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ATTACHMENT (3)

OFFEROR'S PAST PERFORMANCE DATA 
N00244-16-R-0001
COMPANY NAME:

ADDRESS:

CONTACT NAME:

TELEPHONE: 



     

TELEFAX:

1.  This Performance Data is to be used to evaluate your Company's past performance in meeting contract cost/price, technical, and delivery objectives.  

2.  List Performance Data on your three most recently completed Federal Government contracts (not to exceed three years since completion) for like or similar items required by this solicitation.  If you do not have five Federal Government contracts, then list state, local, or commercial contracts, in that order, to complete this report.

3.  CONTRACT NUMBER FOR REFERENCE #1:


a.  AWARDED BY:                                                

     b.  ADDRESS:                                                   


c.  CITY/STATE/ZIP:                                            


d.  CONTACT NAME:                                              


e.  TELEPHONE/FAX:                                             


f.  CONTRACT TYPE:                                             


g.  ITEM DESCRIPTION:                                          

     h.  QUANTITY:                                                  


i.      Yes*     No   Was consideration or a monetary withhold assessed against this contract for non-conforming supplies/services?


j.      Yes*     No   Was, or is, any part of this contract terminated for default or involved in litigation?


k.     Yes*     No   Was any warranty work completed on delivered items?


l.      Yes       No*  Were all items delivered within the original contract schedule?


m.    Yes*     No   Have your Company received any quality awards in the past three years?


n.  For all answers with an asterisk, please provide an explanation.  Describe any corrective actions initiated to solve any of the above-described problems/deficiencies on this contract.  Discuss the success of the corrective actions taken.

ATTACHMENT (4)

PAST/PRESENT PERFORMANCE QUESTIONNAIRE

WHEN FILLED IN THIS DOCUMENT IS SOURCE SELECTION SENSITIVE INFORMATION

IAW FAR 2.101 AND 3.104

SECTION 1: CONTRACT IDENTIFICATION

A. Contractor: _______________________________________________________________________

B. Cage Code of contractor contract was awarded to: _________________________________

C. Contract number: _______________________________________

D. Contract type: ______________________________

E. Was this a competitive acquisition? Yes _____ No _____

F. Period of performance: _________________________________________________________

G. Initial contract cost: $____________________________

H. Current/final contract cost: $_______________________________

I. Reasons for differences between initial contract cost and final contract costs:

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

________________________________________________________________________

J. Description of service provided:

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

__________________________________________________________________________________

________________________________

SECTION 2: EVALUATOR IDENTIFICATION

A. Evaluator's name: ___________________________________________________________________

B. Evaluator's title: _____________________________________________________________________

C. Evaluator’s organization: ______________________________________________________________

D. Evaluator's phone/fax number: _________________________________________________________

E. Additional Point of Contact and phone number: __________________________________________

SECTION 3:  RELEVANT EXPERIENCE

	EXPERIENCE ELEMENT
	Significant
	Moderate
	Minimal
	None

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


SECTION 4:  EVALUATION

  Please indicate your satisfaction with the contractor’s performance by placing an “X” in the appropriate block using the scale provided to the right of each question.  The scale is defined as follows:

RISK RATING

__ ___
VERY LOW – Based on the offeror’s performance and systemic improvement record, essentially no doubt exists that the offeror will successfully perform the required effort.

_____
LOW – Based on the offeror’s performance and systemic, little doubt exists that the offeror will successfully perform the required effort.

_____
MODERATE – Based on the offeror’s performance and systemic improvement record, some doubt exists that the offeror will successfully perform the required effort.

_____
HIGH – Based on the offeror’s performance and systemic improvement record, substantial doubt exists that the offeror will successfully perform the required effort.

_____
UNKNOWN – No performance record identifiable.

Program Management

	RATING
	VL
	L
	M
	H
	U

	P1. Effectiveness of overall contract management (including ability to effectively lead, manage and control the program) 
	
	
	
	
	

	P2. Contractor was reasonable and cooperative in dealing with your staff (including the ability to successfully resolve disagreements/disputes) 
	
	
	
	
	

	P3. Timeliness/effectiveness of contract problem resolution without extensive customer guidance 
	
	
	
	
	

	P4. Ability to understand/comply with customer objectives and technical requirements 
	
	
	
	
	

	P5. Ability to successfully respond to emergency and/or surge situations 
	
	
	
	
	

	P6. Quality/effectiveness of sub-contracted efforts 
	
	
	
	
	

	P7. Quality/integrity of technical data/report preparation efforts 
	
	
	
	
	

	P8. Contractor proposed alternative methods/processes that reduced  cost, improved maintainability or other factors that benefited the customer 
	
	
	
	
	

	P9. Contractor implemented responsive/flexible processes to improve quality and timeliness of support. 
	
	
	
	
	


Transition/phase-in

	P1. Effectiveness of overall contract management (including ability to effectively lead, manage and control the program) 
	
	
	
	
	

	P2. Contractor was reasonable and cooperative in dealing with your staff (including the ability to successfully resolve disagreements/disputes) 
	
	
	
	
	

	P3. Timeliness/effectiveness of contract problem resolution without extensive customer guidance 
	
	
	
	
	

	P4. Ability to understand/comply with customer objectives and technical requirements 
	
	
	
	
	

	P5. Ability to successfully respond to emergency and/or surge situations 
	
	
	
	
	

	P6. Quality/effectiveness of sub-contracted efforts 
	
	
	
	
	

	P7. Quality/integrity of technical data/report preparation efforts 
	
	
	
	
	

	P8. Contractor proposed alternative methods/processes that reduced  cost, improved maintainability or other factors that benefited the customer 
	
	
	
	
	

	P9. Contractor implemented responsive/flexible processes to improve quality and timeliness of support. 
	
	
	
	
	


Small and Small Disadvantaged Business Participation

	S1. Ability to meet or exceed small business and small disadvantaged business goals set forth in the approved subcontracting plan 
	
	
	
	
	

	S2. Ability to effectively manage small business participation to meet technical performance.  
	
	
	
	
	


Cost Performance

	C1 Accuracy in forecasting contract costs 
	
	
	
	
	

	C2 Ability to meet forecasted costs and perform within contract costs 
	
	
	
	
	

	C3 Ability to alert Government of unforeseen costs before they occur 
	
	
	
	
	

	C4 Sufficiency and timeliness of cost reporting 
	
	
	
	
	


SECTION 5:  NARRATIVE SUMMARY

What were the contractor’s greatest strengths in the performance of the contract?

______________________________________________________________________________

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

What were the contractor’s greatest weaknesses in the performance of the contract?

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

Would you have any reservation about soliciting this contractor in the future or having them perform one of your critical and demanding programs?

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

Please provide any additional comments concerning this contractor’s performance, as desired.

________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________________

___________________________________

______________________

  Evaluator’s Signature




      Date

Thank you for your prompt response and assistance.

Please return this completed questionnaire via fax 805-982-2558 or email: nancy.landeros@navy.mil
ATTACHMENT (5)

QUALITY ASSURANCE SURVEILLANCE PLAN

AIRTEVRON NINE

CHINA LAKE, CA

1. PURPOSE

This Quality Assurance Surveillance Plan (QASP) is a Government developed and applied document used to make sure that systematic quality assurance methods are used in the administration of the Performance Based Service Contract (PBSC) standards included in this contract and in subsequent task orders issued there under.  The intent is to ensure that the Contractor performs in accordance with performance metrics set forth in the contract documents, that the Government receives the quality of services called for in the contract and that the Government only pays for the acceptable level of services received.

2. AUTHORITY

Authority for issuance of this QASP is provided under Contract Section E – Inspection and Acceptance, which provides for inspections and acceptance of the articles, services, and documentation called for in task orders to be accomplished by the Contracting Officer or his duly authorized representative.

3. SCOPE

The QASP is put in place to provide Government surveillance oversight of the Contractor’s quality control efforts to assure that they are timely, effective and are delivering the results specified in the contract or task order.  The QASP is not a part of the contract nor is it intended to duplicate the Contractor’s Management Plan.

4. GOVERNMENT RESOURCES

The following definitions for Government resources are applicable to this plan:

Contracting Officer - A person duly appointed with the authority to enter into, administer, or terminate contracts and make related determinations and findings on behalf of the Government.

Contracting Officer’s Representative (COR) - An individual designated in writing by the Contracting Officer to act as his authorized representative to assist in administering a contract.  The source and authority for a COR is the Contracting Officer.  COR limitations are contained in the written letter of appointment.

5. RESPONSIBILITIES

The Government resources shall have responsibilities for the implementation of this QASP as follows:

Contracting Officer – The Contracting Officer ensures performance of all necessary actions for effective contracting, ensures compliance with the terms of the contract and safeguards the interests of the United States in the contractual relationship.  It is the Contracting Officer that assures the Contractor receives impartial, fair, and equitable treatment under the contract.  The Contracting Officer is ultimately responsible for the final determination of the adequacy of the Contractor’s performance.

Contracting Officer’s Representative (COR) - The COR is responsible for technical administration of the project and assures proper Government surveillance of the Contractor’s performance.  The COR is not empowered to make any contractual commitments or to authorize any contractual changes on the Government’s behalf.  Any changes that the Contractor deems may affect contract, price, terms, or conditions shall be referred to the Contracting Officer for action.

6. METHODS OF QA SURVEILLANCE

The below listed methods of surveillance shall be used in the administration of this QASP.

Customer Feedback – Customer feedback may be obtained from random TPOC complaints.  Appropriate forms will be made available by the COR for the TPOC.  The COR shall have sole custody of the suggestion box.  Customer complaints, to be considered valid, must set forth clearly and in writing the detailed nature of the complaint, must be signed and must be forwarded to the COR.

Inspections – Each phase of the services rendered under the contract is subject to Government inspection during the Contractor’s operations and after completion of a task.  Inspections may be routine functions performed by the COR, or performed by others outside of AIRTEVRON NINE.  The Contractor shall not substitute Government inspection for effective quality control.  Government inspections may be conducted in an unannounced manner by the COR or other individuals designated outside the AIRTEVRON NINE organization.  The COR shall maintain a Contract Discrepancy Report (CDR), a copy of which will be provided to the Contractor.  Within three days, the Contractor shall reply in writing to CDR(s) by stating reason(s) for unsatisfactory performance(s) and shall identify the corrective action(s) that will be taken to prevent recurrence(s).
Performance Evaluation Meetings – During the first two months of the contract, the Contractor’s Project Manager will meet weekly with the COR.  Such meetings will be conducted at least monthly thereafter.  The purpose of these meetings will be to review the Contractor’s performance and will include the issuance of any CDR(s) issued during the period.  A mutual effort will be made to resolve all problems identified.

7. QA SURVEILLANCE ITEMS

The following PBSC items are identified within the Performance Based Statement of Work (PBSOW) are to be monitored under this QASP.

CDRL, Data Item A001, Trip Report

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 2 days (defined as working days) 

after each trip

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A002, Draft OT&E Inputs to Integrated Test and Evaluation Plan
Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – – within 10 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A003, OT&E scenarios, Critical Operational Issues (COI), and Detailed Test Objectives, and Resource Summary

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 10 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A004, Draft TEMP Part IV/V Input

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 10 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A005, Draft OT&E Framework

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 60 days (defined as calendar days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A006, Draft Test Plan

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 60 days (defined as calendar days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A007 M&S Accreditation Report

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 10 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A008 Draft Concept of Operations Test Brief

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2





Timeliness – within 2 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A009 Kneeboard Cards and Surveys

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – Prior to each test event or as otherwise directed by the test team lead/OTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A010 Draft Flight Clearance Request

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – within 2 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A011 Draft Miscellaneous reports

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – within 2 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A012 Daily Operations Schedule

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – Daily by 1400 of day prior to scheduled operations

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A013 Draft OT&E Final Report

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – within 15 days (defined as calendar days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A014 Preliminary Test Information Database

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – Thirty days (defined as calendar days) prior to start of test

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A015 Draft OT&E Anomaly Report

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – within 2 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A016 Draft OT&E Final Report Brief

Measurement/Metric –
Accuracy and timeliness

Performance Standard -  Accuracy – IAW standards defined in document references 

SOW paragraph 2

Timeliness – within 2 days (defined as working days) 

After receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A017 Work Management Plan

Measurement/Metric –
Accuracy and timeliness

Performance Standard –
Accuracy - no rejected reports due to major discrepancy

Timeliness – within 10 days (defined as working days) 

After the new contract year begins.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A018 Monthly Status Report

Measurement/Metric –
Accuracy and timeliness

Performance Standard –
Accuracy - no rejected reports due to major discrepancy





Timeliness – By the 5th calendar day of each month.

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

CDRL, Data Item A019 Annual Status Report

Measurement/Metric –
Accuracy and timeliness

Performance Standard –
Accuracy - no rejected reports due to major discrepancy

Timeliness – Within 30 calendar days after each option year has ended

Maximum Error Rate –
Accuracy – 97% of submitted documents meet standards





Timeliness – within one working day of standard

8. DOCUMENTATION

The COR will, in addition to providing documentation to the Contracting Officer, maintain a complete Quality Assurance file.  All such records will be retained for the life of this contract.  Information in the Quality Assurance file will be considered when completing the annual Contractors Performance Assessment Reporting Systems report.

9. ATTACHMENTS


A - Performance Requirements Summary

	VX-9 Engineering/Analytical Support Contract – QASP Matrix

	Deliverable or Service Requirement
	Measurement/Metric
	Performance

Standard
	Maximum Error Rate
	Method of

Surveillance
	Procedures to be taken when performance standards are not met

	CDRL – Exhibit A, Data Item A001, Trip Report
	Accuracy

Timeliness
	No rejected reports due to major discrepancy

Within 2 working days after each trip.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee. 

	CDRL – Exhibit E, Data Item A002, Draft OT&E Inputs to Integrated Test and Evaluation Plan
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 10 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit B, Data Item A003, OT&E scenarios, Critical Operational Issues (COI), and Detailed Test Objectives, and Resource Summary
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 10 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit C, Data Item A004, TEMP Part IV/V And Comment Matrix
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 10 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit D, Data Item A005, Draft OT&E Framework
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 60 days after receiving tasking from the test team lead, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee. 

	CDRL – Exhibit G, Data Item A006, Draft Test Plan
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 60 days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee. 

	CDRL – Exhibit I, Data Item A007, M&S Accreditation Report
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 10 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit F, Data Item A008, Draft Concept of Operations Test Brief
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 2 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit J, Data Item A009, Kneeboard Cards and Surveys
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Prior to each test event or as otherwise directed by the test team lead/OTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee. 

	CDRL – Exhibit H, Data Item A010, Draft Flight Clearance Request
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 2 working days after receiving tasking, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit N, Data Item A011, Draft miscellaneous reports
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 2 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit S, Data Item A012, Daily Operations Schedule
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Daily by 1400 of day prior to scheduled operations.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit L, Data Item A013, Draft OT&E Final Report
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 15 calendar days of ending test, or as otherwise directed by the test team lead, OTD, COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit O, Data Item A014, Preliminary Test Information Database
	Accuracy

Timeliness
	No mandatory fields omitted and content is correct

Thirty days prior to start of test


	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit K, Data Item A015, Draft OT&E Anomaly Report
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 2 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit M, Data Item A016, Draft OT&E Final Report Brief
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 2 working days after receiving tasking from the test team lead or OTD, or as otherwise directed by the COR or ACOTD.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback


	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee. 

	CDRL – Exhibit P, Data Item A017, Work Management Plan
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 10 working days after the new contract year begins.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee. 

	CDRL – Exhibit Q, Data Item A018, Monthly Status Report
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

By the 5th calendar day of each month.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.

	CDRL – Exhibit R, Data Item A019, Annual Status Report
	Accuracy

Timeliness
	No rejected inputs due to major discrepancy

Within 30 days after each option year has ended.
	3%

3%
	Inspection and customer feedback

Inspection and customer feedback
	FAR Clause 52.246-5 Inspection of Services – Cost Reimbursement, paragraphs (d) and (e).  Ex.: reduction in fee for non-performance and/or termination for default, and re-performance for no additional fee.
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		DEPARTMENT OF DEFENSE

		1.  CLEARANCE AND SAFEGUARDING



		CONTRACT SECURITY CLASSIFICATION SPECIFICATION

		a.  FACILITY CLEARANCE REQUIRED


TOP SECRET



		 (The requirements of the DoD Industrial Security Manual apply


to all security aspects of this effort.)

		b.  LEVEL OF SAFEGUARDING REQUIRED


TOP SECRET



		2.  THIS SPECIFICATION IS FOR:  (X and complete as applicable)

		3.  THIS SPECIFICATION IS:  (X and complete as applicable)



		

		a.  PRIME CONTRACT NUMBER




		X

		a.  ORIGINAL  (Complete date in all cases)

		Date (YYMMDD)






		

		b.  SUBCONTRACT NUMBER




		

		b.  REVISED  (Supersedes


      all previous specs)

		Revision No.




		Date (YYMMDD)






		X



		c.  SOLICITATION OR OTHER NUMBER


N00244-16-R-0001



		Due Date (YYMMDD)




		

		c.  FINAL  (Complete item 5 in all cases)

		Date (YYMMDD)






		4. IS THIS A FOLLOW-ON CONTRACT?

		 X

		YES

		

		NO.  If Yes, complete the following:



		        Classified material received or generated under     N00244-10-D-0023                                  (Preceding Contract Number) is transferred to this follow-on contract.



		5. IS THIS A FINAL DD FORM 254?

		

		YES

		X

		NO.  If Yes, complete the following:



		       In Response to the contractor’s request dated                                                             , retention of the identified classified material is authorized for the period of                                                                .






		6.  CONTRACTOR  (Include Commercial and Government Entity (CAGE) Code)



		a.  NAME, ADDRESS, AND ZIP CODE




		B.  CAGE CODE




		C.  COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)






		7.  SUBCONTRACTOR



		a.  NAME, ADDRESS, AND ZIP CODE




		B.  CAGE CODE




		C.  COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)






		8.  ACTUAL PERFORMANCE



		a.  NAME, ADDRESS, AND ZIP CODE




		B.  CAGE CODE




		C.  COGNIZANT SECURITY OFFICE (Name, Address, and Zip Code)






		9.  GENERAL IDENTIFICATION OF THE PROCUREMENT   

Provide non-personal services, engineering and analytical support services to Air Test and Evaluation Squadron Nine and COMOPTEVFOR for the operational test and evaluation of multiple CNO projects.





		10. THIS CONTRACT WILL REQUIRE ACCESS TO:

		YES

		NO

		11. IN PERFORMING THIS CONTRACT, THE CONTRACTOR WILL:

		YES

		NO



		a.  COMMUNICATIONS SECURITY (COMSEC) INFORMATION

		X

		

		a.   HAVE ACCESS TO CLASSIFIED INFORMATION ONLY AT ANOTHER CONTRACTOR’S


       FACILITY OR A GOVERNMENT ACTIVITY

		X

		



		b.  RESTRICTED DATA

		X

		

		b.  RECEIVE CLASSIFIED DOCUMENTS ONLY

		

		X



		c.  CRITICAL NUCLEAR WEAPON DESIGN INFORMATION

		

		X

		c.  RECEIVE AND GENERATE CLASSIFIED MATERIAL

		X

		



		d.  FORMERLY RESTRICTED DATA

		X

		

		d.  FABRICATE, MODIFY, OR STORE CLASSIFIED HARDWARE

		

		X



		e.  INTELLIGENCE INFORMATION:

		

		

		e.  PERFORM SERVICES ONLY

		 

		X



		      (1)  Sensitive Compartmented Information (SCI)

		

		X

		f.    HAVE ACCESS TO U.S. CLASSIFIED INFORMATION OUTSIDE THE U.S., 


       PUERTO RICO, U.S. POSSESSIONS AND TRUST TERRITORIES

		X

		



		      (2)  Non-SCI

		X

		

		g.  BE AUTHORIZED TO USE THE SERVICES OF DEFENSE TECHNICAL INFORMATION


      CENTER (DTIC) OR OTHER SECONDARY DISTRIBUTION CENTER

		X

		



		f.  SPECIAL ACCESS INFORMATION

		X

		

		h.  REQUIRE A COMSEC ACCOUNT

		X

		



		g.  NATO INFORMATION

		X

		

		I.  HAVE TEMPEST REQUIREMENTS

		

		X



		h.  FOREIGN GOVERNMENT INFORMATION

		X

		

		j.  HAVE OPERATIONS SECURITY (OPSEC) REQUIREMENTS

		

		X



		I.  LIMITED DISSEMINATION INFORMATION

		

		X

		k.  BE AUTHORIZED TO USE THE DEFENSE COURIER SERVICE

		

		X



		j.  FOR OFFICIAL USE ONLY INFORMATION

		X

x

		

		l.  OTHER (Specify)

		

		



		k.  OTHER (Specify)




		

		

		

		

		



		DD Form 254, DEC 90

		      Previous editions are obsolete

		Computer Generated Form





		12.  PUBLIC RELEASE. Any information (classified or unclassified) pertaining  to this contract shall not be released for public dissemination except as provided by the Industrial


            Security Manual or unless it has been approved for public release by appropriate U.S. Government authority.  Proposed public releases shall be submitted for approval prior to release



		

		

		 Direct

		

		 Through (Specify):



		No public release of information is authorized


           to the Directorate for Freedom of Information and Security Review, Office of the Assistant Secretary of Defense (Public Affairs)* for review.


           *  In the case of non-DoD User Agencies, requests for disclosure shall be submitted to that agency.



		13.  Security Guidance. The security classification guidance needed for this classified effort is identified below.  If any difficulty is encountered in applying this guidance or if any other contributing factor indicates a need for changes in this guidance, the contractor is authorized and encouraged to provide recommended changes: to challenge the guidance or the classification assigned to any information or material furnished or generated under this contract; and to submit any questions for interpretation of this guidance to the official identified below.  Pending final decision, the information involved shall be handled and protected at the highest level of classification assigned or recommended.  (Fill in as appropriate for the classified effort.  Attach, or forward under separate correspondence, any documents/guides/extracts referenced herein.  Add additional pages as needed to provide complete guidance.)


Follow guidance provided by DEPARTMENT OF THE NAVY (DON) PERSONNEL SECURITY


PROGRAM (PSP) REGULATION, SECNAVINST 5510.30A.  


Contractors working on-site must check in/out with the VX-9 Security Manager at initiation/completion of this order.


COR: Jill Hatch, 760-939-5741

Estimated Completion Date:  TBD



		14.  ADDITIONAL SECURITY REQUIREMENTS. Requirements, in addition to ISM requirements, are established for this contract. (If Yes,

		

		Yes

		X

		No



		          identify the pertinent contracted clauses in the contract document itself, or provide an appropriate statement which identifies the additional 


            requirements.  Provide a copy of the requirements to the cognizant security office.  Use Item 13 if additional space is needed.)






		15.  INSPECTIONS. Elements of this contract are outside the inspection responsibility of the cognizant security office. (If Yes, explain and identify 

		

		Yes

		X

		No



		          specific areas or elements carved out and the activity responsible for inspections.  Use item 13 if additional space is needed.)






		16.  CERTIFICATION AND SIGNATURE.   Security requirements stated herein are complete and adequate for safeguarding the classified


         information to be released or generated under this classified effort.  All questions shall be referred to the official named below.



		a.  TYPED NAME OF CERTIFYING OFFICIAL


    

		b.  TITLE


Security Manager

		c.  TELEPHONE (Include Area Code)






		d.  ADDRESS (Include Zip Code)

		17.  REQUIRED DISTRIBUTION



		Air Test and Evaluation Squadron NINE

		X

		a.  CONTRACTOR



		One Administration Circle

		

		b.  SUBCONTRACTOR



		China Lake, CA 93555

		X

		c.  COGNIZANT SECURITY OFFICE FOR PRIME AND SUBCONTRACTOR



		e.  SIGNATURE

		

		d.  U.S. ACTIVITY RESPONSIBLE FOR OVERSEAS SECURITY ADMINISTRATION



		

		X

		e. ADMINISTRATIVE CONTRACTING OFFICER



		

		

		f.  OTHERS AS NECESSARY
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Total

		OFFEROR TO INDICATE COMPANY NAME				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER		T H I S   I S   A   S A M P L E   F O R M A T   O N L Y.   D O   N O T   U S E   T H E S E   N U M B E R S

				I N   Y O U R   C O S T   P R O P O S A L.

		ELEMENT/CATEGORY		HOURS				AMOUNT		HOURS				AMOUNT		HOURS				AMOUNT

		Direct Labor

		Carpet Sweeper		1092				$   20,615.50		$   1,092.00				$   210.00		$   1,092.00				$   210.00

		Industrial Specialist		4506				$   64,042.23		$   4,506.00				$   108.00		$   4,506.00				$108.00

		Switchboard Operator		4170				$   49,581.30		$   4,170.00				$   - 0		$   4,170.00				$0.00

		General Helper		25767				$   468,220.52		$   25,767.00				$   5,000.00		$   25,767.00				$5,000.00

		Operation Specialist		45399				$   1,263,217.31		$   45,399.00				$   575.00		$   45,399.00				$575.00

		Clock Winder		4174				$   137,300.57		$   4,174.00				$   - 0		$   4,174.00				$0.00

		Field Service Engineer		224969				$   7,320,491.26		$   224,969.00				$   - 0		$   224,969.00				$   - 0

		Subtotal direct labor						$   9,323,468.69						$   - 0						$   - 0

		Labor Overhead

		On site						$   114,414.11						$   - 0						$   - 0

		Off site						$   534,082.13						$   - 0						$   - 0

		Professional						$   1,260,201.96						$   - 0						$   - 0

		Fringe Benefits						$   401,089.15						$   - 0						$   - 0

		Subtotal labor overhead						$   2,309,787.35						$   - 0						$   - 0

		Total						$   11,633,253.04						$   - 0						$   - 0

		TOTAL LABOR HOURS		84557						$   100,410.00				$   - 0		84557				$   - 0

		Other Direct Costs

		Reproduction						$   60,000.00						$   - 0						$   - 0

		Subcontractor - XXX, INC.						$   - 0						$   - 0						$   - 0

								$   - 0						$   - 0						$   - 0

								$   - 0						$   - 0						$   - 0

		Subtotal						$   60,000.00						$   - 0						$   - 0

		Material Handling Rate (if applicable)						$   58,476.07						$   - 0						$   - 0

		Total						$   1,532,801.87						$   - 0						$   - 0

		Grand Subtotal						$   13,139,907.78						$   - 0						$   - 0

		G&A

		On site						$   36,229.44						$   - 0						$   - 0

		Off site						$   282,545.74						$   - 0						$   - 0

		Professional						$   139,528.13						$   - 0						$   - 0

		Subtotal						$   458,303.31						$   - 0						$   - 0

		Total						$   13,598,211.09						$   - 0						$   - 0

		Cost of Money

		On site						$   1,488.51						$   - 0						$   - 0

		Off site						$   7,901.28						$   - 0						$   - 0

		Professional						$   16,740.57						$   - 0						$   - 0

		Subtotal COM						$   26,130.36						$   - 0						$   - 0

		Fee						$   1,443,534.62						$   - 0						$   - 0

		Total CPFF						$   15,522,091.29						$   - 0						$   - 0

				A P P A R E N T   M A T H   E R R O R S   D U E   T O   C O M P U T E R   R O U N D I N G.



&A



CLIN 0001

		OFFEROR TO INDICATE COMPANY NAME				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER

		ELEMENT/CATEGORY		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT

		Direct Labor

		Carpet Sweeper		10		$21.00		$210.00		10		$21.00		$210.00		10		$21.00		$210.00

		Industrial Specialist		12		$9.00		$108.00		12		$9.00		$108.00		12		$9.00		$108.00

		Switchboard Operator		0		$12.00		$0.00		0		$12.00		$0.00		0		$12.00		$0.00

		General Helper		200		$25.00		$5,000.00		200		$25.00		$5,000.00		200		$25.00		$5,000.00

		Operation Specialist		23		$25.00		$575.00		23		$25.00		$575.00		23		$25.00		$575.00

		Clock Winder		0		$10.00		$0.00		0		$10.00		$0.00		0		$10.00		$0.00

		Field Service Engineer		0		$9.00		$0.00		0		$9.00		$0.00		0		$9.00		$0.00

		Subtotal direct labor						$5,893.00						$0.00						$0.00

		Labor Overhead

		On site				50.00%		$2,946.50						$0.00						$0.00

		Off site				0.00%		$0.00						$0.00						$0.00

		Professional				0.00%		$0.00						$0.00						$0.00

		Fringe Benefits				0.00%		$0.00						$0.00						$0.00

		Subtotal labor overhead						$2,946.50						$0.00						$0.00

		Total						$8,839.50						$0.00						$0.00

		TOTAL LABOR HOURS		13048						13048						13048

		Other Direct Costs

		Government Estimated ODCs for Bidding						$10,000.00						$0.00						$0.00

		Subcontractor - XXX, INC.						$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

		Subtotal						$10,000.00						$0.00						$0.00

		Material Handling Rate (if applicable)						$0.00						$0.00						$0.00

		Total						$0.00						$0.00						$0.00

		Grand Subtotal						$12,946.50						$0.00						$0.00

		G&A

		On site				10.00%		$1,294.65						$0.00						$0.00

		Off site						$0.00						$0.00						$0.00

		Professional						$0.00						$0.00						$0.00

		Subtotal						$1,294.65						$0.00						$0.00

		Total						$14,241.15						$0.00						$0.00

		Cost of Money

		On site						$5.00						$0.00						$0.00

		Off site						$0.00						$0.00						$0.00

		Professional						$0.00						$0.00						$0.00

		Subtotal COM						$5.00						$0.00						$0.00

		Fee						$46,697.89						$0.00						$0.00

		Total CPFF						$515,159.27						$0.00						$0.00



&A



CLIN 0002

		OFFEROR TO INDICATE COMPANY NAME				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER

		ELEMENT/CATEGORY		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT

		Direct Labor

		Carpet Sweeper		12				$5,586.00		12				$0.00		12				$0.00

		Industrial Specialist		55				$1,255.55		55				$0.00		55				$0.00

		Switchboard Operator		0				$0.00		0				$0.00		0				$0.00

		General Helper		85				$4,544.52		85				$0.00		85				$0.00

		Operation Specialist		46				$2,465.31		46				$0.00		46				$0.00

		Clock Winder		1158				$111,182.01		1158				$0.00		1158				$0.00

		Field Service Engineer		0				$0.00		0				$0.00		0				$0.00

		Subtotal direct labor						$125,033.39						$0.00						$0.00

		Labor Overhead

		On site						$15,325.86						$0.00						$0.00

		Off site						$3,212.51						$0.00						$0.00

		Professional						$0.00						$0.00						$0.00

		Fringe Benefits						$32,897.54						$0.00						$0.00

		Subtotal labor overhead						$51,435.91						$0.00						$0.00

		Total						$176,469.30						$0.00						$0.00

		TOTAL LABOR HOURS		1356						1356						1356

		Other Direct Costs

		Government Estimated ODCs for Bidding						$10,000.00						$0.00						$0.00

		Subcontractor - XXX, INC.						$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

		Subtotal						$10,000.00						$0.00						$0.00

		Material Handling Rate (if applicable)						$1,253.20						$0.00						$0.00

		Total						$41,507.33						$0.00						$0.00

		Grand Subtotal						$187,722.50						$0.00						$0.00

		G&A

		On site						$2,581.33						$0.00						$0.00

		Off site						$35,676.10						$0.00						$0.00

		Professional						$9,751.30						$0.00						$0.00

		Subtotal						$48,008.73						$0.00						$0.00

		Total						$235,731.23						$0.00						$0.00

		Cost of Money

		On site						$71.25						$0.00						$0.00

		Off site						$625.61						$0.00						$0.00

		Professional						$76.02						$0.00						$0.00

		Subtotal COM						$772.88						$0.00						$0.00

		Fee						$26,598.54						$0.00						$0.00

		Total CPFF						$263,102.65						$0.00						$0.00
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CLIN 0003

		OFFEROR TO INDICATE COMPANY NAME				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER

		ELEMENT/CATEGORY		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT

		Direct Labor

		Carpet Sweeper		1070				$14,819.50		1070				$0.00		1070				$0.00

		Industrial Specialist		1274				$17,988.88		1274				$0.00		1274				$0.00

		Switchboard Operator		4170				$49,581.30		4170				$0.00		4170				$0.00

		General Helper		4887				$87,966.00		4887				$0.00		4887				$0.00

		Operation Specialist		5628				$156,458.40		5628				$0.00		5628				$0.00

		Clock Winder		1810				$15,674.60		1810				$0.00		1810				$0.00

		Field Service Engineer		19608				$638,044.32		19608				$0.00		19608				$0.00

		Subtotal direct labor						$980,533.00						$0.00						$0.00

		Labor Overhead

		On site						$60,056.55						$0.00						$0.00

		Off site						$278,158.08						$0.00						$0.00

		Professional						$523,196.34						$0.00						$0.00

		Fringe Benefits						$166,690.61						$0.00						$0.00

		Subtotal labor overhead						$1,028,101.58						$0.00						$0.00

		Total						$2,008,634.58						$0.00						$0.00

		TOTAL LABOR HOURS		38447						38447						38447

		Other Direct Costs

		Government Estimated ODCs for Bidding						$10,000.00						$0.00						$0.00

		Subcontractor - XXX, INC.						$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

		Subtotal						$10,000.00						$0.00						$0.00

		Material Handling Rate (if applicable)						$39,264.00						$0.00						$0.00

		Total						$1,266,264.00						$0.00						$0.00

		Grand Subtotal						$3,274,898.58						$0.00						$0.00

		G&A

		On site						$25,728.23						$0.00						$0.00

		Off site						$168,225.81						$0.00						$0.00

		Professional						$87,325.30						$0.00						$0.00

		Subtotal						$281,279.34						$0.00						$0.00

		Total						$3,556,177.92						$0.00						$0.00

		Cost of Money

		On site						$1,243.57						$0.00						$0.00

		Off site						$4,907.05						$0.00						$0.00

		Professional						$16,568.10						$0.00						$0.00

		Subtotal COM						$22,718.72						$0.00						$0.00

		Fee						$355,617.79						$0.00						$0.00

		Total CPFF						$3,934,514.42						$0.00						$0.00
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CLIN 0004

		OFFEROR TO INDICATE COMPANY NAME				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER

		ELEMENT/CATEGORY		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT

		Direct Labor

		Carpet Sweeper		0				$0.00		0				$0.00		0				$0.00

		Industrial Specialist		1365				$19,273.80		1365				$0.00		1365				$0.00

		Switchboard Operator		0				$0.00		0				$0.00		0				$0.00

		General Helper		2685				$48,330.00		2685				$0.00		2685				$0.00

		Operation Specialist		1798				$49,987.40		1798				$0.00		1798				$0.00

		Clock Winder		1206				$10,443.96		1206				$0.00		1206				$0.00

		Field Service Engineer		8799				$286,319.46		8799				$0.00		8799				$0.00

		Subtotal direct labor						$414,354.62						$0.00						$0.00

		Labor Overhead

		On site						$12,028.40						$0.00						$0.00

		Off site						$84,237.18						$0.00						$0.00

		Professional						$245,668.54						$0.00						$0.00

		Fringe Benefits						$67,167.00						$0.00						$0.00

		Subtotal labor overhead						$409,101.12						$0.00						$0.00

		Total						$823,452.74						$0.00						$0.00

		TOTAL LABOR HOURS		15853						15853						15853

		Other Direct Costs

		Government Estimated ODCs for Bidding						$10,000.00						$0.00						$0.00

		Subcontractor - XXX, INC.						$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

		Subtotal						$10,000.00						$0.00						$0.00

		Material Handling Rate (if applicable)						$5,986.29						$0.00						$0.00

		Total						$193,057.96						$0.00						$0.00

		Grand Subtotal						$1,016,510.70						$0.00						$0.00

		G&A

		On site						$2,208.41						$0.00						$0.00

		Off site						$26,214.61						$0.00						$0.00

		Professional						$14,150.51						$0.00						$0.00

		Subtotal						$42,573.53						$0.00						$0.00

		Total						$1,059,084.23						$0.00						$0.00

		Cost of Money

		On site						$56.23						$0.00						$0.00

		Off site						$789.54						$0.00						$0.00

		Professional						$32.15						$0.00						$0.00

		Subtotal COM						$877.92						$0.00						$0.00

		Fee						$105,908.42						$0.00						$0.00

		Total CPFF						$1,165,870.57						$0.00						$0.00
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CLIN 0005

		CLIN 0005				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER

		ELEMENT/CATEGORY		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT

		Direct Labor

		Carpet Sweeper		0				$0.00		0				$0.00		0				$0.00

		Industrial Specialist		900				$12,708.00		900				$0.00		900				$0.00

		Switchboard Operator		0				$0.00		0				$0.00		0				$0.00

		General Helper		8955				$161,190.00		8955				$0.00		8955				$0.00

		Operation Specialist		18952				$526,865.60		18952				$0.00		18952				$0.00

		Clock Winder		0				$0.00		0				$0.00		0				$0.00

		Field Service Engineer		98281				$3,198,063.74		98281				$0.00		98281				$0.00

		Subtotal direct labor						$3,898,827.34						$0.00						$0.00

		Labor Overhead

		On site						$12,028.40						$0.00						$0.00

		Off site						$84,237.18						$0.00						$0.00

		Professional						$245,668.54						$0.00						$0.00

		Fringe Benefits						$67,167.00						$0.00						$0.00

		Subtotal labor overhead						$409,101.12						$0.00						$0.00

		Total						$4,307,928.46						$0.00						$0.00

		TOTAL LABOR HOURS		15853						15853						15853

		Other Direct Costs

		Government Estimated ODCs for Bidding						$10,000.00						$0.00						$0.00

		Subcontractor - XXX, INC.						$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

		Subtotal						$10,000.00						$0.00						$0.00

		Material Handling Rate (if applicable)						$5,986.29						$0.00						$0.00

		Total						$15,986.29						$0.00						$0.00

		Grand Subtotal						$4,323,914.75						$0.00						$0.00

		G&A

		On site						$2,208.41						$0.00						$0.00

		Off site						$26,214.61						$0.00						$0.00

		Professional						$14,150.51						$0.00						$0.00

		Subtotal						$42,573.53						$0.00						$0.00

		Total						$4,366,488.28						$0.00						$0.00

		Cost of Money

		On site						$56.23						$0.00						$0.00

		Off site						$789.54						$0.00						$0.00

		Professional						$32.15						$0.00						$0.00

		Subtotal COM						$877.92						$0.00						$0.00

		Fee						$454,355.99						$0.00						$0.00

		Total CPFF						$4,821,722.19						$0.00						$0.00



&A



CLIN 0006

		CLIN 0005				PROPOSED						DCAA						GOVERNMENT

		CITY, STATE, ZIP																POSITION

		SOLICIATION NUMBER

		ELEMENT/CATEGORY		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT		HOURS		RATE		AMOUNT

		Direct Labor

		Carpet Sweeper		0				$0.00		0				$0.00		0				$0.00

		Industrial Specialist		900				$12,708.00		900				$0.00		900				$0.00

		Switchboard Operator		0				$0.00		0				$0.00		0				$0.00

		General Helper		8955				$161,190.00		8955				$0.00		8955				$0.00

		Operation Specialist		18952				$526,865.60		18952				$0.00		18952				$0.00

		Clock Winder		0				$0.00		0				$0.00		0				$0.00

		Field Service Engineer		98281				$3,198,063.74		98281				$0.00		98281				$0.00

		Subtotal direct labor						$3,898,827.34						$0.00						$0.00

		Labor Overhead

		On site						$12,028.40						$0.00						$0.00

		Off site						$84,237.18						$0.00						$0.00

		Professional						$245,668.54						$0.00						$0.00

		Fringe Benefits						$67,167.00						$0.00						$0.00

		Subtotal labor overhead						$409,101.12						$0.00						$0.00

		Total						$4,307,928.46						$0.00						$0.00

		TOTAL LABOR HOURS		15853						15853						15853

		Other Direct Costs

		Government Estimated ODCs for Bidding						$10,000.00						$0.00						$0.00

		Subcontractor - XXX, INC.						$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

								$0.00						$0.00						$0.00

		Subtotal						$10,000.00						$0.00						$0.00

		Material Handling Rate (if applicable)						$5,986.29						$0.00						$0.00

		Total						$15,986.29						$0.00						$0.00

		Grand Subtotal						$4,323,914.75						$0.00						$0.00

		G&A

		On site						$2,208.41						$0.00						$0.00

		Off site						$26,214.61						$0.00						$0.00

		Professional						$14,150.51						$0.00						$0.00

		Subtotal						$42,573.53						$0.00						$0.00

		Total						$4,366,488.28						$0.00						$0.00

		Cost of Money

		On site						$56.23						$0.00						$0.00

		Off site						$789.54						$0.00						$0.00

		Professional						$32.15						$0.00						$0.00

		Subtotal COM						$877.92						$0.00						$0.00

		Fee						$454,355.99						$0.00						$0.00

		Total CPFF						$4,821,722.19						$0.00						$0.00
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