



TAGGED NOTES 2" COLD WATER PIPING DOWN IN CHASE. CONNECT TO PLUMBING FIXTURES PER FIXTURE SCHEDULE ON SHEET P601 UNDER GROUND COLD WATER PIPING FROM MAIN BUILDING. SEE CIVIL PLANS FOR CONTINUATION. 1/2" COLD & HOT WATER PIPING DOWN IN WALL. ROUTE PIPING UNDER COUNTER TO LAVATORIES. REFER TO CONCESSION BUILDING WATER HEATER DETAIL ON SHEET P506 FOR MORE INFORMATION. P111 3/4" UNDERGROUND COLD WATER PIPING TO YARD HYDRANT. SEE LANDSCAPE PLANS FOR CONTINUATION. MINIMUM BURY 40 INCHES. P126 INSTALL 2" SHUT-OFF VALVE IN VERTICAL MAIN. P134 1/2" UNDERGROUND COLD WATER PIPING TO DRINKING FOUNTAIN. SEE LANDSCAPE PLANS FOR CONTINUATION. MINIMUM BURY 40 INCHES. P147 PROVIDE 3/4" DOUBLE CHECK VALVE ASSEMBLY WITH BALL VALVES.





Federal Reserve Bank Building 100 North 6th Street Philadelphia, PA 19106-1590 Tel: 215-923-2020 Fax: 215-574-0952

FOR COMMANDER NAVFAC

SATISFACTORY TO DATE

JAC PM/DM

BRANCH MANAGER CHIEF ENG/ ARCH

DEPARTMENT OF THE NAVY

NAVAL FACILITIES ENGINEERING COMMAND ~ WASHINGTON

MARINE CORPS BASE QUANTICO

REPLACE QUANTICO

REPLACE QUANTICO

REPLACE QUANTICO

REPLACE QUANTICO


REPLACE QUANTICO

REPLACE QUANTICO

SCALE:
PROJECT NO.:

CONSTR. CONTR. NO. W91236-15-C-0023 NAVFAC DRAWING NO. 13091339 SHEET 585 OF 789

PL117



FIRST FLOOR AREA G - PLUMBING SUPPLY PLAN

