Academic Instruction Facility, TECOM Schools
Marine Corps Base, Quantico, Virginia

BID SCHEDULE

N40080-
Academic Instruction Facility, TECOM Schools
Marine Corps Base Quantico
Quantico, Virginia
ITEM


DESCRIPTION



PRICE

0001


Basis of Bid for Item 0001 shall be the entire work complete in accordance with the RFP specifications and drawings, but not including work indicated or specified to be provided under any of the other bid items.  
Price for Item 0001



  
$_____________
0002 – Option 1

Provide 4 additional IT networks in the facility. 
See RFP Part 3, Chapter 6, ESR D503001.1 for a description of work. 

Price for Item 0002


  

$_____________
0003 – Option 2
Provide soil stabilization for all new pavement areas on the site. See RFP Part 3, Chapter 6, ESR G103006 and Part 3, Chapter 3, paragraph 3.2.1 for a description of work. 

Price for Item 0003


  

$_____________
0004 – Option 3
Provide asphalt pavement section in lieu of 
aggregate pavement section for new  parking and roadway areas. See RFP Part 3, Chapter 6, ESR G2010.1 and ESR G2020.1 for a description of work. 

Price for Item 0004


  

$_____________
0005 – Option 4

Provide mill and overlay 2” of asphalt pavement 

on Little, McCarthy, and Louis Roads to limits indicated on drawings in part six of this RFP. At the North corner of the intersection of Little and Geiger Roads, provide new asphalt pavement and storm drainage pipe and structures to increase the turning radius. See RFP Part 3, Chapter 6, ESR G201006 and RFP drawings in part 6 for a description of work. 
Price for Item 0005


  

$_____________
0006 – Option 5
Provide three terraced retaining walls in lieu of 

uniform slope from the Southern facing portion of the West side of the building. See RFP Part 3, Chapter 6, ESR G204008 for a description of work. 

Price for Item 0006


  

$_____________
0007 – Option 6
Provide marker boards for the facility. See RFP Part 3, Chapter 6, ESR C103003 and RRS for a description and locations of work. 

Price for Item 0007


  

$_____________
0008 – Option 7 FF&E HANDLING & ADMINISTRATIVE RATE (HAR) 

(1)        Basis of the Bid for 0008, Furniture, 

Fixtures, and Equipment/ Collateral 

Equipment (FF&E) and Moveable Fitness 

Equipment

             
       (See FF&E Note 1-5 Below).










(BUDGET ONLY)

$_2,600,000_____   
(2) HANDLING & ADMINISTRATIVE 
           

 RATE (HAR)(NTE 5%) _____% X $__________  = $                    .00
     (3)   TOTAL FF&E AMOUNT: (1) + (2) = (3)    
           = $                    .00
Total Price for All Items 0002 – 0007:



$_____________
Total Price for All Items 0001 – 0008:



$_____________
General Notes:  
(1) Offeror shall provide a price for all items on the Price Schedule.

(2) A firm fixed price is required for each item and no provision will be made for economic price adjustments.
(3) The Design Build Budget is $22,360,000.00 and is exclusive of any options.
(4) The Offeror’s price is valid for 60 days from the receipt of proposals.
(5) It is noted that in addition to other requirements, the Base Bid also includes full design services for Base Bid items. Except for Bid Item 0008 (see FF&E Note 3 below), design services are included in the scope (and cost) of all Additive Items. 

(6) 6. 
ADDITIVE ITEM(s): ADDITIVE ITEMS may be awarded at time of award or within 120 days of award.  Each Item is “additive” in price. For each Item, Offeror must include on the bid schedule the cost, in addition to the cost of Items 0001, to perform each Item of work.  A firm fixed price is required for the base bid and Items. No provision is made for economic price adjustment. 

FF&E Notes:
(1) 0008 Option Item: The total estimated budget amount for FF&E has been identified, to provide offerors with the projected magnitude of effort for FF&E. The FF&E Budget Amount is only an estimated amount. The contractor shall determine the final budget amount for the FF&E, during the post-award design phase of the FF&E. 

(2) Offerors shall propose a Handling and Administration Rate (HAR) for the FF&E not to exceed (NTE) 5%.   The HAR fee should account for all administrative costs, overhead, bonding fees, administration of subcontracts, profit, and any other costs associated with and related to the coordination and processing of the procurement and installation of FF&E. The proposed HAR percentage will be incorporated into the contract/task order award and will not be adjusted regardless of fluctuations from the estimated budget amount for FF&E. The proposed HAR is a fixed rate.  The dollar amount of the HAR will change based on the actual, final amount for the FF&E determined during the post-award design phase of the FF&E.

(3) If awarded, line item (1) under 0008 option item will be funded separately after completion of the FF&E design review by the Government, acceptance of FF&E package by the Government, and receipt of appropriate funding by the Government. The design effort and the development of the FF&E packages are performed by the Contractor under the Base Bid. See RFP, including (but not limited to) RFP Sections E20 (Parts 3 & 4) and Part 3 Room Data Sheets for requirements and details.

(4) The Government is not obligated to award the FF&E Option. Should the Government choose to award the FF&E, the Option will be awarded as a negotiated Modification to the contract/task order. The contractor’s proposed HAR will be applied to all vendor/supplier costs for the FF&E.

(5) It is the contractor responsibility to purchase, deliver, and install the FF&E without impacting the overall completion date of the project. The contractor’s schedule should assume the award of the FF&E as a modification. No schedule extensions will be granted.
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