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NOTES

1. HORIZONTAL AND VERTICAL FEATURES DEPICTED ON THIS PLAN ARE BASED

ON FIELD SURVEY PERFORMED BY WILEY|WILSON THROUGH DECEMBER 2015.

2. COORDINATE VALUES ARE BASED ON VIRGINIA STATE PLANE COORDINATES

NORTH ZONE, METERS.  ELEVATIONS BASED ON NGVD 1988 DATUM.

HORIZONTAL CONTROL IS BASED ON NAD 1983 DATUM.

3. THIS PLAN IS NOT A BOUNDARY SURVEY, IT HAS BEEN PREPARED FOR THE

SOLE PURPOSE TO BE USED IN ACCORDANCE WITH DESIGN-BUILD RFP.

CONTRACTOR RESPONSIBLE FOR DESIGN SURVEY.

4. UNDERGROUND UTILITIES ESTABLISHED FROM FIELD MARKINGS BY OTHERS,

WILEY|WILSON DOES NOT CERTIFY THE LOCATION OR EXISTENCE OF

UTILITIES AS SHOWN. CONTRACTOR SHALL FIELD LOCATE.

5. PROTECT PERMANENT CONTROL POINTS DURING CONSTRUCTION.  IF

CONTROL POINT MUST BE RELOCATED DURING SITE GRADING, COORDINATE

WITH BASE PERSONNEL TO ENSURE CONTROL IS MAINTAINED WITHIN BASE

COORDINATE SYSTEM.

6. CONTRACTOR IS RESPONSIBLE FOR VERIFICATION OF ALL SURVEY

INCLUDING ELEVATIONS AND LOCATIONS OF ALL UTILITIES PRIOR TO THE

START OF ANY WORK. THE GOVERNMENT DOES NOT WARRANT THE

ACCURACY OF THIS SURVEY OR EXISTING CONDITIONS SHOWN IN THESE

DOCUMENTS. RFP IS TO BE USED FOR DESIGN-BUILD CONCEPTS

DEVELOPMENT ONLY, CONTRACTOR SHALL CONVEY ADDITIONAL SURVEY

REQUIRED FOR DESIGN AND CONSTRUCTION OF IMPROVEMENTS.
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NOTES

1.  REFER TO P-620 & P-620 CONSTRUCTION PLANS IN PART 6 OF RFP

FOR ADDITIONAL INFORMATION OF EXISTING FACILITIES.

2.  PROTECT EXISTING RETAINING WALL AND ADJACENT CONCRETE

PAD INSTALLED ON P-621 PROJECT CONSTRUCTION. DO NOT

DISTURB EXISTING PAD DURING CONSTRUCTION.

3.  PROVIDE PERIMETER FENCING AND SECURITY SYSTEM

INFRASTRUCTURE, CONDUIT, CABLING, AND HARDWARE TO

MATCH P-621 SYSTEM; INTEGRATE WITH ARCHITECTURAL AND

ELECTRICAL COMMUNICATIONS SYSTEMS TO PROVIDE A

SEAMLESSLY INTEGRATED SYSTEM INCORPORATING MCESG,

DOS, G-6, PMO AND EMCS REQUIREMENTS.

GENERAL NOTE:

ANY NEW INDUSTRIAL CONTROL SYSTEM (ICS) SHALL SEAMLESSLY

INTEGRATE INTO EXISTING MCB QUANTICO EMCS CYBERSECURITY

AUTHORITY TO OPERATE (ATO), OR IN PROGRESS ATO PACKAGE.

EXISTING OR IN PROGRESS CYBER SECURITY PACKAGE'S FOR EMCS

SHOULD SIMPLY REQUIRE AN UPDATE FOR ANY NEW EMCS TO BE

ADDED TO EXISTING EMCS SYSTEM. CONTRACTOR SHALL PROVIDE

UPDATE AND ALL SUPPORT NEEDED TO ACHIEVE APPROVAL FOR

UPDATED CYBER SECURITY AUTHORITY TO OPERATE FOR EXISTING

EMCS SYSTEM.
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