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CONSTRUCTION NOTES:

1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
CONSTRUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON
SHEET C-552.

DATE

2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN
EXISTING PIPE.

5. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE

MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL

% INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE.
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CONSTRUCTION NOTES:

1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
CONSTRUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON
SHEET C-552.

DATE

2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN

% EXISTING PIPE

5. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE.
4. STAKEOUT AND FLAG WETLAND BOUNDARIES THAT REQUIRE PROTECTION

DESCRIPTION

PAX 001163 :
\ THROUGHOUT THE CONSTRUCTION PERIOD.

SYM

EROSION AND SEDIMENT CONTROL
LEGEND:

(REFER TO C—001 AND EA002 FOR LEGEND
AND ABBREVIATIONS.)

—Lob—— LIMIT OF DISTURBANCE

SOIL BOUNDARY

| / UNDERGROUND ELECTRIC LINE
AC PAVEMENT A ' —\—— NEW ELECTRIC CONDUIT
=;>: X — e mem msm PX, STORM DRAIN

AW Y

== == mm STORM DRAIN TO BE CLEANED
s wew mm STORM DRAIN- DEMOLISH

AND PROVIDE NEW e e oot e
— — — WETLAND BUFFER %ﬂ%ﬁw&‘mﬁ
o JOHNSON, MIRMIRAN & THOMPSONJ
2 Gamliett Fleming
o ONSITE SOILS: A Joint Venture
L Virginia Beach, Virginia, 23452
ﬂ__J Cu CUT AND FILL LAND Teephone: (757) 4991895
% Tm TIDAL MARSH .
Z
AC PAVEMENT -~
O A/E INFO
< EROSION AND SEDIMENT CONTROL NOTES: = :
1. ONLY DISTURB AS MUCH AREA AS CAN BE STABILIZED WITHIN ONE
WORK DAY. ANY AREAS LEFT UNSTABILIZED OVERNIGHT MUST BE FOR_COMMANDER NAVFAC
DIRECTED TO AN APPROVED MDE SEDIMENT CONTROL DEVICE. e

2. FOR UTILITY CONSTRUCTION IN AREAS OUTSIDE OF SEDIMENT CONTROL: | jaES FLETCHER PER CHECKLIST
A. CALL "MISS UTILITY' AT 1-800-257—7777 48 HOURS PRIOR e oo 9/27/2016

pes SKD |DRW SIM |CHK JMS

THE START OF WORK. L
B. PLACE EXCAVATED MATERIAL ON THE HIGH SIDE OF THE
TRENCH. CHIEF eENG/ARCH E. GALLAHER, PE
C. BACKFILL, COMPACT, AND STABILIZE TRENCHES FOR UTILITY I
INSTALLATIONS AT THE END OF EACH WORKING DAY. WHEN THIS : °|=
R X i 7 IS NOT POSSIBLE, CONFORM TO D. = Bl ©
/ / D. PLACE TEMPORARY SILT FENCE OR OTHER APPROVED o 3 = c'-',g
. / L N—_— 8 SEDIMENT CONTROL MEASURE IMMEDIATELY DOWNSTREAM OF ANY  |& o L
—— 0 ————— 01— \>/ \ 7 DISTURBED AREA INTENDED TO REMAIN DISTURBED FOR MORE z So T
A LOD—l ,—l THAN THAN ONE DAY. Z "f N =
SEMOLISH EX. 18" - 3. THE LOD SHOWN ENCOMPASSES THE FULL EXTENT OF WORK AREA. 0 SR >
25" WETLAND VCP-AND- PROVIDE THE LOD AREA SHOWN IS GREATER THAN THE ACTUAL AREA OF 3 > |2 5 Cﬁ-\l —
BUFFER NEW 18 RCP DISTURBANCE REQUIRED FOR CONSTRUCTION. R R
(32 FT) MATCH EX. DI=6 26 | oy B
SLOPE PAX 000306 2z O S
s \: 2289119061 NOTE TO CONTRACTOR: z | ©9
. . < 1 [
DEMOLISH -EX._AND' PROVIDE 1. EROSION AND SEDIMENT CONTROL SHALL BE STRICTLY ENFORCED. = 8;) S =
NEWSTRUCTURE o laE| S
MATCH EX. DI RIM INV=8.69 < |85 | &
S |2 > o
. < |=m=<| Z
MDENOTE: | 2 |25 | =
P20 Z| 9
MDE NO. 17-SF—0058 . 55| 3
- : 82X S
MATCHLINE SHEET C-131 KEY MAP GRAPHIC SCALE = = EEE
: . (S n
ADDITIONAL EROSION AND SEDIMENT * TAXWAY C e le
CONTROL NOTES: Sk = 2, - R 2 s E
- ’ ’ J l t;@% TAW el s - 24" J )F é :T—:' <>(

1. THE LIMIT OF DISTURBANCE (LOD) AREA SHOWN ON THE PLAN IS 1 ? , , . s
MUCH GREATER THAN THE REQUIRED DISTURBED AREA FOR THE 0 50 100 200 |
ELECTRICAL CONDUIT WORK. Ny 17=50" [ T —

2. THE PROPOSED WORK ON THIS PLAN IS ENTIRELY A LINEAR UTILITY RUNWAY 1 4¥32 NAVPAf‘tng?NT:Z-R-mz

3. ANY TRENCH OPENED FOR ELECTRICAL CONDUIT WORK SHALL BE . 1SN i 41 o 208
BACKFILLED AND STABILIZED BY THE END OF EACH DAY. a0 ~ C-128

| — _




FILE NAME: H:\59487 Pax River\Civil\Planset\Phase 3\ESC Planset\ 10-0863—009—ESC—129.dwg LAYOUT NAME: ESC—129 PLOTTED: Monday, September 26, 2016 — 6:28pm USER: kjernigan

| @

MATCHLINE SHEET C-128

HueX.
u v\(~XU!X-v¥—7¥U!X--X—Xu:XJ(— u%,\( X e )g'j( X ue X X=X ur X == ur X

_/@_Q‘Oo \—WQ/;’“ —~ <

—g—" Xoe X ferdc ve i

— [~————A/G PAVEMENT
PROTECTION SYSTE]
AND M,

.

V.

e X X=X ue Y X=X ve K== X ve XX )

UEH—*UEH— ueﬂNueH—mH—wa Sl

PCC PAVEMENTJ

5
\\LOD Nl J— 5/ \;LODJ

o°-

MATCHLINE SHEET C-130

CONSTRUCTION NOTES:

1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
CONSTRUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON
SHEET C-552.

2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN
EXISTING PIPE.

5. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE.

EROSION AND SEDIMENT CONTROL

LEGEND:

(REFER TO C—001 AND EA002 FOR LEGEND
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EROSION AND SEDIMENT CONTROL NOTES:

1. ONLY DISTURB AS MUCH AREA AS CAN BE STABILIZED WITHIN ONE
WORK' DAY. ANY AREAS LEFT UNSTABILIZED OVERNIGHT MUST BE
DIRECTED TO AN APPROVED MDE SEDIMENT CONTROL DEVICE.

2. FOR UTILITY CONSTRUCTION IN AREAS OUTSIDE OF SEDIMENT CONTROL:

A. CALL "MISS UTILITY" AT 1-800-257-7777 48 HOURS PRIOR
THE START OF WORK.

B. PLACE EXCAVATED MATERIAL ON THE HIGH SIDE OF THE
TRENCH.

C. BACKFILL, COMPACT, AND STABILIZE TRENCHES FOR UTILITY
INSTALLATIONS AT THE END OF EACH WORKING DAY. WHEN THIS
IS NOT POSSIBLE, CONFORM TO D.

D. PLACE TEMPORARY SILT FENCE OR OTHER APPROVED
SEDIMENT CONTROL MEASURE IMMEDIATELY DOWNSTREAM OF ANY
DISTURBED AREA INTENDED TO REMAIN DISTURBED FOR MORE
THAN THAN ONE DAY.

5. THE LOD SHOWN ENCOMPASSES THE FULL EXTENT OF WORK AREA.
THE LOD AREA SHOWN IS GREATER THAN THE ACTUAL AREA OF
DISTURBANCE REQUIRED FOR CONSTRUCTION.

NOTE TO CONTRACTOR:

1. EROSION AND SEDIMENT CONTROL SHALL BE STRICTLY ENFORCED.
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| CONSTRUCTION NOTES:

1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
CONSTRUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON

4+00

DATE

SHEET C-552.
2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN

EXISTING PIPE.

% 5. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE.

4. STAKEOUT AND FLAG WETLAND BOUNDARIES THAT REQUIRE PROTECTION
THROUGHOUT THE CONSTRUCTION PERIOD.
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CONSTRUCTION NOTES:

1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
CONSTRUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON

DATE

MATCHLINE SHEET C-128 MATCHLINE SEE BELOW SHEET C-552.
2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN
g EXISTING PIPE.
T 5. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
% INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON

RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
—AC PAVEMENT MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE.
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EROSION AND SEDIMENT CONTROL NOTES:

A/E INFO
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WORK DAY. ANY AREAS LEFT UNSTABILIZED OVERNIGHT MUST BE
DIRECTED TO AN APPROVED MDE SEDIMENT CONTROL DEVICE.
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A. CALL "MISS UTILITY" AT 1-800-257-7777 48 HOURS PRIOR
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INSTALLATIONS AT THE END OF EACH WORKING DAY. WHEN THIS

IS NOT POSSIBLE, CONFORM TO D.
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AC PAVEMENT _

ADDITIONAL EROSION AND SEDIMENT

CONTROL NOTES:

1.

THE LIMIT OF DISTURBANCE (LOD) AREA SHOWN ON THE PLAN IS
MUCH GREATER THAN THE REQUIRED DISTURBED AREA FOR THE
ELECTRICAL CONDUIT WORK.

THE PROPOSED WORK ON THIS PLAN IS ENTIRELY A LINEAR UTILITY
ELECTRICAL CONDUIT WORK.

ANY TRENCH OPENED FOR ELECTRICAL CONDUIT WORK SHALL BE
BACKFILLED AND STABILIZED BY THE END OF EACH DAY.

CONSTRUCTION NOTES:

1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
CONSTRUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON
SHEET C-552.

2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN
EXISTING PIPE.

5. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE.

4. STAKEOUT AND FLAG WETLAND BOUNDARIES THAT REQUIRE PROTECTION
THROUGHOUT THE CONSTRUCTION PERIOD.

EROSION AND SEDIMENT CONTROL

LEGEND:

(REFER TO C-001 AND EA002 FOR LEGEND
AND ABBREVIATIONS.)

——L00— LIMT OF DISTURBANCE

SOIL BOUNDARY
UNDERGROUND ELECTRIC LINE
NEW ELECTRIC CONDUIT

EX. STORM DRAIN

FILTER LOG

STABILIZED CONSTRUCTION ENTRANCE

ON SITE SOILS:

Cu CUT AND FILL LAND
MmB2 MATAPEAKE FINE SANDY LOAM
MnA MATAPEAKE SILT LOAM

EROSION AND SEDIMENT CONTROL NOTES:

APPR

DATE

DESCRIPTION

SYM

Professional Certification

| HEREBY CERTIFY THAT THESE DOCUMENTS WERE
PREPARED OR APPROVED BY ME, AND THAT | AM A DULY
LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF
THE STATE OF MARYLAND, LICENSE NO. 20821,

EXPIRATION DATE: 05/02/17. SEAL

(JOHNSON, MIRMIRAN & THOMPSON
Gannett Fleming

A Joint Venture

272 Bendix Road, Suite 260

Virginia Beach, Virginia, 23452

Telephone: (757) 499-1895
Web: www.jmt.com

A/E INFO

1. ONLY DISTURB AS MUCH AREA AS CAN BE STABILIZED WITHIN ONE
WORK' DAY. ANY AREAS LEFT UNSTABILIZED OVERNIGHT MUST BE
DIRECTED TO AN APPROVED MDE SEDIMENT CONTROL DEVICE.

2. FOR UTILITY CONSTRUCTION IN AREAS OUTSIDE OF SEDIMENT CONTROL:

A. CALL "MISS UTILITY" AT 1-800-257-7777 48 HOURS PRIOR
THE START OF WORK.

B. PLACE EXCAVATED MATERIAL ON THE HIGH SIDE OF THE
TRENCH.

C. BACKFILL, COMPACT, AND STABILIZE TRENCHES FOR UTILITY
INSTALLATIONS AT THE END OF EACH WORKING DAY. WHEN THIS
IS NOT POSSIBLE, CONFORM TO D.

D. PLACE TEMPORARY SILT FENCE OR OTHER APPROVED
SEDIMENT CONTROL MEASURE IMMEDIATELY DOWNSTREAM OF ANY
DISTURBED AREA INTENDED TO REMAIN DISTURBED FOR MORE
THAN THAN ONE DAY.

5. THE LOD SHOWN ENCOMPASSES THE FULL EXTENT OF WORK AREA.
THE LOD AREA SHOWN IS GREATER THAN THE ACTUAL AREA OF
DISTURBANCE REQUIRED FOR CONSTRUCTION.

NOTE TO CONTRACTOR:

1. EROSION AND SEDIMENT CONTROL SHALL BE STRICTLY ENFORCED.

MDE NOTE:

MDE NO. 17-SF-0058

APPROVED

FOR COMMANDER NAVFAC

ACTIVITY

JAMES FLETCHER PER CHECKLIST
swseacory 10 oate 9/27/2016
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CONSTRUCTION NOTES:

1.

ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE
gOIIEIEDTU%TEgE)IzN ACCORDANCE WITH DAILY STABILIZATION NOTE ON
H —-552.

CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN
EXISTING PIPE.

THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE

USE OF A "STABILIZED CONSTRUCTION ENTRANCE’.

SOIL STOCKPILE AREA AVAILABLE FOR CONTRACTOR USE. SUBMIT
GRADING AND SEDIMENT CONTROL PLAN FOR ANY SURFACE
MODIFICATIONS. CONTRACTOR RESPONSIBLE FOR PERMITTING.

FOR ONSITE ASPHALT BATCH OPERATION, THE CONTRACTOR WILL BE
REQUIRED TO OBTAIN AN AIR EMISSION PERMIT FROM MDE PRIOR TO
START UP. THE CONTRACTOR WILL NEED TO PROVIDE TO THE EPCRA

PM A FINAL CHEMICAL LIST/ MSDS (ESPECIALLY FOR THE ASPHALT)
FOR MATERIALS TO BE USED IN THE PROJECT, QUANTITIES (LBS)
USED, AND DATE (RANGE) FOR EXECUTION.

STAKEOUT AND FLAG WETLAND BOUNDARIES THAT REQUIRE PROTECTION
THROUGHOUT THE CONSTRUCTION PERIOD.

EROSION AND SEDIMENT CONTROL

LEGEND:

(REFER TO C—001 AND EA002 FOR LEGEND
AND ABBREVIATIONS.)

ALSF—1 5 LIGHT CENTERLINE BARRETT WITH

—&—= SEQUENTIAL FLASHER AND HANDHOLE.

DUCTBANK, SIZE AS NOTED.

—Lob—— LIMIT OF DISTURBANCE

SOIL BOUNDARY
UNDERGROUND ELECTRIC LINE

——SF—— SILT FENCE

APPR

DATE
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SYM
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Professional Certification

| HEREBY CERTIFY THAT THESE DOCUMENTS WERE
PREPARED OR APPROVED BY ME, AND THAT | AM A DULY
LICENSED PROFESSIONAL ENGINEER UNDER THE LAWS OF
THE STATE OF MARYLAND, LICENSE NO. 20821,

EXPIRATION DATE: 05/02/17. SEAL

(JOHNSON, MIRMIRAN & THOMPSON
Gannett Fleming

A Joint Venture

272 Bendix Road, Suite 260

Virginia Beach, Virginia, 23452

Telephone: (757) 499-1895
Web: www.jmt.com
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§ 1. ONLY DISTURB AS MUCH AREA AS CAN BE STABILIZED WITHIN ONE |
A WORK DAY. ANY AREAS LEFT UNSTABILIZED OVERNIGHT MUST BE s
0 DIRECTED TO AN APPROVED MDE SEDIMENT CONTROL DEVICE. 2 Blg @
P\OP‘ 2. FOR UTILITY CONSTRUCTION IN AREAS OUTSIDE OF SEDIMENT CONTROL: |¢ G| = cLH
A. CALL "MISS UTILITY' AT 1-800-257-7777 48 HOURS PRIOR  |§  [&E nx <
THE START OF WORK. s |22 E _
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KEY MAP GRAPHIC SCALE g |E>
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2. THE PROPOSED WORK ON THIS PLAN IS ENTIRELY A LINEAR UTILITY : RV
ELECTRICAL CONDUIT WORK. Tl _N40080-17-R-0002
3. ANY TRENCH OPENED FOR ELECTRICAL CONDUIT WORK SHALL BE RUNWAY 24 13080104
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% 1. ELECTRICAL RUNWAY LIGHTING DEMOLITION AND NEW WORK SHALL BE "
Q CONDUCTED IN ACCORDANCE WITH DAILY STABILIZATION NOTE ON 5
o /V SHEET C-552.
2. CONTRACTOR SHALL CLEAN AND REMOVE ANY SEDIMENT WITHIN
EXISTING PIPE.
3. THE CONTRACTOR SHALL PROTECT ALL POINTS OF CONSTRUCTION
~SSF—1348 INGRESS AND EGRESS TO PREVENT THE DEPOSITION OF MATERIALS ON
Qc RUNWAY AND TAXIWAYS. ALL MATERIAL DEPOSITED SHALL BE
D OAD o3 1849 MECHANICALLY REMOVED AT THE END OF EACH WORK DAY. ALL
,:l\: R INGRESS AND EGRESS POINTS SHALL BE CONTROLLED THROUGH THE
- BRONSON c&\ USE OF A "STABILIZED CONSTRUCTION ENTRANCE’. -
~X ~ (= 4. INSTALL 15" CMP IN EXISTING DITCH LINE AND INCORPORATE INTO
LoD ——— = SCE. FOLLOWING COMPLETION OF CONSTRUCTION REMOVE AND i
LOD——§sF— B RESTORE DITCH. PLACE JUTE MATTING FOR FULL EXTENT OF CHANNEL :
NOTE ig DISTURBANCE.
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A/E INFO
1. ONLY DISTURB AS MUCH AREA AS CAN BE STABILIZED WITHIN ONE
WORK DAY. ANY AREAS LEFT UNSTABILIZED OVERNIGHT MUST BE
DIRECTED TO AN APPROVED MDE SEDIMENT CONTROL DEVICE. e T o270t
2. FOR UTILITY CONSTRUCTION IN AREAS OUTSIDE OF SEDIMENT CONTROL: [°= SOK To= SoM o _aws
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THE START OF WORK. CHEF enc/arcH E. GALLAHER, PE
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3. THE LOD SHOWN ENCOMPASSES THE FULL EXTENT OF WORK AREA. =3 |5 E g 2
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DEMOLITION AND CONSTRUCTION NOTES:

1.

SEE SHEETS C-501 TO C-505 FOR EXISTING AND TYPICAL PAVEMENT
SECTIONS.

SEE SHEETS C-511 TO C-515 FOR CONSTRUCTION DETAILS.
SEE SHEETS CG101 TO CG112 FOR GRADING AND DRAINAGE WORK.

PRIOR TO DEMOLITION ACTIVITY, CONTRACTOR MUST STAKE OUT LIMITS
OF DEMOLITION FOR APPROVAL BY CONTRACTING OFFICER.

PAVEMENT MARKINGS ON THIS DRAWING REPRESENT THE EXISTING
CONDITIONS.

N
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