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SETTLEMENT GAGE DETAIL

SETTLEMENT GAUGE PROTECTION DETAIL













TEMPORARY SEED BED PREPARATION

TEMPORARY SEEDING SCHEDULE

GROUND COVER NOTE:

GROUND STABILIZATION:

PERMANENT GROUND COVER











6"

6"

6"



DETAIL

DETAIL



FRONT ELEVATION

PLAN

SECTION A-A













F9.0
F6.0

F6.0 F6.0

F6.0
F9.0 F9.0 F9.0

F4.0 F4.0

F9.0 F9.0 F9.0 F9.0

F6.0 F6.0



DEAD

2,3,4,5/A,C

GRID
LOCATION

7 8

1-A,6-A

1-B,6-B

13

5 NA

5 4 7

6NA

3

4

FRAME REACTIONS (KIPS)

HORZ

LIVE

13 -33

7

7 -17

-6

WIND

VERT HORZ VERT HORZ VERT

ISOLATED COLUMN FOOTING SCHEDULE

11





FEC

FE
C

FE
C

FD

FD

FD

FD

FEC



TEAM ROOM 1
341

STOR 2 STOR 1 BREAK
328327326

OFFICE
325

OFFICE
324

ENTRY
323

MULTI-PUPOSE
338

TOILET 2
332

  JAN
333

TOILET 1

TEAM ROOM 3
330

TEAM ROOM 4
329

        ELEC
340

      STOR 3
339

       TELECOM
337

       TEAM ROOM 2
336

       ADMIN
335

       CORR
335

331

TEAM ROOM 1
341

STOR 2 STOR 1 BREAK
328327326

OFFICE
325

OFFICE
324

ENTRY
323

MULTI-PUPOSE
338

TOILET 2
332

  JAN
333

TOILET 1

TEAM ROOM 3
330

TEAM ROOM 4
329

        ELEC
340

      STOR 3
339

       TELECOM
337

       TEAM ROOM 2
336

       ADMIN
335

       CORR
335

331

NOTE: PROVIDE MOISTURE AND MOLD RESISTANT GYPSUM BOARD AT

RESTROOMS, JANITOR, MECHANICAL AND ELECTRICAL ROOMS.

45 DEG

MAX

--45

DEG

MAX

      RCP PLAN
C1

     EQUIPMENT PLATFORM A4

B2SUSPENDED  CEILING B1

 CEILING GRID ATTACHMENTA2RUNNER AT PERIMETER
A2

 ACOUSTICAL CLOUD KIT



        2:12
SLOPE DOWN

         2: 12
SLOPE DOWN

DS DSDS

DS DS DS

R I D G E

DSDS

RIDGE CLOSURE

BUTYL TAPE

UNDER

SEAM CAP

METAL ROOF

THERMAL BREAK

TOP/BOTTOM

RIGID ROOF

INSULATION

1/4" x 2"

INSULATION

STRAP

PEEL AND STICK

(AIR BARRIER)

EXTEND 8"

RAKE BEAM

ROOF SEAM CAP

VENT PIPE

ETHYLENE PROPYLENE

DIENE MONOMER PIPE

FLASHING

SEAL AT BASE WITH

GUNNABLE SEALANT

BASE FLASHING

STANDING SEAM

METAL ROOF PANEL

NOTE:

1. PENETRATIONS SHOULD BE CENTERED IN PANELS.

2. ATTACH ROOFJACK TO STANDING SEAM ROOF PANEL ONLY.

3

"

M

I

N

.

      ROOF PLAN C1

COLUMN DETAIL

      METAL BUILDING ROOF RIDGE 
D4

      DOWNSPOUT DETAIL B4

METAL PLUMBING VENT PIPE
A4

NOTE: ALL PERIMETER PENETRATIONS TO BE SEALED AT BOTH SIDES
  WITH ACOUSTICAL FOAM OR SEALANT TO MATCH ADJACENT FINISH

B1



1 2 3 4 5 6

6 5 4 3 2 1

A C

B

AC

B

LOUVER AS
SCHEDULED

ACOUSTICAL
SEALANT AND
BACKER ROD

PEMB METAL
PANEL

        METAL FLASHING
        SILL

BIRD SCREEN
ANGLE BEYOND

CORNER BEAD

6" R-25 MINERAL WOOL
 SOUND ATTENUATION

STEEL ANGLE WITH
3/8" ANCHORS AT 24" OC
(2 PER SIDE MINIMUM)

PEMB LATERAL GIRT

2 LAYERS OF 5/8"TYPE X
GYPSUM BOARD

PEMB METAL PANEL

FLASHING @ TRANS.
PANEL HEAD EXTEND
FLASHING UP TO 2" MIN.
BEHIND PANEL

SHIM,  BACKER ROD
AND ACOUSTICAL
SEALANT

CORNER BEAD

2 LAYERS OF 5/8"TYPE X
GYPSUM BOARD
PEMB LATERAL GIRT

6" R-25 MINERAL WOOL
SOUND ATTENUATION

 ACOUSTICAL SEALANT

TRANSLUCENT  PANEL

STEEL ANGLE

AIR SPACE,
INSULATION AND
SHEATHING

BRICK VENEER

METAL BRICK
FLASHING

STEEL ANGLE

TRANSLUCENT  PANEL

6" R-25 MINERAL WOOL
SOUND ATTENUATION

2 LAYERS OF 5/8"TYPE X
GYPSUM BOARD

CORNER BEAD

PEMB LATERAL GIRT

 ACOUSTICAL SEALANT

AIR SPACE,
INSULATION AND
SHEATHING

CORNER BEAD

BIRD SCREEN

MECHANICAL

DUCTING AS OCCURS

STEEL ANGLE WITH
3/8" ANCHORS AT 24" OC
(2 PER SIDE MINIMUM)

ANGLE BEYOND

PEMB METAL
PANEL

LOUVER AS
SCHEDULED

SEALANT AND
BACKER ROD

METAL FLASHING
STEEL ANGLE

2 LAYERS OF 5/8"TYPE X
GYPSUM BOARD
PEMB LATERAL GIRT

6" R-25 MINERAL WOOL
SOUND ATTENUATION

VENTILATED SOFFIT
PANEL

AIR SPACE,
INSULATION AND
SHEATHING

    LOUVER HEAD DETAIL
B3

SOUTH ELEVATION
D1

NORTH ELEVATION
C1

WEST ELEVATION

EAST  ELEVATION

B1

A1
LOUVER SILL DETAIL

A3 A4

   TRANSLUCENT PANEL  HEAD
B4

   TRANSLUCENT PANEL SILL

NOTE: ALL PERIMETER PENETRATIONS TO BE SEALED AT BOTH SIDES
  WITH ACOUSTICAL FOAM OR SEALANT TO MATCH ADJACENT FINISH



A C

8" SPLIT FACED
CMU WATERTABLE

BRICK CAP
FLASHING

PEMB METAL PANEL

SOFFIT PANEL

BACKER ROD AND
SEALANT

8" PRE-CAST
COPING

9'-4"
T.O. BRICK 

BACKER ROD, AND
SEALANT

MASONRY
TIES 16" O.C.

5" CONCRETE SLAB OVER
VAPOR RETARDER ON
COMPACTED POROUS FILL

FILL ALL VOIDS AT PARTITION
TOP WITH ACOUSTICAL SEALANT

14 GA. 8" CONT. METAL STUD
@ 12" O.C W/ ANCHORS SET IN
FULL BED OF ACOUSTICAL
SEALANT

6"MINERAL WOOL SOUND
ANNENUATION  BLANKET -
R VALUE 25

2- LAYERS OF 5/8" TYPE X
GYPSUM BOARD; STAGGER ALL
JOINTS, TAPE AND FINISH

LATERAL GIRT BY PEMB
MANUFACTURER

STEEL COLUMN BY METAL
BUILDING MAUFACTERER

PEMB STANDING
SEAM METAL
ROOF

EXPOSED WHITE
REINFORCED AIR BARRIER
LINER

ROOF INSULATION R-30 W/

RAKE CLAD WITH METAL
TRIM TO MATCH ROOF
SYSTEM

LATERAL GIRT BY
PEMB MANUFACTURER

PEMB PURLINS
W/ CONT.THERMAL
 BLOCK - TYP.

RIGID INSULATION BD 2" @ FACE,
1" UNDER SLAB, 24" WIDE, TYP.

VAPOR BARRIER

4" BRICK
 VENEER

AIR GAP

1" RIGID INSULATION BD
OVER FLUID APPLIED AIR
BARRIER OVER 5/8"
GLASS MAT COVERED
GYP. SHEATHING
FASTENED STUDS

THRU WALL FLASHING
W/ WEEPS @ 24" O/C
RIGID INSULATION TO
FILL CAVITY

6" SPLIT FACED
CMU WATERTABLE

THRU WALL FLASHING
W/ WEEPS @ 24" O/C
RIGID INSULATION TO
FILL CAVITY

BRICK CAP
FLASHING

PEMB METAL PANEL

4" BRICK
 VENEER

AIR GAP

TOP LAYER OF PEMB
INSULATION

FASCIA CLAD WITH METAL
TRIM TO MATCH ROOF
SYSTEM

SOFFIT PANEL
BACKER ROD,
AND SEALANT

8" PRE-CAST
COPING METAL STUD, SEE

STRUCTURAL FOR
ADDITIONAL INFORMATION

6"MINERAL WOOL SOUND
ANNENUATION  BLANKET -
R VALUE 25

2- LAYERS OF 5/8" TYPE X
GYPSUM BOARD; STAGGER ALL
JOINTS, TAPE AND FINISH

5" CONCRETE SLAB OVER
VAPOR RETARDER ON
COMPACTED POROUS FILL

FILL ALL VOIDS AT PARTITION
TOP WITH ACOUSTICAL SEALANT

CONT GIRT BY METAL
BUILDING MANUFACTURER

9'-4"
T.O. BRICK 

14'-3"
EAVE

13'-0"
T.O METAL PANEL

SHIM, BACKER ROD,
AND SEALANT

STRUT

STEEL COLUMN BY METAL
BUILDING MAUFACTERER

2'-8"
T.O. WATERTABLE 

PEMB PURLINS
W/ CONT.THERMAL
 BLOCK - TYP.

WHITE REINFORCED AIR BARRIER LINER

MASONRY
TIES 16" O.C.

INSULATION SYSTEM R-30 W/ EXPOSED

FURRED COLUMN
BEYOND FOLLOW
SLOPE OF RIGID
FRAME

BOXED COLUMN BEYOND

PEMB STANDING
SEAM METAL
ROOF

BOTTOM TRACK, SET IN
FULL BED OF ACOUSTICAL
SEALANT

STEEL STUD TOP CAP1" RIGID INSULATION BD
OVER FLUID APPLIED AIR
BARRIER OVER 5/8"
GLASS MAT COVERED
GYP. SHEATHING
FASTENED STUDS

STEEL STUD TOP CAP

3 5/8" MTL STUD
FRAMING

GUTTER

RIGID INSULATION BD 2" @
FACE, 1" UNDER SLAB, 24"
WIDE, TYP.

VAPOR BARRIER

BUILDING SECTION
D1

BUILDING SECTION A1 WALL SECTION B5WALL SECTION B4

                           BOXED COLUMN DETAIL 
B1

MULTI PURPOSE
TELECOM TEAM ROOM 2 ADMIN TOILET 2

PLATFORM

TEAM ROOM 3

PEMB RIGID FRAME

METAL STUD FURRING

2 LAYERS OF 5/8" TYPE X
GYP BD, STAGGER ALL
JOINTS, TAPE AND FINISH

SEE B4/A-301 FOR
EXTERIOR WALL DETAIL

ASSEMBLY STC- 45 ASSEMBLY STC - 45

CORR

                                 BARRIER/LINER TRANSITION B2

BREAK

EXPOSED R-30 BLACK
REINFORCED
AIR BARRIER LINER
2 LAYERS - 5/8" TYPE X
GYP BD

SEE SECTIONS
SHEET A-401

FILL ALL VOIDS
W/ ACOUSTICAL SEALANT

6" MINERAL WOOD SOUND
INSULATION BLANKET

SELF-ADHERED AIR BARRIER
MEMBRANE  OVERLAPPING
METHOD. ENSURE OUTSIDE
OVERLAPS INSIDE BY 1"
FINISH WITH CONTINUOUS

SEE WALL SECTION
FOR EXTERIOR
SHEATHING

AIR/VAPOR BARRIER
OVER 2 LAYERS OF 5/8"
RIGID INSULATION

STRUT

MINIMUM

POSSIBLE



FIXTURE MOUNTING HEIGHTS

FIXTURE MOUNTING HEIGHTS

   BREAK D1

ENTRY

OPEN AREA B1

   BREAK D2

C1

PLATFORM SECTION A1
PLATFORM SECTION

A2 PLATFORM SECTION
A3

JAN. TOILET 2 TOILET 1 TOILET 2 

TOILET 1 

   BREAK D3    BREAK D4

ENTRY C2 ENTRY C3 ENTRY C4

RESTROOM ELEVATION
A4



NOTE:

PLASTIC LAMINATE ON ALL

EXPOSED VIEWABLE SURFACES

2'-0"

SECTION

ELEVATION

ELEVATION SECTION

D2

A-501

 ACCENT WALL SECTION
A2

 ACCENT WALL SECTION
A3 BOXED COLUMN  A5

SEMI-RECESSED FEC  A1

CELL PHONE LOCKER
B1

 BOXED COLUMN TYP. B2 B3

INTREGAL LAVATORY 
D3

BACKING PLATE D2

CASEWORK - BREAK AREA D5

 CONTROL JOINT

OPEN AREASTORAGE SIDE

TELEVISION BRACKET D1



DOOR SCHEDULE

MARK
W HT THK

SIZE

MATL EL GLZ

DOOR

MATL EL FIN HEAD JAMB SILL

DETAILS
FRAME

FIRE
RATING
 LABEL

SET
NO

KEYSIDE
RM NO

HARDWARE

NOTES

MARK JAMBSIZE (WxH) HEAD
DETAILS

SILLFINISH GLASSMATERIAL REMARKS

WINDOW AND LOUVER SCHEDULE

A B CF-1 F-2

SECURE DOOR KEY NOTES

HEAD

JOINT SEALANT EA SIDE

METAL STUD WITH 5/8" G.W.B.
EA SIDE. (SEE PLAN)

HOLLOW METAL FRAME

DOOR AS SCHEDULED

BUILT-UP HEADER

JOINT SEALANT

BRICK VENEER
AIR SPACE

MASONRY ANCHOR

WALL FLASHING

GALVANIZED STEEL LINTEL
6X6X5/16

VAPOR BARRIER OVER
2  LAYERS OF  5/8"

INSULATION

SOLDIER COURSE

8" METAL STUDS @ 16" O.C.

TRANSITION MEMBRANE

R-25 MINERAL WOOL SOUND
ATTENUATION BLANKET

 METAL FRAME
PACK WITH SOUND
DEADENING MATERIAL

STC 45 ACOUSTICAL
 DOOR  ASSEMBLY

BUILT-UP HEADER

  SEALANT

BRICK VENEER

AIR SPACE

MASONRY ANCHOR

STC 45  ACOUSTICAL
DOOR ASSEMBLY

HOLLW METAL FRAME
PACK WITH SOUND
DEADENING MATERIAL

 SHIM,  BACKER ROD
AND ACOUSTICAL

SEALANT

STEEL ANGLE
  SEALANT

TRANSITION MEMBRANEVAPOR BARRIER OVER
2  LAYERS OF  5/8"

INSULATION

STC 50 ACOUSTICAL
DOOR  ASSEMBLY

HOLLOW METAL FRAME
PACK WITH SOUND
DEADENING MATERIAL

AL THRESHOLD SET IN
ACOUSTICAL SEALANT
FULL WIDTH OF DOOR

ACOUSTICAL JOINT
 SEALANT EA SIDE HOLLOW METAL FRAME

PACK WITH SOUND DEADENING
MATERIAL

BUILT-UP HEADER

STC 50 ACOUSTICAL
DOOR  ASSEMBLY

6" METAL STUD WITH
2 LAYERS  5/8" TYP X G.W.B.

 EA SIDE. (SEE PLAN)

ACOUSTICAL JOINT
 SEALANT EA SIDE HOLLOW METAL FRAME

PACK WITH SOUND DEADENING
MATERIAL

BUILT-UP HEADER

STC 50 ACOUSTICAL
DOOR  ASSEMBLY

6" METAL STUD WITH
2 LAYERS  5/8" TYP X G.W.B.

 EA SIDE. (SEE PLAN)

HOLLOW METAL FRAME

ENTRY

OFFICE

ENTRY

OFFICE

ENTRY

OFFICE

ACOUSTICAL JOINT
 SEALANT EA SIDE HOLLOW METAL FRAME

PACK WITH SOUND DEADENING
MATERIAL

BUILT-UP HEADER

STC 50 ACOUSTICAL
DOOR  ASSEMBLY

6" METAL STUD WITH
2 LAYERS  5/8" TYP X G.W.B.

 EA SIDE. (SEE PLAN)

CONCRETE WALKWAY

ALUMINUM THRESHOLD IN
ACOUSTIC SEALANT - FULL
WIDTH OF DOORCMU WATERTABLE

BEYOND

 PRE-MOLDED
JOINT FILLER

BEYOND

FINISH FLOOR -
AS SCHEDULED

CONCRETE FLOOR SLAB

STC 45  ACOUSTICAL
DOOR ASSEMBLY

EXTERIOR  DOOR HEAD B4B1

A2

EXTERIOR  DOOR JAMBB2INTERIOR  DOOR

                      INTERIOR DOOR JAMB

              INTERIOR DOOR HEAD

A1
                INTERIOR THRESHOLD

B3

C5

INTERIOR WINDOW A5

NOTE: ALL PERIMETER PENETRATIONS TO BE SEALED AT BOTH SIDES
  WITH ACOUSTICAL FOAM OR SEALANT TO MATCH ADJACENT FINISH

INTERIOR WINDOW 

B5INTERIOR WINDOW 

CONTINUOUS
SEALANT

WALL PER PLAN

1X BLOCKING

CONTINUOUSE SEALANT
AND BACKER ROD

SLIDING WINDOW

METAL FRAMING HEADER

WALL PER PLAN

1X BLOCKING
CONTINUOUSE SEALANT
AND BACKER ROD

SLIDING WINDOW

METAL FRAMING HEADER

SOLID SURFACE
COUNTERTOP

WALL BEYOND

(2) 3/4" PLYWOOD
SUBSTRATE

SELF-CLOSING LOCKABLE
SLIDING WINDOW SYSTEM
SOLID SURFACE
COUNTERTOP

WALL PER PLAN
SEALANT

PAINT TO MATCH
COUNTERTOP

CONTINUOUS
SEALANT

CONTINUOUS
SEALANT

A3           INTERIOR DOOR A4EXTERIOR  THRESHOLD

D3             SECURE DOOR ELEVATION 



M2

PLAN

ROOM 338

HEAD &

CEILING

SIDE 1 SIDE 2

SILL

M2M1

M1

SIDE 1 SIDE 2

PLAN

HEAD &
CEILING

SILL

M3

SIDE 1

PLAN

HEAD &
CEILING

SILL

M4

PLAN

HEAD &

CEILING

SIDE 1

SILL

M5

M5

SIDE 1 SIDE 2

PLAN

HEAD &
CEILING

SILL

6
"

M7

NOTE:

• STAGGER METAL JOINTS 24" OC AT

FLOOR AND CEILING RUNNERS AND

INTERMEDIATE STUDS

• ALL RATED ASSEMBLIES WILL BE

CONTINUED FULL HEIGHT TO ROOF

STRUCTURE. ALL JOINTS AND

PENETRATIONS OF RATED

ASSEMBLIES SHALL BE FIRE

STOPPED WITH APPROPRIATE

ASSEMBLIES

• USE PROPRIETARY METAL STUD

WITH EQUAL STRUCTURAL

PERFORMANCE AS 20 GA

STANDARD STUD: 5 PSF AT L/240

• CONTINUOUS BEAD OF SEALANT AT

CEILING AND WALL TRANSITION AT

ALL SMOKE AND ACOUSTIC RATED

PARTITIONS

• REFER TO GYPSUM ASSOCIATION

FIRE RESISTANCE MANUAL :

GENERIC ASSEMBLY  WP 1072. FIRE

TEST: WP 1350 SOUND TEST: NRCC

816-NV, 2-3-81

PLAN

HEAD &

CEILING

SIDE 1

SILL

M6

SIDE 2

NOTE:

• LATERAL SUPPORT REQUIRED FOR PARTIAL HEIGHT WALLS.  SUBMIT BRACING
PLAN FOR APPROVAL PRIOR TO CONSTRUCTION.
• USE PROPRIETARY METAL STUD WITH EQUAL STRUCTURAL PERFORMANCE AS 20 GA STANDARD STUD:

5 PSF AT L/240
• REFER TO REFLECTED CEILING PLANS FOR CORRESPONDING CEILING HEIGHTS AND CONDITIONS
• STEEL STUDS AT 24" OC WITH 1" TYPE S DRYWALL SCREWS 8" OC AT VERTICAL JOINTS AND 12" OC AT

FLOOR AND CEILING RUNNERS AND INTERMEDIATE STUDS



METAL CONTROL JOINT

AT 30'-0” OC MAX

THERMA FIBER

INSULATION (FIRE SAFE)

DOUBLE STUDS AT

DOOR FRAMES

DOOR FRAME

GYPSUM BOARD / CEMENT

BOARD ATTACHED WITH 1-1/4"

TYPE 'S' BUGLE HEAD

SCREWS AT 12" OC MAX

RATED FIRE SAFING

INSULATION DECK

AND TOP OF WALL

TRACK

WALL AS SCHEDULED

INSULATION

RETAINER

AIR-BARRIER LINER

GYPSUM BOARD

SECURED TO TOP

TRACK

14 GA METAL STRAP

@ 16" O.C.

PERPENDICULAR TO

PURLIN AT WALL

LOCATION

TO RECEIVE TOP

OF STUD

CONT THERMAL BLOCK ON TOP OF

ROOF PURLIN,  TYP

METAL ROOFING

TOP LAYER OF PEMB INSULATION

WALL AS

SCHEDULE

AIR-BARRIER LINER

DOUBLE METAL

RUNNERS, 20 GA

TOP TRACK

METAL ROOFING

TOP LAYER OF PEMB INSULATION

PEMB INSULATION SYSTEM

CONT THERMAL BLOCK ON TOP

OF ROOF PURLIN,  TYP

DEFLECT ON GAP

ANGLE AT EACH BRACE

CEILING

CONTINUOUS METAL

TRACK

ANGLE AT EACH

BRACE, STUD BRACE

TO 4' - 8" OC MIN

(DEPENDS ON LENGTH)

3/8" POWER DRIVEN

FASTENER AT 16" OC

         WHERE DISTANCE

EXCEEDS 6 FT ALTERNATE

BRACING SUCH AS BOXED

STUDS, BACK-TO-BACK

STUDS OR STRUCTURAL

SHAPES MAY BE REQUIRED

FINISH FLOOR

METAL STUDS

GYPSUM BOARD

METAL RUNNER

STRUCTURAL

MEMBER

***

*
*
*

METAL CONTROL JOINT

AT 30'-0" OC MAX

GYPSUM BOARD

FOR RATED AND OR SMOKE PARTITIONS:

•
HORIZONTAL JOINTS ARE REQUIRED TO BE STAGGERED 2'-0" OC MIN AND

SHALL OCCUR ABOVE THE CEILING BY USING VARYING LENGTHS OR

GYPSUM BOARD

•
LENGTH OF GYPSUM BOARD PANEL IS CONTRACTOR'S CHOICE AT ROOMS

WITH CEILINGS AND 8'-0" MINIMUM AT ROOMS WITH NO CEILINGS

CEILING AS SCHEDULED

FLOOR

1/4" MAXIMUM JOINT AT

FLOOR SLAB

GYPSUM BOARD

WALL AS

SCHEDULE

DOUBLE METAL

RUNNERS, 20

GA TOP TRACK

14 GA METAL

STRAP @ 16" O.C.

PERPENDICULAR

TO PURLIN AT

WALL LOCATION

TO RECEIVE TOP

OF STUD

PEMB INSULATION SYSTEM

CONT THERMAL BLOCK ON TOP OF

ROOF PURLIN,  TYP

METAL ROOFING

TOP LAYER OF PEMB INSULATION

AIR-BARRIER LINER

DEFLECT ON GAP

WALL AS

SCHEDULE

DEFLECT ON GAP

DOUBLE METAL

RUNNERS, 20

GA TOP TRACK

14 GA METAL

STRAP @ 16" O.C.

PERPENDICULAR

TO PURLIN AT

WALL LOCATION

TO RECEIVE TOP

OF STUD

ROOF PURLIN PERPENDICULAR TO WALL

PEMB INSULATION SYSTEM

AIR-BARRIER LINER

RATED FIRE SAFING

INSULATION DECK

AND TOP OF WALL

TRACK

WALL AS

SCHEDULED

INSULATION

RETAINER

GYPSUM BD. SECURED TO

TOP TRACK

PEMB INSULATION

SYSTEM

AIR-BARRIER LINER

CONT THERMAL BLOCK ON TOP OF

ROOF PURLIN,  TYP

METAL ROOFING

TOP LAYER OF PEMB INSULATION

RATED FIRE SAFING

INSULATION DECK

AND TOP OF WALL

TRACK

WALL AS

SCHEDULED

INSULATION

RETAINER

AIR-BARRIER

MEMBRANE

GYPSUM BOARD

SECURED TO TOP

TRACK

14 GA METAL

STRAP @ 16" O.C.

PERPENDICULAR

TO PURLIN AT

WALL LOCATION

TO RECEIVE TOP

OF STUD

PEMB INSULATION

SYSTEM

 6" = 1'-0"

B4

PARTITION - CONTROL JOINT (1-HR)

 6" = 1'-0"

C4

PARTITION CONTROL JOINT - CEILING

 3" = 1'-0"

B3

PARTITION BETWEEN PURLIN - 1HR

 3" = 1'-0"

C2

PARTITION @ PURLIN

 1 1/2" = 1'-0"

B5

PARTITION BRACING

 6" = 1'-0"

A5

PARTITION CONTROL JOINT

 3" = 1'-0"

A4

PARTITION - RATED AND SMOKE

 3" = 1'-0"

B2

PARTITION BETWEEN PURLIN

 3" = 1'-0"

A2

PARTITION PERP. TO PURLIN

 3" = 1'-0"

C3

PARTITION @ PURLIN - 1HR

 3" = 1'-0"

A3

PARTITION PERP. TO PURLIN - 1HR



EQUIPMENT SCHEDULE



CONCRETE

CARPET

TR-2

C/L OF DOOR

DOOR

RESILIENT
FLOORING

CONCRETE
SLAB

CARPET

TR-3

C/L OF DOOR

DOOR

RESILIENT
FLOORING

RESILIENT
FLOORING

C/L OF DOOR

DOOR

CONCRETE
SLAB

TR-4

C/L OF DOOR

CONCRETE
SLAB

MARBLE
THRESHOLD

PORCELAIN
TILE

RESILIENT  FLOORING

DOOR

CONCRETE

CARPET

TR-5

C/L OF DOOR

DOOR

3.

4.

WHERE WALL TILE OCCURS, INSTALL FLUSH WITH BASE.

ALIGN GROUT JOINTS  WHERE WALL AND FLOOR TILE MEET.

REFERENCE I-601 FOR INTERIOR FINISH SCHEDULE.

1.

REFERENCE I-602  FOR FINISH LEGEND.2.

A4

A1

A2

A3

PWT3

PWT4

NOTE:  TYPICAL TILE PATTERN WHERE INDICATED ABOVE

START FULL

TILES AT CORNER

START FULL

TILES AT CORNER

START FULL

TILES AT CORNER

START FULL

TILES AT CORNER

CENTER FULL

TILE ON WALL

START FULL

TILES AT CORNER

START FULL

TILES AT CORNER

4 ROWS OF

WALL TILE

PNT-1 PNT-1

TR-1



FINISH SCHEDULE

MARK NAME FLOOR BASE
FINISH

CEILING

COLOR
NORTH

COLOR
EAST

COLOR
SOUTH

COLOR
WEST

WALL
NOTES





134

8 1/2"

5
"

1" TAHOMA BOLD

LETTERING RAISED 1/32"

ELECTRICAL

2
"

5/8" TAHOMA BOLD

LETTERING RAISED 1/32"

TYPE II BRAILLE

A

3
"

2" MARSOC LOGO

TYPE II BRAILLE

103

8 1/2"

7
"

1"  TAHOMA BOLD

LETTERING

3
"

TEAM A

3
"

3/4"  TAHOMA BOLD

LETTERING

TYPE II BRAILLE

OCCUPIED

SLIDING SECTION

OBSCURES ROOM

STATUS TEXT -

VACANT / OCCUPIED

B

2" MARSOC LOGO

104

8 1/2"

6
"

1" TAHOMA BOLD

LETTERING

RAISED 1/32"

3
"

3
"

TYPE II BRAILLE

C

JOHN BLACK

TITLE

COPY INSERT

3/4"  TAHOMA LETTERING

2" MARSOC LOGO

107

6"

8
"

1" TAHOMA BOLD

LETTERING

RAISED 1/32"

MEN

2
"

TYPE II BRAILLE

RAISED PICTOGRAM

5/8" TAHOMA BOLD

LETTERING

RAISED 1/32"

D

108

6"

8
"

1" TAHOMA BOLD

LETTERING

RAISED 1/32"

WOMEN

2
"

TYPE II BRAILLE

RAISED PICTOGRAM

5/8" TAHOMA BOLD

LETTERING

RAISED 1/32"

E

INSTALL SIGNAGE ON WALL

ADJACENT TO LATCH SIDE

OF DOOR LEAF OR ON HINGE SIDE

WHERE SIGNAGE CANNOT FIT IN

LOCATIONS AS  INDICATED ON THE

DRAWINGS.

104

1

3

JOHN BLACK

TITLE
4

2

5

1 - INSERT A COPY COLOR: PRISMS 713 SAND

2 - END CAP/EDGE RAIL COLOR: PRISMS 736 CARDINAL RED

3 - INSERT A COLOR: METALLICS 157 LEAD

4 - INSERT B FINISH: PAPER 413 SAND

5 - INSERT B COPY COLOR: 704 BLACK
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