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J-1503060-01 

DEFINITIONS AND ACRONYMS 
 

DEFINITION/ACRONYM DESCRIPTION 
Clear Free of debris, as defined below. 
Debris  Includes, but is not limited to, paper, cans, bottles, limbs and branches, pine straw 

and pinecones, leaves, sand, soil, aggregates, grass, metals, and other similar items. 
End of Cleanup Defined as when the Contractor has met all performance objectives. 
Other Paved Surfaces Include parking areas, sidewalks, walkways, porch areas, smoking areas, 

entrance/canopy areas, external stairs/steps, recreational areas, bleachers, terraces, 
running tracks, and other similar areas. 
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ATTACHMENT J-1503060-02 

COMMON OUTPUT LEVEL STANDARDS 
 

The table below applies to all Region improved grounds listed in the Working Areas, Frequencies and Site Maps 
provided in J-1503060-03.  The Contractor shall price work requirements as detailed per COL3 Base Measures 
Level in the corresponding ELIN listed in J-0200000-10. 
 

COMMON OUTPUT LEVEL STANDARDS 
(COLS) CHART 

Spec 
Item Work Item COL3 

Base Measures 
3.1.1 Roads and Other Paved Surfaces Sweeping of primary and mission critical roads and piers1 

 
Note 1: Primary and mission critical roads and piers are indicated in J-1503060-03, Working Areas, Frequencies and 
Site Maps. 
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Zone “A” (Spine Area and C4-I Compound):  approx. 8,000 m2 

Zone “B” (all compound areas other than Zone “A” and Garage areas - includes Bldg 450 porch areas 
on 1st floor and Bldg 407 terraces):  approx. 42,000 m2 

Garage Areas (all levels):  approx. 70,000 m2 

 
ATTACHMENT J-1503060-03 

WORKING AREAS, FREQUENCIES AND SITE MAPS 
 
 

Funding Command:  REGION 
 

 
 

Capodichino Pavement Clearance Site Map 
 

Location Primary and Mission Critical Working Area Approx. Area Frequency 

Capodichino Zone A, Zone B and Garage Areas as shown in 
site map provided below 

120,000 m2 Weekly 

 
Gaeta  

(Fleet Landing) 
As shown in site map provided below 10,000 m2 Weekly 
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ATTACHMENT J-1503060-03 
WORKING AREAS, FREQUENCIES AND SITE MAPS (Cont’d) 

 
 

Gaeta (Fleet Landing) Pavement Clearance Site Map 
 

Primary Road 
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ATTACHMENT J-1503060-03 
WORKING AREAS, FREQUENCIES AND SITE MAPS (Cont’d) 

 
Funding Command:  DODDS 
 
Location:  Gricignano Support Site 
 

Zone Frequency Approx. 
Area 

1A 
 

On School Days1: daily; work shall be completed by 0700 hr. 
 
During Spring/Winter Recesses and Summer Period: 3 times a 
week (Mon-Wed-Fri) 

8,900 m2 

1B On School Days1: daily; work shall be performed after 1330 hr. 
 
During Spring/Winter Recesses and Summer Period: 3 times a 
week (Mon-Wed-Fri) 

21,600 m2 

2 Weekly, throughout the year; work shall be performed after 
1430 hr. 

31,400 m2 

 
Note 1:  There are approx. 190 school days per year. 
 

 
Gricignano Support Site Pavement Clearance School Map 
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ATTACHMENT J-1503060-03 
WORKING AREAS, FREQUENCIES AND SITE MAPS (Cont’d) 

 
Funding Command:  BUMED 
 

Location Working Area Approx. Area Frequency 
Gricignano Support Site  BUMED paved Areas at 

Bldg 2082 (Hospital) and  
Bldg 2086 (Central Energy) 

15,000 m2 Twice a week,  
on Mondays and Thursdays 

 
BUMED - Support Site Bldgs 2082 and 2985 Pavement Clearance Site Map 
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