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N62473-15-T-4203 

REPLACE WOOD BUMPERS FOR BOATS AT SECURITY PIER AT NAVAL WEAPONS  
STATION SEAL BEACH (NWSSB), SEAL BEACH, CA 

 
 

PRICE SCHEDULE SHEET 
 
 
Item 0001: Base Bid Item 
 
Basis of Bid for Item 0001 shall be the entire work complete in accordance with the request for 
proposal, specifications, attachments, and project scope for Replacement of wood bumpers for boats 
at security pier at Naval Weapons Station Seal Beach (NWSSB), Seal Beach, CA. 
 

Item 0001 Base Bid $__________________ 
 
 
 
 
Proposal Acceptance period: 90 calendar days 
 
The contract period of performance for the Base Item is 90 calendar days from the date of award. 
 
THIS OFFER ACKNOWLEDGES RECEIPTS OF AMENDMENTS TO THE PROPOSED TASK 
ORDER: 
 
AMENDMENT/ADDENDUM NO.________________DATE________________. 

AMENDMENT/ADDENDUM NO.________________DATE________________. 

AMENDMENT/ADDENDUM NO.________________DATE________________. 

AMENDMENT/ADDENDUM NO.________________DATE________________. 

AMENDMENT/ADDENDUM NO.________________DATE________________. 

 

NAME OF CONTRACTOR: __________________________________________ 

STREET ADDRESS: _________________________________________________ 

COUNTY: ___________________________________________________________ 

CITY, STATE, AND ZIP CODE: ________________________________________ 

PHONE & FAX NUMBER: _____________________________________________ 

 

SIGNATURE OF PERSON AUTHORIZED TO SIGN PROPOSAL 

_________________________________________________ DATE_______________ 

Print Name and Title: __________________________________________________ 
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Section C - Descriptions and Specifications 

 

STATEMENT OF WORK 

REQUEST FOR PROPOSAL 

 

SOLICITATION NUMBER: N62473-15-T-4203 

PROJECT: REPLACE WOOD BUMPERS FOR SMALL BOATS AT SECURITY PIER  

AT NAVAL WEAPONS  

STATION SEAL BEACH, SEAL BEACH, CA 

 

GENERAL REQUIREMENTS 

 

1. DESCRIPTION OF WORK.  The intent of this project is to provide all labor, materials, equipment, and 
supervision necessary to perform the requirements and incidental related work associated with the Statement of 
Work for the replacement of wood bumpers for boats at security pier dated November 17, 2014.   
 

2. LOCATION.  The work is located at the Naval Weapons Station Seal Beach, Seal Beach, CA. The Contracting 
Officer’s representative will indicate the exact location. 
 

3. PERFORMANCE PERIOD.   
 

a. The Notice of Award is the signed DD1155 for this task order. The Notice of Award is the Notice to Proceed 
with the work on this project.  The date of award is the date the DD1155 is signed by the Contracting Officer. 
After the Notice of Award is issued the contractor shall complete the work within 90 calendar days. 

 

b. The performance and payment bonds must be submitted 15 calendar days after the date of award. 
 

 

4. Award of this solicitation will be in accordance with FAR Part 13, Simplified Acquisition Procedures. 
 

5. Basis of award is low price. 
 

6. A SITE VISIT WILL BE HELD ON THURSDAY FEBRUARY 12, 2015 AT 10:00 A.M. LOCAL TIME. All 
APPLICATIONS FOR INSTALLATION ACCESS for the site visit must be received no later than Monday 
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February 9, 2015 at 2:00 P.M. Submit all APPLICATIONS FOR INSTALLATION ACCESS forms to Daniel 
Varela at Daniel.r.varela1@navy.mil.  

 
7. This is a Construction Contract, therefore, NET 14 days for payment pursuant to FAR Part 52.232-27, Prompt 
Payment of Construction Contract.  

 
8. 52.211-12, LIQUIDATED DAMAGES – CONSTRUCTION (SEP 2000) 
 

a. If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall 
pay liquidated damages to the Government in the amount of $110.00 for each calendar day of delay until 
the work is completed or accepted. 

 

b. If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue 
until the work is completed. These liquidated damages are in addition to excess costs of repurchase under 
the Termination clause. 

 

9. PREPARATION OF OFFERS 
 

a. Offerors are expected to examine the scope of work and the project site.  Failure to do so will be at the 
offeror’s risk. 

 

b. Each offeror shall furnish the information required by the task order.  The offeror shall sign the offer and 
print or type its name on the Offer Schedule and each continuation sheet on which it makes an entry.  The 
person signing the offer must initial erasures or other changes.  Offers signed by an agent shall be 
accompanied by evidence of the agent’s authority, unless that evidence has been previously furnished to 
the issuing office. 

 

c. Offers for supplies or services other than those specified will not be considered unless authorized by the 
solicitation. 

 

d. Offerors must state a definite time for delivery of supplies or for performance of services, unless otherwise 
specified in the solicitation. 

 

e. Time, if stated as a number of days, will include Saturday, Sundays, and holidays. 
 

f. Price proposals shall not be submitted by divisions. 
 

10. CONTENT OF PROPOSALS:  One completed copy of the offer schedule, with any amendment annotated and 
dated, and a completed proposal form. 
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All proposals must be submitted by Friday, March 6, 2015 at 10:00 a.m. local time.  Facsimile proposals will not 
be allowed.  Emailed proposals are allowed and must be submitted to Santiago.rodrigues@navy.mil  but these must 
be followed by a hard copy with original signatures within 3 business days. 

 

 

11.  MINIMUM WAGE RATES.  The minimum wages required to be paid for work under this contract is in 
accordance with U.S. Department of Labor, Davis Bacon General Decision Number: CA150035 01/23/2015  CA35 
Superseded General Decision Number: CA20140035.   
 

12. TASK ORDER BONDING REQUIREMENTS.  Within 15 days after receipt of task order award, the bidder to 
whom the award is made shall furnish the following bond(s) each with satisfactory security: 
 

__X__ A Performance Bond (Standard Form 25).  The performance bond shall be in a penal sum equal to 100% 
percent of the task order price. 

 

__X__ A Payment Bond (Standard Form 25A).  The payment bond shall be in a penal sum equal to: 

 

(1) 100% of the task order price if the task order price is not more than $1,000,000; 
 

Any surety company holding a certificate of authority from the Secretary of Treasury as an acceptable Surety on 
Federal bonds will be accepted.  Individual sureties will be permitted as prescribed in FAR 28.203 and FAC 
5252.228-9300.  Alternative types of security in lieu of furnishing sureties on performance and/or payment bonds 
will be permitted as prescribed in FAR 28.204, and will be held for at least one year after the completion of the 
contract.  Additional bond security may be required as prescribed in FAR 52.228-2.  Bond shall be accompanied by 
a document authenticating the agent’s authority to sign bonds for the surety company. 

 

The contract time for purposes of fixing the completion date, default, and liquidated damages shall begin to run 
upon Notice to proceed, regardless of when performance and payment bonds or deposits in lieu of surety are 
executed. 

 

13. QUALITY CONTROL.  Quality Control requirements will be in accordance with the basic contract and the 
individual task order. 
 

14. SUBMITTALS.  Submittals after award and prior to commencement of work shall include job specific Plans 
(QC, safety, etc.). Submit to the FEAD Seal Beach.. 
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a. Performance and payment bonds within 15 days of award; 

 

b. Insurance, within 15 days after award; 

 

d. Quality control plan, submit within 15 days after award in accordance with Section 01450; 

 

e. Safety plan, submit site specific Safety Plan within 15 days after award in accordance with Section 01525. 

 

f. Material submittals, submit within 15 days after award. 

 

15. ELECTRONIC (E-MAIL) ADDRESS.  The Contractor shall establish and maintain electronic mail (e-mail) 
capability along with the capability to open various electronic attachments in Microsoft, Adobe Acrobat, and other 
similar formats.  Within 10 days after task order award, the Contractor shall provide the Contracting Officer a single 
(only one) e-mail address for electronic communications from the Contracting Officer related to this task order 
including, but not limited to contract documents, invoice information, request for proposals, and other 
correspondence.  The Contracting Officer may also use e-mail to notify the Contractor of base access conditions 
when emergency conditions warrant, such as hurricanes, terrorist threats, etc.  Multiple e-mail addresses will not be 
allowed.  It is the Contractor’s responsibility to make timely distribution of all Contracting Officer initiated e-mail 
with its own organization including field office(s).  The Contractor shall promptly notify the Contracting Officer, in 
writing, of any changes to this e-mail address. 
 

 

 

 

 

 

16. FAR 52.216-24 LIMITATION OF GOVERNMENT LIABILITY 
 

a. In performing this task order, the Contractor is not authorized to make expenditures or incur obligations 
exceeding the amount of the award. 

b. The maximum amount for which the Government shall be liable if this task order is terminated is the 
amount of the award. 
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17. CODES AND STANDARDS.  The construction shall comply with all applicable federal, state, and local codes, 
standards, regulations, and ordinances, except where specifically stated herein, including but not limited to the latest 
edition of applicable codes published in the attached specifications and drawings. 
 

18. AFFIRMATIVE ACTION COMPLIANCE.  In accordance with FAR Clause 52.222-23, AFFERMATIVE 
ACTION COMPLIANCE, the following goals for minority and female participation, expressed in percentage terms 
for the Contractor’s aggregate work force in each trade on all construction work in the covered area, are as follows: 
 

 Goals for minority participation   Goals for female 

 For each trade     participation for  

        each trade 

 

  11.9%      6.9% 

 

As used in the Notice, and in any task order resulting from this solicitation, the “covered area” is Orange County, 
CA. 

 

19. DEFINITIONS.  Where “as shown”, “as indicated”, “as detailed,” or words of similar importance are used, it 
shall be understood that reference to the drawings accompanying this specification is made unless stated otherwise.  
Where “as directed”, “as required”, “as permitted”, “approved”, “acceptance”, or words of similar importance are 
used, it shall be understood that the direction, requirements, permission, approval, or acceptance of the Contracting 
Officer is intended unless stated otherwise.  As used herein, “provider” shall be understood to mean “provided in 
complete in place”, that is “furnished and installed”. 
 

20. DEFINITIONS (AWARD) 
 

a. The date of award is the date the DD1155 is signed by the Contracting Officer and the Notice of Award is 
also a Notice to Proceed, unless otherwise stated in the Notice to Proceed. 

 

b. The date by which performance and payment bonds must be submitted is 15 calendar days after the date of 
award. 

 

c. The commencement of work either on or off the site, or the incurring of any costs, will not be allowed until 
the performance and payment bonds are approved. 
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21. FAR 52.236-4, PHYSICAL DATA (APR 1984).  Data and information furnished or referred to below is for the 
Contractor’s information.  The Government shall not be responsible for any interpretation of or conclusion drawn 
from the data or information by the Contractor. 
 

a. The indications of physical conditions on the drawings and photos are a result of site investigations by field 
survey. 

 

b. Weather conditions: Good 
 

c. Transportation facilities:  Access by public roadway. 
 

22. FAC 5252.236-9305, AVAILABILITY OF UTILITIES (JUN 1994).  When available, the Government will 
furnish reasonable amounts of the following utilities for the work to be performed under this contract at no cost to 
the Contractor.  Information concerning the location of existing outlets may be secured from the OIC.  The 
Contractor shall provide and maintain, at his expense, the necessary service lines from existing Government outlets 
to the site of work. 
 

Water 

Electricity 

Sanitary Sewer 

 

Contractor Furnished Utilities.  In the event that the Government is unable to provide the required types of utilities, 
the Contractor shall, at his expense, arrange for the required utilities. 

 

Contractor Energy Conservation.  The Contractor shall be directly responsible for instructing employees in utilities 
conservation practices.  The Contractor shall be responsible for operating under conditions, which preclude the 
waste of utilities, which shall include: 

 

a. Lights shall be used only in areas where and at the time when work is actually being performed. 

 

b. The workers will not adjust mechanical equipment controls for heating, ventilation and air conditioning 
systems. 

 

c. Water faucets or valves shall be turned off after the required usage has been accomplished. 
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Telephone Lines.  Telephone lines for the sole use of the Contractor will not be available.  Government telephones 
shall not be used for personal reasons. 

 

23. Contractor Availability.  The Contractor shall maintain a telephone at which a representative may be reached 24 
hours daily.  The telephone shall be listed in the Contractor’s name.  If the Contractor does not have a local 
telephone, he shall maintain a toll free emergency telephone (or accept collect calls from authorized Government 
personnel) at which he or his representative may be reached at night, weekends and holidays.  It is mandatory that 
the Contractor or his representative be available to a toll free telephone 24 hours per day, seven days per week, 
including holidays.  He shall notify the OIC in writing of the mailing address and telephone number within three 
days after award of this task order and immediately thereafter in the event of change. 
 

24. UNFORESEEN CONDITIONS.  Should unforeseen conditions be uncovered in the course of the work, it shall 
be brought to the attention of the Contracting Officer.  Repairs will not be made until a task order modification is 
issued. 
 

25. CLEAN UP. During and on completion of the work, the Contractor shall remove all excess material and debris 
from the work site and leave the area neat and clean. It is the contractor’s responsibility to provide dumpsters/trash 
containers for his use. Government dumpsters shall not be used for disposal of any kind. 
 

26. PROTECTION OF LANDSCAPING AND OTHER PROPERTY. The Contractor shall use reasonable care to 
avoid damaging existing landscaping, buildings, personal property, and equipment on Government installations.  If 
the Contractor fails to do so, and damages any landscaping, buildings, personal property, and/or equipment he/she 
shall replace or repair the damages at no expense to the Government.  If the Contractor fails or refuses to make such 
repair or replacement, the Contractor shall be liable for the repair or replacement costs.  All repairs shall be made 
subject to the approval of the Contracting Officer. 
 

27. RESPONSIBILITY FOR WORK. The Contractor shall be responsible for all materials delivered and work 
performed until completion and final acceptance. Government personnel will not accept deliveries of contractor 
equipment or materials. 
 

28. STORAGE. Storage of equipment and material required for this work shall be subject to the approval of the 
Commanding Officer of the Naval Weapons Station, Seal Beach, or his/her designated representative. 
 

29. FAILURE TO PERFORM. The Contractor will be paid only for those services actually performed.  Failure to 
perform the services required shall result in an adjustment of the amount due. 
 

30. SAFETY REQUIREMENTS.  The provision of the Dept. of the Army Corps of Engineers, SAFETY & 
HEALTH REQUIREMENTS MANUAL, EM 385-1-1, 15 September 2008 (yellow cover) shall apply to the work 
under this task order. 
 

a. The Contractor shall maintain an accurate record of and report to the Contracting officer or his/her 
designated representative in the manner and on the forms prescribed by the Contracting Officer or his/her 
designated representative all accidents resulting in death, traumatic injury and damage to property, 
materials, supplies and equipment incident to work performed under this task order. 
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b. The Contracting Officer or his/her designated representative will notify the Contractor of any 
noncompliance with the foregoing provisions and the action to be taken.  The Contractor shall, after receipt 
of such notice, immediately take corrective action.  Such notice when delivered to the Contractor or his/her 
designated representative at the site of work, shall be deemed sufficient for the purpose.  If the Contractor 
fails or refuses to comply promptly, the Contracting Officer or his/her designated representative may issue 
an order stopping all or part of the work until satisfactory corrective action has been taken.  No part of the 
time lost due to any such stop orders shall be made the subject of claim for extension of time or for excess 
costs or damages by the task order. 

 

c. Compliance with the provisions of the above clause by subcontractors will be the responsibility of the 
Contractor. 

 

d. The contractor shall submit a Safety and Health Plan to the Contracting Officer for acceptance prior to the 
start of work. The “Plan” shall meet all of the requirements of Appendix A of the USACOE EM 385-1-1. 

 

31. IDENTIFICATION OF EMPLOYEES/BASE PASSES.  The Contractor shall submit a list of vehicles and 
personnel to be used on job to the Resident Officer in Charge of Construction. 
 

a. No employee or representative of the Contractor will be admitted to the site of the work unless he/she 
furnishes satisfactory proof that he/she is a citizen of the United States. 

 

b. Not less than three working days prior to the date of access is desired, the prime Contractor will be 
required to prepare on company stationary, over the signature of an Official of the firm, a list for use by the 
Officer in Charge or his/her designated representative giving: 

 

(i) Each employee's full name; place of birth; Social Security number; and drivers license number. 
(ii) In addition, the following statement shall appear below the list of employees and above the authorizing 

official’s signature:  "I certify that the above-listed employees are citizens of the United States". 
 

c. The Contractor is advised that standby time for security clearance shall be included in the bid price. 

 

32. VEHICLE REGISTRATION.  The prime Contractor will be required to prepare on company stationary, over 
the signature of an Official of the firm, a list for use by the Officer in Charge or his/her designated representative 
giving: 
 

(i) The vehicle(s). 
(ii) Evidence of ownership and certificate of registration. 
(iii) Valid State Operator's License. 
(iv) Proof of motor vehicle bodily injury and property damage liability insurance coverage in policy amounts 

not lower than the minimum limits prescribed by the State of California. 
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33. SECURITY REQUIREMENTS.  The Contractor and their employees will obey and abide by all Security 
requirements and base regulations of the Naval Weapons Station, Seal Beach, CA.  The Commanding Officer or 
his/her designated representative is the point of contact for security requirements. 
 

34. INSPECTION AND ACCEPTANCE.  The contractor shall inspect all work in place prior to invoicing and 
shall invoice only for work consistent with this specification.   The contractor shall notify the Contracting Officer 
when work is complete so arrangements can be made for final inspection. The contracting officer shall promptly 
inspect all work in place prior to approving the Contractor’s invoices. 
 

35. DEFINITIONS: As used throughout the task order, the following terms shall have the meaning set forth below: 
 

Administrative Contracting Officer (ACO): The individual designated by the Contracting Officer to administer the 
task order. Throughout this task order this individual will be responsible and possess the authority to act on behalf 
of the Government with respect to the specific task order. 

 

Contracting Officer Representative (COR): The individual designated by the Contracting Officer as the authorized 
representative of the Contracting Officer. The COR is responsible for monitoring performance and technical 
management of the effort required and should be contacted regarding questions or problems of a technical nature. 

 

Contractor: The term Contractor refers to both the prime Contractor and subcontractors. The prime Contractor shall 
ensure that his/her subcontractors comply with the provisions of this contract. 

 

Federal Holidays: New Year’s Day, Martin Luther King Jr. Day, President’s Day, Memorial Day, Independence 
Day; Labor Day, Columbus Day, Veterans Day, Thanksgiving Day, and Christmas Day. 

 

Procuring Contracting Officer (PCO): The individual is responsible for the overall administration of the Basic 
Ordering Agreement (BOA) The PCO is responsible for the BOA in its entirety and possesses complete authority to 
modify the terms of the Basic Agreement. 

 

Quality Assurance (QA) Program: A program implemented by the Government to evaluate the Contractor’s output 
quality and responsiveness to ensure that the Government receives the services for which public funds are 
expended. The Government’s Quality Assurance Program is not a substitute for the Quality Control Program 
implemented and administered by the Contractor. 

 

Quality Assurance Evaluator (QAE): The Government employee designated by the Contracting Officer responsible 
for monitoring Contractor performance. 
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Quality Control (QC): A method used by the Contractor to control the quality of goods produced and services 
provided. 

 

Task Order (TO): A document issued on an Order for Supplies or Services (DD Form 1155), which will clearly 
define the specific services to be performed. Task orders may be modified by the ACO. 

 

Technical Point of Contact (TPOC): The technical point of contact is the Contracting Officer’s representative. 
However, the ACO is the POC for all contractual matters and any interpretation of the task order. 

 

Station Contact (SC): A representative from the end-user (customer) designated as a point of contact for facility 
access and site issues for the Contractor. 

 

32.  PROTECTION OF GOVERNMENT PROPERTY: During execution of the work, the Contractor shall take 
special care to protect Government property. The Contractor shall return areas damaged as a result of construction 
under this task order to their original condition. In addition to “FAR 52.236-9, Protection of Existing Vegetation, 
Structures, Equipment, Utilities, and Improvements,” perform the following: 

 

a. Remove or alter existing work or facilities in such a manner as to prevent injury or damage to any portion 
of the existing work or facilities that remain. 

 

b.  Repair or replace portions of existing work that have been altered during construction operations to match 
existing or adjoining work, as approved by the Contracting Officer. At the completion of operations, 
existing work shall be in a condition equal to or better than that which existed before new work started. 

 

c.  Preserve the natural resources within the project boundaries and outside the limits of permanent work. 
Restore to an equivalent or improved condition upon completion of work. Confine construction activities 
to within the limits of the work indicated or specified. Conform to the national permitting requirements of 
the Clean Water Act. 

 

33.  LOCATION OF UNDERGROUND UTILITIES: Contractor is required to verify the on-site utilities and have 
them marked out by a utility locator service prior to the start of construction. Where existing piping, utilities, oil and 
gas lines, and underground obstructions of any type that are to remain are indicated in locations to be traversed by 
new piping, ducts, and other work provided herein, and such are not indicated or specified to be removed, the 
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elevations of the existing utilities and obstructions shall be determined before the new work is laid closer than the 
nearest manhole or other structure at which an adjustment in grade could be made.  

 

34.  GOVERNMENT FURNISHED MATERIAL AND EQUIPMENT: If applicable, the Government will furnish 
the materials and equipment for installation by the Contractor pursuant to contract clause “FAR 52.245-2, 
Government Property (Fixed Price Contracts)” or “FAR 52.245-4, Government Furnished Property (Short Form).” 
Notify the Contracting Officer in writing at least 15 calendar days in advance of the date on which the materials and 
equipment are required. Pick up materials and equipment no later than 30 calendar days after such date. When 
materials and equipment are not picked up by the 30th day, the Contractor will be charged for storage at the 
prevailing rate per 100 lbs per month or prevailing rate per cubic feet after the award of the task order. The ACO 
will specify the location of materials and equipment and/or the delivery location. 

 

35.  WORK HOURS, ACCESS PASSES TO JOBSITE, AND OTHER SECURITY REQUIREMENTS: 

 

a. Work Hours. Unless otherwise indicated, Contractors are advised that the work will be located on a 
government compound, a military installations, or bases. In performing the work at these locations, the 
Contractors shall be required to comply with the hours available for access and work on the jobsite, 
normally from 0700 through 1700 Monday through Friday. Unless advance approval is obtained from the 
Contracting Officer, no access to the jobsite or work is allowed on Saturday, Sunday, and Federal 
Holidays. Other special working hours restrictions shall be as indicated. 

 

b.  Access passes to Jobsite and Security Requirements. The Contractors, their employees, including 
subcontractors, and subcontractors employees, suppliers, and suppliers’ employees shall be required to 
comply with the Installation Security Requirements regarding personnel, vehicle, and equipment security 
passes and access the jobsite. Coordinate with the Contracting Officer for specific security and access 
requirements for the jobsite. Failure to obtain the security and base access passes for personnel, vehicle and 
equipment shall not be a cause for task order performance time extension. 

 

c.  Passes and Badges. All Contractor employees shall obtain the required employee and vehicle passes. The 
Contractor shall, prior to the start of the task order, submit to the Contracting Officer an estimate of the 
number of personnel expect to be utilized at any one time on the task order. The Government will issue 
badges without charge. Each employee shall wear the Government issued badge over the front of the outer 
clothing. All personnel must be off the site by the end of normal working hours unless special permission 
is obtained. When an employee leaves the Contractor’s service, the employee’s pass and badge shall be 
returned within fifteen days. Passes and badges issued to Contractor employees shall not negate the 
requirements for employee identification required in the “IDENTIFICATION OF CONTRACTOR 
EMPLOYEES” paragraph. 
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(1) Personnel will be issued appropriate identification badges when the Contractor submits, in writing on 
company letterhead, a list indicating that all individuals are bona fide employees. Allow five (5) 
workdays for processing. The list shall contain the following information: 

 

(a)  Name of employee 

(b)  Social Security Number 

(c)  Date of Birth 

(d)  Place of Birth 

(e)  Citizenship, Statement of (US) or proof of documented legal residency 

 

Note: It will be the responsibility of the Contractor to provide employees who comply with these 
requirements. Prime Contractor shall certify on company letterhead that all security information 
provided, including that of subcontractors, is accurate. 

 

(2)  Furnish a completed EMPLOYMENT ELIGIBILITY VERIFICATION FORM (DHS FORM I-9) for 
all personnel requiring badges. This form is available at 
http://uscis.gov/graphics/formsfee/forms/files/I-9.pdf 

 

36.  IDENTIFICATION OF CONTRACTOR EMPLOYEES: The Contractor shall provide to the Contracting 
Officer the name or names of the responsible supervisory person or persons authorized to act for the Contractor. 
The Contractor shall furnish sufficient personnel to perform all work specified within the task order. Contractor 
employees shall conduct themselves in a proper, efficient, courteous and businesslike manner. The Contractor shall 
remove from the site any individual whose continued employment is deemed by the Contracting Officer to be 
contrary to the public interest or inconsistent with the best interests of National Security. No employee or 
representative of the Contractor will be admitted to the site of work unless he furnishes satisfactory proof that he is 
a citizen of the United States, or, if an alien, his residence within the United States is legal. All 
Contractor/subcontractor employees working under this task order shall be identified by a distinctive nameplate, 
emblem, or patch attached in a prominent place on an outer garment. Employee identification shall not be 
substituted for station required passes or badges. 

 

37.  IDENTIFICATION OF CONTRACTOR VEHICLES: The company name shall be displayed on each of the 
Contractor’s vehicles in a manner and size that is clearly visible. All vehicles shall display a valid state license plate 
and safety inspection sticker, if applicable, and shall be maintained in good repair. Registration and proof of 
insurance will be required for Contractor’s vehicles. Driver’s licenses will also be required to obtain a base pass and 
access to the work site. 
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38.  ACCESS TO BUILDINGS/OCCUPIED BUILDINGS: It shall be the Contractor’s responsibility, through the 
Contracting Officer, to obtain access to building and facilities and arrange for them to be opened and closed. The 
Contractor may work in an existing building or around existing buildings, which are occupied. Do not enter the 
building(s) without prior approval of the Contracting Officer. The existing buildings and their contents shall be kept 
secure at all times. Provide temporary closures as required to maintain security as directed by the Contracting 
Officer. Provide dust covers or protective enclosures to protect existing work that remains and Government material 
located in the vicinity during the construction. 

 

39.  INVOICES.  Invoices will be processed using Wide Area Workflow procedures according to clauses 252.232-
7006, WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (JUN 2012). Clause 5252.232-7006 will be 
completed with the pertinent task order information following award. For additional information and assistance with 
Wide Area Workflow invoicing procedures, contact Teresa Fitzpatrick, Operations Assistant, at either 562-626-
6115 or teresa.fitzpatrick@navy.mil.   

 

40.  EQUITABLE ADJUSTMENTS – WAIVER AND RELEASE OF CLAIMS: 

 

a. Whenever the Contractor submits a claim for equitable adjustment under any clause of this task order 
which provides for equitable adjustment of the task order, such claim shall include all types of adjustments 
in the total amounts to which the clause entitles the Contractor, including, but not limited to, adjustment 
arising out of delays and/or disruptions caused by the aforesaid change. 

 

b. Except as the parties may otherwise expressly agree, the Contractor shall be deemed to have waived: (1) 
any adjustments to which he otherwise might be entitled under the clause where such claim fails to request 
such adjustments; and (2) any increase in the amount of equitable adjustments additional to those requested 
in its claim. 

 

c. The Contractor agrees that, if required by the Contracting Officer, it shall execute a release, in form and 
substance satisfactory to the Contracting Officer, as part of the supplemental agreement setting forth the 
aforesaid equitable adjustment. The Contractor further agrees that such release shall discharge the 
Government, including its officers, agents, and employees, from any further claims, including, but not 
limited to, further claims arising out of delays and/or disruptions caused by the aforesaid change. 

 

41.  REQUIRED INSURANCE: 

 

a. Within fifteen days after award of this task order, the Contractor(s) shall furnish the Administrative 
Contracting Officer a Certificate of Insurance as evidence of the existence of the following insurance 
coverage amounts not less than the amount specified below in accordance with FAR Clause 52.228-5, 
Insurance Work On A Government Installation. 
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COVERAGE: 

Comprehensive General Liability:  $500,000 per occurrence 

 

Automobile Liability:    $200,000 per person,  

     $500,000 per occurrence for bodily injury;  

     $20,000 per occurrence for property damage 

 

Workmen's Compensation: As required  

by Federal and State Worker’s compensation  

and occupational disease laws 

 

Employer’s Liability Coverage:   $l00,000 except in states where worker’s  

     compensation may not be written by private carriers 

 

Others as required by state law. 

 

b. Above insurance coverages are to extend to Contractor personnel operating Government owned equipment 
and vehicles. 

 

c. The Certificate of Insurance shall provide for thirty (30) days written notice to the Contracting Officer by 
the insurance company prior to cancellation or material change in policy coverage. Other requirements and 
information are contained in the aforementioned “Insurance” clause. 

 

42.  SUBCONTRACTORS AND CONTRACTOR PERSONNEL: Reference is made to the contract clause entitled, 
“Subcontractors.” In addition to the data required therein, the Contractor shall provide a list of the key personnel of 
the Contractor and subcontractors including addresses and telephone numbers for use in the event of an emergency. 
As changes occur and additional information becomes available, the Contractor shall correct and change the 
information contained in previous lists. 
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43.  COST MANAGEMENT: The Contractor shall be responsible for cost management throughout the entire 
project. It is the intent of the Government to partner with the Contractor to maximize project value while strictly 
controlling task order modifications and maintaining overall fiscal control. 

 

44.  SUBMITTALS: The Contractor will be required to provide submittals in various quantities and time frames. 
Typical required deliverables, their quantity, and the schedule for Quality Assurance review listed below. 

 

a. SUBMITTAL LOG/REGISTER: Contractor shall provide a log to FEAD listing all submittals to be 
delivered under this delivery order and the estimated date of delivery. 

 

b. Material Safety Data Sheets (MSDS): Copies of MSDS for all material required or to be used on this job 
shall be submitted to the TPOC if applicable. 

 

c. SCHEDULE: Contractor shall submit a schedule to Contractor Officer Representative (COR) for start and 
completion dates of each task for the project. 

 

d. WASTE MANAGEMENT PLAN. 
 

e. SAFETY SUBMITTALS. 
 

f. LICENSES AND PERMITS. 
 

Contractor is exclusively responsible for its full compliance with patent laws and shall affirm that the company is 
licensed to use equipment and processes which the company shall employ in this project. 

 

 

 

45.  TEMPORARY UTILITIES: 

 

a. The Government will provide water and power in reasonable quantities at the prevailing rates.  

 

b. All labor, material, and equipment necessary to effect temporary utility tie-ins, including transformer if 
necessary, shall be at the expense of the Contractor and under the surveillance of the Contracting Officer. 
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c. The Contractor shall be responsible for any damages to Government, private or public facilities and/or 
property that may result from the installation and removal of these temporary utility tie-ins. Corrections 
and repairs shall be made at the Contractor’s expense. 

 

d. The actual location and installation of the temporary tie-in, together with any interruptions of the housing 
area utilities systems, shall be identified and approved by the Contracting Officer prior to execution. 

 

 e. Permanent utility systems when indicated will be available for tie-in. 

f. Telephone Service: The Contractor shall make arrangements with local telephone company. 

 

g. Sanitary Facilities: The Contractor shall provide and maintain suitable sanitary facilities within the 
construction limits of the task order. The Contractor shall dispose of sanitary waste in accordance with the 
applicable laws, and local regulations, including applicable national and local environmental regulations. 

 

h.  The Contractor shall maintain utility services to existing facilities surrounding the site at all times during 
construction. 

 

46.  TEMPORARY FACILITIES: The Contractor shall provide his own office facilities, if he so desires. If onsite 
office facilities are proposed, coordinate and obtain advance approval from the Contracting Officer. Provide a 
project sign when directed by individual task orders. 

 

47.  SECURITY REQUIREMENTS: Special or extraordinary security requirements, which are unique to the station 
at which the work is to be performed, may be required. In addition to special or extraordinary security requirements 
the Contractor shall comply with the following: 

 

a. The Contractor shall comply with all activity security requirements. Upon request, the Contractor shall 
submit the name and address of each employee performing work under this task order and shall have the 
employees fill out questionnaires and other forms as may be required for security. Contractor employees 
and representatives performing work under this task order are required to be either United States citizens or 
documented legal residents (status verified by prime Contractor). 

 

b. The Contractor and its employees shall not publicly disclose any information concerning any aspect of the 
materials or services relating to this bid, contract, or purchase order without prior written approval of the 
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Contracting Officer. This requirement is applicable to all subcontractors and material suppliers relating to 
all contracted work for this task order. 

 

c. Neither the Contractor nor its employees or subcontractors shall disclose or cause to be disseminated any 
information concerning the operations of the activity’s security or interrupt the continuity of its operations. 

 

d. Disclosure of information to any person not entitled to receive it, or failure to safeguard any classified 
information that may come to the Contractor or any person under his control, may subject the Contractor, 
his agents or employees to criminal liability under 18 U.S.C., Sections 793 and 798. 

 

e. All inquiries, comments or complaints arising from any matter observed, experienced, or learned as a result 
of or in connection with the performance of this task order, the resolution of which may require the 
dissemination of official information, will be directed to the Activity Commander. 

 

f. Deviations from or violations of any of the provisions of this paragraph, will, in addition to all other 
criminal and civil remedies, provided by law, subject the Contractor to immediate termination for default 
and/or withdrawal of the Government’s acceptance and approval of employment of the individuals 
involved. 

 

g. Nothing in the task order shall be construed in any way to limit the authority of the Commanding Officer to 
prescribe new, or to enforce existing security regulations governing the admission or exclusion of persons 
and the conduct of persons while aboard the station, including but not limited to, the rights of search of all 
persons or vehicles aboard the station. The Contractor shall be responsible for immediately turning in all 
terminated employee’s badges to the issuing office. Contract personnel will not be permitted in security-
regulated buildings or areas unless cleared by the Security Officer. 

 

h. A Photography Pass is required prior to taking pictures on all Government property. 

 

48.  PRECEDENCE: In the event of conflict or inconsistency between any of the provisions of the various portions 
of this task order for which reconciliation is not otherwise provided in the Request for Proposal, precedence shall be 
given in the following order with the provisions of any particular portion prevailing over those of a subsequent 
listed portion: 

 

a. Typewritten portions of the task order/agreement. 
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b. The provisions of the Scope of Work issued in connection with the Request for Proposal (including all 
addenda, amendments, or other modifications issued there under). 

 

c. Printed provisions of the task order/agreement form including printed provisions of added slip-sheets. 
 

d. The contents of the Contractor’s bid/quote, including but not limited to his forwarding letter, drawings, 
outline specifications, accepted alternates or additives, and materials, test or other data (including all 
supplements, amendments, and modifications thereto). 

 

49.  PROPRIETARY RIGHTS: All field notes, field data forms, photographs, electronic storage of field data, etc., 
collected and produced as part of this task order shall be considered property of the Government. These data shall 
not be used, in whole or part, published or unpublished, as a part of any technical or non-technical presentation 
without written pre-approval of the Contracting Officer.   

 

50.  CONTRACTOR FURNISHED EQUIPMENT: Equipment shall be subject to the inspection and approval of the 
Contracting Officer, prior to and during the life of the task order. All equipment and vehicles shall display readily 
visible Contractor identification markings and have proper state license plates, and be maintained in proper working 
order. Any violation will require discontinued use of said equipment until the items are fully corrected; this includes 
trucks and equipment moving trailers. 

 

51.  CONTRACTOR FURNISHED MATERIAL: All replacement units, parts, components, and materials to be 
used in the maintenance, repair and alteration of facilities and equipment shall be new and compatible with the 
existing equipment on which it is to be used, and shall comply with applicable Government, commercial, or 
industrial standards such as National Board of Underwriters or Underwriter’s Laboratories, Inc., National Board of 
Fire Underwriters, National Electrical Manufacturers Association, etc. When required, backflow preventers shall 
have a certificate of full Approval from FCCCHR-USC, University of Southern California, attesting that the design, 
size, and make of each backflow preventer has satisfactorily passed the complete sequence of performance testing 
and evaluation for the respective level of approval. Certificate of Provisional Approval will not be acceptable. In 
addition, the Contractor shall submit a certificate recognized by the State or local authority that states the Contractor 
has completed at least 10 hours of training in backflow preventer installations. The certificate must be current. 

 

52.  PRECONSTRUCTION CONFERENCE: Prior to commencement of construction, including demolition work, 
the Contractor shall request to meet in conference with representatives of the Contracting Officer to discuss and 
develop mutual understanding relative to administration of the safety programs, quality control procedures, 
construction schedule, labor provisions and other task order procedures. It is expected that the preconstruction 
conference shall take place no later than five (5) calendar days following the Notice to Proceed (NTP) for 
construction activities. The Contracting Officer will issue notice to Proceed (NTP) for construction activities when 
all design (when required) and construction submittals have been received and accepted by the Government. The 
Preconstruction Conference shall include partnering: Partnering is a structured process, as well as philosophy of 
doing business with Contractors and customers that recognizes common goals through communication and 
teamwork. It helps create an environment where trust and teamwork prevent disputes, foster good working 
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relationships to everyone’s benefit, and facilitate the completion of a successful task order. In support of the 
command’s goals of teamwork and customer satisfaction, the Contractor’s key personnel may be required to attend 
formal partnering for the basic task order at the expense of the Contractor. Key personnel are defined as the Project 
Manager, Superintendent, CQC representative, AEDOR, major subcontractors and specialized supplementary 
personnel. Partnering shall be held during normal work hours and the costs associated shared by both parties.  

 

53.  CONSTRUCTION SCHEDULE: Within five (5) calendar days following the Notice to Proceed (NTP) for 
construction activities prepare and submit to the Contracting Officer for approval a construction schedule in 
accordance with the terms in the task order clause entitled, “FAR 52.236-15, Schedule for Construction Contracts,” 
except as modified in this task order. Schedule shall contain distinct tasks and dates for completion of each task 
including material procurement, and construction activities.   

 

54.  CONTRACTOR’S DAILY REPORT: The Contractor shall be required to submit a “Production Daily Report 
when approved by the Contracting Officer on a form furnished for this purpose. The form shall be completed daily 
and delivered to the Contracting Officer before 10:00 A.M. the following workday, unless otherwise specified by 
the Contracting Officer. Data to be reported includes data on worker by classification, the move-on and move-off of 
construction equipment furnished by the prime and subcontractor or furnished by the Government, and materials 
and equipment delivered to the site. Quality control of this task order shall be accomplished under the clause 
entitled, “FAR 52.246-12, INSPECTION OF CONSTRUCTION.” 

 

 

55.  TECHNICAL REQUIREMENTS: 

 

a. Field Verification: The Contractor is responsible for field verification of the site and scope of work. Field 
verification includes but is not limited to the measurement and location of all significant items required to 
perform the scope of work. The Contractor should give careful consideration to the project intent, detail 
and specified products in order to ascertain the success of the required project. 

b. Disposition of Construction Waste Material: The Contractor shall submit a Waste Management Plan. The 
Waste Management Plan shall identify all recyclable material and disposal methods for all material. All 
waste and material requiring waste disposal removed from government property becomes the sole property 
of the Contractor. It shall be the Contractor’s responsibility to remove and dispose of such material. Metal 
components may be recycled at the local Activity’s recycling center free of charge. All material shall be 
considered recyclable or reusable, unless clearly demonstrated to the Contracting Officer, by the 
Contractor, that the material requiring disposal is waste material, and the Contracting Officer concurs. The 
coupons will be issued only upon the submission of a written request, by the Prime Contractor to the 
Contracting Officer, which must identify the nature of the waste and the number of coupons requested. The 
landfill coupons issued under this task order are to be used only for the disposal of waste generated by this 
task order. 
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c. Warranty: Contractor shall warrant all materials and work provided for not less than one year after final 
acceptance of the work. If the Contractor is required by the Government to provide remedial repair of 
previously installed work due to latent defect or unacceptable work performance, the Contractor shall 
warrant the repaired work for one year after the completion and acceptance of the repair. For warranted 
items, the manufacturers’ original written warranty shall be furnished to the Contracting Officer or his 
designated representative upon purchase of the warranted item and after the Contractor duplicates the 
warranty for his information file. The original warranty shall be accompanied by a copy of the supplier’s 
receipt showing place of purchase, telephone number of supplier, address, delivery order number if 
applicable, ticket number, etc. The Contractor shall not use Government copiers to duplicate the warranty 
or make any other copies required to operate/manage his business or personal affairs. If the Contractor fails 
to furnish the written original warranty of the warranted item, all future invoices shall be rejected/returned 
to the Contractor until the warranty in question is received and accepted by the ACO. 

 

d. Construction Services: Services provided by the Contractor shall include, but are not necessarily limited to: 

 

(1) EXAMINATION OF CONTRACT DOCUMENTS AND WORK SITE: The Contractor shall check 
all Contract Documents for correctness and correlation. If the Contractor notes any discrepancy or 
ambiguity, the Contractor shall immediately notify the TPOC. 

 

(2) Contractor shall examine the work site as to the conditions affecting the work. Failure by the 
Contractor to acquaint oneself with available information regarding these conditions shall not relieve 
the Contractor from the responsibility of successfully completing the work. 

 

(a) The Contractor is responsible for notifying the TPOC that the work is complete. The TPOC will 
be the ACCEPTING AUTHORITY of the work. 

(b) The Contractor will thoroughly clean up the work area after completion of the work, removing all 
loose debris and disposal of all non-permanent materials. 

 

(3) CONTRACTOR’S USE OF PREMISES: Unless otherwise specified or separately agreed to by the 
TPOC, government owned material handling equipment, transportation equipment or general tools 
shall not be available for Contractor’s use. Contractor shall be responsible for providing all required 
equipment. The Contractor shall limit his use of the premises for work and for storage of material and 
equipment associated with the task order as directed by the TPOC. 

 

(4) The Contractor assumes full responsibility for the protection and safekeeping of products under this 
task order, which are stored at this site. The Contractor shall be responsible for the relocation of stored 
equipment that is under the Contractor’s control, which may interfere with operations of the 
Government or with others on-site. 

 

(5) The Contractor will take all necessary precautions against damage to, and is fully responsible to 
protect, adjacent surfaces, and shall repair any or all damage to either Government and/or site personal 
property of any kind, as a result of the Contractor’s work. Where existing facilities, utilities or 
property are damaged because of Contractor’s acts or omissions under the associated PO and task 
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order documents, the Contractor shall repair or replace such damage. Damaged surfaces shall be 
replaced or patched with like material and finish to match existing surfaces at Contractor’s expense. 

 

56.  ORAL MODIFICATION: No oral statement by any person other than the Contracting Officer or his/her 
representative, as provided in the contract clause entitled, “CHANGES AND CHANGED CONDITIONS,” will in 
any manner or degree modify or otherwise affect the terms of this task order. 

 

57.  NO WAIVER BY THE GOVERNMENT: The failure of the Government in any one or more instances to insist 
upon strict performance to any of the terms of this task order or to exercise any option herein conferred shall not be 
construed as a wavier or relinquishment to any extent of the right to assert or rely upon such terms or options on any 
future occasion. 

 

58.  LICENSES/PERMITS: The Contractor shall, without additional expense to the Government, obtain all 
appointments, licenses, and permits required to perform work under this task order. The Contractor shall comply 
with all applicable federal, state, and local laws, and base regulations and procedures. Evidence of such permits and 
licenses shall be provided to the Contracting Officer before work commences and at other times as requested by the 
Contracting Officer (see FAR 52.236-7, Permits and Responsibilities). 

 

59.  HAZARDOUS SUBSTANCES: For repair, remodeling, minor construction, and demolition of existing 
buildings/structures/facilities, the Contractor may be required to work in areas with flooring, walls, ceilings, 
insulation, roofing materials and paints, etc., that may have asbestos or lead paints, or PCB and/or other hazardous 
materials requiring abatement and/or management according to applicable national and local Environmental 
Protection laws and regulations. For work in soil excavation, removal of underground tanks, and other exterior 
construction, such as work involving electrical transformers, etc., the Contractor may be required to work with 
contaminated soil and subsoil conditions involving abatement or management of hydrocarbon materials, lead 
contaminated materials, or PCB contaminated materials. However, if during the performance of the work, the 
Contractor encounters hazardous substances, or finds evidence of the existence of hazardous substances not known 
before award, the Contractor shall immediately stop work in the area suspected of having hazardous substances, and 
inform the Contracting Officer for direction. In no instance shall the Contractor perform the work involving the 
hazardous materials without notifying and receiving approval of the Contracting Officer, or without taking 
appropriate measures to protect workers as well as the occupants of the facilities, public health in general, and the 
environment according to applicable laws and regulations. 

 

60.  INSPECTIONS AND QUALITY CONTROL: General Requirements for Quality Control (QC): The Contractor 
shall be required to inspect and maintain quality control for his own work. Unless otherwise indicated, prior to start 
of construction, including demolition work, the Contractor shall submit a Quality Control Plan for review and 
approval by the Contracting Officer. The plan will insure conformance to the task order requirements with respect 
to the materials, workmanship, construction, finish, operational performance of equipment, and compliance with 
applicable laws, building codes, and regulations, including Environmental Protection Agency requirements, Energy 
Conservation requirements, and applicable safety requirements. In general, the Contractor shall utilize the three-
phase quality control process. 
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a. Preparatory Phase: During this phase, the Contractor shall review all applicable documents to make sure 
he/she understands thoroughly all applicable laws, codes, regulations, and the requirements of the task 
order, including task order drawings and specifications, if any. It also includes the determination of the 
requirements for testing and certification required for the work of the task order. Unless otherwise 
indicated, this phase includes, as a minimum, the submittal, review, and approval by the Contractor Quality 
Control Manager of the following: materials, equipment, shop drawings, and applicable methods of 
construction and installation. The Contractor shall submit a copy of all QC documents to the Contracting 
Officer as proof that QC has been performed. 

 

b. Initial Phase: During the initial phase of QC, the QC Manager shall observe and inspect the work daily, or 
as the work progresses, to establish the quality of the workmanship, to resolve conflicts in construction, to 
ensure that testing, when required, is being done and certified by the approved laboratories, and to check 
all work procedures to ascertain that the work is in conformance with required safety requirements. The 
QC Manager shall record and report all nonconforming work, work not meeting the task order 
requirements, and work not of acceptable quality, and requiring correction or rework. The Daily Report to 
the Contracting Officer shall note all Initial Phase QC items. 

 

c. Follow Up Phase: This phase of work shall be performed daily, or more frequently as may be required until 
completion of each definable work item. During this follow up phase, the QC Manager shall ensure that the 
work is in compliance with the task order requirements, the quality of workmanship for all work is 
maintained, and all work being performed meets safety requirements. The QC Manager shall ensure that all 
discrepancies, conflicts, and rework items previously identified, are being corrected, re-inspected, and 
retested. The Daily Report to the Contracting Officer shall note all Follow Up Phase QC items. 

 

The QC Manager must be a graduate of the 2-day NAVFAC Southwest Contractor Quality Management 
(CQM) Training. Contact the Contracting Officer/Project Manager to obtain specific information about 
available classes and training dates. 

 

61.  SAFETY: The Contractor shall perform work in compliance with Section 01526, Safety and Occupation Health 
Requirements; and any Special Safety Requirements contained in the specifications. 

 

62.  PERFORMANCE EVALUATIONS: At the conclusion of each task order, the Administrative Contract Office 
may complete a Contractor’s performance evaluation and input into CPARS. The evaluation will take into account 
all aspects of the Contractor’s performance, including evaluations from Performance Assessment Plans when 
included in the task order. Performance evaluations may be completed any time the Contractor’s performance is 
considered less than satisfactory. Contractor will be provided a copy of the performance evaluation and an 
opportunity to discuss the evaluation. The performance evaluations will have an impact on the award of future 
contracts and task orders. 
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Statement of Work  

for Project: 

Replace Dock Bumpers at Small Boat Security Pier  

at Naval Weapons Station Seal Beach 

dated N o v e m b e r 1 7 , 2 0 1 4 

 
Sections: 

 

Technical 

 

1 
General
Outline 
2 
Locatio
n 
3 Period of Performance 
4. General scope 

 

General: 
 

5. General Disposal Notes 
6. Temporary Utilities 
7. As Builts 
8. Submittals 
9. Warranty 
10. Operation and Maintenance Manual 
11. Safety 
12. Preconstruction Meeting 
13. Scheduling 
14. Environmental Requirements 
15. Seal Beach Rules and Regulations 

 

 

1. General Outline 
Provide all labor, materials, and equipment necessary to perform the following repairs: r ep lace dock 
bumpers and install four new mooring cleats on small boat pier. 

 

2. Location 
The work will take place at the Small Boat Pier at Naval Weapons Station Seal Beach (NWSSB) Seal Beach, 
California. 
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3. Period of Performance 
Contractor shall complete all work within 90 calendar days from date of award. 

 

4. Scope of work 
Contractor shall perform the following site requirements. See maps for locations and details: 

a) Remove existing bumpers 
b) Install new bumper edging on the top & bottom of specific edges as shown on Sketch B (attached) 
c) Install four approved corner guards as specified on Sketch A (attached) 
d) Submit a procedure that protects the Ocean from debris and material from falling in with will be 

approved by the Government. 
e) Install Tough, U.V. Resistant, Polyester Fabric Covered Foam Edging 
f) Install four new mooring cleats; customer will pick location on dock 

 

5. General Disposal Notes 
 

All debris, rubbish, hazardous waste and unusable material resulting from the work under this contract 
shall be disposed of by the Contractor at t h e  Contractor’s expense off Government property, except for 
removed earth cover, which shall be disposed of off-site at approved landfill. Disposal shall be in accordance 
with all Federal, State, local and Station regulations.   Contractor shall comply with all disposal regulations. 
Hazardous wastes must be disposed of in accordance with the Resource Conservation and Recovery Act and 
its associated state and local regulations.  Contractor shall provide manifest to Environmental Dept for review. 

 

6. Temporary  Utilities 
 

For work accomplished under this contract, the Government will provide potable water and power at no 
cost to the Contractor. Contractor is responsible for making connections. Certified backflow protection 
required on connection to fire hydrants. 

 

7. As Builts 
 

Contractor shall maintain at the work site a set of contract drawings marked up to show deviations which have 
been made from the contract drawings.  These drawings shall be made available for review by the Contracting 
Officer at all times. At completion of the work, the marked up plans shall be turned over to the Contracting 
Officer.  Final payment will not be made until the marked up prints are delivered to the Contracting Officer.  

 

 

8. Submittals 
a) Bumpers material 
b) Fasteners 
c) Corner guard material 
d) Schedule of Prices 
e) Project Schedule 
f) Quality Control Plan (Section 4) 
g) Activity Hazardous Analysis (Section 12) 
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9. Warranty 
 

Contractor warrants for a period of one year after the signed completion date of the contract 
that it will replace any defective work caused by its labor or failure of equipment. The Warranty 
period  begins on the date of the “Final Acceptance Inspection.” 

 

 

10. Operation and Maintenance Manual 
Not Applicable to this project. 

 

 

 

11. Safety 
Contractor shall provide a Site Safety Health Officer (SSHO) at the work site to implement and manage the 
Safety program. The SSHO may also act as the QC Manager and the Construction Superintendent. 

 

Contractor must comply with EM 385-1-1 Safety and Health Requirements Manual and submit a job specific 
activity hazard analysis (AHA) per 01.A.13 of the EM 385-1-1. No work may commence on site until the AHA 
has been approved by the Government. 

 

12. Preconstruction meeting 
Prior to start of construction, key contractor personnel shall meet with government representatives to discuss the 
project, station regulations, and contractual requirements. 

 

13. Scheduling 
Contractor shall submit a work schedule to the Contracting Officer. 

 

14. Environmental Requirements 
See Attachment 2 for the Standard NWS Seal Beach Rules and Regulations, Sections 21 through 31 cover 
standard environmental requirements. 

 

Additional requirements for this project that are not covered in the Standard NWS Seal Beach Rules and 
Regulations are: 

 

Air 

 

-SQAMD Rule 1108 Asphalt Emissions: Ensure the application of asphalt is in compliance with South Coast 
Air Quality Management District (SCAQMD) Rules 1108 and 1108.1. 

 

-SQAMD Rule 1113 VOC limits for paints, primers and sealants for architecutural coatings: Ensure all coatings 
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such as paints, primers; sealants, etc. are in compliance with Volatile Organic Compounds (VOCs) limitations as 
determined by the South Coast Air Quality Management District (SCAQMD) Rule 1113 for Architectural 
Coatings. 

 

-SQAMD Rule 1168 VOC limits for adhesives and sealants: Ensure any adhesives and/or sealants used are in 
compliance with Volatile Organic Compounds (VOCs) limitations as determined by the South Coast Air Quality 
Management District (SCAQMD) Rule 1168. 

 

Natural Resources Seal Beach 

-Avoid work during the avian nesting/breeding season (1 March  31 August). Work must be completed between 1 
September and 28 February. 

 

-If work is completed during breeding season between February and September, a nesting bird survey 
conducted by a qualified biologist will need to be completed within 2 weeks before start of work. 
(government provided) 

 

-A Burrowing Owl survey is required prior to start of work. Coordinate with Bob Schallmann (562-626-7290) to 
conduct a Burrowing Owl survey prior to start of work. 

 

 

 

15. NWS Seal Beach Rules and Regulations 
See Attachment 2 for the Standard NWS Seal Beach Rules and Regulations which includes the 

following Sections: 

a) Voluntary Protection Program (VPP) 
b) Installation Access 
c) Disposal 
d) Working Hours 
e) Working Hours in Explosives Handling Areas 
f) Site Approval 
g) Road Closures 
h) Underground Utilities and Digging Permits 
i) Utility Outages 
j) High Voltage Electrical System Outages 
k) High Voltage Work 
l) GIS DATA 
m) Weight Handling Operations 
n) Use of Weight Handling Equipment (WHE) 
o) Operation of man lifts and aerial work platforms 
p) Cameras 
q) Smoking regulation 
r) Ordnance 
s) Ordnance Hazardous Control Brief 
t) Cell Phone Use 
u) Environmental Compliance Assessment Training and Tracking System 
v) Conformance with the Environmental Management System 
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w) Drainage & Barriers 
x) Solid Waste Management 
y) Solid Waste Management Records 
z) Priorities for Final Disposition of Solid Waste and Reusable Items 
aa) Hazardous Waste Management 
bb) Releases/Spills of Oil and Hazardous Substances 
cc) Refrigerant Recovery 
dd) Solvents 
ee) Asbestos 

 

 

 

 

ATTACHMENTS: 

 

• Sketches (A&B) 
• NWS Seal Beach rules and Regulations dated March 11, 2014 
• NWS Seal Beach Construction Documents dated December 6, 2013 
• Application for Installation Access 
• Wage Determination CA150035 01/23/2015  CA35 
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ADDITIONAL INFORMATION 

 

SITE VISITATION 

 

A site visit will be held at 10:00 AM on Thursday, February 12, 2015 at the Naval Weapons Station Seal Beach, 
CA, where questions may be discussed relative to this Request for Quotation (RFQ).  Although the site visit is not 
mandatory, it is highly recommended.  All parties that would like to attend this site visit must be vetted for base 
access.  Point of contact for base access is Daniel Varela, who can be reached at (562) 626-7964 or 
daniel.r.varela1@navy.mil. All requests for Contractor access (See attached APPLICATION FOR 
INSTALLATION ACCESS) for the site visit must be received no later than Monday, February 9, 2015 at 1400 
(PST). 

 

A brief discussion of the project will be held and then the site walk (tour) will be conducted at the project site.  All 
Contractor questions put forward during this meeting/site walk must be followed up in writing by the Contractor as 
a formal Request for Information (RFI). 

 

Prospective offerors are advised that the discussion/site visit will be held solely for the purpose of explaining the 
concepts involved in the project and the specifications, terms, and conditions of this RFQ.  In order to make the site 
visitation as productive as possible, offerors are requested to submit, as soon as possible prior to the visitation, any 
questions they may have in writing to Santiago D. Rodrigues, by email at Santiago.rodrigues@navy.mil  The 
submission of written questions will not preclude anyone from posing questions during the meeting and site visit. 

 

The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigation and Conditions Affecting the 
Work, will be included in any contract awarded as a result of this RFQ.  Accordingly, offerors are encouraged and 
expected to inspect the site where the work will be performed. 

 

No minutes of the meeting/site visit will be issued.  The contractors are advised that it is intended that this RFQ will 
remain unchanged unless amended in writing.  If an amendment is issued, standard procedures related to the 
acknowledgment and receipt of any such amendment(s) shall be applicable. 
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PROPOSAL 

 

Your proposal must be delivered to: 

 

Facilities Engineering and Acquisition Division 

Attn:  Santiago D. Rodrigues 

800 Seal Beach Blvd., Bldg. 230 

Seal Beach, CA 90740-5000 

santiago.rodrigues@navy.mil 

 

E-mail proposals are permitted. 

 

NOTE:  Do not assume access to the FEAD building.  If you do NOT have access, please call Santiago D. 
Rodrigues at (562) 626-6110 prior to arriving at the front door of the building.  You will be met at the door and 
your proposal will be accepted. 

 

PROPOSAL DUE DATE 

 

All quotations must be submitted by 10:00 AM Pacific Time, Friday, March 6, 2015. 

 

 

PRE-CONSTRUCTION MEETING 

 

Prior to commencement of work, a meeting will be held with the contractor and government representative to 
discuss matters of mutual interest concerning the task order.  The contractor shall contact Tony Ortega, (951) 538-
6122 or (562) 626-7049, within 5 calendar days following the award of this contract. 
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Section I - Contract Clauses  

 

CLAUSES INCORPORATED BY REFERENCE 

 

 

52.202-1  Definitions  NOV 2013    

52.204-7  System for Award Management  JUL 2013    

52.213-4  Terms and Conditions--Simplified Acquisitions (Other Than 
Commercial Items)  

OCT 2014    

52.219-4  Notice of Price Evaluation Preference for HUBZone Small 
Business Concerns  

OCT 2014    

52.222-6  Construction Wage Rate Requirements  MAY 2014    

52.222-7  Withholding of Funds  MAY 2014    

52.222-8  Payrolls and Basic Records  MAY 2014    

52.222-9  Apprentices and Trainees  JUL 2005    

52.222-10  Compliance with Copeland Act Requirements  FEB 1988    

52.222-11  Subcontracts (Labor Standards)  MAY 2014    

52.222-12  Contract Termination-Debarment  MAY 2014    

52.222-13  Compliance With Construction Wage Rate Requirements and 
Related Regulations  

MAY 2014    

52.222-14  Disputes Concerning Labor Standards  FEB 1988    

52.222-15  Certification of Eligibility  MAY 2014    

52.222-50  Combating Trafficking in Persons  FEB 2009    

52.223-6  Drug-Free Workplace  MAY 2001    

52.225-9  Buy American--Construction Materials  MAY 2014    

52.225-10  Notice of Buy American Requirement--Construction 
Materials  

MAY 2014    

52.228-5  Insurance - Work On A Government Installation  JAN 1997    
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52.228-14   Irrevocable Letter of Credit  NOV 2014    

52.232-5  Payments under Fixed-Price Construction Contracts  MAY 2014    

52.232-27  Prompt Payment for Construction Contracts  MAY 2014    

52.232-36  Payment by Third Party  MAY 2014    

52.233-1  Disputes  MAY 2014    

52.236-2  Differing Site Conditions  APR 1984    

52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    

52.236-5  Material and Workmanship  APR 1984    

52.236-6  Superintendence by the Contractor  APR 1984    

52.236-7  Permits and Responsibilities  NOV 1991    

52.236-9  Protection of Existing Vegetation, Structures, Equipment, 
Utilities, and Improvements  

APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    

52.236-11  Use and Possession Prior to Completion  APR 1984    

52.236-12  Cleaning Up  APR 1984    

52.236-13  Accident Prevention  NOV 1991    

52.236-15  Schedules for Construction Contracts  APR 1984    

52.242-14  Suspension of Work  APR 1984    

52.242-17  Government Delay Of Work  APR 1984    

52.243-4  Changes  JUN 2007    

52.249-10  Default (Fixed-Price Construction)  APR 1984    

52.252-2  Clauses Incorporated By Reference  FEB 1998    

252.204-7012  Safeguarding of Unclassified Controlled Technical 
Information  

NOV 2013    

252.225-7048  Export-Controlled Items  JUN 2013    

252.235-7004  Protection of Human Subjects  JUL 2009    

252.236-7000  Modification Proposals-Price Breakdown  DEC 1991    

252.243-7001  Pricing Of Contract Modifications  DEC 1991    
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5252.242-9300  Government Representatives  OCT 1996    

5252.242-9305  Pre-Performance Conference  JUL 1995    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) 

 

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 237990. 

 

(2) The small business size standard is $36.5M. 

 

(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 

 

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 
this provision applies. 

 

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System 
for Award Management (SAM), and has completed the Representations and Certifications section of SAM 
electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding 
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by 
checking one of the following boxes: 

 

(     ) Paragraph (d) applies. 

 

(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 
in the solicitation. 
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(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 
provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 
52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

 (A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 
contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 
which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 
specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 
when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 
contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 
clause at 52.222-26, Equal Opportunity. 
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(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 
contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 
use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 
III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies. 

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 
52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 
applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 
Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 
educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

      (i) 52.204-17, Ownership or Control of Offeror.  

      (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Certification. 
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      (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for 
Certain Services--Certification. 

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only). 

      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

      (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website 
accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies 
by submission of the offer that the representations and certifications currently posted electronically that apply to this 
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, 
are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to 
the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 
by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 
offer and are current, accurate, and complete as of the date of this offer. 

------------------------------------------------------------------------ 

FAR Clause         Title               Date           Change 

------------------------------------------------------------------------ 

------             ----------             ------          ------ 

------------------------------------------------------------------------ 

 

 

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 

 

 



N62473-15-T-4203 
 

Page 38 of 46 
 

 

 

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 

 

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date 
the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work 
ready for use not later than 90 calendar days after the date of the contract award. The time stated for completion 
shall include final cleanup of the premises.  

 

 

(End of clause) 

 

 

 

52.211-12     LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)  

 

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay 
liquidated damages to the Government in the amount of $110.00 for each calendar day of delay until the work is 
completed or accepted. 

 

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until 
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the 
Termination clause. 

 

(End of clause) 

 

 

 

52.211-13     TIME EXTENSIONS (SEP 2000) 

 

Time extensions for contract changes will depend upon the extent, if any, by which the changes cause delay in the 
completion of the various elements of construction. The change order granting the time extension may provide that 
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the contract completion date will be extended only for those specific elements related to the changed work and that 
the remaining contract completion dates for all other portions of the work will not be altered. The change order also 
may provide an equitable readjustment of liquidated damages under the new completion schedule. 

 

(End of clause) 

 

 

 

 

252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS 
(JUNE 2012) 

 

(a) Definitions. As used in this clause– 

 

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 

 

(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
a payment request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the 
Contracting Officer. 

 

(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 

 

(4) Receiving report means the data required by the clause at 252.246-7000, Material Inspection and Receiving 
Report. 

 

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving 
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, 
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet 
at https://wawf.eb.mil/. 
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(c) The Contractor may submit a payment request and receiving report using other than WAWF only when– 

 

(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 
Contracting Officer's determination with each request for payment;  

 

(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 

 

(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as 
the electronic format; or 

 

(4) When the Governmentwide commercial purchase card is used as the method of payment, only submission of the 
receiving report in electronic form is required. 

 

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in 
Section G of the contract. 

 

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 

 

(End of clause) 

 

 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
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Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
     
Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
NAVY CONSTRUCTION/FACILITIES MANAGEMENT INVOICE 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Issue By and Admin DoDAAC is N62473/ROPDL 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
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-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N62473/ROPDL 
Admin DoDAAC   N62473/ROPDL 
Inspect By DoDAAC   N62473/ROPDL 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC  N62473/ROPDL 
LPO DoDAAC    N62473/ROPDL 
DCAA Auditor DoDAAC  N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
 
    
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
NAVFAC_SW_ROPDl_inspector@navy.mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
 
Teresa Fitzpatrick 
(562) 626-6115 
Teresa.fitzpatrick@navy.mil  
     
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
 
 
 
 
 
5252.201-9300     CONTRACTING OFFICER AUTHORITY (JUN 1994) 
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In no event shall any understanding or agreement between the Contractor and any Government employee other than 
the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be 
effective or binding upon the Government.  All such actions must be formalized by a proper contractual document 
executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in the event a 
Government employee other than the Contracting Officer directs a change in the work to be performed or increases 
the scope of the work to be performed, it is the Contractor's responsibility to make inquiry of the Contracting 
Officer before making the deviation.  Payments will not be made without being authorized by an appointed 
Contracting Officer with the legal authority to bind the Government. 

 

 

 

 
 
 
5252.236-9303     ACCIDENT PREVENTION  (NOV 1998) 

 

(a) The Contractor will maintain an accurate record of, and will report to the Contracting Officer in the manner and 
on the forms prescribed by the Contracting Officer, all accidents resulting in death, traumatic injury, occupational 
disease, and damage to property, materials, supplies and equipment incident to work performed under this contract. 

 

(b) Compliance with the provisions of this article by subcontractors will be the responsibility of the Contractor. 

 

(c) Prior to commencement of the work, the Contractor may be required to: 

 

(1) submit in writing his proposals for effectuating provision for accident prevention; 

 

(2) meet in conference with representatives of the Contracting Officer to discuss and develop mutual understandings 
relative to administration of the overall safety program. 
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5252.236-9305     AVAILABILITY OF UTILITIES  (JUN 1994) 

 

When available, the Government will furnish reasonable amounts of the following utilities for the work to be 
performed under this contract at no cost to the Contractor. Information concerning the location of existing outlets 
may be secured from the OIC. The Contractor shall provide and maintain, at his expense, the necessary service lines 
from existing Government outlets to the site of work. 

 

Electric  -  Water  -  Compressed Air 

 

Contractor Furnished Utilities.  In the event that the Government is unable to provide the required types of utilities, 
the Contractor shall, at his expense, arrange for the required utilities. 

 

Contractor Energy Conservation. The Contractor shall be directly responsible for instructing employees in utilities 
conservation practices. The Contractor shall be responsible for operating under conditions which preclude the waste 
of utilities, which shall include: 

 

a. Lights shall be used only in areas where and at the time when work is actually being performed. 

 

b. Mechanical equipment controls for heating, ventilation and air conditioning systems will not be adjusted by the 
workers. 

 

c. Water faucets or valves shall be turned off after the required usage has been accomplished. 

 

Telephone Lines. Telephone lines for the sole use of the contractor will not be available. Government telephones 
shall not be used for personal reasons. 

 

Contractor Availability. The contractor shall maintain a telephone at which he or his representative may be reached 
24 hours daily. The telephone shall be listed in the contractor's name. If the contractor does not have a local 
telephone, he shall maintain a toll free emergency telephone (or accept collect calls from authorized Government 
personnel) at which he or his representative may be reached at night, weekends and holidays. It is mandatory that 
the contractor or his representative be available to a toll-free telephone 24 hours per day, seven days per week, 
including holidays. He shall notify the OIC in writing of the mailing address and telephone number within three 
days after award of this contract and immediately thereafter in the event of change. 



N62473-15-T-4203 
 

Page 45 of 46 
 

 

 

 

 



N62473-15-T-4203 
 

Page 46 of 46 
 

 

Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.209-2  Prohibition on Contracting with Inverted Domestic 

Corporations--Representation  
DEC 2014    

52.225-25  Prohibition on Contracting with Entities Engaging in Certain 
Activities or Transactions Relating to Iran-- Representation 
and Certifications.  

DEC 2012    

252.204-7007  Alternate A, Annual Representations and Certifications  DEC 2014    
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1. Voluntary Protection Program (VPP) 
 
The "Naval Weapons Station Seal Beach Security & Safety Brief", in both English and Spanish, shall appear in 
any health and safety plan submitted for all projects taking place at Seal Beach Naval Weapons Station. 

2. Installation Access 
 
As of August 2009, the voluntary NCACS ID system is used as the preferred entry to the base.  Any vendor, 
contractor, or subcontractor needing access to the base on a regular basis may get a badge via the NCACS 
program.  For assistance with any questions or to sign up call 1-877-RAPIDGATE or 1-877-727-4342 or for on 
line information http://www.rapidgate.com/vendors/how-to-enroll.  The charge for this program is as follows: 
$199.00 to sign up a company 
$159.00 for each employee 
 
If additional sites such as El Centro, San Diego, and Lemoore added another $50.00 per site for the company 
and $29.00 for employees. 
 
This is an annual fee. 
 
If the company is not planning on being a regular to the base they can buy a 90 day badge for: 
$199.00 to sign up a company 
$59.00 for each employee 
$30.00 for each new card if lost or stolen. 
Listed prices are subject to change by the NCACS Vendor. 
 
NCACS badges require security background checks and will not be issued to individuals with felony 
convictions, sex offenders or people with warrants, etc. 
 
After sign up with NCACS the company is given a code and the employees can visit a kiosk at Seal Beach to 
sign up for a badge.  It takes 10-14 days to get the badge.  Seal Beach Pass & ID will distribute their badges.  
Vehicles will still need a vehicle pass, so visitors will have to stop and get a vehicle pass if they are not regulars. 
 
Please ensure that the company has access privileges for weekend work and that they have paid for 
access to Seal Beach. 
 
Personnel who do not utilize the NCACS system must be cleared for daily access utilizing SECNAV Form 
5512/1 and pass all criminal background checks in order to be eligible for a daily pass. ALL personnel must 
submit these forms 7 to 10 days prior to their credentialing (see list of acceptable documents on Page 3 of the 
form). All badging will be on a daily basis. 

3. Disposal 
 
Disposal - Debris, rubbish, hazardous waste and unusable material resulting from the work under this contract 
shall be disposed of by the Contractor at his expense, off Government property.  Hazardous wastes must be 
disposed of in accordance with the Resource Conservation and Recovery Act and its associated state and local 
regulations. 
 
The contractor shall use the facility's franchise disposal company (Consolidated Disposal Service, (562) 347-
4000, 818-504-3000 or 800-299-4898 Contract No. N62473-10-D-1401) for each site when requiring the use 
of dumpsters of any size or type.  Consolidated Disposal Services is to be used only for general trash dumpsters. 

4. Working Hours 
 
Regular working hours shall consist of an 8-1/2 hour period between 7 am and 3:30 pm Monday through 
Friday, excluding Government holidays. 
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5. Working Hours In Explosives Handling Areas 
 
Work hours in these areas are limited to weekends and after regular working hours of weapons handling 
personnel and require government escort/oversight.  Buildings in these areas are generally numbered in the 300, 
400 500, 600, 800 and 900 series.   

6. Site Approval 
 
Site approval for HERO and HERF is required for all work in the explosives handling areas.  These approvals 
take approximately 6 to 8 months for NOSSA approval.  Plans and schedules for work in the explosives 
handling areas should be submitted as early in the project as possible and time should be allotted in the contract 
for approval delays. 

7. Road Closures 
 
Contractor shall give the Contracting Officer a minimum of 25 calendar-days notice before interrupting any 
roadways.  Plans showing rerouting of traffic, duration of closure and plating requirements if needed shall be 
provided at the time of requesting for approval consideration. 

8. Underground Utilities and Digging Permits 
 
The NWS Seal Beach Dig Permit shall be filled out with a drawing or sketch attached showing locations of the 
proposed excavations or drillings. FEAD personnel will review the drawings and provide information of 
existing known utilities on the returned FEAD signed permit. Following FEAD signing the Contractor shall take 
the permit to the PW Shop Superintendent for his review, comments and signature. Locations of underground 
utilities shown on drawings are approximate. Therefore the Contractor shall obtain the services of an 
underground utility locating (scanning) company to determine the exact locations and identify any other 
potential underground obstructions that may not be show on contract drawings. The Contractor shall hand 
excavate within 3 feet of either side of existing underground utilities and be responsible for any damage to 
existing utilities. 

9. Utility Outages 
 
Contractor shall give the Contracting Officer a minimum of 25 calendar-days notice before interrupting any 
utilities. 

10. High Voltage Electrical System Outages 
 
The Base does not have the capability to provide power outages to the high voltage system.  Contractor 
personnel must accomplish high voltage outages with coordination of the base facilities engineering and shop. 

11. High Voltage Work 
 
Government will provide electrical utility information and assist in locating shutoff fuses but the Government 
will not perform any other high voltage work for the Contractor.  The Contractor is responsible to perform all 
high voltage work, including but not limited to: 
 

a. Disconnecting high voltage fuses at pole; 
b. Disconnecting high voltage on ground;  
c. Making connections to their trailer;  
d.  Providing temporary transformer (for Contractor's trailer or for construction); 
e. Reconnecting fuses. 

 
Contractor shall hire certified high voltage subcontractor for any high voltage work. Contractor shall submit his 
outage and reconnection plan (to include placement of temporary generators, if required) for Government 
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approval before any electrical work is done.  If outage required by contract creates an outage to other buildings, 
contractor shall be responsible, if directed by contract drawings and specifications, to perform all work required 
to install Government furnished portable generators to those affected buildings (with exception that Government 
will place generators at desired locations for the outage). 
 
[EIC or FSCM to determine during design which buildings would be affected by outages and specify the 
number/location of generators to be connected in the contract specs] 

12. GIS DATA 
 
The contractor is responsible to provide GIS data for utilities, structures or any installation that will require 
geographic changes of utility and base maps unless otherwise directed by the specifications of the project.   
  
GIS Data Collection Standards 

a. All features/infrastructure located through field investigation or emplaced during construction shall be 
surveyed and mapped using the appropriate survey equipment and methodologies to generate GIS Data 
at a sub-foot level of horizontal and a sub meter level of vertical spatial accuracy as applicable. Some 
Facility, infrastructure and Natural Resources data may have accuracy levels of a lesser value if 
deemed appropriate by the contract manager and GIS Coordinator as required.  

b. The geospatial projection of the data shall be NAD83, State Plane Zone 6, U.S. Foot. 
c. All attributes shall be populated with the correct data to properly identify and map the feature in a GIS 

Mapping system. Feature attribute data collection will be discussed and agreed upon during the Pre-
construction/Pre-survey meetings. 

d. GIS Deliverables will either be in a 1) SDSFIE 2.6 compliant Geodatabase with features in the correct 
Feature Datasets and in the correct Feature Classes or 2) A GIS Shapefile(s) with applicable attribute 
information as further directed by the scope or in Pre-construction meetings. 

e. A digital image, georeferenced, will be taken of each underground feature after installation, prior to 
being covered, and associated to the GIS spatial data that was collected via a link in the Geodatabase or 
in an accompanying table.  Above ground features shall also be captured using the above process after 
construction is completed. The appropriate number of photos for field surveys shall be collected to give 
a good interpretation of existing field conditions and will be discussed in the Pre-survey meetings. 

f. All survey control data gathered, set or found during execution of the work will be submitted in one of 
the above mentioned formats including scanned copies of the surveyor’s notes in a pdf format if 
applicable. 

g. All GIS data collected is the property of the U.S. Government and data sharing restrictions apply. 

13. Weight Handling Operations 
 
All weight handling operations shall comply with latest edition of (NAVFAC P-307) Management of Weight 
Handling Equipment and US Army Corp of Engineers (EM-385-1-1), Safety and Health Requirements Manual. 

14. Use of Weight Handling Equipment (WHE) 
 
a. Prior to the contractor bringing on board and using WHE, the contractor shall give the Contracting Officer  

a minimum of 7 calendar-day notice and shall submit the following documents for review: 
 

(1) Crane 
i. Crane Certificate of Compliance  
ii. Crane Annual and Quadrennial Certifications 
iii. Crane Operator License 
iv. Copy of riggers and signal persons qualified by a third party evaluator or the employers in house 

qualified evaluator 
v. Contractor Crane Compliance Review Form 
vi. Contractor Rigging Gear Oversight Guidelines 
vii. Contractor Crane Operation Checklist 
viii. Critical/Complex Lift Plan Form (if applicable) 
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(2) Multi-Purpose Machine 

i. Certificate of Compliance  
ii. Contractor Multi-Purpose Machine Reference 

 
b. The WHE must be inspected and approved by the Government Representative prior to performing any 

lifts. An Operating Permit will be issued upon completion.  
 
c. The WHE shall meet as a minimum, the requirements of OSHA using the guidance of  29 CFR 1910.180, 

29 CFR 1926, and Army Corps of Engineer’s Publication EM 385-1-1, Safety and Health Requirements 
Manual.  If longshoring is involved, include 29 CFR 1918.   

 
d. A copy of the Crane Certificate of Compliance and operating permit shall be posted in the crane’s cab. 

 
e. The crane operator shall have their license on their person while performing crane operations. 

 
f. Provide any other pertinent documentation. 

 
g. The contractor may be subject to spot checks of crane operations by the Government Representative. 

15. Operation of man lifts and aerial work platforms  
 
In order to ensure that appropriate measures are in place for the safe and effective operation of man lifts and 
aerial work platforms, prime contractor shall review the attached Contractor Safety Compliance Form with their 
subcontractors and submit it to Contracting Officer for approval.  No man lift or aerial work platform work can 
be performed on site until Contracting Officer has approved safety compliance form.  

16. Cameras 
 
Photographs of any type are prohibited in many areas of the installation.  Personnel requiring photographs in the 
performance of their duties must obtain permission of the Security Director and be issued a camera pass before 
photographs may be taken.  Should a camera pass be required contact the Contracting Officer to obtain a camera 
pass instruction and request, read the instruction and fill out the request and return it to the Contracting Officer 
for submission to security. 

17. Smoking regulation 
 
No smoking is permitted in any vehicle or building on the Naval Weapon Station.  No smoking is permitted 
north of Westminster Ave., east of Kitts Highway or south of Pacific Coast Highway, except in designated 
smoking areas.  Inquire with building supervisor." 

18. Ordnance 
 
In the event the Contractor suspects they have excavated, exposed or may be in the vicinity of an object they 
suspect is ordnance or any object that may threaten their safety, they shall immediately cease operation and 
contact the Contracting Officer, who shall contact an explosive safety specialist to investigate. 

19. Ordnance Hazardous Control Brief  
(Only for projects associated with Ordnance Buildings or in Ordnance Areas.) 
 
The attached roster shall be filled out and those listed shall be in attendance for a briefing to be presented by 
Ordinance Safety Personnel.  Contact Explosive Safety at (562-626-7009/7096/7611) to arrange for the briefing. 

20. Cell Phone Use  
 
All motor vehicle operators on NRSW installations and operators of government-owned, leased or rented 
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vehicles on or off installation will comply with the following: 
 
a. Driver use of a hand-held cellular phone in a moving vehicle, except for official fire and emergency 

response or law enforcement or security purposes, is hereby prohibited. 
 
b. The prohibition against using hand-held cellular phones does not include hands-free cellular phone devices. 

Hands-free devices include console/dash-mounted or otherwise secured cellular phones with integrated 
features such as voice activation, speed dial, speakerphone, or other similar technology for sending and 
receiving calls. 

 
c. Driver use of any portable, personal listening device worn inside, around or covering the driver's ear, while 

operating a motor vehicle, except for fire and emergency response or law enforcement security purposes, is 
prohibited. Listening devices include, but are not limited to wired or wireless earphones and headphones 
for CD/MP3 players, and Bluetooth or similar technology, but do not include hearing aids or devices 
designed and required for hearing enhancement.  

21. Environmental Compliance Assessment Training and Tracking System 
 
The Superintendent, QC Manager and Alternate QC Manager shall complete “Environmental Compliance 
Assessment Training and Tracking System” (ECATTS) Training prior to starting work under this contract.  The 
specific module (training class) in ECATTS required to be taken is the “Environmental Requirements for 
Contractors:  NAVWPNSTASB”.  Other training modules in ECATTS that apply to this project are encouraged 
but not required.  If personnel changes occur for any of these positions after starting work, replacement 
personnel shall complete ECATTS training within 14 days of assignment to the project.  Submit an ECATTS 
certificate of completion for personnel who have completed the required "Environmental Compliance 
Assessment Training and Tracking System (ECATTS)" training.  This training is web-based and can be 
accessed from any computer with Internet access using the following instructions: 
 
Register for NAVFAC Environmental Compliance Assessment Training and Tracking System, by logging on to 
http://navfac.ecatts.com/ .  Obtain the password for registration from the Contracting Officer. 
 
This training has been structured to allow contractor personnel to receive credit under this contract and also to 
carry forward credit to future contracts.   ECATTS is available for use by all contractor and subcontractor 
personnel associated with this project.  These other personnel are encouraged (but not required) to take the 
training and may do so at their discretion. 

22. Conformance with the Environmental Management System 
 
The Contractor shall perform work under this contract consistent with the policy and objectives identified in the 
installation’s Environmental Management System (EMS).  The Contractor shall perform work in a manner that 
conforms to objectives and targets, environmental programs and operational controls identified by the EMS.  
The Contractor will provide monitoring and measurement information as necessary to address environmental 
performance relative to environmental, energy, and transportation management goals.  In the event an EMS 
nonconformance or environmental noncompliance associated with the contracted services, tasks, or actions 
occurs, the Contractor shall take corrective and/or preventative actions.  In addition, the Contractor shall ensure 
that its employees are aware of their roles and responsibilities under the EMS and how these EMS roles and 
responsibilities affect work performed under the contract. 
 
The Contractor is responsible for ensuring that their employees receive applicable environmental and 
occupational health and safety training, and keep up to date on regulatory required specific training for the type 
of work to be conducted onsite.  All on-site Contractor personnel, and their subcontractor personnel, performing 
tasks that have the potential to cause a significant environmental impact shall be competent on the basis of 
appropriate education, training or experience.  Upon contract award, the Contracting Officer’s Representative 
will notify the installation’s EMS coordinator to arrange EMS training.  The installation’s EMS coordinator 
shall identify training needs associated with environmental aspects and the EMS coordinator shall identify 
training needs associated with environmental aspects and the EMS, and arrange training or take other action to 
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meet these needs.  The Contractor shall provide training documentation to the contracting Officer.  The 
installations EMS coordinator shall retain associated records. 

23. Drainage & Barriers 
 
a. It is the duty of the contractor to implement sufficient best management practices to prevent pollutants and 

hazardous materials from coming in contact with rain or from leaving the construction site.  Pollution 
prevention measures must be implemented to keep all construction materials and potential pollutants on 
site.  Potential pollutants include: soil, gravel, dust, oil and grease, construction materials and hazardous 
materials.  Minimum best management practices include material delivery/storage, erosion/sediment 
control, concrete waste management, stockpile management, and hazardous waste management.   

 
b. General best management practices include:  

(1) Keeping construction materials, including stockpiles, covered when not in use;  
(2) Putting trash in trash bins with lids;  
(3) Staging hazardous materials under cover and off the ground to prevent contact with rain; 
(4) Allowing sufficient time before a storm for paint, asphalt, concrete or other materials to cure to 

prevent uncured material from leaving the site; and spill prevention. 
(5) Storm drain catch basins in the construction area shall be covered so that sediment and debris do not 

enter the catch basins during construction. 
(6) Sediment and debris from the worksite shall be swept up and properly disposed, so that they will not 

be tracked off site and enter a storm drain or receiving water. 
(7) If metal cutting, grinding, or welding is part of the project (such as concrete reinforcing bars or metal 

fencing), measures shall be put in place to prevent those pollutants from entering the water or storm 
drain systems. Also, at a minimum, metal slag/residues/shavings must be swept up and properly 
disposed of at the end of each workday. 

(8) Drip pans shall be placed under equipment to catch leaks. These drip pans shall be cleaned 
periodically. During rain events these drip pans shall be moved so that the storm water runoff doesn't 
become contaminated from their contents. 

(9) Wash/Pressure Wash water and residue from concrete and/or masonry work shall not be discharged 
into the storm drain or sanitary sewer systems.  Use dry methods such as sweeping, vacuuming, 
raking, and application of absorbents to cleanup pollutants prior to wash/pressure washing.  Wash 
water shall be contained in a concrete washout area and allowed to evaporate with the remaining 
solids disposed of as solid waste.  With written approval from the installation's environmental staff, 
smaller projects may have the option to discharge wash water onto a pervious soil surface and 
allowed to infiltrate into the soil. Any remaining residue shall be disposed of as solid waste.  Ensure 
the necessary equipment is available to retain and/or collect wastewater at the job site (ie: berms, 
portable containment area, storm drain covers, holding tanks, hoses, vacuum pumps, etc.).  Identify 
where all storm drains are located on and near the project property.  

(10) Temporarily protect storm drain inlets in the work area and within close proximity. 
(11) The project shall avoid the use of galvanized materials, or add an additional coating to the material to 

reduce the potential for zinc leaching into storm water runoff. Examples of items that may contain 
galvanized materials include fencing, flagpoles, corrugated roofing used in lean-to sheds, and 
sacrificial anodes. 

(12) If BMPs currently in place are found to be ineffective in controlling storm water pollution, they shall 
be amended as soon as possible to correct the problem. 

 
c. This is a list of minimum BMPs that should be implemented. Additional BMPs may be required depending 

on the specific project.  It is highly recommended that construction project manager/s work with base 
environmental representatives to ensure the project meets both environmental compliance and project 
timelines. 

 
d. Even if rain is not forecasted best management practices must be in place at all times. 
 
e. Materials cannot be dumped down the storm drain or any channels.  Hosing off areas is not permitted 

unless specific best management practices are in place to prevent pollution from going off-site.  Hosing off 
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equipment is not permitted at all, unless the rinsate is captured and disposed of properly.  It is the 
contractor’s responsibility to ensure that any subcontractors are properly trained regarding storm water best 
management. 

24. Solid Waste Management 
 
Government Policy is to apply sound environmental principles in the design construction and use of facilities.  
As part of the implementation of that policy, the Contractor shall: (1) practice efficient solid waste management 
when sizing, cutting, and installing product and materials and (2) use all reasonable means to divert construction 
and demolition waste from landfills and to facilitate their recycling or reuse. 
 
For projects exceeding a cost of $100,000 and will generate greater than 1 ton of construction/demolition debris 
(both criteria must be satisfied), a Solid Waste Management Plan is required to be submitted and approved a 
minimum of 15 days prior to initiating any site preparation work and should be approved prior to the Pre-
Construction Meeting.  The Solid Waste Management Plan should include the following: 

 

a. Name of individuals on the Contractor’s staff responsible for waste prevention and management. 
 
b. Actions that will be taken to reduce solid waste generation, including recycling, reuse, and diversion.  (See 

20 Priorities for Final Disposition of Solid Waste and Reusable Items.) 
 
c. Description of the specific approaches to be used in recycling/reuse of the various materials generated 

including the areas and equipment to be used for processing, sorting, and temporary storage of wastes. 
 
d. Characterization, including estimated types and quantities of waste to be generated.  Indicate the quantities 

of those material to be diverted from potential landfill disposal. 
 
e. Indicate the target diversion percentage rate (minimum of 50% of the total generated). 
 
f. Name of the landfill to be used and the estimated costs for use, assuming that there would be no salvage or 

recycling on the project. 
 
g. Identification of local and regional reuse programs, including non-profit organizations such as schools, 

local housing agencies, and organizations that accept used materials such as materials exchange networks 
and Habitat for Humanity. 

 
h. List of specific waste materials that will be salvaged for resale, salvaged and reused, or recycle.  Recycling 

facilities that will be used shall be identified. 
 
i. Identification of materials that cannot be recycled/reused with an explanation or justification. 
 
j. Anticipated net cost savings determined by subtracting Contractor program management costs and the cost 

of disposal from the revenue generated by sale of the materials and the landfill cost avoidance. 

25. Solid Waste Management Records 
 
Records shall be maintained to document the quantity of waste generated; the quantity of waste diverted through 
sale, reuse, or recycling; and the quantity of waste disposed.  Report tons diverted, tons landfill, cost for each, 
and the monthly diversion rate utilizing the Monthly C & D Debris Monthly Diversion Summary Report (see 
attached blank form and example).  Submit the report with the invoicing packager.  The Contracting Officer or 
his representative shall forward the Monthly Report to the Sustainable Solid Waste Program.  The records shall 
be made available to the Contracting Officer during construction, and a copy of the records shall upon 
completion of the construction. 
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26. Priorities for Final Disposition of Solid Waste and Reusable Items 
Except as otherwise specified in other sections of the specifications, disposal shall be in accordance with the 
following: 
 
a. Reuse 
 

First consideration will be given to reuse of the item in its original form in the following order: 
 

(1) On-Station:  The Contracting Officer will notify the Contractor if the materials will be reused on-
Station. Materials will remain on site at the direction of the Contracting Officer for further use. 
 

(2) Reuse by the Contractor.  Method of reuse must be approved by the Contracting Officer. 
 
b. Recycle 
 

Solid wastes that are not suitable for reuse, but have value as being recyclable shall be recycled whenever 
economically feasible.  Recyclable items include but are not limited to concrete, asphalt, clean fill, dirt, 
cardboard packaging, and scrap metal.  The Contractor shall coordinate thru the Contracting Officer with 
Station Recycling Program Manager to be turned in to the installation Recycling Program Facility.  
Depending on the type of item(s), the Recycling Program Manager can provide bins for item(s).  All 
cardboard packing must be recycled through the Station Recycling Facility. 

 
c. Scrap Metal 
 

All scrap metal generated from the project and that is not defined as Hazardous Waste (e.g., containing 
asbestos or containing chipping, peeling, or flaking lead-based paint or other heavy metals, such as barium, 
nickel, chromium, or zinc) shall be turned in to the installation Recycling Facility.  To coordinate container 
needs, the Contractor shall contact the Recycling Program Manager via the Contracting Officer. 
 
Unusable appliances, as defined in CA Assembly Bill 2277, include but are not limited to washers, dryers, 
refrigerators, freezers, water & space heaters, furnaces, boilers, air-conditioners, transformers, 
dehumidifiers, and trash compactors shall be turned in to the Station Recycling Facility following removal 
of hazardous materials.  The Recycling Program Manager's Contractor shall transfer the units to a Certified 
Appliance Recycler (CAR) after removal of the hazardous materials, including but not limited to mercury 
switches or temperature control devices, oil from compressors, transformers, switches and capacitors 
without PCBs and ODS per CA Assembly Bill 2277. 

 
d. Off-Station Disposal 
 

Items with no practical use or economic benefit shall be disposed at a landfill permitted to accept the waste.  
For concrete and asphalt, this option may only be used with prior approval by the Contracting Officer. 

27. Hazardous Waste Management 
 
a. Hazardous Generation 
 

Handle generated hazardous waste in accordance with 40 CFR 262 and 22 CCR 66262. 
 
b. Hazardous Waste Storage 
 

Store hazardous waste in containers in accordance with 49 CFR 178.  Identify hazardous waste in 
accordance with 40 CFR 261, 40 CFR 262, 22 CCR 66261, and 22 CCR 66262.  Identify hazardous waste 
generated within the confines of the station by the station's EPA generator identification number. 

 
c. PCB’s (Transformers/Switches/Capacitors) 
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Take samples and test for PCB's then drain oil from equipment via vacuum pump and store on base until 
PCB test results come back.  Dispose of oils in accordance with hazardous waste guidelines.  If equipment 
is PCB contaminated, dispose of in accordance with hazardous waste guidelines.  DO NOT get rid of 
equipment if not contaminated by PCB’s, which can be given to recycling.  Deliver recyclable equipment 
to Bldg 246 designated lay down area per guidance of the contracting officer. 
 

d. Hazardous Waste Disposal 
 
Manifests and applicable land disposal restriction forms shall be submitted to the environmental office 
(Code N45W, 562-626-6070) for approval and "owners signature" prior to any hazardous waste or non-
friable asbestos waste leaving the Navy's property.  The contractor will provide accurate shipment pound 
weight annotated under block number 15 of the California Uniform Hazardous Waste Manifest, DTSC 
8022A (7/92), under Special Handling Instructions and Additional Information on the return disposal 
facility signature page.  The Contractor shall also provide the environmental office the cost of disposal of 
the hazardous waste items listed on the manifest(s). 

28. Releases/Spills of Oil and Hazardous Substances 
 
Exercise due diligence to prevent, contain, and respond to spills of hazardous material, hazardous substances, 
hazardous waste, sewage, regulated gas, petroleum, lubrication oil, and other substances regulated by 
environmental law.  Maintain spill cleanup equipment and materials at the work site.  In the event of a spill, take 
prompt, effective action to stop, contain, curtail, or otherwise limit the amount, duration, and severity of the 
spill/release.  In the event of any releases of oil and hazardous substances, chemicals, or gases; immediately 
notify the Base Security Dispatch, by calling 562-626-7229, or Activity Fire Department, the activity's 
Command Duty Officer, and the Contracting Officer.  If the contractor's response is inadequate, the Navy may 
respond.  If this should occur, the contractor will be required to reimburse the government for spill response 
assistance and analysis. 
 
The Contractor is responsible for verbal and written notifications as required by the federal 40 CFR 355, State, 
local regulations and Navy Instructions.  Spill response will be in accordance with 40 CFR 300 and applicable 
State and local regulations.  Contain and clean up these spills without cost to the Government.  If Government 
assistance is requested or required, the Contractor will reimburse the Government for such assistance.  Provide 
copies of the written notification and documentation that a verbal notification was made within 20 days. 
 
Maintain spill cleanup equipment and materials at the work site.  Clean up all hazardous and non-hazardous 
(WHM) waste spills.  The Contractor shall reimburse the government for all material, equipment, and clothing 
generated during any spill cleanup.  The Contractor shall reimburse the government for all costs incurred 
including sample analysis materials, equipment, and labor if the government must initiate its own spill cleanup 
procedures, for Contractor responsible spills, when:  
 
a. The Contractor has not begun spill cleanup procedure within one hour of spill discovery/occurrence, or 
 
b. If, in the government's judgment, the Contractor's spill cleanup is not adequately abating life threatening 

situation and/or is a threat to any body of water or environmentally sensitive area. 

29. Refrigerant Recovery 
 
Installation/modifications of HVAC units shall be in accordance with South Coast Air Quality Management 
District (SCAQMD) Rule 1415 which requires, in part, that "no person shall install, service, modify, or dispose 
of any refrigeration system, or perform any related repairs or modifications that may cause release of Class I or 
Class II refrigerants unless that person meets and provides all of the following requirements:..." 
 
(SCAQMD Rule 1415 is available for review at http://www.aqmd.gov/rules/reg/reg14/r1415.pdf.) 
 
If any refrigeration or chiller equipment is modified, removed, replaced or installed then provide documentation 
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to identify, 
 
a. Status of equipment and location 
 
b. Type of refrigerant and quantity 
 
c. What is happening to refrigerant [added, evacuated/refill, evacuated/reused (where), evacuated/replaced 

(wasted)] 
 
d. Who is working with refrigerant [require POC] 
 
e. Certification of the technician (require specific documentation before completing task to be provided to 

Environmental)  
 
f. That evacuation equipment is EPA certified (require specific documentation before completing task to be 

provided to Environmental) 

30. Solvents 
 
If any solvents are used in accomplishment of the work being performed then the SCAQMD Rule 1171 for 
Solvent Cleaning Operations applies.  Submit MSDS for solvents to EPSO for VOC content review. 

31. Asbestos 
 
Notice to the SCAQMD, in accordance with Rule 1403 for Asbestos Emissions, must be provided no later than 
10 days before abatement of asbestos containing material for an area greater than 100 square feet is completed. 
A copy of the notice must be provided to EPSO for review prior to notifying SCAQMD. (SCAQMD Rule 1403 
is available to review at http://www.aqmd.gov/rules/reg/reg14/r1403.pdf. 
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Naval Weapons Station Seal Beach Fire Brief 
 

IMPORTANT PHONE NUMBERS: 

Any Emergency (562) 626-7229  Safety Department (562) 626-7390/7060/7414 
Fire Department (bus.) (562) 626-7280/7518/7005 Security Dispatch (562) 626-7229 

Fire Prevention (562) 626-7341 Environmental (562) 626-7776 
Explosives Safety (562) 626-7009/7096/7611 Hazardous Waste (562) 626-6070 

Following are some guidelines for a fire safe work environment. 

a. All vehicles shall yield Right-of-Way to all Emergency Response vehicles.  Keep all fire lanes around buildings and 
equipment clear at all times. 

b. A “Hot Work” permit must be obtained prior to conducting welding, cutting, brazing, or any other heat/flame/spark 
producing procedure.   Contact your FEAD officer and request a permit for the task.   The FEAD officer will contact the 
appropriate Fire and Safety representative to assist you.  The following are the main requirements for a hot-work permit. 
The Contractor or sub-Contractor will be responsible for having portable fire extinguishers in good operating condition, 
the area must be free of fire hazards, and there must be a fire-watch on site during the permitted work. 

c. A representative from Fire, Safety, or Security may periodically survey operations for compliance with fire and explosive 
safety requirements.  Operations will be stopped if unsafe conditions exist. 

d. Use of flammable liquids and/or hazardous substances shall be used, handled, and stored in compliance with NFPA and 
OSHA standards.  All chemicals will be accompanied by an MSDS, and all personnel handling substances will use 
personal protective equipment. 

e. All gasoline or diesel engine equipment must have a fire extinguisher installed and readily available while operating on 
station. 

f. Before any confined space operation, Safety Division must be notified.  X-7695.   As per 29CFR110.146, Confined 
Space Program, the Contractor is responsible for ensuring the area of entry is gas free monitored and all personnel use the 
appropriate equipment. Before making entry, contact the Fire Department for emergency notification information. X6-
7280 or 6-7341. 

g. Absolutely NO SMOKING allowed in any vehicle while on Station.   Smoking is allowed in designated areas only.   If 
there is an interest, contact your FEAD Officer for a smoking area relative to your job location.           

h. The use of any transmitter/cellular phone must be approved by the Explosive Safety Department, X6-7009.    

 The following technical information is needed in the approval process: 
1) Transmitter type and model 
2) Frequency range 
3) Antenna gain in dB 
4) Power transmit 
5) Contractor’s name and address 

i. Job site must be kept as clean as possible at all times. Excess material will be collected at the end of each day and 
disposed of in a proper manner. 

j. No materials (unless previously authorized) will be allowed to remain in areas when operations have ceased. 

k. Personnel must show badges upon entering station and badges must be worn on outside of clothing at all time. 

l. The station speed limit is 25 mph, unless otherwise posted. All traffic signs and regulations must be adhered to. 

Any questions that may arise relating to Fire, Safety, Security, or Environmental feel free to contact your ROICC 
representative and they will work with the specific Department and representative. 

In the event of an emergency however, call (562) 626-7229.  If you dial 911 from a cell phone, your call will be trunked to an 
outside agency dispatch so it is important to explain your exact location, “Seal Beach Weapon Station, Building number 
XXX.”  From a Base telephone, dialing 911 or 6-7229 will connect you to the Regional Dispatch Center in San Diego that 
handles all dispatch functions for Seal Beach. 

You may also use the nearest fire pull box to activate the emergency response system. 
 
Thank you for your cooperation. 

NAVAL WEAPON STATION SEAL BEACH FIRE DIVISION 

 



 
 

Naval Weapons Station Seal Beach Security & Safety Brief 
 

 
The Purpose of this brief is to inform contractor and subcontractor workers of Naval Weapons Station Seal 
Beach participation in the OSHA VPP program, as well as inform them of their basic rights and responsibilities. 
  
NAVWPNSTA Seal Beach is a Voluntary Protection Program (VPP) Challenge site and requires all prime 
contractors and subcontractors to comply with OSHA standards, DOD, Navy and NAVWPNSTA Seal Beach 
Safety and Health regulations. 
 
NAVFAC contractors must comply with the above regulations as well as any other regulations specified in the 
contract.  
 

Employers shall: 
 

 record and report all injuries of their employees per 29CFR1904  
 provide a safe and healthful work environment for their employees 
 require their employees to follow safety rules, standards, and regulations 
 take action to hold employees accountable for non-compliance of safety rules, standards, and regulations 
 review work sites daily to identify any existing workplace hazards and get them corrected, or implement 

interim controls to protect employees 
 

Employees shall: 
 

 comply with all safety rules, standards, and regulations 
 report unsafe conditions and safety hazards to their supervisor 
 mentor co-workers in safety and health 
 report all on the job injuries to their supervisor immediately 

 

Security requirements: 
 

 All personnel working onboard NAVWPNSTA Seal Beach are required to have and display an ID badge 
issued by the Security Pass & ID Office. 

 Badge applications can be obtained from the Pass & ID Office at the Main Gate.  Badges will be issued on 
a per visit basis.  Badges issued for extended periods are available through the Navy Commercial Access 
Control System (NCACS) entry protocol system.  See NCACS information on the following page. 

 During periods of increased Force Protection Condition (FPCON), access may be restricted without prior 
notice. 

 All vehicles entering NAVWPNSTA Seal Beach and detachments are required to be registered with the 
Pass & ID Office. 

 The following documents are required for registration. 
-Valid state driver’s license and registration 
-Proof of insurance 

 Any questions please contact the Pass & ID Office @ 626-7230 between 0700-1600. 



 
Naval Weapons Station Seal Beach Breve de Seguridad 

 
 
 
Breve Sobre la Seguridad Militar de la Estación y Seguridad en el Sitio de Trabajo 

 

El propósito de este breve es para informar a trabajadores de el contratista y subcontratista sobre la participación de 
la estación NAVWPNSTA Seal Beach en el programa de protección personal voluntaria, VPP (Voluntary Protection 
Program), de la administración de seguridad y salud en el trabajo, OSHA (Occupational Safety and Health 
Administration), y sobre sus derechos fundamentales y responsabilidades. 
 

NAVWPNSTA Seal Beach participa en el programa de protección personal voluntaria, VPP Challenge, cual 
requiere que todo los contratistas primarios y subcontratistas cumplan con las normas de OSHA, del Departamento 
de la Defensa DOD (Department of Defense), NAVY, y las regulaciones de seguridad y salud en el trabajo de la 
estación NAVWPNSTA Seal Beach. 
 

Contratistas de NAVFAC (facultad de NAVY) deberán cumplir con los reglamentos mencionados y con 
regulaciones especificadas por el contrato. 
 

El Empleador debe de: 
• Registra y documentar todas heridas y lesiones de sus empleados conforme con la regulación 29CFR1904. 
• Proveer un ambiente seguro y saludable para sus empleados 
• Exigir que los empleados cumplan con los requisitos de las reglas, normas, y regulaciones de seguridad en 

el sitio de trabajo 
• Tomar medidas para mantener a los empleados responsables si no cumplen con las reglas, estándares, y 

regulaciones de seguridad en el sitio de trabajo 
• Evaluar sitios de trabajo diariamente para identificar si existen peligros y para corregir o establecer 

controles para proteger a los empleados 
 

Los Empleados deberán: 
• Cumplir con todas las reglas, normas, y regulaciones de seguridad 
• Reportar a su empleador condiciones peligrosas y faltas de seguridad en el sitio de trabajo 
• Educar a compañeros de trabajo sobre las medidas prácticas para mantener la seguridad y salud en el 

trabajo 
• Reportar inmediatamente a su supervisor si ocurren accidentes o lesiones  

 

Requisitos de Seguridad  
• Se requiere que todo personal que trabaja en la estación NAVWPNSTA Seal Beach tenga y exhiba una 

cédula de identificación extendida por la oficina de pases e identificaciones (Pass and ID Office) 
• El formulario para obtener dicha cédula de identificación está disponible en la oficina de pases e 

identificaciones (Pass and ID Office) en la entrada principal.  Las cédulas de identificación serán extendida 
solo por un día.    Cédulas validas  para periodos extendidos solo son extendidas vía el sistema de Navy 
Commercial Access Control System (NCACS), un programa de protocolo para el acceso a estaciones 
militares.  Para información adicional sobre el programa de NCACS, refiérase a la siguiente página.   

• Se le advierte que el acceso a la estación puede ser restringido sin aviso anterior durante períodos de 
condición creciente para protección de la fuerza militar, FPCON (Force Protection Condition). 

• Se requiere que todos los vehículos entrando a la estación NAVWPNSTA Seal Beach y sus anexos sean 
registrados en la oficina de pases e identificaciones (Pass and ID Office) 

• Los siguientes documentos se requieren para registración 
o Licencia de conductor valida por el estado 
o Registración valida de el vehículo 
o Prueba de seguro para vehículos 

• Si tiene cualquier pregunta, refiérase a la oficina de pases e identificaciones llamando al 562-626-7230 
entre las horas de 0700 a 1600. 



DEPARTMENT OF THE NAVY 
NAVAL WEAPONS STATION S£AL BEACH 

IOO S£AL BEACH BOULEVARD 
SEAL BEACH, CA 90740-!5000 

IN REPLY REFER TO: 
5530 

·~ jjfiifW/ 

From: Commanding Officer, Naval Weapons Station Seal Beach 
To: All Vendors, Contractors, Sub-Contractors, and Service 

Providers conducting business at Naval Weapons Station 
Seal Beach 

Subj: NAVY COMMERCIAL ACCESS CONTROL (NCACS)/RAPIDGATE PROGRAM 

Encl: (1) RAPIDGate Program Enrollment Information 

1. The Navy Commercial Access Control System (NCACS) is an 
enterprise identity management and perimeter access control 
solution. NCACS is designed to manage commercial vendors, 
contractors, sub-contractors, suppliers, and service providers 
(vendors/contractors) not authorized to receive a Department of 
Defense Common Access Card. Naval Weapons Station (NAVWPNSTA) 
Seal Beach has not issued, accepted, or recognized locally 
produced credentials for periods in excess of one day to non
NCACS/RAPIDGate Program participants since May 2009. This 
procedure shall continue under the NCACS Program in accordance 
with Commander, Navy Installations Command direction. Our 
priority is to maintain a safe and secure installation, and offer 
a solution that will also provide streamlined installation access 
to NCACS participants. 

2. All Vendors, Contractors, Sub-Contractors, and Service 
Providers are encouraged to review the benefits of participation 
in the NCACS Program below: 

a. Access Privile ge Management. 

Inspection Requirements Random Subject to 100% 

Days Credential is valid 1 year 1 day 

Vehicle Pass Required Required 

b. Pe rsonnel who choose to participate in the NCACS/ 
RAPIDGate Program will have streamlined access onto the 
installation. Personnel with valid RAPIDGate c redentials will be 
subject to random vehicle inspections. 



Subj: NAVY COMMERCIAL ACCESS CONTROL (NCACS) / RAPIDGATE PROGRAM 

c. Only Day Passes will be issued to non-participants. 

d. The NCACS/RAPIDGate Program provides the a ccepted 
background checks and may be a time/cost savings benefit to 
companies desiring to conduct business on NAVWPNSTA Seal Beach. 

3. The NCACS/RAPIDGate Program will provide you with streamlined 
access onto the installation. To enroll, please follow the 
guidelines on enclosure (1). Questions about the NAVWPNSTA Seal 
Beach RAPIDGate Program should be addressed to info@rapidgate.com 
with the subject line RE: RAPIDGate Program. 

4. We strongly encourage your participation in the 
NCACS / RAPIOGate Program. It will assist us with streamlining 
access for your employees, improving the ability of our access 
control personnel, and maintaining higher levels of security and 
efficiency. 

5. NAVWPNSTA Seal Beach apprec iates your continued support of 
our efforts to make this installation safer and more secure. 

2 



RAPIDGate Program Enrollment Information 

1. Enroll your company by calling 1-877-.RAPIDGate 
(1-877-727-4342) . 

To enroll your company in the RAPIDGate Program, call Eid 
Passport at 1-877-RAPIDGate (1-877-727-4342) . A Customer Service 
Representative will give you all the necessary information 
regarding the RAPIDGate Program and send you the enrollment forms 
to enroll your company. On the enrollment forms you will need to 
provide your NAVWPNSTA Seal Beach sponsor point of contact, 
including a name, phone number, and e-mail address. NAVWPNSTA 
Seal Beach must authorize your request to participate in the 
RAPIDGate Program. The minimum elapsed time from company 
enrollment to an employee receiving his or her RAPIDGate 
Credential is approximately two weeks. Enroll today to ensure 
your employees have their RAPIDGate Credentials. 

If your company is already enrolled in the RAPIDGate Program at 
another installation, it may request access for its employees at 
this installation by calling 1-877-RAPIDGate (1-877-727-4342). 
Once your company is approved by (Installation Name), your 
employees who already hold RAPIDGate Credentials may be able to 
use the same Credentials at the additional installation. 

2. Employees register at onsite Registration Stations. 

Once your company has been approved for enrollment and paid the 
enrollment fee, i nstruct your .employees who need access to 
NAVWPNSTA Seal Beach to register a t the self-service registration 
station located at NAVWPNSTA Seal Beach Pass and Decal Office. 
Each employee should be ready to provide your company's RAPIDGate 
company code, his or her address, phone number, date of birth, 
and Social Security number. The Registration Station will 
capture t he employee ' s photograph for badging and fingerprints 
for identity verification. 

Assisted registration at your company's location may be available 
if you have 30 or more employees to register. Call 1-877-
RAPIDGate (1-877-727-4342} for details. 

3. The .RAPIDGate Proqram performs background screening and 
credentialing. Once your company has approved each employee for 
participation and paid the registration fee, the RAPIDGate 
Program performs identity authentication and background 

Enclosure (1) 



screening. Your company will be notified when qualified 
employees may pick up their personalized RAPIDGate Credentials at 
the NAVWPNSTA Seal Beach Pass and Decal. To retrieve a 
Credential, each employee must show proof of identity by 
presenting one form of identification from List A, or two forms 
of identification from List B below. 

After activating their RAPIDGate Credentials, employees present 
their Credentials to request entry to NAVWPNSTA Seal Beach, and 
must wear and display the Credentials at all times while on the 
installation. Questions about the NAVWPNSTA Seal Beach RAPIDGate 
Program should be addressed to info@rapidgate.com with the 
subject line RE: RAPIDGate Program. 

Forms of Acceptable Identification for picking up your credential: 

List A - One Needed 
• U.S. Passport (unexpired) 
• Permanent Resident Card or Alien Registration Receipt Card (Form 1-551) 
• Unexpired foreign passport, with 1-551 stamp or attached Form 1-94 indicating unexpired 

employment authorization 
• Unexpired Employment Authorization Document that contains a photograph (Form 1-766, 1-688, 

1688A, 1-6888) 

List B - Two Needed 

\ 

• Driver's license or ID card issued by a state 
• ID Card issued by federal, state or local government agencies or entities 
• School ID card with a photograph 
• Voter's registration card 
• U.S. Military card or draft record 
• Military Dependent's ID card 
• U.S. Coast Guard Merchant Mariner Card 
• Native American tribal document 
• Driver's license issued by a Canadian government authority 
• U.S. Social Security card issued by the Social Security Administration 
• Certification of Birth Abroad issued by the Department of State (Form FS-545 or Form DS-1350) 
• Original or certified copy of a birth certificate issued by a state, county, municipal authority or 

outlying possession of the United States bearing an official seal 
• U.S. Citizen ID Card (Form 1-197) 
• ID Card for use of Resident Citizen in the United States (Form 1-179) 
• Unexpired employment authorization document issued by OHS (other than those listed under List 

A) 

2 Enc l o sure (1) 
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DIG PERMIT 
  NWS Seal Beach     

 
 

  Allow up to 15 calendar days for NWSSB Public Works to process permit 
 

Section A (to be completed by Contractor or PW Shop) 
======================================================================================== 
 
Contractor/Shop: _________________________________________  Contract #:_____________________________________________  
 
NEPA Project #:________________________________ Contract representative name: _________________________________________ 
 
Phone number:_____________Date submitted:_____________Project start date:   _____________Completion date:_________________          
 
Attach map/sketch(s) to indicate the location and impact area of work; permit cannot be processed without map of proposed work 
location. 
Description and location of work area: 
______________________________________________________________________________________________________________________________
__________________________________________________________________________________________________________________________ 
______________________________________________________________________________________________________________________________
__________________________________________________________________________________________________________________________ 
 

======================================================================================== 
 

Section B1 (to be completed by NWSSB GIS): 
 

NWSSB GIS has reviewed the contractors intended area of work, including but not limited to items on the Constraints Checklist, Utility, IR/MRP, ENV and 
other data sets, for any constraints and applies the following conditions:  

 No constraint noted in GIS, work may proceed.   Constraint noted in GIS, (see attached map), work may proceed with caution. (See Section C1) 
 

 Constraint noted in GIS, (see attached map), work may not proceed until further investigation by NWSSB Public Works Rep. (See Section B2) 
 

  Area is in an area managed by an Agriculture Tenant and needs review by them.       Agricultural representative /Date:___________________________ 
 
NWSSB GIS Rep/Date:_____________________________________________ 

 
Section B2 (to be completed by Public Works): 

 
NWSSB Public Works has reviewed the Constraint Checklist and any available documentation, (if applicable), and has identified the following potential 
constraints shown on the attached map and/or listed below: 
 
Constraint Checklist         
Water Main or Service                     No Impact      Impact     Unknown   Comments:_________________________________________ 
Irrigation      No Impact      Impact     Unknown   Comments:_________________________________________ 
Electrical & Lighting                                       No Impact      Impact     Unknown   Comments:_________________________________________ 
Telecommunications (copper & Fiber Optic)   No Impact      Impact     Unknown   Comments:_________________________________________ 
Explosive Arc/UXO Constraint                       No Impact      Impact     Unknown   Comments:_________________________________________ 
Sewer      No Impact      Impact     Unknown   Comments:_________________________________________ 
Gas      No Impact      Impact     Unknown   Comments:_________________________________________ 
Fire Alarm/IDS                      No Impact      Impact     Unknown   Comments:_________________________________________ 
Cable TV                       No Impact      Impact     Unknown   Comments:_________________________________________ 
Grounding                       No Impact      Impact     Unknown   Comments:_________________________________________ 
Abandoned Utility                                No Impact      Impact     Unknown   Comments:_________________________________________ 
Environmental Specific Site Considerations    No Impact      Impact     Unknown   Comments:_________________________________________ 
Other______________________________    No Impact      Impact     Unknown   Comments:_________________________________________ 
 
 
Record of Categorical Exclusion (CatEx) Signed by:_________________________________  Date Signed:_____________________________ 

 

PWD representative /Date: _________________________________________  Title:____________________________ 
 



NWS Seal Beach Dig Permit 
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======================================================================================= 
 

Section C (to be signed by Contractor/PW Shop after Sections A and B are complete): 
 

Contractor will comply with the following: 
1. GIS and as-builts show only approximate locations of utilities, Contractor will determine exact locations by site investigation, hiring locator 

services and/or pot holing or any combination of above. 
2. Contractor will hand excavate within 3 ft of either side of potential obstructions and be solely responsible for any damages to any existing utilities 

that were indicated on attached sketches/drawings or listed above. 
3. If Contractor has any questions regarding telecommunications (copper & fiber optic) locations it is their responsibility to contact the Contracting 

Officer or Government Representative immediately.      
4. Digging permit needs to be in the possession of the person or crew performing the excavation/digging.  
5. Not all utility locations on the installation are known, caution should always be observed when digging. 
6. Contractor will comply with the environmental actions as prescribed in the Record of Categorical Exclusion.  It is incumbent upon those 

responsible for this project to request further environmental review if changes occur as required by the project review instruction for the Station. 
 
Contractor’s signature/Date_______________________________      
 
 (If PW shop project:  Shop foreman or representative/Date: ________________________________) 
 

============================================================================ 
Section D (to be completed by ROICC only if this contract is being administered by ROICC): 

 
I, ______________________________ , have reviewed the above and any attached sketches.  I certify that the contractor has physically marked potential 
obstructions in the field and that the contractor will hand dig in the vicinity of these markings.  The contractor is authorized to begin work in accordance with 
this document and enclosures.   ROICC representative /Date:______________________________________ 
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APPENDIX P – CONTRACTOR CRANE (OR ALTERNATE MACHINE USED TO LIFT 
SUSPENDED LOAD) AND RIGGING GEAR REQUIREMENTS  

CERTIFICATE OF COMPLIANCE 
This certificate shall be signed by an official of the company that provides cranes (or 
multi-purpose machines, material handling equipment, or construction equipment used 
to lift loads suspended by rigging gear) or rigging gear for any application under this 
contract.  Post a completed certificate on each crane or alternate machine (or in the 
contractor’s on-site office for rigging operations) brought onto Navy property. 
CONTRACTING OFFICER’S POINT OF CONTACT 
(Government Representative) 

PHONE 
 
 

PRIME CONTRACTOR/PHONE 
 

CONTRACT NUMBER 
 
 

CRANE OR ALTERNATE MACHINE SUPPLIER/PHONE 
(if different from prime contractor)  
 

CRANE OR 
ALTERNATE MACHINE 
NUMBER (i.e., ID number) 
 

CRANE OR ALTERNATE MACHINE MANUFACTURER/TYPE/CAPACITY 
 
 
CRANE OR ALTERNATE MACHINE OPERATOR'S NAME(S) 
 
 
I certify that 
1.  The above noted crane or alternate machine and all rigging gear conform to 
applicable OSHA regulations (host country regulations for naval activities in foreign 
countries) and applicable ASME B30 standards.  The following OSHA regulations and 
ASME standards 
apply:________________________________________________________ 
2.  The operators noted above have been trained and are qualified for the operation of 
the above noted crane(s) or alternate machine(s). 
3.  The operators noted above have been trained not to bypass safety devices during 
lifting operations. 
4.  The operators, riggers and company officials are aware of the actions required in the 
event of an accident as specified in the contract. 
 
COMPANY OFFICIAL SIGNATURE  
 
 

DATE 

COMPANY OFFICIAL NAME/TITLE 
 
 

POST ON CRANE (OR ALTERNATE MACHINE) 
(IN CAB OR VEHICLE) 

(or in the contractor’s on-site office for rigging operations) 
FIGURE P-1 



CONTRACTOR CRANE COMPLIANCE REVIEW FORM 
 

Contractor: 
  

Sub: Date: 

Crane Mfg.: 
 

Owner: Type: Rated Capacity: 

Year/Model: 
 

Ser #: 

Quadrennial Certification Date: 
 

Annual Certification Date: 

Location of Operations: 
 

Duration of Contract: 

Contracting Officer 
 

Phone: Contract #: 

 
YES NO N/A 

1.  Is the crane certification valid? -- IAW EM 385 16.C.13 & 29 CFR 1926.550 (a)(6) & 29 CFR 1919.71(a)-(a)(2), Cal 
OSHA Title 8 Article 99, 5021 (a) 1&2 

   

2. Are the load test (quad) and annual certification documents in the crane?  NAVSAE STD Item 009-40, 3.7, 3.7.1.3, 
3.7.2, 3.7.3 & Cal OSHA Title 8 Article 99, 5021 (a) 2 & 5025 

   

3.  Is there a certificate of compliance posted on the crane? -- NAVFAC P-307 1.7.2 (b), NAVSEA STD. Item 009-40, 
3.6.3 

   

4.  Is the operator qualified to operate this specific type crane?  IAW – EM 385 16.C.04 a & ASME B30.5, 5-3.1.2(a) & 
NAVFAC P-307 1.7.2 c & Cal OSHA title 8, Article 98, 5006.1 

   

5.  Is there a copy of the OEM operator's manual for the specific make and model crane? -- IAW EM 385 16.C.02 a & 
ASME B30.5, 5-1.1.3(b)  

   

6.  Is there a load rating chart specific to the make and model of the crane? -- IAW  29 CFR 1926.550(a)(2), 29 CFR 
1910.180(c)(2), 29 CFR 1926.550(f)(1)(iii) & ASME B30.5, 5-1.1.3 (a)(1) & EM 385 1-1, 16.C.01.b, 1- 4 & NAVFAC P-307 
1.7.2 e 6 

   

7.  Is the hoist reeved according to OEM recommendations? -- IAW EM 385 16.C.02.b (3) & ASME B30.5, 5-1.1.3 (a)(5) 
& 29 CFR 1926.550(b)(2), & Cal OSHA Title 8, Article 93, 4923 (a)  

   

8.  Are operating limits set for specific weather conditions? -- IAW EM 385 16.C.02.b (4) & ASME B30.5, 5-3.1.3 (e) (8)    
9.  Is the crane equipped with a boom angle indicator? 
 -- IAW 385 16.D.01 & ASME B30.5, 5-1.9.1(c) 

   

10.  Is the crane equipped with a load indicating device? -- IAW EM 385 16.D.01 & EM 385 1-1, 16F.14 & ASME B30.5, 
5-1.9.9.2 (long shoring)& 29 CFR 1917.46(a)(1) 

   

11. Is the device calibrated in accordance with OEM recommendations? -- IAW EM 385-16.D.01 & 29 CFR 
1917.46(a)(1)(ii) – long shoring 

   



CONTRACTOR CRANE COMPLIANCE REVIEW FORM 
 

 

 Yes No N/A 
12.  Is the crane equipped with level indicators? 

 – IAW EM 385 16.D.02 & ASME B30.5, 5-1.9.11(d) 
   

13. Is the crane equipped with drum rotation indicators? (1990 & Later model cranes) -- IAW EM 385 16.D.03 & 
ASME B30.5, 5-1.3.2(a)(5) 

   

14. Is the crane equipped with anti-two block devices? -- IAW EM 385 16.D.05. e & ASME B30.5, 5-1.9.9.1  & 29 CFR 
1926.550 (g)(3)(ii)(c ) & 29 CFR 1917.45(j)(10) & NAVSEA Std. Item 009-40, 3.6.4 & Cal OSHA Title 8, Article 98, 
5004(e)(3) 

   

15. Are operator aids (motion and load limiting devices) and other safety devices functioning properly? -- IAW EM 
385 App. H.3 u,v,w & ASME B30.5, 5-2.1.6 & 29 CFR 1910.180(d)(3) 

   

16. Is the hydraulic system functioning properly (without leaks)? --IAW EM 385 App. H.3 j &  ASME B30.5, 5-
2.1.2(d)(h) & 29 CFR 1910.180(d)(3)(iv) 

   

17. Is the electrical system functioning properly? -- IAW EM 385 App H. 2h  & ASME B30.5, 5-2.1.2(g) & 29 CFR 
1910.180 (d)(3)(vii) 

   

18. Are hooks and latches inspected for deformation, chemical damage, cracks and wear? --IAW EM 385, App. H. 
3t & ASME B30.5, 5-2.1.2(e) & ASME B30.10, 10-2.2.1.3c 

   

19.  Are audible signal devices (horns and warning devices) functioning? -- IAW ASME B30.5, 5-1.9.12(c) & ASME 
5-3.3.7  

   

20.  Are warning signs for electrical lines posted on the crane? -- IAW ASME B30.5, 5-1.9.11(g) & 29 CFR 
1926.550(a)(15) 

   

21.  Is the wire rope in satisfactory condition? -- IAW ASME B30.5, 5-2.4.3(1)(b) & 29 CFR 1926.550 (a)(7), 29 CFR 
1910.180(g)(1) 

   

22.  Does the minimum number of full wraps of wire remain on the hoist drum at all times? -- IAW, ASME B30.5, 5-
1.3.2 (b) & Cal OSHA Title 8, Article 93, 4929 

   

23.  Is the crane used for longshoring / cargo transfer?  If so is the crane certified? – 29 CFR 1918.66(a)(1) & 29 
CFR 1919.71(a)  &  29 CFR 1919.72\ (a) & 29 CFR1917.50 (c)(1) 

   

Barge Mounted Mobile Cranes 
24.  Is the crane properly secured to the barge? – IAW NAVFAC P-307, 3.8.3 &  29 CFR 1926.550(f)(1)(iv) & EM 385 
1-1, 16.F.08 

   

25.  Is the crane equipped with a load indicating device, a wind speed indicator and a list and trim indicator? -- 
IAW NAVFAC P-307, 1.7.2 a & EM 385 1-1 & 16F.10 & 16F.14 & 16.F.15 

   

26.  Does the crane have a modified load chart based on calculated list and trim?—29 CFR 1926.550(f)(1)(iii) & EM 
385 1-1, 16F.06 b (1)  

   

SIGNATURE: Date: 

 



CONTRACTOR RIGGING GEAR OVERSIGHT GUIDELINES 
 
 

Contractor: 
 

Sub: Date: 

Crane Mfg.: 
 

Ser.#: 

Location: 
 

Rigging Gear Owner: 

Contracting Officer: Phone: Contract #: 
 

 
 YES NO N/A 
1.  Is rigging gear inspected prior to use? -- I 
AW EM 385 15.A.01.a & 29 CFR 1926.251 (a)(1) &  Cal OSHA Title 8 Article 101, 5043 

   

2.  Is defective rigging removed from service? 
 -- IAW EM 385 15.A.01.b     

   

3.  Is the rigging used in accordance with its working load limit? -- IAW EM 385 15.A.01 c & 29 
CFR 1926.251 (a)(2) & ASME B30.5, 5-3.2.1.3(b) & Cal OSHA Title 8 Article 101 5045 (a) 

   

4.  Are positive latching devices on hooks used to secure the load and rigging?  -- IAW, EM 385 
15. A.05 & 29 CFR 1017.45 (longshoring)  

   

5.  Are hooks, shackles, rings, padeyes inspected for damage and is defective gear removed 
from service? -- IAW, EM 385 15.A.06 & 29 CFR  1926.251 (a)(1) & 1926.251 (a)(4)  

   

6.  Are custom designed grabs, hooks, clamps, or other lifting accessories marked to indicate 
the working load limit? -- IAW EM 385 15.A.07 & 29 CFR 1926.251 (a)(4) & Cal OSHA Title 8 Article 
101 5049 (f) 

   

7.  Are wire rope clips used correctly? -- IAW EM 385 15.B.03 & 29 CFR 1926.251 (c)(5) & ASME 
B30.5, 5-1.7.3 (b) & Cal OSHA Title 8 Article 101 5045 (d) (3)  

   

8.  Is wire rope used for hoisting, one continuous piece without knots or splices? (Exception - 
eye splices in the ends of wire rope pendants and endless slings) -- IAW, EM 385 15.B.06 & 29 CFR 
1926.251 (c) (4) (ii) 

   

9.  Are the eyes in wire rope slings properly fabricated without the use of clips or knots? -- IAW, 
EM 385 15.B.07 & 29 CFR 1926.251 (c)(4) (i) & Cal OSHA Title 8 Article 101 5045 (f) 

   

10. Are slings protected from sharp edges by the use of chaffing gear?  -- IAW EM 385 15.E.02 & 
29 CFR 1926.251(c)(9) & Cal OSHA Title 8 Article 101 5042 (a) (7)  

   

  



CONTRACTOR RIGGING GEAR OVERSIGHT GUIDELINES 
 
 

 YES NO N/A 
11.  Is the minimum length of wire maintained between the splices, sleeves or end fittings? -- 
IAW 29 CFR 1926.251 (c)(13)(i) & EM 385-1-1 15-E.04 & Cal OSHA Title 8 Article 101 5045 (b) (1) 

   

12.  Is the minimum circumferential length maintained for wire rope endless slings? -- IAW 29 
CFR 1926.251(c)(13)(i)-(iii) ASME B30.9, 9-2.3.2 (a)-(c) & Cal Osha Title 8 Article 101 5045 (b) (3)  

   

13.  Are synthetic web slings marked with manufacture's name, type of material, and rated 
capacity for all three configurations? -- IAW EM 385 15.E.O6.a.b.c & 29 CFR 1926.251 (e)(1)  

   

14.  Is the removal criteria for synthetic slings followed? -- IAW 29 CFR 1926.251 (e)(8) & 29 CFR 
1910.184 (i)(9) 

   

15.  Is the removal criteria for wire rope slings followed? -- IAW ASME B30.9 9-2.9.4 & 29 CFR 
1910.184 (f)(5) & Cal OSHA Title 8 Article 101 5045 (e) (1-8) 

   

16.  Are eyebolts used correctly? --  
IAW, EM 385 15.F.10 a,b 

   

17.  Are alloy steel chains assembled from grade 80 or higher chain? 
 –IAW ASME B30.9,9-1.3.1(a)  

   

18.  Are alloy steel chain slings properly marked to show name of manufacturer, grade or size, 
number of legs, rated loads for the hitches used and reach? - IAW ASME B30.9,9-1.7.1 (a-f) & 29 
CFR 1910.184(e)(1) 

   

19.  Is the removal criteria for synthetic round slings followed?—ASME  B30.9, 9-6.9.4       

20.  Is  the minimum Dd ratio maintained between the sling and the pin, shackle, hook, or ring.  
NAVFAC P-307  14.7.2.3 

   

 
SIGNATURE: 
 

 
Date: 

 



CONTRACTOR CRANE OPERATION CHECKLIST 
 

Contractor: 
 

Sub: Date: 

Crane Mfg.: 
 

Owner: Type: Rated Capacity: 

Year/Model: Ser # 

Quadrennial Certification Date: 
 

Annual Certification Date: 

Location of Operations: 
 

Duration of Contract: 

Contracting Officer Phone: Contract #: 
 

 
 

YES NO N/A 

1.  Does the operator know the weight of the load?-- IAW ASME B30.5, 5-3.2.1.1 (c) & CAL OSHA Title 8 
Article 98  4999 (a) 

   

2.  Are outriggers required? -- IAW, Sept 08 EM 385 16.J. 03( a), & ASME B30.5, 5-3.2.1.5(h), & 29 CFR 
1910.180 (h)(3)(ix) & CAL OSHA Title 8 Article 98 4994 (b) 

   

3.  If outriggers are required, are they extended fully and are the wheels off of the ground? – IAW ASME 
B30.5, 5-3.2.1.5(h) & CAL OSHA Title 8 Article 98 4999 ( c ) (1) & Sept 08 EM 385 16.J.03 a 

   

4.  Is the crane level and blocked? -- IAW ASME B30.5, 5-3.2.1.5(a)(1), & 29 CFR 1910.180, (h)(3)(i)(a) & 
1910.180(c)(1)(ii)(b) & CAL OSHA Title 8 Article 98 4999  ( c ) (1) & Sept 08 EM385 1-1, 16.G.04 b 

   

5.  If blocking is required, is the entire surface of the outrigger pad supported and the blocking material 
of sufficient strength to support the outrigger pad? -- IAW 29 CFR 1910.180 (h)(3)(i)(a),(b),(c ) &  
SEP. 08  EM 385, 16.J.03 d    

   

6.  Is the crane configuration good for the intended load? -- IAW ASME B30.5, 5-3.2.1(b) & 29 CFR 
1910.180, (h)(1)(i) 

   

7.  Are personnel kept clear of the swing radius of the counter weight? -- IAW Sept 08 EM 385 
16.G.04.b.(4), & 16.G.09 b (2) , ASME B30.5, 5-3.2.1.5(a)(4) & CAL OSHA Title 8  Article 98  4999 (i) 

   

8.  Are adequate clearances maintained between moving and rotating structures of the crane and fixed 
objects (min. 16 inches)? – IAW Sept 08  EM 385 16.G.09(b) (1) & 29 CFR 1926.550 (b)(2)  

   

9.  Is the hook centered over load to minimize swing?-- IAW ASME B30.5, 5-3.2.1.5(b)(3) &  CAL OSHA 
Title 8  Article 98  4999 ( d ) ( 3 ) & CAL OSHA  Title 8  Article 98  4999  (d) (3) 

   

10.  Are the lift & swing paths clear of obstructions? -- IAW Sept 08 EM 385 16.G.04 b (3) & ASME B30.5, 
5-3.2.1.5(a)(3) & 29 CFR 1910.180 (h)(3)(iii)(b) & CAL OSHA  Title 8  Article 98  4999  (e) (2) 

   



CONTRACTOR CRANE OPERATION CHECKLIST 
 

 

 
YES NO N/A 

11.  Are personnel kept from standing or passing under the load? 
 -- IAW ASME B30.5, 5-3.2.1.4(b) 

   

12.  Is the operator responding properly to signals? -- IAW Sept 08 EM 385 16.G.04 a (4)  & 29 CFR 1926.550 (a)(4), 
& ASME B30.5, 5.3.1.3 (c ) & CAL OSHA  Title 8  Article 98 5008 (b) 

   

13.  Are radios used for blind lifts? 
 -- IAW Sept 08 EM 385 16.G.05.a (1) & ASME B30.5, 5-3.3.2 v   

   

14.  Is the load lifted a few inches to ensure it is secure and balanced? -- IAW Sept 08 EM 385 16 G.04 b (2) & ASME 
B30.5, 5-3.2.1.5(a)(2)  &  CAL OSHA  Title 8  Article 98  4999 ( c ) (2) 

   

15.  Are tag lines used to control the load? -- IAW Sept 08 EM 385 16.G.07 & ASME B30.5, 5-3.2.1.5(o), & 29 CFR 
1910.180,(h)((3)(xvi)  &  CAL OSHA Title 8  Article 98  4993 (b) 

   

16.  Does the operator avoid sudden acceleration or deceleration of the load? -- IAW, ASME B30.5, 5-3.2.1.5(c)(1) & 
29 CFR 1910.180(h)(3)(iii)(a)  &  Cal OSHA  Title 8  Article 98  4999  (e) (1) 

   

17.  Is the operator’s attention directed toward load while operating the crane? -- IAW Sept 08 EM 385 16.G.04 a (1) 
& ASME B30.5, 5-3.1.3(a) 

   

18. Is the operator in control of the crane so as not to allow the load or other parts of the machine to contact any 
obstruction? -- IAW, ASME B30.5, 5-3.2.1.5 (c)(2)  &  CAL OSHA Title 8  Article 98  4999  (e) (2) 

   

19.  Are personnel prohibited from riding the load? 
 -- IAW Sept 08 EM 385 16.G.06 & ASME B30.5, 5-3.2.1.5 (r)  &  CAL OSHA Title 8  Article 98  4995 

   

20.  Are empty hooks lashed during travel to prevent swinging? -- IAW ASME B30.5, 5-3.2.1.5 (l)(3) &   
29 CFR 1910.180 (h)(3)(xiii)(c)  &  CAL OSHA  Title 8  Article 98  4991 (b)(2) 

   

21.  Is boom side loading limited to freely suspended loads? -- IAW ASME B30.5, 5-3.2.1.5 (d) &  
29 CFR 1910.180 (h)(3)(iv)  &  CAL OSHA  Title 8  Article 98  4999 (f) 

   

22.  Are the rules for operations near power lines being followed? -- IAW ASME B30.5-53.4.5.1 through B30.5, 5-
3.4.5.4  &  CAL OSHA  Title 8  Article 98  5003 & Sept. 08 EM 385, 16.G.04.(b)(3) & CFR 1926.550 (a)(15)  &  NAVFAC 
P-307  1.7.2 (g) (7) 

   

23.  Is there a critical lift plan for lifts over 75% of capacity, personnel lifts, multiple crane lifts, etc.? –- IAW 
NAVFAC P-307  1.7.2 (g),  & Sept. 08 EM 385, 16.H.01 & NAVSEA Std Item 009-40   

   

24.  Does the operator remain at the controls while the load is suspended? –- IAW ASME B30.5, 5-2.1.4.(a) & 29 
CFR 1910.180 (h)(4)(i)   &  CAL OSHA  Title 8  Article 98  4999 (h) (2) 

   

25.  When the crane is left unattended, is it in a safe condition? 
IAW ASME B30.9,5-3.1.3 (e)  &  CAL OSHA Title 8  Article 98  4999 (h) (2) 

   

 
SIGNATURE: 
 

 
Date: 

 



CONTRACTOR MULTI PURPOSE MACHINE REFERENCE 
 

 

Contractor: 
 

Sub: Date: 

Equipment Owner: 
 

Equipment Type: Mfg: Model: 

Serial/ID Number:  Rated Capacity Inspection Date; Test Date: 

Location of Operations: 
 

Duration of Contract: 

Contracting Officers Point of Contact 
 

Phone: Contract #: 

 
 

YES NO N/A 

1.  Is the equipment used to lift suspended loads by rigging equipment?  If hydraulic excavating equipment is 
used, has an AHA specific to the hoisting and transporting operation been prepared? 
IAW, Dec 09, NAVFAC P-307,1.7.2 & Sept 08, EM 385, 16.A.01 & 16.S.03 a & ANSI B56.6, 6.4.7  

   

2. Is there written authorization from the OEM or an operators manual indicating the machine is capable of 
performing lifts suspended from rigging gear?  
IAW – Dec. 09 NAVFAC P-307, 1.7.2 e & Sept 08, EM 385, 16.S.03, a-c & 29CFR 1910.178(a)(4) 

   

3.  Has the equipment been inspected, tested and certified in writing by a by a competent person? 
IAW Sept 08, EM 385 16.A.02 & 16.D.01 & 16.F.03 & 18.G.29 

   

4.  Is a certificate of compliance posted on the equipment?   
IAW  Dec 09, NAVFAC P-307 1.7.2 (b),  

   

5.  Are there copies of the OEM operator and safety manuals specific to the equipment make and model? 
IAW Sept 08 EM 385 16.G.01 a & ANSI B56.6, 8.2 

   

6.  Is there a load rating chart specific to the equipment make and model? 
 Dec 09 NAVFAC P-307 1.7.2 e & ANSI B56.6, 8.5,4 &8.5.5 & Sept 08, EM 385 16.G.01 b & c & 18,G.29 b 

   

7.  Is the equipment a telescopic boom rough terrain forklift?  Is it equipped with a boom angle indicator and a  
method to determine boom extension? 
 IAW- ANSI B56.6, 8.5.5(a)(b)  

   

8.  Is the operator qualified in writing to operate this specific equipment type? IAW – Sept 08, EM 385 16.B.01 & 
16.S.03 a (1) & Dec 09 NAVFAC P-307, 1.7.2 d &e  

   

9.  Is a critical lift plan required? (Is the equipment used in close proximity to overhead power lines?)  If so is 
does the plan demonstrate compliance with 29CFR 1926.550(a)(15)? 
 IAW - Dec 09 NAVFAC P-307, 1.7.2 g 1-7 

   

10.  Are personnel (i.e. riggers, signal persons etc) involved in the operation qualified in writing?  Sept 08, EM 
385, 16.S.03 a (1)  

   

 



CONTRACTOR MULTI PURPOSE MACHINE REFERENCE 
 

 

 

 
YES NO N/A 

11.  Is the machine transited to and from the job site correctly?  Are OEM guidelines for travel followed?  IAW - 
ANSI B56.6, 6.3 – 6.3.20 

   

12.  Are front end attachments (rough terrain forklifts) used in accordance with ANSI/OEM guidelines?  
IAW-ANSI B56.6, 5.2.3 & 6.4.4  

   

13.  Is the machine in a safe condition when left unattended?  
IAW – ANSI B56.6, 6.2.12 (a)-(g) 

   

14.  Are operations conducted in accordance with OEM operator and equipment safety manuals? 
IAW ANSI B56.6, 5.17.1, 6.1, 6.1.4, 6.2, 6.3, 6.4 & Dec 09 NAVFAC P-307, 1.7.2 a 

   

15.  Is the rigging gear in compliance with applicable ANSI, OSHA and EM 385 regulations for slings, below the 
hook lifting device and rigging hardware?  Sept 08, EM 385, 15.A.01 a-d, ASME B30.9 for slings, B30.20 for below 
the hook lifting devices, B30.26 for rigging hardware, 29CFR 1910.184 

   

16.  Are the rigging gear connection points on construction/material handling equipment approved by OEM or a 
registered professional engineer?  IAW 29CFR, 1910.178, (a) (4) & Sept 08, EM 385, 16.S.02 c  & 15.A.05 

   

 
 
Signature: Date: 
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Critical/Complex Lift Plan Form 
 
 
1. Type of Lift (Check all that apply) 
 

Lift(s) over 75 percent of the capacity of the crane or hoist 
 

Lift (s) Over 50 percent of the capacity of a barge mounted mobile crane’s hoists 
 

Lifts involving more than one crane or hoist 
 

Lifts of personnel 
 

Lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks 
 

Lifts that require the load to be lifted, swung, or placed out of the operator’s view (FEAD)  
 

Lifts involving hazardous materials (e.g. explosives, highly volatile substances); (FEAD) 
 

Lifts involving submerged loads.  (FEAD) 
 

Lifts without the use of outriggers using on rubber load charts (FEAD) 
 

Lifts were the center of gravity could change (FEAD) 
 

2. Contractor:  _________________________________________________________ 
 
3. Sub Contractor: _________________________________________________________ 
 
4.  Crane Provider: __________________________________________________________ 
 
5. Location:  __________________________________________________________ 
 

a. Crane:  
 

1.  Make:   ______________ 
2. Model:   ______________ 
3. ID / Ser. No  ______________ 

 
6. Type of Communication 
   
       Hand Signals            Two Way Radio          Other:  Specify _________________________ 
 

7. Crane Configuration:  
 

a. Outrigger Positions 
 
        Zero Extension           Mid Extension          Full Extension          On Rubber 
 
 
 



Critical/Complex Lift Plan Form 
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 b. Hook(s) used 
 
        Main            Auxiliary          Whip 
  

c. Parts of Wire   _____________ 
d. Counter Weight   _____________ 

 e.  Boom Length   _____________ 
 f. Boom Angle   _____________ 
 g. Beginning Radius  ______________ Crane Capacity ________________ 
 h. Ending Radius (planned) ______________ Crane Capacity ________________ 
 i. Ground Conditions  ________________________________________________ 
      ________________________________________________ 
 

8. Load Information 
   

a. Complete description of the load 
__________________________________________________________________________________________
__________________________________________________________________________________________
__________________________________________________________________________________________
__________________________________________________________________________________________
__________________________________________________________________________________________ 
 
b. Height  ____________________ 
c. Length  ____________________ 
d. Width  ____________________ 
 
e. Load Weight Estimated:   _____________ 
 
   Actual:    _____________  
  

(1) Method used to determine the load weight 
_____________________________________________ 
_____________________________________________ 
_____________________________________________ 

 
 f. Weight of Rigging Gear       ________________ 
 g. Weight of personnel lifting platform     ________________ 
 h. Weight of personnel and tools      ________________ 
  

9. Crane Deductions 
   

a. Main hoist block        ________________ 
b. Auxiliary Hoist Block       ________________ 
c. Whip line overhaul ball        ________________ 
d. Auxiliary Boom Head       ________________ 
 
e. Jib  Stowed      Erected    ________________ 
f. Parts of wire rope over required minimum    ________________ 

 g. Miscellaneous         ________________ 
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10. Total Weight including load, rigging gear and all crane deductions __________________ 
 

11. Percentage of cranes rated capacity in current configuration  __________________ 
 
12. Lift Participants 
 
      Print Name   Signature       Date 
 
a. Supervisor    ___________________  ___________________  __________ 

   
b. Crane Operator   ___________________  ___________________  __________ 
 
c. Rigger in Charge   ___________________  ___________________  __________ 

 
d. Rigger(s)    ___________________  ___________________  __________ 
 
     ___________________  ___________________  __________ 
 
     ___________________  ___________________  __________ 
 
     ___________________  ___________________  __________ 
 
e. Other participants’   ___________________  ___________________  __________ 
  

    ___________________  ___________________  __________ 
 

     ___________________  ___________________  __________ 
 
     ___________________  ___________________  __________ 

 
13.  Pre lift briefing conducted by     ___________________  __________ 
  
14. The crane operator and rigger in charge has reviewed the lift plan and confirms all documented 

information is accurate and correct 
 

Signatures:         Date: 
 

Operator:    __________________________  __________ 
 

Rigger in Charge:   __________________________  __________ 
 
Supervisor:    __________________________  __________ 
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Rigging Plan Sketch 
  
Show Lift Points 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Rigging Hardware Requirements: 
_________________________________________________________________________________________________
_________________________________________________________________________________________________
_________________________________________________________________________________________________
_________________________________________________________________________________________________ 
 
Describe Rigging / Lifting Procedures: 
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________ 
 
Under What Conditions Will The Lift Be Terminated? 
________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________
________________________________________________________________________________________ 
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Contractor Safety Compliance Form 

 
 
Prime contractor must initial each item and sign one completed form for each task order after 
discussing all items with all subcontractors. _____ 
This instruction is applicable for the use of Aerial Lifts, Scissors lifts, Bucket Trucks and all 
other man lift equipment._____ 
 
Most of these policies are standards in the OSHA 1926.453 and the EM-385, Chapter 22._____ 
 
Aerial lifts may be "field modified" for uses other than those intended by the manufacturer provided the 
modification has been certified in writing by the manufacturer or by any other equivalent entity, such as a nationally 
recognized testing laboratory, to be in conformity with all applicable provisions of ANSI A92.2-1969. _____ 
 
Lift controls shall be tested each day prior to use to determine that such controls are in safe working condition. 
_____ 
 
Only authorized persons shall operate an aerial lift. Only personnel trained in the use of vehicle mounted elevating 
and rotating work platforms shall be authorized to operate. Training shall consist of: 
 

a) Reading and understanding the manufacturer’s operating manual and any associated rules and instructions, 
and training by a qualified person. _____ 
 

b) Reading and understanding all decals, warnings and instructions on the vehicle-mounted work platform. 
_____ 

The operator will always be allowed time to become accustomed to the controls of the lift before work is to be 
started. This is especially true when the equipment is being provided by a second party such as a sub contractor or 
rental company. If necessary the operator will be allowed to practice using the equipment in a safe area, away from 
all potential hazards. _____ 
 
Before operation a complete Job Hazard Analysis will be completed. Using ORM principles, all ground and aerial 
hazards will be identified and as much as possible, controls will be put in place before work proceeds. These hazards 
may include but not limited too; fall protection, energy control, traffic management, uneven ground or other 
machinery and activities in the immediate area. _____ 
 
All personnel will be wearing fall protection harnesses attached to a certified anchor point on the lift while inside the 
basket at all times. Belting off to an adjacent pole, structure, or equipment while working from an aerial lift shall not 
be permitted. _____ 
 
Employees shall always stand firmly on the floor of the basket, and shall not sit or climb on the edge of the basket or 
use planks, ladders, or other devices for a work position. _____ 
 
Boom and basket load limits specified by the manufacturer shall not be exceeded. _____ 
 
Before moving an aerial lift in the down position the boom(s) shall be inspected to insure that it is properly cradled 
and outriggers are in the stowed positions. _____ 
 
If it is required to reposition the basket it is usually better and safer to move the basket by boom control rather 
repositioning the vehicle while the basket is raised. _____ 
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An aerial lift vehicle shall not be moved when the boom is elevated in a working position with personnel in the 
basket, except for equipment which is specifically designed for this type of operation and the following policies are 
strictly followed. _____ 

 
The lift vehicle will only be moved with workers in the basket and the boom is raised when 
it is absolutely necessary for completion of the tasking on hand. This is only considered 
when small repositioning movements are required.  The following restrictions apply to such 
movements. _____ 

a) There will be absolutely no movement with workers in the basket and the boom is raised when the base 
vehicle is 30 feet from any hole or open trench. The boom must be lowered all the way to its lowest 

position before it is to be moved or repositioned. _____ 

 
b) When repositioning and the boom is up with personnel inside, ground guides will be positioned with clear 

visibility of any potential hazard and the operator before the lift vehicle is repositioned. Ground guides will 

watch for aerial hazards as well as ground hazards. _____ 

 
 

c) Before moving an aerial lift the boom(s) shall be inspected to insure that it is properly cradled and 

outriggers are in the stowed positions. _____ 

 
d) Some aerial lift’s have a feature of Rabbit Mode or Turtle Mode. If equipment has such feature “turtle 

mode” will always be selected before movement. _____ 

 
e) The primary SSHO for the project will be on hand at site overseeing the operation of the repositioning. 

_____ 

By signing below, I certify that all of the above items have been discussed with and understood by all subcontractors 

associated with contract #_____________________________, task order #_______.   

I further certify that all equipment operators will adhere to these instructions. 

Signature:__________________________________________________________________________ 

Printed Name:_______________________________________________________________________ 

Position:___________________________________________________________________________ 

Company Name:_____________________________________________________________________ 



EXPLOSIVES SAFETY HAZARD CONTROL BRIEF ( HCB ) 
SIGN-IN ROSTER 

 
 

State the purpose of your visit or type of work to be performed and locations within ESQD 
Arcs of NWS Seal Beach explosives operations where the below personnel will be located: 

 
 
 
 
 
 
 
 

Name of Supervisor / POC:   Phone:   
 

Company / Organization Name:   
 

I have read this Hazard Control Briefing (HCB). I understand all safety requirements and hazards 
of this HCB and have signed the statement. If unexpected safety, health, or environmental 
Hazards are found, I will stop all work until the hazards have been eliminated. 

 
Worker/Visitor Name 

(Print) 
Signature Title Phone 

    

    

    

    

    

    

    

    

    

    

 
Note: Return completed copy of this Sign-in Roster to NWSSB Explosives Safety Office, N43WS 

 

 
 

Date:   HCB Presented by:   



Construction & Demolition Debris Monthly Diversion Summary Report 

Reporting Period:  through  

 (mm/dd/yy)  (mm/dd/yy) 

Contract Number:  

  

Delivery Order No:  

 

Contractor:  

 

  

Commodity 
# of Loads Where Delivered 

Diverted Landfilled 
Tons Diverted (T) Cost to Divert ($) Tons Landfilled (T) Cost to Landfill ($) 

Concrete 
      

Asphalt 
      

Clean Fill 
      

Gravel 
      

Greenery 
      

Scrap Metal 
      

Wood 
      

Cardboard 
      

Drywall 
      

Other: 
      

Other: 
      

Other: 
      

General Debris 
      

TOTALS 
      

 
  

     Notes: 

Total Diverted: 
  

Total Landfilled: 
  

   

Percent Diverted: 
  

(=Total Diverted divided by Total Diverted + Total Landfilled) 

Nothing to report  □  (please check box and sign below) 

Note 1: For an electronic workable copy of this form, please contact the C&D Debris Manager at (619) 556-5149.  
Note 2: Contractor is to attach weight tickets to this form for FEAD review.  
Note 3: FEAD's forward only this form to Regional C&D Debris Manager.  

 
Signature:  Date:



Construction & Demolition Debris Monthly Diversion Summary Report 

Reporting Period:  through  

 (mm/dd/yy)  (mm/dd/yy) 

Contract Number:   

Delivery Order No:  

 

Contractor:  

 

  

Commodity 
# of Loads Where Delivered 

Diverted Landfilled 
Tons Diverted (T) Cost to Divert ($) Tons Landfilled (T) Cost to Landfill ($) 

Concrete 
 HVB, B ST, 

HANFORD, CA 99999 
(RECYCLE) 1.5 -150

  

Asphalt       

Clean Fill 
      

Gravel       

Greenery 
 AB 222 A ST., 

FRESNO, CA 99888  
(COMPOST) 1 -200

  

Scrap Metal 
 VBNM, 111 A ST., 

HANFORD, CA 99999 
(RECYCLE) 2.5 -150

  

Wood 
 UOI, 000 XX ST., 

HANFORD, CA 99999 
(INCINERATION) 1.5 -500

  

Cardboard 
 HHJ, 000 X ST., 

HANFORD, CA 99999 
(RECYCLE) 0.5 50

  

Drywall       

Other: Constr Debris 
 JBK, 123 X ST., 

HANFORD, CA 99999 
(LANDFILL)     6 2000

Other:       

Other:       

General Debris 
      

TOTALS   7 ($950.00) 6 $2,000.00 
   

     Notes: Total Diverted: 7.00 
Total Landfilled: 6.00 
   
Percent Diverted: 53.85% 
(=Total Diverted divided by Total Diverted + Total Landfilled) 

Nothing to report  □  (please check box and sign below) 

Note 1: For an electronic workable copy of this form, please contact the C&D Debris Manager at (619) 556-5149.  
Note 2: Contractor is to attach weight tickets to this form for FEAD review.  
Note 3: FEAD's forward only this form to Regional C&D Debris Manager.  

 
Signature:  Date:

 



 

  Yes No
Years

_____ _____ _____

     Other  

Start Date End Date

Date:

      Yes       No

Activity Pass 
Information

CNRSE 5200.1 Form 1

Gender

      Activity Photo Pass       CAC Identification (White)
      CAC Identification (Green)

Activity Pass Number Issue Date Expiration Date
      Other

PASS/ID Official Name Idetnification Verified Identification # Photo Copy Retained

      CAC Identification (Red)
      Activity Paper Pass

Pass 
Request

Signature:

     1 Week
     6-12 Mos

     1 Month

Destination / Area of worksite on activity:

PHONE/AREA CODE 

Point of Contact (POC) Name: POC's Command: POC's Phone #:
     3-6 Mos.

How long will you need access?      1 Day
(Check on of the following.)

Company/Contractor Name: Company/Contractor Phone #:
     Contractor(Check one of the following.)

     Vendor     Delivery

An Alien with Employment Authorization 
Document (EAD)

Employment Authorization 
Document Number ________________

Insurance Company Name

State of Issuance

Reason for Access

Veh. Make

Insurance Policy # 

***All Non-Citizen's must provide an Alien Registration Number or Employment Authorization Document (EAD) Number and original 
cards with application.  Access to the activity will not be authorized without this information.

Driver License State of Issue

Have you ever been convicted of a felony?
If Yes.  How many years since conviction?

I understand that federal law provides for imprisonment and/or fines for false statements or use of false documents in 
connection with the completion of this form.

DATE OF BIRTH PLACE OF BIRTH (State)PLACE OF BIRTH (City)

Social Security Number Driver Lincense Number

APPLICATION FOR ACTIVITY ACCESS

NAME (Last) First

Consent to Criminal History

Middle

I hereby acknowledge understanding, that with the voluntary completion of this application, I am requesting access to a Department of Defense 
(DOD) facility.  I hereby authorize Navy Security Force personnel to receive any citizenship and criminal history record information pertaining to me, 

which may be in the files of any federal, state, or local law enforcement agencies.  

PRINT CLEARLY FOR TIMELY PROCESSING

AUTHORITY:    Privacy Act of 1974 (5 USC SECTION 552(A)(7)) 41 USC Section 423, 5CFR Section 2635.602, AR 340-21 Title 10 and 37 USC.
PRINCIPAL PURPOSE(S):  To enable military security and/or law enforcement personnel to conduct Citizenship and Criminal Background 
investigations for civilians requesting access to DOD Facilities.   
ROUTINE USE(S):  To authorize access to DOD Facilities.  Information may be reported to federal, state, and local law enforcement agencies with 
jurisdictional interest.          
DISCLOSURE:  Voluntary.  Failure to provide requested information will result in denial of access to DOD Facilities.                                                              

Privacy Act Statement                                                                                                                              

I attest, under penalty of perjury, that I am (check one of the following):  ***

Veh. Model Veh. Color License Plate #

A Lawful Permanent Resident. Alien Registration Number- A

A citizen of the United States.

Vehicle Information

Application Processing (For Navy Security Force Personnel Only)

Reason for Access? 

Insurance Expiration Date

I agree to return the badge to the Security Officer upon termination of employment, completion of business transactions or any other reason that 
may cancel or alter my privilege for entry to the Station.  I hereby agree to and certify that the above information and statements are true. I further 
agree to abide by all rules and regulations of this activity and subject myself and/or vehicle to search or detention for protection of information or 

property of the U.S. Government.

COUNTRY OF CITIZENSHIPCOLOR HAIR: COLOR EYES: HEIGHT: WEIGHT:

COUNTRY OF BIRTH

ADDRESS (Home)

gerald.r.thompson
Typewritten Text
Vince Pankoski 

gerald.r.thompson
Typewritten Text
NAVFAC

gerald.r.thompson
Typewritten Text
5626267962

gerald.r.thompson
Typewritten Text

gerald.r.thompson
Typewritten Text
X

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text

vincent.pankoski
Typewritten Text



General Decision Number: CA150035 01/23/2015  CA35 

Superseded General Decision Number: CA20140035 

State: California 

Construction Types: Building, Heavy (Heavy and Dredging) and  
Highway 

County: Orange County in California. 

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not 
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does 
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS 

Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 
          0              01/02/2015 
          1              01/16/2015 
          2              01/23/2015 

 ASBE0005-002 06/30/2014 

                                  Rates          Fringes 

Asbestos Workers/Insulator    
(Includes the application of    
all insulating materials,    
protective coverings,    
coatings, and finishes to all    
types of mechanical systems).....$ 35.44            19.36 
Fire Stop Technician    
(Application of Firestopping    
Materials for wall openings    
and penetrations in walls,    
floors, ceilings and curtain    
walls)...........................$ 24.34            16.09 
---------------------------------------------------------------- 
 ASBE0005-004 06/24/2013 

                                  Rates          Fringes 

Asbestos Removal    
worker/hazardous material    
handler (Includes    
preparation, wetting,    
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stripping, removal,    
scrapping, vacuuming, bagging    
and disposing of all    
insulation materials from     
mechanical systems, whether    
they contain asbestos or not)....$ 16.95            10.23 
---------------------------------------------------------------- 
* BRCA0004-010 05/01/2014 

                                  Rates          Fringes 

BRICKLAYER; MARBLE SETTER........$ 36.35            13.22 

  *The wage scale for prevailing wage projects performed in 
  Blythe, China lake, Death Valley, Fort Irwin, Twenty-Nine 
  Palms, Needles and 1-15 corridor (Barstow to the Nevada 
  State Line) will be Three Dollars ($3.00) above the 
  standard San Bernardino/Riverside County hourly wage rate 

---------------------------------------------------------------- 
 BRCA0018-004 06/01/2014 

                                  Rates          Fringes 

MARBLE FINISHER..................$ 28.45            11.38 
TILE FINISHER....................$ 23.78             9.84 
TILE LAYER.......................$ 35.14            14.33 
---------------------------------------------------------------- 
 BRCA0018-010 09/01/2013 

                                  Rates          Fringes 

TERRAZZO FINISHER................$ 26.59            10.34 
TERRAZZO WORKER/SETTER...........$ 33.63            11.13 
---------------------------------------------------------------- 
 CARP0409-001 07/01/2010 

                                  Rates          Fringes 

CARPENTER   
     (1) Carpenter, Cabinet  
     Installer, Insulation  
     Installer, Hardwood Floor  
     Worker and acoustical  
     installer...................$ 37.35            11.08 
     (2) Millwright..............$ 37.85            11.08 
     (3) Piledrivermen/Derrick  
     Bargeman, Bridge or Dock  
     Carpenter, Heavy Framer,   
     Rock Bargeman or Scowman,  
     Rockslinger, Shingler  
     (Commercial)................$ 37.48            11.08 
     (4) Pneumatic Nailer,  
     Power Stapler...............$ 37.60            11.08 
     (5)  Sawfiler...............$ 37.44            11.08 
     (6)  Scaffold Builder.......$ 28.55            11.08 
     (7)  Table Power Saw  
     Operator....................$ 37.45            11.08 

  FOOTNOTE: Work of forming in the construction of open cut 
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  sewers or storm drains, on operations in which horizontal 
  lagging is used in conjunction with steel H-Beams driven or 
  placed in pre- drilled holes, for that portion of a lagged 
  trench against which concrete is poured, namely, as a 
  substitute for back forms (which work is performed by 
  piledrivers): $0.13 per hour additional. 

---------------------------------------------------------------- 
 CARP0409-005 07/01/2010 

                                  Rates          Fringes 

Drywall   
     DRYWALL INSTALLER/LATHER....$ 37.35            11.08 
     STOCKER/SCRAPPER............$ 10.00             6.67 
---------------------------------------------------------------- 
 CARP0409-008 08/01/2010 

                                  Rates          Fringes 

Modular Furniture Installer......$ 17.00             7.41 
---------------------------------------------------------------- 
 ELEC0011-002 05/26/2014 

COMMUNICATIONS AND SYSTEMS WORK 

                                  Rates          Fringes 

Communications System   
     Installer...................$ 28.30            12.43 
     Technician..................$ 30.10            12.48 

SCOPE OF WORK:  
  Installation, testing, service and maintenance of systems 
  utilizing the transmission and/or transference of voice, 
  sound, vision and digital for commercial, educational, 
  security and entertainment purposes for the following: TV 
  monitoring and surveillance, background-foreground music, 
  intercom and telephone interconnect, inventory control 
  systems, microwave transmission, multi-media, multiplex, 
  nurse call systems, radio page, school intercom and sound, 
  burglar alarms, fire alarm (see last paragraph below) and 
  low voltage master clock systems in commercial buildings. 
  Communication Systems that transmit or receive information 
  and/or control systems that are intrinsic to the above 
  listed systems; inclusion or exclusion of terminations and 
  testings of conductors determined by their function; 
  excluding all other data systems or multiple systems which 
  include control function or power supply; excluding 
  installation of raceway systems, conduit systems, line 
  voltage work, and energy management systems.  Does not 
  cover work performed at China Lake Naval Ordnance Test 
  Station.  Fire alarm work shall be performed at the current 
  inside wireman total cost package. 

---------------------------------------------------------------- 
 ELEC0441-001 09/01/2014 

                                  Rates          Fringes 
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CABLE SPLICER....................$ 43.56            15.76 
ELECTRICIAN......................$ 41.64            15.70 
---------------------------------------------------------------- 
* ELEC0441-003 05/26/2014 

COMMUNICATIONS & SYSTEMS WORK (excludes any work on Intelligent 
Transportation Systems  or CCTV highway systems) 

                                  Rates          Fringes 

Communications System   
     Installer...................$ 29.09            11.60 
     Technician..................$ 30.89            11.66 

  SCOPE OF WORK  The work covered shall include the 
  installation, testing, service and maintenance, of the 
  following systems that utilize the transmission and/or 
  transference of voice, sound, vision and digital for 
  commercial, education, security and entertainment purposes 
  for TV monitoring and surveillance, background foreground 
  music, intercom and telephone interconnect, inventory 
  control systems, microwave transmission, multi-media, 
  multiplex, nurse call system, radio page, school intercom 
  and sound, burglar alarms and low voltage master clock 
  systems. 

  A. Communication systems that transmit or receive information 
  and/or control systems that are intrinsic to the above 
  listed systems SCADA (Supervisory control/data acquisition 
  PCM (Pulse code modulation) Inventory control systems 
  Digital data systems Broadband & baseband and carriers 
  Point of sale systems VSAT data systems Data communication 
  systems RF and remote control systems Fiber optic data 
  systems 

  B. Sound and Voice Transmission/Transference Systems 
  Background-Foreground Music Intercom and Telephone 
  Interconnect Systems Sound and Musical Entertainment 
  Systems Nurse Call Systems Radio Page Systems School 
  Intercom and Sound Systems Burglar Alarm Systems 
  Low-Voltage Master Clock Systems Multi-Media/Multiplex 
  Systems Telephone Systems RF Systems and Antennas and Wave 
  Guide 

  C. *Fire Alarm Systems-installation, wire pulling and 
  testing. 

  D.  Television and Video Systems Television Monitoring and 
  Surveillance Systems Video Security Systems Video 
  Entertainment Systems Video Educational Systems CATV and 
  CCTV 

  E.  Security Systems, Perimeter Security Systems, Vibration 
  Sensor Systems 
  Sonar/Infrared Monitoring Equipment, Access Control Systems, 
  Card Access Systems 

*Fire Alarm Systems   
  1. Fire Alarms-In Raceways: Wire and cable pulling in 
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  raceways performed at the current electrician wage rate and 
  fringe benefits. 
2. Fire Alarms-Open Wire Systems: installed by the Technician. 

---------------------------------------------------------------- 
 ELEC0441-004 02/24/2014 

                                  Rates          Fringes 

ELECTRICIAN (TRANSPORTATION    
SYSTEMS, TRAFFIC SIGNALS &    
STREET LIGHTING)   
     Cable Splicer/Fiber Optic  
     Splicer.....................$ 41.74            15.20 
     Electrician.................$ 41.14            15.18 
     Technician..................$ 30.86            14.88 

  SCOPE OF WORK: Electrical work on public streets, freeways, 
  toll-ways, etc, above or below ground.  All work necessary 
  for the installation, renovation, repair or removal of 
  Intelligent Transportation Systems, Video Surveilance 
  Systems (CCTV), Street Lighting and and Traffic Signal work 
  or systems whether underground or on bridges.  Includes 
  dusk to dawn lighting installations and ramps for access to 
  or egress from freeways, toll-ways, etc. 
  Intelligent Transportation Systems shall include all systems 
  and components to control, monitor, and communicate with 
  pedestrian or vehicular traffic, included but not limited 
  to: installation, modification, removal of all Fiber optic 
  Video System, Fiber Optic Data Systems, Direct interconnect 
  and Communications Systems, Microwave Data and Video 
  Systems, Infrared and Sonic Detection Systems, Solar Power 
  Systems, Highway Advisory Radio Systems, highway Weight and 
  Motion Systems, etc. 
  Any and all work required to install and maintain any 
  specialized or newly developed systems.  All cutting, 
  fitting and bandaging of ducts, raceways, and conduits. 
  The cleaning, rodding and installation of "fish and pull 
  wires".  The excavation, setting, leveling and grouting of 
  precast manholes, vaults, and pull boxes including ground 
  rods or grounding systems, rock necessary for leveling and 
  drainagae as well as pouring of a concrete envelope if 
  needed. 

  JOURNEYMAN TRANSPORTATION ELECTRICIAN shall perform all tasks 
  necessary toinstall the complete transportation system. 
  JOURNEYMAN TECHNICIAN duties shall consist of: Distribution 
  of material at job site, manual excavation and backfill, 
  installation of system conduits and raceways for 
  electrical, telephone, cable television and comnmunication 
  systems.  Pulling, terminating and splicing of traffic 
  signal and street lighting conductors and electrical 
  systems including interconnect, dector loop, fiber optic 
  cable and video/data. 

---------------------------------------------------------------- 
 ELEC1245-001 06/01/2013 

                                  Rates          Fringes 
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LINE CONSTRUCTION   
     (1) Lineman; Cable splicer..$ 50.30            15.00 
     (2) Equipment specialist  
     (operates crawler  
     tractors, commercial motor  
     vehicles, backhoes,  
     trenchers, cranes (50 tons  
     and below), overhead &  
     underground distribution  
     line   equipment)...........$ 40.17            14.56 
     (3) Groundman...............$ 30.73            13.48 
     (4) Powderman...............$ 44.91            13.48 

  HOLIDAYS: New Year's Day, M.L. King Day, Memorial Day, 
  Independence Day, Labor Day, Veterans Day, Thanksgiving Day 
  and day after Thanksgiving, Christmas Day 

---------------------------------------------------------------- 
 ELEV0018-001 01/01/2014 

                                  Rates          Fringes 

ELEVATOR MECHANIC................$ 49.03           26.785 

FOOTNOTE: 
  PAID VACATION:  Employer contributes 8% of regular hourly 
  rate as vacation pay credit for employees with more than 5 
  years of service, and 6% for 6 months to 5 years of service. 
  PAID HOLIDAYS: New Years Day, Memorial Day, Independence Day, 
  Labor Day, Veterans Day, Thanksgiving Day, Friday after 
  Thanksgiving, and Christmas Day. 

---------------------------------------------------------------- 
 ENGI0012-003 07/07/2014 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(All Other Work)   
     GROUP  1....................$ 39.05            22.25 
     GROUP  2....................$ 39.83            22.25 
     GROUP  3....................$ 40.12            22.25 
     GROUP  4....................$ 41.61            22.25 
     GROUP  5....................$ 41.86            22.25 
     GROUP  6....................$ 41.83            22.25 
     GROUP  8....................$ 41.94            22.25 
     GROUP  9....................$ 42.19            22.25 
     GROUP 10....................$ 42.06            22.25 
     GROUP 11....................$ 42.31            22.25 
     GROUP 12....................$ 42.23            22.25 
     GROUP 13....................$ 42.33            22.25 
     GROUP 14....................$ 42.36            22.25 
     GROUP 15....................$ 42.44            22.25 
     GROUP 16....................$ 42.56            22.25 
     GROUP 17....................$ 42.73            22.25 
     GROUP 18....................$ 42.83            22.25 
     GROUP 19....................$ 42.94            22.25 
     GROUP 20....................$ 43.06            22.25 
     GROUP 21....................$ 43.23            22.25 
     GROUP 22....................$ 43.33            22.25 
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     GROUP 23....................$ 43.44            22.25 
     GROUP 24....................$ 43.56            22.25 
     GROUP 25....................$ 43.73            22.25 
OPERATOR:  Power Equipment    
(Cranes, Piledriving &    
Hoisting)   
     GROUP  1....................$ 40.40            22.25 
     GROUP  2....................$ 41.18            22.25 
     GROUP  3....................$ 41.47            22.25 
     GROUP  4....................$ 41.61            22.25 
     GROUP  5....................$ 41.83            22.25 
     GROUP  6....................$ 41.94            22.25 
     GROUP  7....................$ 42.06            22.25 
     GROUP  8....................$ 42.23            22.25 
     GROUP  9....................$ 42.40            22.25 
     GROUP 10....................$ 43.40            22.25 
     GROUP 11....................$ 44.40            22.25 
     GROUP 12....................$ 45.40            22.25 
     GROUP 13....................$ 46.40            22.25 
OPERATOR:  Power Equipment    
(Tunnel Work)   
     GROUP  1....................$ 40.90            22.25 
     GROUP  2....................$ 41.68            22.25 
     GROUP  3....................$ 41.97            22.25 
     GROUP  4....................$ 42.11            22.25 
     GROUP  5....................$ 42.33            22.25 
     GROUP  6....................$ 42.44            22.25 
     GROUP  7....................$ 42.56            22.25 

PREMIUM PAY: 
  $3.75 per hour shall be paid on all Power Equipment Operator 
  work on the followng Military Bases: China Lake Naval 
  Reserve, Vandenberg AFB, Point Arguello, Seely Naval Base, 
  Fort Irwin, Nebo Annex Marine Base, Marine Corp Logistics 
  Base Yermo, Edwards AFB, 29 Palms Marine Base and Camp 
  Pendleton 

  Workers required to suit up and work in a hazardous material 
  environment: $2.00 per hour additional.  Combination mixer 
  and compressor operator on gunite work shall be classified 
  as a concrete mobile mixer operator. 

SEE ZONE DEFINITIONS AFTER CLASSIFICATIONS 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1: Bargeman; Brakeman; Compressor operator; Ditch 
  Witch, with seat or similar type equipment; Elevator 
  operator-inside; Engineer Oiler; Forklift operator 
  (includes loed, lull or similar types under 5 tons; 
  Generator operator; Generator, pump or compressor plant 
  operator; Pump operator; Signalman; Switchman 

  GROUP 2: Asphalt-rubber plant operator (nurse tank operator); 
  Concrete mixer operator-skip type; Conveyor operator; 
  Fireman; Forklift operator (includes loed, lull or similar 
  types over 5 tons; Hydrostatic pump operator; oiler crusher 
  (asphalt or concrete plant); Petromat laydown machine; PJU 
  side dum jack; Screening and conveyor machine operator (or 
  similar types); Skiploader (wheel type up to 3/4 yd. 
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  without attachment); Tar pot fireman; Temporary heating 
  plant operator; Trenching machine oiler 

  GROUP 3: Asphalt-rubber blend operator; Bobcat or similar 
  type (Skid steer); Equipment greaser (rack); Ford Ferguson 
  (with dragtype attachments); Helicopter radioman (ground); 
  Stationary pipe wrapping and cleaning machine operator 

  GROUP 4: Asphalt plant fireman; Backhoe operator (mini-max or 
  similar type); Boring machine operator; Boxman or mixerman 
  (asphalt or concrete); Chip spreading machine operator; 
  Concrete cleaning decontamination machine operator; 
  Concrete Pump Operator (small portable); Drilling machine 
  operator, small auger types (Texoma super economatic or 
  similar types - Hughes 100 or 200 or similar types - 
  drilling depth of 30' maximum); Equipment greaser (grease 
  truck); Guard rail post driver operator; Highline cableway 
  signalman; Hydra-hammer-aero stomper; Micro Tunneling 
  (above ground tunnel); Power concrete curing machine 
  operator; Power concrete saw operator; Power-driven jumbo 
  form setter operator; Power sweeper operator; Rock Wheel 
  Saw/Trencher; Roller operator (compacting); Screed operator 
  (asphalt or concrete); Trenching machine operator (up to 6 
  ft.); Vacuum or much truck 

GROUP 5: Equipment Greaser (Grease Truck/Multi Shift).  

  GROUP 6: Articulating material hauler; Asphalt plant 
  engineer; Batch plant operator; Bit sharpener; Concrete 
  joint machine operator (canal and similar type); Concrete 
  planer operator; Dandy digger; Deck engine operator; 
  Derrickman (oilfield type); Drilling machine operator, 
  bucket or auger types (Calweld 100 bucket or similar types 
  - Watson 1000 auger or similar types - Texoma 330, 500 or 
  600 auger or similar types - drilling depth of 45' 
  maximum); Drilling machine operator; Hydrographic seeder 
  machine operator (straw, pulp or seed), Jackson track 
  maintainer, or similar type; Kalamazoo Switch tamper, or 
  similar type; Machine tool operator; Maginnis internal full 
  slab vibrator, Mechanical berm, curb or gutter(concrete or 
  asphalt); Mechanical finisher operator (concrete, 
  Clary-Johnson-Bidwell or similar); Micro tunnel system 
  (below ground); Pavement breaker operator (truck mounted); 
  Road oil mixing machine operator; Roller operator (asphalt 
  or finish), rubber-tired earth moving equipment (single 
  engine, up to and including 25 yds. struck); Self-propelled 
  tar pipelining machine operator; Skiploader operator 
  (crawler and wheel type, over 3/4 yd. and up to and 
  including 1-1/2 yds.); Slip form pump operator (power 
  driven hydraulic lifting device for concrete forms); 
  Tractor operator-bulldozer, tamper-scraper (single engine, 
  up to 100 h.p. flywheel and similar types, up to and 
  including D-5 and similar types); Tugger hoist operator (1 
  drum); Ultra high pressure waterjet cutting tool system 
  operator; Vacuum blasting machine operator 

  GROUP 8: Asphalt or concrete spreading operator (tamping or 
  finishing); Asphalt paving machine operator (Barber Greene 
  or similar type); Asphalt-rubber distribution operator; 
  Backhoe operator (up to and including 3/4 yd.), small ford, 

Page 8 of 26

2/3/2015http://www.wdol.gov/wdol/scafiles/davisbacon/CA35.dvb?v=2



  Case or similar; Cast-in-place pipe laying machine 
  operator; Combination mixer and compressor operator (gunite 
  work); Compactor operator (self-propelled); Concrete mixer 
  operator (paving); Crushing plant operator; Drill Doctor; 
  Drilling machine operator, Bucket or auger types (Calweld 
  150 bucket or similar types - Watson 1500, 2000 2500 auger 
  or similar types - Texoma 700, 800 auger or similar types - 
  drilling depth of 60' maximum); Elevating grader operator; 
  Grade checker; Gradall operator; Grouting machine operator; 
  Heavy-duty repairman; Heavy equipment robotics operator; 
  Kalamazoo balliste regulator or similar type; Kolman belt 
  loader and similar type; Le Tourneau blob compactor or 
  similar type; Loader operator (Athey, Euclid, Sierra and 
  similar types); Mobark Chipper or similar; Ozzie padder or 
  similar types; P.C. slot saw; Pneumatic concrete placing 
  machine operator (Hackley-Presswell or similar type); 
  Pumpcrete gun operator; Rock Drill or similar types; Rotary 
  drill operator (excluding caisson type); Rubber-tired 
  earth-moving equipment operator (single engine, 
  caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. up to and including 50 cu. 
  yds. struck); Rubber-tired earth-moving equipment operator 
  (multiple engine up to and including 25 yds. struck); 
  Rubber-tired scraper operator (self-loading paddle wheel 
  type-John Deere, 1040 and similar single unit); Self- 
  propelled curb and gutter machine operator; Shuttle buggy; 
  Skiploader operator (crawler and wheel type over 1-1/2 yds. 
  up to and including 6-1/2 yds.); Soil remediation plant 
  operator; Surface heaters and planer operator; Tractor 
  compressor drill combination operator; Tractor operator 
  (any type larger than D-5 - 100 flywheel h.p. and over, or 
  similar-bulldozer, tamper, scraper and push tractor single 
  engine); Tractor operator (boom attachments), Traveling 
  pipe wrapping, cleaning and bendng machine operator; 
  Trenching machine operator (over 6 ft. depth capacity, 
  manufacturer's rating); trenching Machine with Road Miner 
  attachment (over 6 ft depth capacity): Ultra high pressure 
  waterjet cutting tool system mechanic; Water pull 
  (compaction) operator 

GROUP 9: Heavy Duty Repairman 

  GROUP 10: Drilling machine operator, Bucket or auger types 
  (Calweld 200 B bucket or similar types-Watson 3000 or 5000 
  auger or similar types-Texoma 900 auger or similar 
  types-drilling depth of 105' maximum); Dual drum mixer, 
  dynamic compactor LDC350 (or similar types); Monorail 
  locomotive operator (diesel, gas or electric); Motor 
  patrol-blade operator (single engine); Multiple engine 
  tractor operator (Euclid and similar type-except Quad 9 
  cat.); Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Pneumatic pipe ramming tool 
  and similar types; Prestressed wrapping machine operator; 
  Rubber-tired earth-moving equipment operator (single 
  engine, over 50 yds. struck); Rubber tired earth moving 
  equipment operator (multiple engine, Euclid, caterpillar 
  and similar over 25 yds. and up to 50 yds. struck), Tower 
  crane repairman; Tractor loader operator (crawler and wheel 
  type over 6-1/2 yds.); Woods mixer operator (and similar 
  Pugmill equipment) 
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  GROUP 11: Heavy Duty Repairman - Welder Combination, Welder - 
  Certified. 

  GROUP 12: Auto grader operator; Automatic slip form operator; 
  Drilling machine operator, bucket or auger types (Calweld, 
  auger 200 CA or similar types - Watson, auger 6000 or 
  similar types - Hughes Super Duty, auger 200 or similar 
  types - drilling depth of 175' maximum); Hoe ram or similar 
  with compressor; Mass excavator operator less tha 750 cu. 
  yards; Mechanical finishing machine operator; Mobile form 
  traveler operator; Motor patrol operator (multi-engine); 
  Pipe mobile machine operator; Rubber-tired earth- moving 
  equipment operator (multiple engine, Euclid, Caterpillar 
  and similar type, over 50 cu. yds. struck); Rubber-tired 
  self- loading scraper operator (paddle-wheel-auger type 
  self-loading - two (2) or more units) 

  GROUP 13: Rubber-tired earth-moving equipment operator 
  operating equipment with push-pull system (single engine, 
  up to and including 25 yds. struck) 

  GROUP 14: Canal liner operator; Canal trimmer operator; 
  Remote- control earth-moving equipment operator (operating 
  a second piece of equipment: $1.00 per hour additional); 
  Wheel excavator operator (over 750 cu. yds.) 

  GROUP 15: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds. and up to and including 50 
  yds. struck); Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple 
  engine-up to and including 25 yds. struck) 

  GROUP 16: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (single engine, 
  over 50 yds. struck); Rubber-tired earth-moving equipment 
  operator, operating equipment with push-pull system 
  (multiple engine, Euclid, Caterpillar and similar, over 25 
  yds. and up to 50 yds. struck) 

  GROUP 17: Rubber-tired earth-moving equipment operator, 
  operating equipment with push-pull system (multiple engine, 
  Euclid, Caterpillar and similar, over 50 cu. yds. struck); 
  Tandem tractor operator (operating crawler type tractors in 
  tandem - Quad 9 and similar type) 

  GROUP 18: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, up to and including 25 yds. struck) 

  GROUP 19: Rotex concrete belt operator (or similar types); 
  Rubber-tired earth-moving equipment operator, operating in 
  tandem (scrapers, belly dumps and similar types in any 
  combination, excluding compaction units - single engine, 
  Caterpillar, Euclid, Athey Wagon and similar types with any 
  and all attachments over 25 yds.and up to and including 50 
  cu. yds. struck); Rubber-tired earth-moving equipment 
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  operator, operating in tandem (scrapers, belly dumps and 
  similar types in any combination, excluding compaction 
  units - multiple engine, up to and including 25 yds. struck) 

  GROUP 20: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating in tandem 
  (scrapers, belly dumps, and similar types in any 
  combination, excluding compaction units - multiple engine, 
  Euclid, Caterpillar and similar, over 25 yds. and up to 50 
  yds. struck) 

  GROUP 21: Rubber-tired earth-moving equipment operator, 
  operating in tandem (scrapers, belly dumps and similar 
  types in any combination, excluding compaction units - 
  multiple engine, Euclid, Caterpillar and similar type, over 
  50 cu. yds. struck) 

  GROUP 22: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, up to and including 25 yds. struck) 

  GROUP 23: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, Caterpillar, Euclid, Athey Wagon and 
  similar types with any and all attachments over 25 yds. and 
  up to and including 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating with the tandem 
  push-pull system (multiple engine, up to and including 25 
  yds. struck) 

  GROUP 24: Rubber-tired earth-moving equipment operator, 
  operating equipment with the tandem push-pull system 
  (single engine, over 50 yds. struck); Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar, over 25 yds. and up to 50 yds. 
  struck) 

  GROUP 25: Concrete pump operator-truck mounted; Rubber-tired 
  earth-moving equipment operator, operating equipment with 
  the tandem push-pull system (multiple engine, Euclid, 
  Caterpillar and similar type, over 50 cu. yds. struck) 

CRANES, PILEDRIVING AND HOISTING EQUIPMENT CLASSIFICATIONS   

  GROUP 1: Engineer oiler; Fork lift operator (includes loed, 
  lull   or similar types) 

GROUP 2: Truck crane oiler   

  GROUP 3: A-frame or winch truck operator; Ross carrier 
  operator (jobsite) 

  GROUP 4: Bridge-type unloader and turntable operator; 
  Helicopter hoist operator 

  GROUP 5:  Hydraulic boom truck; Stinger crane (Austin-Western 
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  or similar type); Tugger hoist operator (1 drum) 

  GROUP 6: Bridge crane operator; Cretor crane operator; Hoist 
  operator (Chicago boom and similar type); Lift mobile 
  operator; Lift slab machine operator (Vagtborg and similar 
  types); Material hoist and/or manlift operator; Polar 
  gantry crane operator; Self Climbing scaffold (or similar 
  type); Shovel, backhoe, dragline, clamshell operator (over 
  3/4 yd. and up to 5 cu. yds. mrc); Tugger hoist operator 

  GROUP 7: Pedestal crane operator; Shovel, backhoe, dragline, 
  clamshell operator (over 5 cu. yds. mrc); Tower crane 
  repair; Tugger hoist operator (3 drum) 

  GROUP 8: Crane operator (up to and including 25 ton 
  capacity); Crawler transporter operator; Derrick barge 
  operator (up to and including 25 ton capacity); Hoist 
  operator, stiff legs, Guy derrick or similar type (up to 
  and including 25 ton capacity); Shovel, backhoe, dragline, 
  clamshell operator (over 7 cu. yds., M.R.C.) 

  GROUP 9: Crane operator (over 25 tons and up to and including 
  50 tons mrc); Derrick barge operator (over 25 tons up to 
  and including 50 tons mrc); Highline cableway operator; 
  Hoist operator, stiff legs, Guy derrick or similar type 
  (over 25 tons up to and including 50 tons mrc); K-crane 
  operator; Polar crane operator; Self erecting tower crane 
  operator maximum lifting capacity ten tons 

  GROUP 10: Crane operator (over 50 tons and up to and 
  including 100 tons mrc); Derrick barge operator (over 50 
  tons up to and including 100 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 50 tons up to 
  and including 100 tons mrc), Mobile tower crane operator 
  (over 50 tons, up to and including 100 tons M.R.C.); Tower 
  crane operator and tower gantry 

  GROUP 11: Crane operator (over 100 tons and up to and 
  including 200 tons mrc); Derrick barge operator (over 100 
  tons up to and including 200 tons mrc); Hoist operator, 
  stiff legs, Guy derrick or similar type (over 100 tons up 
  to and including 200 tons mrc); Mobile tower crane operator 
  (over 100 tons up to and including 200 tons mrc) 

  GROUP 12: Crane operator (over 200 tons up to and including 
  300 tons mrc); Derrick barge operator (over 200 tons up to 
  and including 300 tons mrc); Hoist operator, stiff legs, 
  Guy derrick or similar type (over 200 tons, up to and 
  including 300 tons mrc); Mobile tower crane operator (over 
  200 tons, up to and including 300 tons mrc) 

  GROUP 13: Crane operator (over 300 tons); Derrick barge 
  operator (over 300 tons); Helicopter pilot; Hoist operator, 
  stiff legs, Guy derrick or similar type (over 300 tons); 
  Mobile tower crane operator (over 300 tons) 

TUNNEL CLASSIFICATIONS   

  GROUP 1: Skiploader (wheel type up to 3/4 yd. without 
  attachment) 
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GROUP 2: Power-driven jumbo form setter operator   

  GROUP 3: Dinkey locomotive or motorperson (up to and 
  including 10 tons) 

  GROUP 4: Bit sharpener; Equipment greaser (grease truck); 
  Slip form pump operator (power-driven hydraulic lifting 
  device for concrete forms); Tugger hoist operator (1 drum); 
  Tunnel locomotive operator (over 10 and up to and including 
  30 tons) 

  GROUP 5: Backhoe operator (up to and including 3/4 yd.); 
  Small Ford, Case or similar; Drill doctor; Grouting machine 
  operator; Heading shield operator; Heavy-duty repairperson; 
  Loader operator (Athey, Euclid, Sierra and similar types); 
  Mucking machine operator (1/4 yd., rubber-tired, rail or 
  track type); Pneumatic concrete placing machine operator 
  (Hackley-Presswell or similar type); Pneumatic heading 
  shield (tunnel); Pumpcrete gun operator; Tractor compressor 
  drill combination operator; Tugger hoist operator (2 drum); 
  Tunnel locomotive operator (over 30 tons) 

GROUP 6: Heavy Duty Repairman   

GROUP 7:  Tunnel mole boring machine operator 

ENGINEERS ZONES 

$1.00 additional per hour for all of IMPERIAL County and the 
portions of KERN, RIVERSIDE & SAN BERNARDINO Counties as 
defined below: 

That area within the following Boundary:  Begin in San 
Bernardino County, approximately 3 miles NE of the intersection 
of I-15 and the California State line at that point which is 
the NW corner of Section 1, T17N,m R14E, San Bernardino 
Meridian.  Continue W in a straight line to that point which is 
the SW corner of the northwest quarter of Section 6, T27S, 
R42E, Mt. Diablo Meridian.  Continue North to the intersection 
with the Inyo County Boundary at that point which is the NE 
corner of the western half of the northern quarter of Section 
6, T25S, R42E, MDM.  Continue W along the Inyo and San 
Bernardino County boundary until the intersection with Kern 
County, as that point which is the SE corner of Section 34, 
T24S, R40E, MDM.  Continue W along the Inyo and Kern County 
boundary until the intersection with Tulare County, at that 
point which is the SW corner of the SE quarter of Section 32, 
T24S, R37E, MDM.  Continue W along the Kern and Tulare County 
boundary, until that point which is the NW corner of T25S, 
R32E, MDM.  Continue S following R32E lines to the NW corner of 
T31S, R32E, MDM.  Continue W to the NW corner of T31S, R31E, 
MDM.  Continue S to the SW corner of T32S, R31E, MDM.  Continue 
W to SW corner of SE quarter of Section 34, T32S, R30E, MDM. 
Continue S to SW corner of T11N, R17W, SBM.  Continue E along 
south boundary of T11N, SBM to SW corner of T11N, R7W, SBM. 
Continue S to SW corner of T9N, R7W, SBM.  Continue E along 
south boundary of T9N, SBM to SW corner of T9N, R1E, SBM. 
Continue S along west boundary of R1E, SMB to Riverside County 
line at the SW corner of T1S, R1E, SBM.  Continue E along south 
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boundary of T1s, SBM (Riverside County Line) to SW corner of 
T1S, R10E, SBM.  Continue S along west boundary of R10E, SBM to 
Imperial County line at the SW corner of T8S, R10E, SBM. 
Continue W along Imperial and Riverside county line to NW 
corner of T9S, R9E, SBM.  Continue S along the boundary between 
Imperial and San Diego Counties, along the west edge of R9E, 
SBM to the south boundary of Imperial County/California state 
line.  Follow the California state line west to Arizona state 
line, then north to Nevada state line, then continuing NW back 
to start at the point which is the NW corner of Section 1, 
T17N, R14E, SBM 

$1.00 additional per hour for portions of SAN LUIS OBISPO, 
KERN, SANTA BARBARA & VENTURA as defined below: 

That area within the following Boundary:  Begin approximately 5 
miles north of the community of Cholame, on the Monterey County 
and San Luis Obispo County boundary at the NW corner of T25S, 
R16E, Mt. Diablo Meridian.  Continue south along the west side 
of R16E to the SW corner of T30S, R16E, MDM.  Continue E to SW 
corner of T30S, R17E, MDM.  Continue S to SW corner of T31S, 
R17E, MDM.  Continue E to SW corner of T31S, R18E, MDM. 
Continue S along West side of R18E, MDM as it crosses into San 
Bernardino Meridian numbering area and becomes R30W.  Follow 
the west side of R30W, SBM to the SW corner of T9N, R30W, SBM. 
Continue E along the south edge of T9N, SBM to the Santa 
Barbara County and Ventura County boundary at that point whch 
is the SW corner of Section 34.T9N, R24W, SBM, continue S along 
the Ventura County line to that point which is the SW corner of 
the SE quarter of Section 32, T7N, R24W, SBM.   Continue E 
along the south edge of T7N, SBM to the SE corner to T7N, R21W, 
SBM.  Continue N along East side of R21W, SBM to Ventura County 
and Kern County boundary at the NE corner of T8N, R21W. 
Continue W along the Ventura County and Kern County boundary to 
the SE corner of T9N, R21W.  Continue North along the East edge 
of R21W, SBM to the NE corner of T12N, R21W, SBM.  Continue 
West along the north edge of T12N, SBM to the SE corner of 
T32S, R21E, MDM. [T12N SBM is a think strip between T11N SBM 
and T32S MDM]. Continue North along the East side of R21E, MDM 
to the Kings County and Kern County border at the NE corner of 
T25S, R21E, MDM, continue West along the Kings County and Kern 
County Boundary until the intersection of San Luis Obispo 
County.  Continue west along the Kings County and San Luis 
Obispo County boundary until the intersection with Monterey 
County.  Continue West along the Monterey County and San Luis 
Obispo County boundary to the beginning point at the NW corner 
of T25S, R16E, MDM. 

$2.00 additional per hour for INYO and MONO Counties and the 
Northern portion of SAN BERNARDINO County as defined below: 

That area within the following Boundary:  Begin at the 
intersection of the northern boundary of Mono County and the 
California state line at the point which is the center of 
Section 17, T10N, R22E, Mt. Diablo Meridian.  Continue S then 
SE along the entire western boundary of Mono County, until it 
reaches Inyo County at the point which is the NE corner of the 
Western half of the NW quarter of Section 2, T8S, R29E, MDM. 
Continue SSE along the entire western boundary of Inyo County, 
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until the intersection with Kern County at the point which is 
the SW corner of the SE 1/4 of Section 32, T24S, R37E, MDM. 
Continue E along the Inyo and Kern County boundary until the 
intersection with San Bernardino County at that point which is 
the SE corner of section 34, T24S, R40E, MDM.  Continue E along 
the Inyo and San Bernardino County boundary until the point 
which is the NE corner of the Western half of the NW quarter of 
Section 6, T25S, R42E, MDM.  Continue S to that point which is 
the SW corner of the NW quarter of Section 6, T27S, R42E, MDM. 
Continue E in a straight line to the California and Nevada 
state border at the point which is the NW corner of Section 1, 
T17N, R14E, San Bernardino Meridian.  Then continue NW along 
the state line to the starting point, which is the center of 
Section 18, T10N, R22E, MDM. 

REMAINING AREA NOT DEFINED ABOVE RECIEVES BASE RATE 

---------------------------------------------------------------- 
 ENGI0012-004 08/01/2014 

                                  Rates          Fringes 

OPERATOR:  Power Equipment    
(DREDGING)   
     (1) Leverman................$ 48.60            22.40 
     (2) Dredge dozer............$ 42.63            22.40 
     (3) Deckmate................$ 42.52            22.40 
     (4) Winch operator (stern  
     winch on dredge)............$ 41.97            22.40 
     (5) Fireman-Oiler,  
     Deckhand, Bargeman,  
     Leveehand...................$ 41.43            22.40 
     (6) Barge Mate..............$ 42.04            22.40 
---------------------------------------------------------------- 
 IRON0377-002 01/01/2015 

                                  Rates          Fringes 

Ironworkers:   
     Fence Erector...............$ 27.08            18.24 
     Ornamental, Reinforcing  
     and Structural..............$ 33.50            28.20 

PREMIUM PAY: 

$6.00 additional per hour at the following locations: 

China Lake Naval Test Station, Chocolate Mountains Naval 
Reserve-Niland, 
Edwards AFB, Fort Irwin Military Station, Fort Irwin Training 
Center-Goldstone, San Clemente Island, San Nicholas Island, 
Susanville Federal Prison, 29 Palms - Marine Corps, U.S. Marine 
Base - Barstow, U.S. Naval Air Facility - Sealey, Vandenberg AFB 

$4.00 additional per hour at the following locations: 

Army Defense Language Institute - Monterey, Fallon Air Base, 
Naval Post Graduate School - Monterey, Yermo Marine Corps 
Logistics Center 
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$2.00 additional per hour at the following locations: 

Port Hueneme, Port Mugu, U.S. Coast Guard Station - Two Rock 

---------------------------------------------------------------- 
 LABO0300-005 01/01/2014 

                                  Rates          Fringes 

Asbestos Removal Laborer.........$ 28.00            15.25 

  SCOPE OF WORK:  Includes site mobilization, initial site 
  cleanup, site preparation, removal of asbestos-containing 
  material and toxic waste, encapsulation, enclosure and 
  disposal of asbestos- containing materials and toxic waste 
  by hand or with equipment or machinery; scaffolding, 
  fabrication of temporary wooden barriers and assembly of 
  decontamination stations. 

---------------------------------------------------------------- 
 LABO0345-001 07/01/2014 

                                  Rates          Fringes 

LABORER (GUNITE)   
     GROUP 1.....................$ 34.79            17.92 
     GROUP 2.....................$ 33.84            17.92 
     GROUP 3.....................$ 30.30            17.92 

  FOOTNOTE: GUNITE PREMIUM PAY:   Workers working from a 
  Bosn'n's Chair or suspended from a  rope or cable shall 
  receive 40 cents per hour above the foregoing applicable 
  classification rates.   Workers doing gunite and/or 
  shotcrete work in a tunnel shall  receive 35 cents per hour 
  above the foregoing applicable classification rates, paid 
  on a portal-to-portal basis.   Any work performed on, in or 
  above any smoke stack, silo, storage elevator or similar 
  type of structure, when such  structure is in excess of 
  75'-0" above base level and which work must be performed in 
  whole or in part more than 75'-0" above base level, that 
  work performed above the 75'-0" level  shall be compensated 
  for at 35 cents per hour above the  applicable 
  classification wage rate. 

GUNITE LABORER CLASSIFICATIONS  

GROUP 1: Rodmen, Nozzlemen  

GROUP 2: Gunmen  

GROUP 3: Reboundmen 

---------------------------------------------------------------- 
 LABO0652-001 07/01/2014 

                                  Rates          Fringes 

LABORER (TUNNEL)   
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     GROUP 1.....................$ 35.74            16.48 
     GROUP 2.....................$ 36.06            16.48 
     GROUP 3.....................$ 36.52            16.48 
     GROUP 4.....................$ 37.21            16.48 
LABORER   
     GROUP 1.....................$ 30.19            16.48 
     GROUP 2.....................$ 30.74            16.48 
     GROUP 3.....................$ 31.29            16.48 
     GROUP 4.....................$ 32.84            16.48 
     GROUP 5.....................$ 33.19            16.48 

LABORER CLASSIFICATIONS   

  GROUP 1: Cleaning and handling of panel forms; Concrete 
  screeding for rough strike-off; Concrete, water curing; 
  Demolition laborer, the cleaning of brick if performed by a 
  worker performing any other phase of demolition work, and 
  the cleaning of lumber; Fire watcher, limber, brush loader, 
  piler and debris handler; Flag person; Gas, oil and/or 
  water pipeline laborer; Laborer, asphalt-rubber material 
  loader; Laborer, general or construction; Laborer, general 
  clean-up; Laborer, landscaping; Laborer, jetting; Laborer, 
  temporary water and air lines; Material hose operator 
  (walls, slabs, floors and decks); Plugging, filling of shee 
  bolt holes; Dry packing of concrete; Railroad maintenance, 
  repair track person and road beds; Streetcar and railroad 
  construction track laborers; Rigging and signaling; Scaler; 
  Slip form raiser; Tar and mortar; Tool crib or tool house 
  laborer; Traffic control by any method; Window cleaner; 
  Wire mesh pulling - all concrete pouring operations 

  GROUP 2:  Asphalt shoveler; Cement dumper (on 1 yd. or larger 
  mixer and handling bulk cement); Cesspool digger and 
  installer; Chucktender; Chute handler, pouring concrete, 
  the handling of the chute from readymix trucks, such as 
  walls, slabs, decks, floors, foundation, footings, curbs, 
  gutters and sidewalks; Concrete curer, impervious membrane 
  and form oiler; Cutting torch operator (demolition); Fine 
  grader, highways and street paving, airport, runways and 
  similar type heavy construction; Gas, oil and/or water 
  pipeline wrapper - pot tender and form person; Guinea 
  chaser; Headerboard person - asphalt; Laborer, packing rod 
  steel and pans; Membrane vapor barrier installer; Power 
  broom sweeper (small); Riprap stonepaver, placing stone or 
  wet sacked concrete; Roto scraper and tiller; Sandblaster 
  (pot tender); Septic tank digger and installer(lead); Tank 
  scaler and cleaner; Tree climber, faller, chain saw 
  operator, Pittsburgh chipper and similar type brush 
  shredder; Underground laborer, including caisson bellower 

  GROUP 3: Buggymobile person; Concrete cutting torch; Concrete 
  pile cutter; Driller, jackhammer, 2-1/2 ft. drill steel or 
  longer; Dri-pak-it machine; Gas, oil and/or water pipeline 
  wrapper, 6-in. pipe and over, by any method, inside and 
  out; High scaler (including drilling of same); Hydro seeder 
  and similar type; Impact wrench multi-plate; Kettle person, 
  pot person and workers applying asphalt, lay-kold, 
  creosote, lime caustic and similar type materials 
  ("applying" means applying, dipping, brushing or handling 
  of such materials for pipe wrapping and waterproofing); 
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  Operator of pneumatic, gas, electric tools, vibrating 
  machine, pavement breaker, air blasting, come-alongs, and 
  similar mechanical tools not separately classified herein; 
  Pipelayer's backup person, coating, grouting, making of 
  joints, sealing, caulking, diapering and including rubber 
  gasket joints, pointing and any and all other services; 
  Rock slinger; Rotary scarifier or multiple head concrete 
  chipping scarifier; Steel headerboard and guideline setter; 
  Tamper, Barko, Wacker and similar type; Trenching machine, 
  hand-propelled 

  GROUP 4: Asphalt raker, lute person, ironer, asphalt dump 
  person, and asphalt spreader boxes (all types); Concrete 
  core cutter (walls, floors or ceilings), grinder or sander; 
  Concrete saw person, cutting walls or flat work, scoring 
  old or new concrete; Cribber, shorer, lagging, sheeting and 
  trench bracing, hand-guided lagging hammer; Head rock 
  slinger; Laborer, asphalt- rubber distributor boot person; 
  Laser beam in connection with laborers' work; Oversize 
  concrete vibrator operator, 70 lbs. and over; Pipelayer 
  performing all services in the laying and installation of 
  pipe from the point of receiving pipe in the ditch until 
  completion of operation, including any and all forms of 
  tubular material, whether pipe, metallic or non-metallic, 
  conduit and any other stationary type of tubular device 
  used for the conveying of any substance or element, whether 
  water, sewage, solid gas, air, or other product whatsoever 
  and without regard to the nature of material from which the 
  tubular material is fabricated; No-joint pipe and stripping 
  of same; Prefabricated manhole installer; Sandblaster 
  (nozzle person), water blasting, Porta Shot-Blast 

  GROUP 5: Blaster powder, all work of loading holes, placing 
  and blasting of all powder and explosives of whatever type, 
  regardless of method used for such loading and placing; 
  Driller: All power drills, excluding jackhammer, whether 
  core, diamond, wagon, track, multiple unit, and any and all 
  other types of mechanical drills without regard to the form 
  of motive power; Toxic waste removal 

TUNNEL LABORER CLASSIFICATIONS   

  GROUP 1: Batch plant laborer; Changehouse person; Dump 
  person; Dump person (outside); Swamper (brake person and 
  switch person on tunnel work); Tunnel materials handling 
  person; Nipper; Pot tender, using mastic or other materials 
  (for example, but not by way of limitation, shotcrete, etc.) 

  GROUP 2: Chucktender, cabletender; Loading and unloading 
  agitator cars; Vibrator person, jack hammer, pneumatic 
  tools (except driller); Bull gang mucker, track person; 
  Concrete crew, including rodder and spreader 

  GROUP 3: Blaster, driller, powder person; Chemical grout jet 
  person; Cherry picker person; Grout gun person; Grout mixer 
  person; Grout pump person; Jackleg miner; Jumbo person; 
  Kemper and other pneumatic concrete placer operator; Miner, 
  tunnel (hand or machine); Nozzle person; Operating of 
  troweling and/or grouting machines; Powder person (primer 
  house); Primer person; Sandblaster; Shotcrete person; Steel 
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  form raiser and setter; Timber person, retimber person, 
  wood or steel; Tunnel Concrete finisher 

GROUP 4: Diamond driller; Sandblaster; Shaft and raise work 

---------------------------------------------------------------- 
 LABO0652-003 07/01/2014 

                                  Rates          Fringes 

Brick Tender.....................$ 29.12            15.78 
---------------------------------------------------------------- 
 LABO1184-001 07/01/2014 

                                  Rates          Fringes 

Laborers: (HORIZONTAL    
DIRECTIONAL DRILLING)   
     (1) Drilling Crew Laborer...$ 31.65            13.33 
     (2) Vehicle Operator/Hauler.$ 31.82            13.33 
     (3) Horizontal Directional  
     Drill Operator..............$ 33.67            13.33 
     (4) Electronic Tracking  
     Locator.....................$ 35.67            13.33 
Laborers: (STRIPING/SLURRY    
SEAL)   
     GROUP 1.....................$ 32.56            16.28 
     GROUP 2.....................$ 33.86            16.28 
     GROUP 3.....................$ 35.87            16.28 
     GROUP 4.....................$ 37.61            16.28 

LABORERS - STRIPING CLASSIFICATIONS   

  GROUP 1: Protective coating, pavement sealing, including 
  repair and filling of cracks by any method on any surface 
  in parking lots, game courts and playgrounds; carstops; 
  operation of all related machinery and equipment; equipment 
  repair technician 

  GROUP 2: Traffic surface abrasive blaster; pot tender - 
  removal of all traffic lines and markings by any method 
  (sandblasting, waterblasting, grinding, etc.) and 
  preparation of surface for coatings.  Traffic control 
  person: controlling and directing traffic through both 
  conventional and moving lane closures; operation of all 
  related machinery and equipment 

  GROUP 3: Traffic delineating device applicator: Layout and 
  application of pavement markers, delineating signs, rumble 
  and traffic bars, adhesives, guide markers, other traffic 
  delineating devices including traffic control. This 
  category includes all traffic related surface preparation 
  (sandblasting, waterblasting, grinding) as part of the 
  application process. Traffic protective delineating system 
  installer: removes, relocates, installs, permanently 
  affixed roadside and parking delineation barricades, 
  fencing, cable anchor, guard rail, reference signs, 
  monument markers; operation of all related machinery and 
  equipment; power broom sweeper 
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  GROUP 4: Striper: layout and application of traffic stripes 
  and markings; hot thermo plastic; tape traffic stripes and 
  markings, including traffic control; operation of all 
  related machinery and equipment 

---------------------------------------------------------------- 
 LABO1414-001 08/07/2013 

                                  Rates          Fringes 

LABORER   
     PLASTER CLEAN-UP LABORER....$ 27.45            16.36 
     PLASTER TENDER..............$ 30.00            16.36 

Work on a swing stage scaffold: $1.00 per hour additional. 
---------------------------------------------------------------- 
 PAIN0036-001 07/01/2014 

                                  Rates          Fringes 

Painters: (Including Lead    
Abatement)   
     (1) Repaint (excludes San  
     Diego County)...............$ 26.89            12.28 
     (2) All Other Work..........$ 30.27            12.28 

  REPAINT of any previously painted structure.  Exceptions: 
  work involving the aerospace industry, breweries, 
  commercial recreational facilities, hotels which operate 
  commercial establishments as part of hotel service, and 
  sports facilities. 

---------------------------------------------------------------- 
 PAIN0036-008 10/01/2014 

                                  Rates          Fringes 

DRYWALL FINISHER/TAPER...........$ 35.18            15.91 
---------------------------------------------------------------- 
 PAIN0036-015 06/01/2014 

                                  Rates          Fringes 

GLAZIER..........................$ 37.95            22.69 

  FOOTNOTE:  Additional $1.25 per hour for work in a condor, 
  from the third (3rd) floor and up  Additional $1.25 per 
  hour for work on the outside  of the building from a swing 
  stage or any suspended contrivance, from the ground up 

---------------------------------------------------------------- 
 PAIN1247-002 01/01/2014 

                                  Rates          Fringes 

SOFT FLOOR LAYER.................$ 29.85            12.56 
---------------------------------------------------------------- 
 PLAS0200-009 08/06/2014 

                                  Rates          Fringes 
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PLASTERER........................$ 37.43            13.28 
---------------------------------------------------------------- 
 PLAS0500-002 07/07/2014 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 31.85            19.55 
---------------------------------------------------------------- 
 PLUM0016-001 07/01/2014 

                                  Rates          Fringes 

PLUMBER/PIPEFITTER   
     Plumber and Pipefitter 
      All other work except  
      work on new additions and  
      remodeling of bars,  
      restaurant, stores and  
      commercial buildings not  
      to exceed 5,000 sq. ft.  
      of floor space and work  
      on strip malls, light  
      commercial, tenant  
      improvement and remodel  
      work.......................$ 44.71            20.36 
     Work ONLY on new additions  
     and remodeling of bars,  
     restaurant, stores and  
     commercial buildings not  
     to exceed 5,000 sq. ft. of  
     floor space.................$ 43.33            19.38 
     Work ONLY on strip malls,  
     light commercial, tenant  
     improvement and remodel  
     work........................$ 34.59            17.71 
---------------------------------------------------------------- 
 PLUM0345-001 07/01/2014 

                                  Rates          Fringes 

PLUMBER   
     Landscape/Irrigation Fitter.$ 29.27            19.75 
     Sewer & Storm Drain Work....$ 33.24            17.13 
---------------------------------------------------------------- 
 ROOF0036-002 08/01/2014 

                                  Rates          Fringes 

ROOFER...........................$ 35.02            13.57 

  FOOTNOTE: Pitch premium: Work on which employees are exposed 
  to pitch fumes or required to handle pitch, pitch base or 
  pitch impregnated products, or any material containing coal 
  tar pitch, the entire roofing crew shall receive $1.75 per 
  hour "pitch premium" pay. 

---------------------------------------------------------------- 
 SFCA0669-008 07/01/2013 
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DOES NOT INCLUDE SAN CLEMENTE ISLAND, THE CITY OF SANTA ANA, 
AND THAT PART OF ORANGE COUNTY WITHIN 25 MILES OF THE CITY 
LIMITS OF LOS ANGELES: 

                                  Rates          Fringes 

SPRINKLER FITTER.................$ 34.19            19.37 
---------------------------------------------------------------- 
 SFCA0709-003 01/01/2014 

SAN CLEMENTE ISLAND, THE CITY OF SANTA ANA, AND THAT PART OF 
ORANGE COUNTY WITHIN 25 MILES BEYOND THE CITY LIMITS OF LOS 
ANGELES: 

                                  Rates          Fringes 

SPRINKLER FITTER (Fire)..........$ 40.61            24.02 
---------------------------------------------------------------- 
* SHEE0105-003 01/01/2015 

LOS ANGELES (South of a straight line drawn between Gorman and 
Big Pines)and Catalina Island, INYO, KERN (Northeast part, East 
of Hwy 395), MONO ORANGE, RIVERSIDE, AND SAN BERNARDINO COUNTIES 

                                  Rates          Fringes 

SHEET METAL WORKER   
     (1) Commercial - New  
     Construction and Remodel  
     work........................$ 40.79            23.75 
     (2) Industrial work  
     including air pollution  
     control systems, noise  
     abatement, hand rails,  
     guard rails, excluding  
     aritechtural sheet metal  
     work, excluding A-C,  
     heating, ventilating  
     systems for human comfort...$ 40.79            23.75 
---------------------------------------------------------------- 
 TEAM0011-002 07/01/2014 

                                  Rates          Fringes 

TRUCK DRIVER   
     GROUP  1....................$ 27.99            24.14 
     GROUP  2....................$ 28.14            24.14 
     GROUP  3....................$ 28.27            24.14 
     GROUP  4....................$ 28.46            24.14 
     GROUP  5....................$ 28.49            24.14 
     GROUP  6....................$ 28.52            24.14 
     GROUP  7....................$ 28.77            24.14 
     GROUP  8....................$ 29.02            24.14 
     GROUP  9....................$ 29.22            24.14 
     GROUP 10....................$ 29.52            24.14 
     GROUP 11....................$ 30.02            24.14 
     GROUP 12....................$ 30.45            24.14 
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WORK ON ALL MILITARY BASES: 
PREMIUM PAY:  $3.00 per hour additional. 
  [29 palms Marine Base, Camp Roberts, China Lake, Edwards AFB, 
  El Centro Naval Facility, Fort Irwin, Marine Corps 
  Logistics Base at Nebo & Yermo, Mountain Warfare Training 
  Center, Bridgeport,   Point Arguello, Point Conception, 
  Vandenberg AFB] 

TRUCK DRIVERS CLASSIFICATIONS   

GROUP 1: Truck driver   

  GROUP 2: Driver of vehicle or combination of vehicles - 2 
  axles; Traffic control pilot car excluding moving heavy 
  equipment permit load; Truck mounted broom 

  GROUP 3: Driver of vehicle or combination of vehicles - 3 
  axles; Boot person; Cement mason distribution truck;  Fuel 
  truck driver; Water truck - 2 axle; Dump truck, less than 
  16 yds. water level; Erosion control driver 

  GROUP 4: Driver of transit mix truck, under 3 yds.; Dumpcrete 
  truck, less than 6-1/2 yds. water level 

  GROUP 5: Water truck, 3 or more axles; Truck greaser and tire 
  person ($0.50 additional for tire person); Pipeline and 
  utility working truck driver, including winch truck and 
  plastic fusion, limited to pipeline and utility work; 
  Slurry truck driver 

  GROUP 6: Transit mix truck, 3 yds. or more; Dumpcrete truck, 
  6-1/2 yds. water level and over; Vehicle or combination of 
  vehicles - 4 or more axles; Oil spreader truck; Dump truck, 
  16 yds. to 25 yds. water level 

  GROUP 7: A Frame, Swedish crane or similar; Forklift driver; 
  Ross carrier driver 

  GROUP 8: Dump truck, 25 yds. to 49 yds. water level; Truck 
  repair person; Water pull - single engine; Welder 

  GROUP 9: Truck repair person/welder; Low bed driver, 9 axles 
  or over 

  GROUP 10: Dump truck - 50 yds. or more water level; Water 
  pull - single engine with attachment 

  GROUP 11: Water pull - twin engine; Water pull - twin engine 
  with attachments; Winch truck driver - $1.25 additional 
  when operating winch or similar special attachments 

GROUP 12: Boom Truck 17K and above 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
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================================================================ 

Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 

Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 
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new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 

---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 
be: 

*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
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            Washington, DC 20210 

The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 

          END OF GENERAL DECISION� 
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