Performance Work Statement 
Wastewater Source Control Pretreatment Program

Marine Corps Base, Camp Pendleton, CA

1.0 Background
The Facilities Maintenance Department (FMD) of Marine Corps Base, Camp Pendleton (MCBCP) is required to test and pretreat identify, characterize, and where possible, eliminate the sources of pollutants that can interfere with or degrade the operation of sewage treatment plants (STPs) and sewage collection systems at MCBCP, California. 

The Facilities Maintenance Department is required to carry out this mission within certain Federal, State and Local environmental standards.  The services required are based on the California Regional Water Quality Control Board (SDRWQCB), San Diego Region Waste Discharge Requirements Order, the National Pollutant Discharge Elimination System (NPDES) Waste Discharge Permit, and MCBCP requirements for fully functioning Wastewater Treatment Plants and Collection Systems.   The Camp Pendleton risk of having an ineffective SCPP contract are Sewage Treatment Plant (STP) failures or discharges leading to SDRWQCB shutdown orders of the offending STPs.   

The following MCBCP permits are applicable to this contract: 

· National Pollutant Discharge Elimination System (NPDES) – EPA/State Regulated and State Enforced Permit, issued by the San Diego Regional Water Quality Control Board. 

· Waste Discharge Requirements (WDR) EPA/State Regulated and State Enforced Permit.

2.0 Scope
The contractor shall provide inspections, surveys, sampling, and testing of all areas aboard MCBCP that discharge pollutants that upset the Base’s STPs, allowing non-compliant STP treated discharges.  The MCBCP Wastewater Source Control Pretreatment Program covers 67 unit locations, 37 food service establishments and 22 Oil/Water Separators (OWS).  The area of Camp Pendleton is approximately 220 square miles.  See Attachment 1 for base map.  The period of performance will be for one base year with four one year options exercisable at the discretion of MCBCP.  The normal work hours of the MCBCP facilities are 0730 to 1630.  
The contractor shall provide services that will include:  
· Source Control surveys, inspections and evaluations of facilities
· Quarterly Washrack, Oil/Water Separators (OWS) and/or Closed Loop Pretreatment systems sampling
· Quarterly Food Service Establishment sampling
· Collection System Surveillance sampling
· Investigative surveys, inspections and evaluations as needed

· Emergency surveys, inspections and evaluations as needed

· Documentation of surveys, inspections and evaluations

· Reporting Issues of Non-Compliance

· Briefings

· Monthly briefings for the Environmental Security Coordinators meetings in a PowerPoint format.

· Quarterly briefings for the FMD S-4 meetings in a PowerPoint format
· Training
· Quarterly on-site training
· Annual training brochure
· MSDS Compliances

· Environmental Protection Compliances
· SCPP data management

· Quarterly data reporting

· Annual IWS and Annual Certification Report

· Draft recommended revisions for SCPP as needed

3.0 Performance Requirements
3.1 General:  
The Contractor shall provide mission support to MCB Camp Pendleton for the Wastewater Source Control Pretreatment Program.  The Contractor is to have a broad understanding of the Marine Corps and Camp Pendleton.  The Contractor will work closely with the Marines in the various units where work is to be performed. 
3.2 Task 1.  Quarterly surveys, inspections and evaluations: (Tables 1 and 2) The Contractor shall conduct quarterly surveys, inspections, and evaluations of facilities aboard Marine Corps Base, Camp Pendleton as listed in the following Tables: Table 1, Facilities with Washracks, Oil/Water Separators (OWS), and/or Closed-Loop Pretreatment Systems; and Table 2, Food Service Establishments ( Dining Facilities and Commercial Restaurants.  The purpose of these visits is to identify STP-upsetting pollutant sources, identify pollution prevention opportunities, provide on-site training of pollution prevention methods, complete an inspection checklist documenting findings and opportunities, and verify the working condition and proper operation of all pretreatment equipment in accordance with industry standards. 

	Table 1

Facilities with Washracks, OWS, and/or Closed-Loop Pretreatment Systems

	Facility/Equipment No.
	Command/ Tenant
	Facility Function/Pretreatment System

	12076
	CLB-1
	Tactical Vehicle Washrack/OWS

	13053
	9TH COMM
	Tactical Vehicle Washrack/OWS

	13079
	MCCS POV Carwash
	MCCS POV Carwash/OWS

	13191
	MCCS Auto Hobby Shop
	Vehicle Washrack/OWS

	140173
	7TH ESB
	Vehicle/Equipment Washrack/OWS

	140178
	7th ESB Heavy Equipment
	Vehicle/Equipment Washrack/OWS

	140200-1
	7th ESB Bulk Fuels
	Vehicle/Equipment Washrack/OWS

	140200-2
	7th ESB Bulk Fuels
	Vehicle/Equipment Washrack/OWS

	140212
	H&S Motor T
	Tactical Vehicle Washrack/OWS

	20831-1
	FMD
	STP 13 Oily Waste System OWS

	20831-2
	FMD
	STP 13 Oily Waste System OWS

	20843
	MCCS POV Carwash
	MCCS POV Carwash/Closed-loop

	21AMSA
	ARMY RESERVE
	Tactical Vehicle Washrack/OWS

	210427
	I MEF Marine Headquarters Group
	Tactical Vehicle Washrack/Closed-loop

	210536
	AVTB
	Boat/Engine Washrack - No OWS

	210559
	1st MAR DIV Boathouse
	Tactical Vehicle Washrack - No OWS

	210577
	3rd AABN
	Tactical Vehicle Washrack - No OWS

	210846
	RMC
	No OWS - Washrack for test stand

	21506
	BSSG-1
	Tactical Vehicle Washrack/Closed-loop

	210562
	1st Recon/ Force Recon
	Tactical Vehicle Washrack/Closed-loop

	210568
	AAS BN
	Tactical Vehicle Washrack/Closed-loop

	21605
	AAV SCHOOLS MT
	Tactical Vehicle Washrack/OWS

	21668
	3rd AABN RMC/Paint Shop
	Tactical Vehicle Washrack/OWS

	21671
	3rd AABN MT
	Tactical Vehicle Washrack/OWS

	22076
	Medical Battalion
	Tactical Vehicle Washrack/Closed-loop

	22225
	CSSC-122
	Tactical Vehicle Washrack/OWS

	220144
	BMT
	Commercial Government vehicles

	22146
	BMT
	Commercial Government vehicles

	220157
	BMT
	Tactical Vehicle Washrack/ Closed loop

	22300
	BASE FUELS
	Fuel Farm/Secondary Containment OWS

	23200
	MCAS
	Aircraft Washrack Pretreatment System

	23145
	MCAS
	Aircraft Washrack Pretreatment System

	23175
	MCAS
	Aircraft Washrack Pretreatment System

	23173
	MCAS
	Aircraft Washrack Pretreatment System

	25250
	MWSS 372
	Tactical Vehicle Washrack/OWS

	25259
	MWSS-372 Air Field Ops
	Tactical Vehicle Washrack/OWS

	2642
	FMD Heavy Equipment/MT
	Vehicle/Equipment Washrack/OWS

	31388
	MCTSSA
	Tactical Vehicle Washrack/OWS

	31620
	Edson Range Repair Shop/MT
	Vehicle Washrack/Closed-loop

	31910
	ACU-5
	Fuel Rack/OWS

	Coaster
	NCTD Coaster Facility
	Locomotive Washrack/Floor Drains/OWS

	32867
	3rd LAAD
	Tactical Vehicle Washrack/OWS

	32869
	3rd LAAD
	Tactical Vehicle Washrack/OWS

	32872
	MASS-3
	Tactical Vehicle Washrack/OWS

	32862
	32 Area Fuel Farm
	Fuel Farm/Secondary Containment OWS

	330380
	HQ COMM
	Vehicle Washrack/Closed-loop

	330539
	HQBN
	Tactical Vehicle Washrack/OWS

	330545
	HQBN
	Tactical Vehicle Washrack/OWS

	410251
	1st ANGLICO Logistics
	Tactical Vehicle Washrack/OWS

	41252
	1st MARSOB MT
	Tactical Vehicle Washrack/OWS

	41312
	4TH TANKS
	Tactical Vehicle Washrack/Closed-loop

	41366
	5 BN 11th Marines MT
	Tactical Vehicle Washrack/Closed-loop

	41408
	4th LAR
	Tactical Vehicle Washrack/Closed-loop

	41800
	1ST LAR MT
	Tactical Vehicle Washrack/OWS

	43575
	11TH Marines MT
	Tactical Vehicle Washrack/OWS

	43601
	1st Maint BN Ordnance Co.
	Tactical Vehicle Washrack/OWS

	430602
	1st Maint BN Maint Ops Sect.
	Tactical Vehicle Washrack/OWS

	520170
	MCCS Auto Hobby Shop
	Vehicle Washrack/OWS

	520172
	MCCS POV Carwash
	MCCS POV Carwash/OWS

	520594
	SOI/LAV
	Tactical Vehicle Washrack/OWS

	520601
	SOI/MT
	Tactical Vehicle Washrack/OWS

	53470
	1ST MAR DIV 
	Tactical Vehicle Washrack/OWS

	53670
	1ST MAR DIV COMM
	Tactical Vehicle Washrack/OWS

	62582
	1 CEB
	Tactical Vehicle Washrack/Closed loop

	62599
	5TH Marines MT
	Tactical Vehicle Washrack/OWS

	63244
	Fleet Hospital
	Tactical Vehicle Washrack/OWS

	64479
	LAV SLEP
	Tactical Vehicle Washrack/OWS


	Table 2

Food Service Establishments ( Dining Facilities and Commercial Restaurants

	Building No.
	Facility Name
	Facility Description
	Grease traps

	
	
	
	Large
	Small

	1101
	Wendy’s (1101)
	Commercial Restaurant w/Grease Trap
	0
	1

	13030
	Domino’s Pizza (13030)
	Commercial Restaurant w/Grease Trap
	1
	0

	13100
	13 Area Mess Hall (13100)
	Area Mess Hall w/Grease Trap
	1
	0

	1339
	Bowling Center Snack Bar (1339)
	Commercial Restaurant w/Grease Trap
	1
	0

	14036
	14 Area Mess Hall (14036)
	Area Mess Hall w/Grease Trap
	1
	0

	15061
	15 Area Child Care Center (15061)
	Child Care Center w/Grease Trap
	1
	0

	15100
	Subway (15100)
	Commercial Restaurant, Untreated
	0
	0

	1795
	San Luis Rey Officers Club (1795)
	Club w/Grease Trap
	1
	0

	18415
	Golf Course Club (18415)
	Club w/Grease Trap
	1
	0

	202850
	South Mesa NCO Club (202850)
	Club w/Grease Trap
	1
	0

	20844
	McDonald’s (20844)
	Commercial Restaurant w/Grease Trap
	1
	0

	20850
	20 Area Commissary (20850)
	Commissary w/Grease Trap
	1
	0

	210440
	Sharky’s Officers Club (210440)
	Club w/Grease Trap
	1
	0

	210620
	Pizza Hut/Subway (210620)
	Commercial Restaurant w/Grease Trap
	1
	0

	210802
	21 Area Mess Hall (210802)
	Area Mess Hall w/Grease Trap
	1
	0

	22026
	McDonald’s (22026)
	Commercial Restaurant w/Grease Trap
	1
	0

	22174
	Taco Bell/22 Area Club (22174)
	Commercial Restaurant/Club, Untreated
	0
	0

	22186
	22 Area Mess Hall (22186)
	Area Mess Hall w/Grease Trap
	1
	0

	2403
	24 Area Mess Hall (2403)
	Area Mess Hall w/Grease Trap
	1
	0

	24100
	24 Area Brig Mess Hall (24100)
	Area Mess Hall w/Grease Trap
	2
	0

	31611
	31 Area Mess Hall (31611)
	Area Mess Hall w/Grease Trap
	4
	0

	33302
	33 Area Mess Hall (33302)
	Area Mess Hall w/Grease Trap
	0
	4

	33607
	Margaritaville Sports Bar /Subway (33607)
	Commercial Restaurant, Untreated
	0
	0

	41356
	Subway (41356)
	Commercial Restaurant Untreated
	0
	0

	430314
	Subway (430314)
	Commercial Restaurant w/Grease Trap
	
	1

	43402
	Dining Facility (43402)
	Commercial Restaurant w/Grease Trap
	
	1

	51094
	51 Area Commissary (51094)
	Commercial Restaurant Untreated
	0
	0

	51095-1
	Domino’s Pizza (51095)
	Commercial Restaurant Untreated
	0
	0

	51095-2
	Lifer Juice Coffee: San Onofre (51095-2)
	Commercial Restaurant Untreated
	0
	0

	51096
	Burger King (51096)
	Commercial Restaurant w/Grease Trap
	1
	1

	520407
	Pizza Company (520407)
	Commercial Restaurant Untreated
	0
	0

	53341
	Subway (53341)
	Commercial Restaurant Untreated
	0
	0

	53402
	Dining Facility (53402)
	Commercial Restaurant w/Grease Trap
	
	1

	62527
	Subway (62527)
	Commercial Restaurant w/Grease Trap
	
	1

	65572
	Subway (65572)
	Commercial Restaurant Untreated
	0
	0

	H-100-1
	Doc’s Diner (Naval Hospital, H-100-1)
	Commercial Restaurant, Untreated
	0
	0

	H-100-2
	The Galley (Naval Hospital, H-100-2)
	Naval Hospital Mess Hall, Untreated
	0
	0


3.2.1 Documentation: 

The surveys, inspections and evaluations shall be documented as follows.  The evaluators will note the date and time of the inspection as well as the names of personnel from the facility who participated in the evaluation.  The evaluators will note any activities or operations that could negatively affect the wastewater collection and treatment system.  The inspections will be documented using the inspection checklists presented in the Work Plan. 
3.2.2 Reporting Issues of Non-Compliance: 

The Contractor shall immediately notify the Contracting Officer’s Representative (COR) of any issues of noncompliance that represent an immediate threat to human health or the environment.  The Contractor shall immediately notify the COR of any sampling results (see Section User Survey Sampling) that exceed the Sewage Treatment Plant (STP) effluent levels or that indicate a significant discharge of industrial pollutants.  
3.2.3 Quarterly Data Reporting 

Upon completion of the quarterly evaluation, the Contractor shall prepare and submit a summary report in Microsoft Word including documentation from the evaluations and a discussion of relevant observations and actions.  The summary shall also provide recommendations that improve the Source Control Pretreatment Program.  This report will be submitted to the COR no later than ten (10) business days after the completion of fieldwork.  On a Quarterly basis, the Contractor shall provide the COR with a compiled report of all Quarterly sampling results including Quarterly OWS sampling.  The report will be presented as part of a quarterly progress meeting to be held within 15 business days after the end of a quarter.
 3.3 User OWS Survey Sampling (Table 3)
The contractor shall institute a surveillance sampling program to evaluate the effectiveness of source control measures and to identify sources of non-domestic wastewater contaminants.  All sampling activities shall be approved by the COR prior to commencement.  This sampling is intended to monitor discharges from Unit activities for which there is concern that toxic contaminants are being introduced into the sewer system based on the quarterly Unit survey results and other results from other studies.

3.3.1 Quarterly OWS Sampling. 

On a quarterly basis, the contractor shall collect an effluent grab sample from each OWS listed in Table 3, Quarterly OWS Survey Sampling Locations.  Each Sample shall be analyzed for California Title 22 Metals; Methyl Blue Active Substances (MBAS); Ammonia; Oil & Grease; Total Suspended Solids (TSS); and Total Petroleum Hydrocarbons (TPH) by way of measuring Diesel Range Organics (DRO) C12-C28, Oil Range Organics (ORO) C28-C35, and Extractable Fuel Hydrocarbons (EFH) C13-C40.

	Table 3

Quarterly OWS  Survey Sampling Locations

	Facility/Equipment No.
	Command/ Tenant

	12076-1
	1st MLG/CLB-1

	13053
	I MEF/9TH COMM

	13079
	MCCS

	13191
	MCCS

	140173
	1st MLG/7TH ESB

	140178
	1st MLG/7th ESB Heavy Equipment

	140200-2
	1st MLG/7th ESB Bulk Fuels

	140212
	MCB/H&S Motor T

	20831-1
	FMD

	22225
	1st FSSG/CSSC-122

	25250
	MWS Group 37/MWSS 372

	25259
	MWS Group 37/MWSS-372 Air Field Ops

	2642
	FMD

	31388
	MCTSSA/MARCOR SYSCOM

	31910
	ACU-5

	32862
	FMD/Base Fuels

	32867
	MAC-Group 38/3rd LAAD Motor Transport

	32869
	MAC-Group 38/3rd LAAD

	32872
	MAC-Group 38/MASS-3

	330539
	1st Mar Div/HQBN

	330545
	MCB/HQBN

	(No Building Number)
	NCTD/Coaster


3.3.2 Collection System Surveillance Sampling.  

Once per quarter as directed by the COR, the Contractor shall conduct a 5-day long, 24 hour per day sampling event using Government-furnished ISCO Model 6700 auto-samplers.  The samplers will be programmed to collect one composite sample every six hours (4 composite samples per day).  Each sample shall be analyzed for Biochemical Oxygen Demand (BOD5), TPH, Oil & Grease, MBAS, Ammonia, TSS, and California Title 22 Metals.  The time and location of the sampling event shall be determined by the COR. 

The Contractor shall either deliver, ship, or send via courier the samples and the chain-of-custody documentation to a USEPA-approved laboratory.  All sampling and laboratory analyses shall be performed as described in 40 Code of Federal Regulations (CFR) 136. 

All waste generated by the act of sampling shall be the responsibility of the Contractor, and shall be disposed of in accordance with applicable environmental regulations.  The Contracting Officer reserves the right to collect wastewater samples and have tests performed to verify the Contractor’s performance of the work.

3.3.3 Data Reporting 

The Contractor shall immediately notify the COR of any sampling results that exceed the STP influent levels or that indicate a significant discharge of industrial pollutants has occurred.  The Contractor shall report any unusual observations (e.g., yellow color, petroleum odor) to the Technical Representative within 24 hours.  All sampling results will be included in the quarterly progress report described in Section 5.2.5.2.
3.4 Investigative Sampling/Surveys

Within 2 working days after receiving a request from the COR, the Contractor will begin the investigative process of identifying the source for an STP upset or for an STP influent limit exceedance.  This will require identifying the pollutant, determining likely upstream sources for the pollutant, and sampling and testing to determine source.  All sampling and laboratory analyses shall be performed as described in 40 Code of Federal Regulations (CFR) 136.  All waste generated by sampling shall be the responsibility of the Contractor and shall be disposed of in accordance with applicable environmental regulations.  Laboratory results shall be reported in hardcopy and in electronic data deliverable (EDD) format within 7 working days from sample receipt by the laboratory.  The Contractor shall report any unusual observations within 24 hours.  One survey and sampling effort per quarter is anticipated.  Two days of field surveys and one grab sample analyzed for the sample constituents listed for OWS sampling in the Section 5.2.5 will be required.

3.5 Emergency Services  

Emergency services would be required for non-compliant STP discharge or spills for which immediate investigative action is required.  Within 24 hours, the Contractor is required to be on-site to begin the investigative process of identifying the source for an STP upset or for an STP effluent limit exceedance.  This will require identifying the pollutant, determining likely upstream sources for the pollutant, and sampling and testing to determine source.  All sampling and laboratory analyses shall be performed as described in 40 CFR 136.  All waste generated by sampling shall be the responsibility of the Contractor and shall be disposed of in accordance with applicable environmental regulations.  Laboratory results shall be reported in hardcopy and in electronic data deliverable (EDD) format within 7 working days from sample receipt by the laboratory.  Completed Industrial Waste Survey Reports on sources of the pollutants will be provided upon completion of their respective investigations.  

3.6 Task 2.  Required Meeting/briefings:

3.6.2 Monthly Briefings: The Contractor shall provide SCPP briefings for the monthly Environmental Security Coordinators meetings in PowerPoint format.  Topics shall include Source Control methods and practices and any other pertinent subject matter that may occur during the quarter.  Meetings are scheduled at least 2 weeks in advance.  The Contractor should expect to hand out a minimum of 75 black and white copies of the presentation at each meeting.  Color copies and/or color page inserts may be required as requested by the Technical Representative or as the contractor feels is necessary to relay information.  One copy of the PowerPoint presentation is required on a CD-ROM disk.

3.6.3 Quarterly Briefings: The Contractor shall provide SCPP briefings for the Facilities Maintenance Department’s (FMD) quarterly S-4 meetings in PowerPoint format.  (S-4 are logistics staff officers or senior NCOs for a Unit; this is the individual with whom FMD normally coordinates its Unit work)  Topics will include Source Control methods and practices and any other pertinent subject matter that may occur during the quarter.  Meetings are scheduled at least 2 weeks in advance.  The Contractor should expect to hand out a minimum of 60 black and white copies of the presentation at each meeting. Color copies and/or color page inserts may be required as requested by the Technical Representative or as the contractor feels is necessary.  One copy of the PowerPoint presentation is required on a CD-R disk.

3.7 Task 3. Training 

3.7.1 Quarterly On-site Training: 

The Contractor shall provide on-site training visits of identified pollution prevention opportunities during the quarterly evaluation.  When improper source control practices are observed, the Contractor will immediately demonstrate the proper SCPP practice.  The Contractor shall develop and distribute posters and brochures that show proper practices (such as proper use of wash racks and deep sinks).  
3.7.2 Annual training brochure:

On an annual basis, the Contractor will develop a general awareness brochure for Base Housing resident on sewer issues, including fats, oils, and grease (FOG), household hazardous waste, etc.

3.8 Task 4  Material Safety Data Requirements  
1) The Contractor shall adhere to all pertinent parts of 29 CFR 1926.59 entitled Hazard Communication. 

2) The Contractor shall provide the COR with a copy of the Material Safety Data Sheets (MSDS) for all materials that require MSDS sheets that are brought to the site. 

3) The Contractor shall provide employees with MSDS sheets for all chemicals encountered.

4) The Contractor shall advise persons assigned to perform the services under this contract of the health risks that may be encountered by exposure to these substances.

5) The Contractor performance shall include necessary measures that minimize the personnel's exposure to these toxins.

3.9 Environmental Protection

1) The Contractor shall comply with all applicable Base, Federal, state and local laws, regulations, standards and instructions. 

2) The Contractor shall clean up and provide for off-Base disposal of materials determined to be hazardous (i.e., oil or chemical, etc.), which result from the Contractor's operations. 

3) While on board Camp Pendleton, the Contractor shall:

i. Protect the land and water resources.

ii. Protect the ground from potential spills, when transferring fluids (oil, fuel and chemicals) to equipment, and shall not discharge any wastewater into the storm drains. 

iii. Discharge wastewater to sanitary sewers only after approved by the FMO or his authorized representative. 

3.10 Task 6. SCPP Data Management 

3.10.1 Website: The contractor shall develop, update, and maintain a Microsoft SharePoint™ project website, which stores and provides access to current and historical SCPP inspection and survey results, sampling data, digital photographs, and other relevant documents and information such as Quarterly Progress Reports and IWS Reports.  The project website shall be accessible by secure login to those Base personnel designated by FMD and shall include customized data queries to facilitate use by Government users.  This data is the property of the government during the entire period of performance of the contract and thereafter.
3.10.2 Annual Industrial Waste Survey and Report/Annual Certification Report 

The Contractor will conduct a comprehensive annual Industrial Waste Survey (IWS) of all non-domestic facilities in the service areas of STPs 1, 2, 3 and the SRTTP to determine whether the facilities contribute to non-compliant STP discharges.  The contractor will conduct a separate IWS for those facilities in the service areas of STPs 9, 11, and 12.  Both IWS will include the results of influent priority pollutant scans done by MCBCP for each of the STPs.  The Contractor will report their IWS results to include identifying all major and minor Industrial Users aboard MCBCP in accordance with 40 CFR Section 403.  Submittals of the IWS Report shall be provided as follows: 

3.10.2.1 Draft IWS Report.  Four hardcopies and one electronic copy in Microsoft Word of a draft IWS Report shall be submitted to the COR for review and approval.  This draft IWS Reports will be due by January 15th of each year. 

3.10.2.2 Final IWS Report.  One original, three copies, and one electronic copy in Microsoft Word shall be submitted to the COR 15 calendar days after review and approval of the draft IWS but no later than the third week of January.

3.10.3 SCPP Management Plan Revision 

The Contractor shall draft recommended revisions to the SCPP Management Plan based on the results of quarterly surveys, investigative sampling/surveys, STP operational data, and the Industrial Waste Survey local limits sampling.  Recommended revisions to the SCPP Management Plan shall include, but are not limited to, recalculating screening criteria and local limits, revising monitoring locations and frequencies, and reclassifying minor and major Industrial Users (IU).  Draft revisions shall be provided to the COR on a quarterly basis. 
4.0 Post Award Conference:  
Within 10 days after award of the contract, the Contractor shall attend a Post Award conference with the Contracting Officer and the Contracting Officer’s designated COR.  The purpose is to allow for the meeting of key personnel, to arrange Base access, and to schedule transfer of MCBCP information and maps.

5.0 Government Furnished Equipment
The following Government-owned equipment is furnished to the contractor for use under this contract:

ISCO Autosampler, Model 6700, Serial #200K02520 

ISCO Autosampler, Model 6700, Serial #200K02522 

ISCO Autosampler, Model 6700, Serial #200K02517 

ISCO Autosampler, Model 6700, Serial #200K02519

6.0 Government Quality Assurance 
In accordance with FAR 52.246-4 “INSPECTION OF SERVICES” clause, each phase of the services rendered under this contract is subject to Government inspection during both the Contractor’s operations and after completion of tasks.  The Government will periodically evaluate the Contractor’s performance using a Government Quality Assurance Surveillance Plan (QASP).  The Government will measure the Contractor’s control of quality against the Performance Objectives listed in the attached QASP.  See Quality Assurance Surveillance Plan for details. (Attachment 2).  
