X.X Status Updates: Each day that assets are turned in for ROR the Government will provide via FTP to the contractor’s designated server, a single text file with 80 card column (cc) ZBE Transactions for each ROR (example provided as Section J Attachment X).  The contractor shall extract the NSN and Document Number from the ZBE and create an asset visibility record for each Document Number (document numbers are unique).  The following table describes the fields (by card column) in the ZBE and the information that the contractor must capture for later use:

	ZBE Format (Gov’t FTP to contractor)

	cc
	Information in ZBE
	Information to Capture

	1-3
	Document Identifier Code
	

	4-6
	Routing Identifier Code
	

	7
	Media & Status Code
	

	8-22
	National Stock Number
	National Stock Number

	23-24
	Unit of Issue
	Unit of Issue

	25-29 
	Quantity
	Quantity

	30-35
	Activity Address Code
	Document Number

	36-39
	Julian Date
	

	40-43
	Serial Number
	

	44
	Demand Code
	

	45-50
	Supplementary Address
	

	51
	Signal Code
	

	52-53
	Fund Code
	

	54
	Distribution Code
	

	54-56
	Weapon System Code
	

	57-59
	Project Code
	

	60-61
	Priority Code
	Priority Designator

	62-64
	Required Delivery Date
	

	65-66
	Advice Code
	

	67
	Control Code
	

	68
	Passing Control Code
	

	69-75
	Unit Price
	

	76-80
	Recommended Quantity
	



Within one working day of receipt of the ZBE via FTP the contractor shall send an AE1 transaction via the Defense Automated Addressing Service Center (DAASC) in 80cc format (see MILSTRIP AE_ description table below), and make a flat text file (containing a rollup of all transactions for that day) available for download via FTP by the Government from the contractor’s designated server (see Contractor Status FTP description table below).  At any point during contract performance when the Estimated Shipping Date provided in the initial AE1 becomes invalid and must be extended the contractor shall send another AE1 transaction with updated Estimated Shipping Date (cc’s 70-73) via the DAASC.  Within one working day of return shipment of an item to the original issue point the contractor shall send an AS1 transaction via DAASC (see MILSTRIP AS_ description table below).

	MILSTRIP (AE_) Description Table

	cc
	INFORMATION
	Remarks

	1-3
	Document Identifier (AE_)
	Always use AE1

	4-6
	Routing Identifier Code (RIC)
	Integrator RIC (ex: “LC4”)

	7
	Media and Status Code
	Always “S”

	8-22
	National Stock Number (NSN)
	From ZBE

	23-24
	Unit of Issue
	From ZBE 

	25-29
	Quantity (QTY)
	From ZBE

	30-43
	Requisition Document Number
	From ZBE

	44
	Suffix
	Leave Blank

	45-50
	Supplementary Address
	Always Integrator DODAAC (ex: "L00216”)

	 51
	Signal Code
	Always “A”

	52-53
	Fund Code
	Use company fund code (ex: “RT” )

	54-56
	Distribution Code
	Leave Blank

	57-59
	Project Code
	Leave Blank

	60-61
	Priority Designator
	Use from ZBE (ex: “02”,”03”,”05”)

	65-66
	Status
	Always “BB”

	70-73
	Estimated Shipping Date (ESD)
	Use Julian Date


	Contractor Status FTP Description Table

	INFORMATION
	Remarks

	Contractor’s Transaction Identification number
	Whatever reference number the contractor uses in WAWF billing to identify this transaction

	Document Number
	Document number from the original ZBE

	
	

	
	

	
	


	MILSTRIP (AS_) Description Table

	cc
	INFORMATION
	Remarks

	1-3
	Document Number (AS_)
	Always use “AS1”

	4-6
	Routing Identifier Code
	Integrator RIC (ex: “LC4”)

	7
	Media and Status Code
	Always use “S”

	8-20
	NSN
	From ZBE

	23-24 
	Unit of Issue
	From ZBE

	25-29
	QTY
	From ZBE

	30-43
	Requisition Document Number
	From ZBE

	44
	Suffix
	Leave Blank

	45-50
	Supplementary Address 
	Always Integrator DODAAC (ex:”L00216”)

	51
	Hold Code
	Leave Blank

	52-53
	Fund Code
	Use Intgegrator fund code (Ex: “RT”)

	54-56
	Distribution code
	Leave Blank

	57-59
	Date Shipped 
	Use Julian Date shipped

	60-76
	Transportation Control Number
	Leave Blank or provide tracking number

	77
	Mode of Shipment
	Always use “X”  


X.X Asset Visibility:  The contractor shall provide visibility of Government-owned assets in the contractor’s possession, and historical records, to designated Government personnel via a password-protected commercial website viewable from Navy Marine Corps Internet (NMCI) computers (i.e. no plug-ins or installation of software is allowed).  This asset visibility shall include the ability to view several standard reports (such as All Open Orders, All Open Warranties, O&A roll-up, and a report for each PRS metric); create new reports as required; search, sort and filter; and download data to Microsoft Excel.
The contractor shall capture and provide visibility of all information for each Document Number (ROR transaction) required to calculate the metrics specified in the PRS (receipt and return dates, whether warranty claimed and/or honored, etc.); to assist with billing (contract price and task order number); to identify and operate the warranty program (shelf and usage warranty dates and item serial number); and to manage Over & Above transactions (approved O&A price, O&A extension, etc.).

X.X Prospective Price Redetermination (used instead of actual prospective price redetermination clause)


No more than 60 and no less then 30 days prior to the end of each option period the contractor shall submit a request for prospective price redetermination for any unit prices whose underlying basis (i.e. subcontractor cost) has increased or decreased more than 10%.  Prices not subject to a greater than 10% change in subcontractor costs shall not be adjusted through the mechanism of this clause.  The contractor’s competitively established burden for each unit price (including their own direct labor/materials, overhead, profit, etc.) shall not be adjusted through the mechanism of this clause.  The contractor shall submit with their request for prospective price redetermination the necessary documentation from the subcontractor to support a determination that the new price is fair and reasonable including, but not limited to, published commercial prices, evidence of recent sales to other customers, other than cost and pricing data, or cost and pricing data.  The updated price list will be negotiated and incorporated into the contract via modification.  In the event that an agreement cannot be reached prior to the first day of the new option period the Contracting Officer shall issue a decision in accordance with the disputes clause, and pending final settlement of the disagreement on appeal, by failure to appeal, or by agreement, this decision shall be treated as an executed contract modification.

