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CLASS JUSTIFICATION AND APPROVAL FOR USE OF OTHER THAN FULL AND
OPEN COMPETITION

JUSTIFICATION

1. Contracting Activity

The Naval Sea Systems Command, Shipbuilding Contracts
Division (SEA 022).

2. Description of the Action Being Approved

Contracting without providing for full and open competition
with Bath Iron Works Corporation (BIW), 700 Washington
Street, Bath, ME 04530.

3. Description of Supplies/Services

This procurement contemplates a class of orders that will be
issued under a Basic Ordering Agreement (BOA) for the
accomplishment of Post Shakedown Availability (PSA) Planning
and Support Services for DDG 51 Class Destroyers (DDGs 104,
106, 108, 109, 111, and 112) and Emergent Availabilities on
DDG 51 Class Destroyers (DDGs 104, 106, 108, 109, 111 and
112) built by BIW from time of ship delivery through the SCN
Obligation Work Limiting Date (OWLD) of each ship (post-—
delivery period). This Justification and Approval is
effective through FY 2013. The total estimated value of the
orders to be placed under this BOA is as illustrated
below:
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Orders for PSA Planning and Support Services will include
advance planning, engineering support, on-site engineering
liaison, craft assistance, the ordering and processing of
required material in support of PSAs, and the accomplishment
of emergent industrial availabilities. Emergent industrial
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availabilities include, but are not limited to, Selected
Restricted Availabilities (SRAs), Restricted Availabilities
(RAVs), Drydocking Availabilities, and Technical
Availabilities which may be required from the time of ship’'s
delivery through the SCN OWLD. If necessary, orders may be
issued to BIW for PSA planning and support and emergent
industrial availabilities for DDG 51 Class Destroyers built
by Huntington Ingalls Industries, Ingalls Shipbuilding
Division {Ingalls) if Ingalls is unable to perform that
work.

The Government’s minimal needs have been verified by the
certifying technical and requirements personnel.

Acquisition Plan (AP) No. PMS 400D-98-01, REV 3-10 states
that the 3-year BOA covered by this CJ&A will cover PSA
planning through DDG 112. Due to a delay in DDG 112's
delivery, the PSA and associated planning have alsc moved to
the right. As a result, a one year extension to the BOA is
required.

Statutory Authority Permitting Other Than Full and Open
Competition

10 U.8.C. 2304 (c) (1); FAR 6.302-1 (Only one responsible
source and no other supplies or services will satisfy agency
requirements.)

Rationale Justifying Use of Cited Statutory Authority

PSA planning and support services are provided during the
period preceding the scheduled PSA start date through the
scheduled PSA completion date for each respective ship. The
work to be completed is based on the requirements of each
individual ship at that time and must be provided promptly in
order to preclude a delay in a scheduled PSA start or
completion date. These services, which consist primarily of
advance planning (inclusive of the ordering of material} and
engineering suppert for the PSA, must commence prior to the
date the shipyard is required to provide final drawings and
related data for construction of the individual ship to the
Navy. Consequently, only BIW, as the design agent and
building yard for these DDG 51 Class Guided Missile
Destrecyers, has the adequate and unique knowledge and
expertise, including detailed knowledge of each ship’s
delivered configuration, deferred work and incomplete changes,
to competently perform the planning and support of each PSA of
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a ship built by BIW within the time constraints of an SCN-
funded post-delivery period.

Any emergent availability during the post-delivery period for
a particular ship must be planned and accomplished within a
relatively short time frame as to not delay the deployment of
the ship. Given that only the shipbuilder for these DDG 51
Class ships possesses adeqguate data and knowledge of and
familiarity with the unique detail design upon which to
provide planning for a post-delivery emergent availability,
adequate knowledge of the unique construction methodology used
for the ship class, experience and resources necessary to
quickly respond to these emergent requirements, and given the
limited interval of time defined as the post-delivery period,
only BIW can competently perform the planning and
accomplishment of any emergent industrial availability of
ships built by BIW.

Ingalls might be capable of providing these services; however,
to attempt to obtain these services from Ingalls or any other
source would not be possible without incurring delays and
increased costs. The time and resources necessary to develop
another source would hamper the efficient implementation of
PSA planning. Award to any firm other than BIW for the above-
stated requirements would result in unacceptable delays in
fulfilling the agency’s requirements due to inadequate long
lead time support and high startup costs. For these reasons,
the services required in support of these ships built by BIW
within the required program schedules are available from only
one source, BIW. Similarly, only BIW, as the design agent for
and builder of the DDG 51 Class ships, would have sufficient
knowledge and expertise to be able to perform planning and
emergent availabilities for DDG 51 Class ships built by
Ingalls. Therefore, BIW may be ordered toc perform planning
and accomplishment of emergent availabilities of Tngalls-built
ships which Ingalls is unable to perform.

Description of Efforts Made to Solicit Offers from as Many
Offerors as Practicable

The proposed acquisition was synopsized on the FEDBIZOPPS
website in February 2009 in accordance with FAR 5.2.
Individual or classes of orders placed under the BOA will be
synopsized in accordance with applicable regulations. Any
responses recelved will be considered. WNo additional market
research was conducted because it is not practicable, for the
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reasons discussed in section 5, for any company other than BIW
to provide the required supplies and services.

Determination of Fair and Reasonable Costs

The Procuring Contracting Officer (PCO) has determined that
the anticipated cost to the Government of the
supplies/services covered by this CJ&A will be fair and
reasonable.

Actions to Remove Barriers to Competitiaon

For the reasons set forth in Paragraph 5, Naval Sea Systems
Command, Shipbuilding Contracts Division (SEA 022) has no
plans at this time to compete future contracts for the types
of supplies/services covered by this document. If another
potential scurce emerges, NAVSEA will assess whether
competition for future requirements is feasible. The
clrcumstances surrounding the need to obtain the required
supplies/services without full and open competition will be
reviewed annually by the PCO.
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CERTIFICATIONS AND APPROVAL

TECHNICAL/REQUIREMENTS CERTIFICATION {(FAR 6.303-2(b)}

I certify that the facts and representations under my
cognizance, which are included in this justification and its
supporting acquisition planning data, including Acguisition Plan
No. PMS 400D-98-01, REV 3-10, except as noted herein, are
complete and accurate to the best of my knowledge and belief.

“ignatﬁie ‘Name (Print) and Title {Code) Phone No. Date

(Print) and Title (Code) Phone No. Date

LEGAL SUFFICIENCY REVIEW (NMCARS 5206.303(90))

I have determined this justification is leaall

. ode)  Phone NO.

CONTRACTING OFFICER CERTIFICATION {FAR 6.303-2(a) {12))

I certify that this justification is accurate and complete to
the best of my knowledge and”belief,_

Phone No.. Date

j'

APPROVAL BLOCK (FAR 6.304 for Approving Official)

”Siénétﬁre T Neme (Print) and Title {Code

Upon the basis of the above justification, I hereby approve, as
Designee of the Head of the Procuring Activity the solicitation
of the proposed procurement (s) described herein using other than
full and open competition, pursuant to the authority of 10
U.5.C. 2304{c) (1).

_DIRECTQR__SHIEBUILDING CONTRACTS DIVISION (SEA (22)

”trlnt) Date




