DEPARTMENT OF THE NAVY
NAVSUP WEAPON SYSTEMS SUPPORT-MECHANICSBURG
P O BOX 2020 ‘
MECHANCISBURG, PA 17055-0788

IN REPLY REFER TO:
Serial No.3894
DATE 1B Sep 2014

Class Justification and Approval No. N00104-13-G-A303

Justification for Other than Full and Open Competitioen

1. TIdentification of Agency and Contracting - Navsup Weapon Systems Support proposes to
acquire on a noncompetitive basis the class of contracts described in this justification
for other than full and open competition, '

2. Nature/Desgcription of Action - For the reasons set forth in this Class Justification
and Approval, authority is given to utilize other than full and open competition for the
commercial repair, modification or servicing, as appropriate, for the itsms listed on the
attached on a noncompetitive basgis. :

3. Description of Supplies/Services - NAVSUP Weapon Systems Support’s lagistic support
program is predicated upcen an éstablished turn-around time (TAT). This TAT cycle begins
with the time of removal of the item from the ship or Naval Supply Centex and includes
the overall time required for shipment, repair, and redelivery into Navy inventory. To
the extent that this TAT cycle cannot be maintained, a proportionately greater investment
in spares would be required.

The Master Repairables Item List (MRIL} designates the shipping point of retrograde
material, either direct to a Designated Overhaul Point (DOP} or collected at a stock
point. The MRIL is updated monthly to preclude time loss (for those items having repair
requirements) and increased transportation costs. '

Demand changes, CASREP requirements, and carcass availability make shipment of
repairables an unknown. Therefore, it is essential that the justification and approval
and contractual arrangements for repair be made in advance of the actual need for such
repair.

The class of contracts proposed (orders under Basie Ordering Agreement) will:

a. Be for commercial repair, modification and servicing as appropriate for items
listed on the attached (Major Weapon Systems supported: AEGIS. The AEGIS Weapon System
is a fast-action, high-performance, computer controlled system that uses multipurpose
radar to detect contacts in all directions.}

L. Apply to those components or equipment, which are listed on the attached, or
those items, which are later government-approved configqurations thereof. - All such later
configurations that are authorized to be serviced under the Basic Ordering Agreement will
be specifically identified in an exhibit to said agreement.

1




¢. Generally provide for teardown, inspection, repair, modification, test, and
service necessary to restore the item to serviceable operating condition. The extent of
servicing necegsary cannot be determined until the equipwments are received by the
contractor, disassembled and an inspection made. The work to be performed under the
Basic Ordering Agreement will relate only to previously produced components or equipment;
it will not include any research and development effort; nor will it include the
furnishing of any parts, components, subassemblies or materials not an integral part of
the work described herein.

d. Include the acquisition/repair of sole source Government Furnished Material (GFM)
{(piece parts)}) and/or the acquisition/repair/maintenance of sole source Government
Furnished Equipment (GFE) (test eguipment))} when determined necessary to complete repairs
or meet established RTAT cycle.

e. Include the acquisition of Commercial Asset Visibility reporting for repair
efforts performed under subject agreement.

4. Identification of Statutory Authority - The authority permitting other than full and
open competition is Title 10 USC 2304 (¢} (1), as implemented by paragraph 6.302-1 of the
Federal Acquisition Regulation.

5. Demonstration of Contractor’s Unique Qualifications - The proposed class of contracts
will be acquired on a sole source basis with Power Paragon {Cage 048Ql). The selection
of this concern as the only approved source for the repair or service of the components
and equipment listed on the attached is based on the following informatian:

The contractor was established as the DCP to repair the items listed on the attached to
an “as new” (while not maintaining the appearance of newness) condition. To ensure the
“as new” condition, fully adequate drawings and quality assurance procedures are
necessary. Only the contractor listed above possesses this necessary data.

The GFM {(piece parts) and/or GFE (test equipment) described in paragraph 3 4 above will
only be acguired/repaired/maintained when the government does not have in its possession
sufficient, accurate, or legible data to purchase these piece parts and/ér test equipment
from other than the current source.

6. GPE Notice/Potential Sources - Efforts will be made to ensure that potential
subcontractors will be aware of these requirements by posting notice of the proposed BOA
through the Government wide Point of Entry.

7. Determination of Fair and Reasonable Cost - The contracting officer has determined
that the anticipated cost to the government will be fair and reasonable.

8. Description of Market Survey - A market survey will be conducted by gynopsizing the
proposed BOA through the Govermment wide Point of Entry; any source whlch shows an
interest in it will be given an opportunity to compete.

9. Any Other Supporting Facts - Other facts supporting the use of other than full and
open competition are: None.




10. . Listing of Interested Sources - The following sources have expressed, in writing, an
1nterest in this acquisition:

No contractors have expressed an 1nterest in the proposed class of contracts
(orders) .

1l. Actions Taken to Remove Barriers to Competition - In accordance with BOSS Breakout
Program and DFARs, Appendix E, a yearly review and certification of items listed on the
attached for the purpose of introduction of competition will be held.

12. Statement of Delivery Requirements - Delivery requirements cannot be identified
because they are dependent on the intermittent receipt of carcasses from the fleet and
the extent of repair required. See attached turnaround times.

13. Total estimated dollar value of the acquisition covered by this J&A, with funding
specified by appropriation source and appropriation data: The estimated cost of the
class of contract (orders) proposed is $6,000,000.00 through 25 June 2018. The
appropriation will be Navy Working Capital Funds for Depot Level Repair Rework.
Appropriation: 97X4930.NCla

14. Reference to the Approved Acquiéition Plan (AP) - An Acquisition Plgn is not
required. :

15. Documentation for Spare/Repair Parts Acquisitions - N/A

16. The spec1f1cat10ns have been rev1ewed and they reflect the governmant s minimum
-requirements.




17. TECHNICAL AND REQUIREMEWIZ CERTIFICATION:

I certify that the facts and reprecentations under my cognizance which are included in
this justification and its supporting Acquisition Plan Mo. (N/A) and which forw a basig
for this justification arsa complete and ascurate.

vk R s

—aim

Mame and Title enearl 5;1?% S;dvlﬁﬁ Code Phone Date -

Casmizance

Reguirenéents Cogrnizance

(8ignature) TRy ) & Sepr 204

Name and Title Code one : Date

18. CONTRACTING OFFICE CERTIFICATION:

I certify that this justification, including its supporting Acquisition Rlan Ne. (N/A) is
acrurate the best cof my knowledge and belief.

7-22 -4
Contracting . 7 Dake
R FTAY
19. REVIEWED: '
($ignatuze) G -33-1Y
it Code ’ Date
20.REVIER ' ENCY BY COUNSEL (Over $650K) .
Code ne Date

Based on the above justificat;on, the proposed clags of contracts described hearein may
+ utilize¢ other than full and open competition for the period of the effective date of this

J & A& through 25 June 2018.
/,//y

Approved

Code " Phone

APPROVAL LEVELH:

Contracting Officer: Up te 3650,000
Competition Advocate: £650,001 to $12,500, 000

HCA: $12,800,001 to 888,500,000
ASN {RD&A) : over. $88,500,000
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[ . Return.to Workloa

N0010413GA303

Sqrial No. 3894

BOO2 NSN 7H 5998 011362704 GL 5 & : 93 DAYS
CIRCUIT CARD ASSEMB
P/N 900-15051
LRC AES

BOO3 NSN 7H 5998 011366334 GL K 347 DAYS
CIRCUIT CARD ASSEMB 3 )

P/N 900-15049
LRC AES

B0OO4 NSN 7H 5998 011366342 GL . 379 DAYS
CIRCUIT CARD ASSEMB RMC“' B‘B
P/N 900-14608
-LRC AES

BOOS NSN 7H 5398 011366870 GL . ' 88 DAYS
CIRCUIT CARD ASSEMB RMC’ - BB
P/N 900-13324 : :
LRC AEG

BOO& NSN 7H 5998 011366871 .
CIRCUIT CARD ASSEMB RMC’ * BB

P/N 900-13336
LRC AEG

508 DAYS

BOO7 NSN 7H 5998 011366872 GL 124 DAYS
CIRCUIT CARD ASSEMB RMmc: 3R
P/N 900-13342
LRC AE6

BOO8 °  NSN 7H 5998 011366874 GL :
CIRCUIT CARD ASSEMB : RMC—-" 36
P/N 90013388 g
LRC AES

477 DAYS

B0OY NSN 7H 5998 011381895 ] 125 DAYS
CIRCUIT CARD ASSEMB RM(: 2R
"P/N 900-16131
LRC AES

BO10 NSN 7H 5998 011384678 ' _ 125 DAYS
CIRCUIT CARD ASSEMB g L

- P/N 900-11822-1
LRC AES

https://nicpplal 1.navsisa.navy.mil/JandA/PrintPreview.aspx 7ReportType=ReportsJAAtch...  9/16/2014




. Jand A Attachment , Page 2 of 17

B011 NSN 7H 5998 011384682 GL RMC_( BB 109 DAYS
" CIRCUIT CARD ASSEMB .

P/N 900-13354
LRC AES

8012 - NSN 7H 5945 011390573 93 DAYS
L)
RELAY ASSEMBLY _ RMC 36
P/M 90014340
LRG AES

B013 NSN 7H 5998 011391361
¢
CIRCUIT CARD ASSEMB R mc‘ “ 36
P/N 900-15045
LRC AEG

119 DAYS

BO14 NSN 7H 5998 011407091 GL ?\ : ' ' 125 DAYS
CIRCUIT CARD ASSEMB ’S
P/N 900-168120
LRC AES

BO15 NSN 7H 5899 011407124 GL ' 169 DAYS
POWER SUPPLY RMme: 3B
P/N 900-13334 .
LRC AE6

CIRCUIT CARD ASSEMB
P/N 900-13382
LRC AES

BO16 NSN 7H 5998 011411715 GL- X 156 DAYS
RMe: 3R

BO17 NSN 7H 6110 011413536 GL

PANEL,ELECTRICAL RMC—.‘ 33

P/N 900-11870-1
LRC AE6

108 DAYS

BO18 NSN 7H 6625 011418426 GL
MULTIMETER RMC‘ BB
P/N 900-14322
LRC AE6

109 DAYS

Bo19 NSN 7H 5998 011423340 GL . 185 DAYS
CIRCUIT CARD ASSEMB RM Cs 38
P/N 900-13368
LRC AE6

B020 NSN 7H 5998 011423341 GL : 444 DAYS
CIRCUIT CARD ASSEMB RMC: BB
P/N 900-13356
LRC AES

https://nicpplal 1.navsisa.navy.mil/Jand A/PrintPreview.aspx ?ReportType=ReportsJAAtch... 9/16/2014
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BO21 NSN 7H 5998 011423342 GL " 106 DAYS
CIRCUIT CARD ASSEMB RMC: 3B
P/N 900-13350
LRC AE6

BO22 NSN 7H 5998 011424499 GL 122 DAYS
.3
’ ELECTRONIC COMPONEN RMC.. 139 '

P/N 900-13348
LRC AEG

B023 NSN 7H 5998 011424501 GL . 164 DAYS
CIRCUIT CARD ASSEMB RML:35
P/N 90013398
LRC AES

B024 NSN 7H 5998 011427157 GL R 295 DAYS
CIRCUIT CARD ASSEMB RMC’ * 3 B
P/N 900-13352
LRC AE6

8025 NSN 7H 6110 011428538 l . © 115 DAYS
TEST PANEL,POWER SU ?) &
P/N 900-11857-1
LRC AEG

BO26 NSN 7H 5998 011429029 GL
'l
CIRCUIT CARD ASSEMB RMmC - 3R,
P/N 900-13308
LRC AES

110 DAYS

BO27 NSN 7H 5998 011429030 GL 108 DAYS
CIRCUIT CARD ASSEMB RMC— i 35
P/N 900-13312 '
LRC AE6

B028 NSN 7H 5998 011429033 GL 142 DAYS
CIRCUIT CARD ASSEMB RMC: 36
P/N 900-13318 R
LRC AEG

B029 NSN 7H 5998 011429034
CIRCUIT CARD ASSEMB RMC) 2R
P/N 900-13320
LRC AE6 -

86 DAYS

B0O30 NSN 7H 5998 011442587 GL % 3& : 139 DAYS

CIRCUIT CARD ASSEMB
P/N 900-13310
LRC AES

BO31 NSN 7H 5998 011442588 GL ‘ 422 DAYS
CIRCUIT CARD ASSEMB . RMC - 38

https://nicpplal 1.navsisa.navy.mil/Jand A/PrintPreview.aspx PReport Type=ReportsJAAtch... 9/16/2014




'} and A Attachment Page 4 of 17

P/N 900-13322
LRC AES

B032 NSN 7H 5998 011442588 GL : 129 DAYS
CIRCUIT CARD ASSEMB RMC’ < BB
P/N 900-13326
LRC AE6

B033 NSN 7H 5998 011442590 GL , - 100 DAYS
CIRCUIT CARD ASSEMB RMC s _?’B

P/N 900-13328

LRC AES

B034 NSN 7H 5998 011442561 GL LR 282 DAYS
CIRCUIT CARD ASSEMB RMC %3
P/N 900-13330
LRC AE6

B035 NSN 7H 5998 011607099 GL Q ’ 116 DAYS
CIRCUIT CARD ASSEMB 1
P/N 900-15053
LRC AES

BO38 NSN 7H 5999 011831147 125 DAYS
CROWBAR ASSEMBLY RMC— *3 R
P/N 900-12101-1
LRC AE6

BO3% NSN 7H 6130 012217462 GL 205 DAYS

POWER SUPPLY RMC 1 2B
P/N 900-15038
LRC AE6

BO40 NSN 7H 1285 012646938 . ' 284 DAYS
CIRCUIT BREAKER ASS RMC " SB :
P/N 900-14287
LRC AE6

BO40 NSN 7H 1290 014362608 RMC: 3B ‘ 175 DAYS
PANEL,INDICATOR
P/N 900-21861
LRC AEB

BO41 NSN 7H 1285 012646940 459 DAYS
.
: DRIVE UNIT ASSEMBLY R MCs 3 B '
P/IN 900-14698
LRC AE6

BO42 NSN 7H 1285 12646942 (}\ 152 DAYS
REACTOR ASSEMBLY - 3

P/N 900-14963

https://nicpplal 1.navsisa.navy.mil/Jand A/PrintPreview.aspx 7Report Type=ReportsJAAtch... 9/16/2014
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BO42

BO45

BO45

BO46

BO47

B0O48

B049

BO50

BO51

BOB2

LRC AEG

NSN 7H 5898 014382632 GL
CIRCUIT CARD ASSEMB
P/N 900-21824

LRC AE6

NSN 7H 1285 012646961
DISPLAY,STATUS,RECT
P/N 900-11867-1

LRC AEB

NSN 7H 5910 014382609
CAPACITOR ASSEMBLY
P/N 900-21833

LRC AE6

NSN 7H 5310 012646969 GL
CAPACITOR ASSEMBLY
P/N 900-11709-1

LRC AES

NEN 7H 5910 012646970 GL
CAPACITOR ASSEMBLY
P/N 900-11710-1

LRC AE6

NSN 7H 6130 012646981 GL
POWER SUPPLY

PIN 900-12220-1

LRC AE6

NSN 7H 6130 012646982 GL
POWER SUPPLY

P/N 900-11834-1

LRC AES

NSN 7H 5915 012646985

FILTER,RADIO FREQUE
P/N 900-11680-1
LRC AES

NSN 7H 6625 012647208 GL
PANEL,TEST ELECTRIC
P/N 900-12239-1

LRC AEG

NSN 7H 5961 011838157
SEMICONDUCTOR DEVIC
P/N 23C848-81

LRC HSB

RMC: 3R

RMC: 28

RMC.‘» 3B
RMC:3®
RMC 28

RMc: 3B

RMC: 3R

RMC 3R

Page 5 of 17

365 DAYS

175 DAYS

132 DAYS

120 DAYS

347 DAYS

516 DAYS

211 DAYS

555 DAYS

171 DAYS

125 DAYS

https://nicpplal 1.navsisa.navy.mil/J andA/PrintPreview.aspx?ReportType:ReportsJ AAtch... 9/16/2014
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B054

BOS6

BO57

Bo58

BO59

BO6O

B081

BO62

BO63

B063

NSN 7H 5915 012647273 GL
FILTER ASSEMBLY,ELE
P/N 900-12135-1

LRC AE6

NSN 7H 5998 012660663
CIRCUIT CARD ASSEMB
P/N 900-15055

LRC AES

NSN 7H 5998 012660664 GL
CIRCUIT CARD ASSEMB
P/N 900-16894

LRC AE®&

NSN 7H 5298 012660666 GL
CIRCUIT CARD ASSEMB
P/N 900-15047

LRC AEG

NSN 7H 5998 012666338 GL
CIRCUIT CARD ASSEMB
P/N 900-15041

LRC AEG

NSN 7H 5998 012666332 GL
CIRCUIT CARD ASSEMB
P/N 900-16937

LRC AES

NSN 7H 5930 013144080 GL
SWITCH,ELECTRONIC

P/N 900-13210

LRC AE6

NSN 7H 5898 013147484 GL
ELECTRONIC COMPONEN
P/N 800-14478

LRC AE6

NSN 7H 5998 012647246
HOLDER,PRINTED CiRC
P/N 900-16029

LRC AES

. NSN 7H 1285 013170739 GL

CROWBAR,INVERTER
P/N 900-11983-2
LRC AE6

RMC: 38

AMC: 3B

RMC:: 35

LW

RWMC =38 ’

RMC:3B

RMC: 3R

RMC: 3B

Page 6 of 17

147 DAYS

125 DAYS

227 DAYS -

119 DAYS

108 DAYS

338 DAYS

172 DAYS

232 DAYS

326 DAYS

336 DAYS

https://nicpplall.navsisa.navy.mil/JandA/PrintPreview.aspx 7ReportType=ReportsJAAtch... 19/16/2014
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BO&4

BO6S

BOG6

BOG7

BO71-

BO74

BO75

BO76

BOY7

BO78

B079

NSN 7H 4935 013193531

FAULT LOCATOR, GUIDE RMC 3B
P/N 900-36644

LRC AES

NSN 7H 5925 013202160

#
INTERRUPTER,GROUND RMmc: 3B
P/N 900-16770-1
LRC AES

NSN 7H 5930 013217942

SWITCH ASSEMBLY R :38B
P/N 900-15062

LRC AEG

NSN 7H 6625 013263910 .
. RMC:3B

TEST SET, TRANSMISSI
P/N 900-16770-2
LRC AE8

NSN 7H 4935 013892821 '
RMC: 3B

TEST SET,GUIDED MIS
P/N 900-36643
LRC AE8

NSN 7H 5998 014339058
HOLDER,PRINTED CIRC 'S P\
P/N RPLCD BY NIIN 015209707

LRC AEB

~ N8N 7H 6130 014382595 GL

INVERTER,POWER,STAT RMC: 2R
P/N 900-118712
LRC AE6 -

NSN 7H 5895 014382596 RM.C. . ZBB

CONVERTER,FREQUENCY
P/N 900-17924
LRC AE6

NSN 7H 6130 014382597
RECTIFIER,METALLIC 3 U
P/N 900-17925

LRC AES

NSN 7H 6130 014382598 GL
INVERTER,POWER,STAT RMC+2B
P/N 900-21603

LRC AE6

NSN 7H 6130 014382600 '3“\
RECTIFIER,METALLIC

Page 7 of 17

396 DAYS

349 DAYS

130 DAYS

392 DAYS

564 DAYS

125 DAYS

169 DAYS

141 DAYS

150 DAYS

120 DAYS

135 DAYS

https://nicpplal i.navsisa.navy.mil/Jand A/PrintPreview.aspx?Report Type=ReportsJAAtch... 9/16/2014
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BO80Q

BO81

Bog2

Bo83

BOs4

BG8S

BO86

BO87

BOgs

BO89

P/N 900-17232
LRC AE6

NSN 7H 6130 014382602 GL

POWER SUPPLY

P/N 900-21992
LRC AES

NSN 7H 5950 014382603 GL
TRANSFORMER ASSEMBL
P/N 900-21802

. LRC AES

NSN 7H 1290 014382607
PANEL,INDICATOR

P/N 900-21860

1 RC AE6

NSN 7H 5895 014382610
SWITCH,ELECTRONIC
P/N 900-21870-2

LRGC AEB

NSN 7H 5895 014382611
SWITCH,ELECTRONIC
P/N 200-218701

LRC AEB

NSN 7H 5998 014382625 GL
CIRCUIT CARD ASSEMB
P/N 900-17906

LRC AE6

NSN 7H 5998 014382626
CIRCUIT CARD ASSEMB
P/N 900-17908

LAC AEG

NSN 7H 5998 014382627 GL
CIRCUIT CARD ASSEMB
P/N 800-16030-1

LRC AE6

NSN 7H 5998 014382628 GL
CIRCUIT CARD ASSEMB
P/N 800-17910

LRC AE6

NSN 7H 5998 014382634
CIRCUIT CARD ASSEMB
P/N 900-21935

RMC 3R
-RMCf‘S%
RMC 3R
1N
RMC: 38
RMC 3R
RMc: 2B
RMC : 3R
RMC: 28

RMC: D™

Page 8 of 17

4 DAYS

79 DAYS

215 DAYS

210 DAYS

182 DAYS

381 DAYS

169 DAYS

169 DAYS

85 DAYS

125 DAYS

https://nicpplal 1.navsisa.navy.mil/JandA/PrintPreview.aspx 7ReportType=ReportsJAAtch...  9/16/2014
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BOOO

BOSA

BO93

B094

B095

BO96

B096

B0O99

8100

Bi01

' LRC AE6

NSN 7H 5098 014382636

CIRGUIT CARD ASSEMB ' BY\
PN 900-21941

LRC AE6

NSN 7H 6130 014385837

. LA
POWER SUPPLY Rm C, s R
P/N 900-12220-2
LRC AEG

CIRCUIT CARD ASSEMB
P/N 900-21797-1
LRC AESB

NSN 7H 6098014385658 2 (¢ 5 3B

NSN 7H 5998 014385859 RMQ" BB

CIRCUIT CARD ASSEMB
P/N 900-21892-2
LRC AES

NSN 7H 5998 014385860
CIRCUIT CARD ASSEMB
P/N 800-21876-2

LRC AES

Re\C 3B

NS 7H 5998 014352629 30\
ELECTRONIC COMPONEN

P/N 900-21758 '

LRC AES

NSN 7H 5905 014388487
RESISTOR,CURRENT RE be
P/N 900-21757

LRC AE6

NSN 7H 6130 014820272
RECTIFIER,METALLIC
P/N 900-17232-1

LRC AE6

RMC:3B

NSN 7H 6130 014820428

RECTIFIER,METALLIC RMC: 24
P/N 900-17925-1

LRC AE8

NSN 7H 5098 015208707 GL ’5\
HOLDER,PRINTED CIRC

P/N 900-12140-2

LRC AES

Page 9 of 17

110 DAYS

111 DAYS

190 DAYS

143 DAYS

125 DAYS

220 DAYS

182 DAYS

192 DAYS

137 DAYS

166 DAYS
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B102

B103

B104

€003

Ccoos

Co0s

Co14

co17

Co18

Cot9

NSN 7H 5895 015334188 GL

RMC:3B

CONVERTER,FREQUENCY

P/N 800-42215

LRC AES

NSN 7H 6130 015334815

RECTIFIER,METALLIC RMC : 3B .

P/N 900-42250
LRC AES

NSN 7H 6150 015353559
MULTI CLASS SABT
P/N 600-42000

LRC GES

RIMC: 288 D -

NSN 7H 5998 010858244 ~
CIRCUIT CARD ASSEMB 3
P/N 23C752-1

LRC GEQ

NSN 7H 5299 010881225 Bk
BOARD,PUSH BUTTON

P/N 22C1289

LRC HSA

NSN 7H 6125 010881226 Bk
BRIDGE ASSEMBLY

P/N 30E5024

LRC HSC

NSN 7H 5998 010881405

CIRGUIT CARD ASSEMB RMC ¢ an B K
P/N 23C753 :

LAC GEs

NSN 7H 5998 010992869 GL -

-
CIRCUIT CARD ASSEMB P\M C* %K
P/N 23C560-2
LRC HSA

NSN 7H 5998 010992871 GL
CIRCUIT CARD ASSEMB
P/N 250010992871

LRC HSA

RMC 3R

NSN 7H 5998 011000547 GL
CIRCUIT CARD ASSEMB
P/N 23C511-41

LRC HSC

AML 2R

Page 10 of 17

132 DAYS

62 DAY3

134 DAYS

141 DAYS

165 DAYS

209 DAYS

135 DAYS

68 DAYS

110 DAYS

115 DAYS
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- J and A Attachment _ ' _ Page 11 of 17

Coz20 NSN 7H 5998 011007736 k - 125 DAYS
CIRCUIT CARD ASSEMB 3
PN 23C772-1
LRC HSA

coz1 NSN 7G 5998 011166537 80 DAYS

CIRCUIT CARD ASSEMB 3 '\
P/N 230665-1 :
LRC EJ2

C025 NSN 7G 5998 011267437 _ 161 DAYS
CIRCUIT CARD ASSEMB
P/N 23C549-4 N
LRC EJ2 '

€030 NSN7H 6110 011299571 131 DAYS
restronTBoARD A  RMC 5 3R
PIN 23C797-80
LRC HSA

C031 NSN 7H 5998 011299752 GL. 203 DAYS
creurcarpAsseme 3 W
P/N 23C801-80
LRC HSA

coaz NSN 7H 5961 011300039 125 DAYS
SEMICONDUCTORDEVIC '\
P/N 30C5318-1
LRC HSB

c033 NSN 7H 5998 011300088 ’
'CIRCUIT CARD ASSEMB RMC 3 P\
P/N 23C504-80
LRC HSA

11 DAYS

€034 NSN 7H 5998 011300090 RMC 4 2R, : 125 DAYS
CIRCUIT CARD ASSEMB '3
P/N 23C772-80
LRC HSA

C036 NSN 7H 5988 011300097 GL
' i
CIRCUIT CARD ASSEMB RN\C ‘ B’K
P/N 23C804-80
LRC HSA

124 DAYS

co37 NSM 7H 5998 011300098 GL , - 98 DAYS
CIRCUIT CARD ASSEMB Rmc s BR
P/N 23C511-80
LRC HSA

Co39 NSN 7H 6110 011305708

. 185 DAYS
DIODE ASSEMBLY RMC— P DR
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P/N 23C884-80
LRC HSB

Co40 NSN 7H 5998 011306379 : ’ 125 DAYS
) CIRCUIT CARD ASSEMB 3 k

P/N 23C829-80

LRC HSA

co41 NSN 7H 5998 011306380 125 DAYS
CIRCUIT CARD AssEMB R
P/N 23C883-80
LRC HSA

043 NSN 7H 5998 011327734 125 DAYS
EXTENDER CARD,ELECT RMC: DR
P/N 23C800-80
LRC HSA

C045 NSN 7H 5998 011688524 . 104 DAYS
CIRCUIT CARD ASSEMB Rme : 3R
P/N 23C895-80
LRC HSA

C046 NSN 7H 5998 011688564 GL , 211 DAYS
. #
CIRCUIT CARD ASSEMB RmM 3R
P/N 230813-1
LRC HSA

~

Co47 NSN 7H 5998 011837434 442 DAYS
ELECTRONIC COMPONEN R MC_J' 3 &
P/N 30E5185-3
LRC HSA

co48 NSN 7H 5998 011837804 125 DAYS
PRINTED CIRCUIT BOA RW\CJ 5 R
P/N 23C736-81
LRC HSA

C049 NSN 7H 5998 011837805 GL .20 126 DAYS
PRINTED CIRCUIT BOA RMC:3 R
P/N 23C647-81
LRC HSB

CO050 NSN 7H 5998 011838115 GL . 108 DAYS
PRINTED CIRCUIT BOA RM c: 5R
P/N 23C806-81
LRG HSA

cost . NGN 7H 5998 011838116 GL _ . 89 DAYS
PRINTED CIRCUIT BOA RN\C- ° 3R-

P/N 23C772-81
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LRC HSA

G053 NSN 7H 5998 011838158 GL RMC" '5 R 99 DAYS
CIRCUIT CARD ASSEMB ’
P/N 23C560-81
LRC HSA

Co54 NSN 7H 5998 011838165 GL RMC: 5& 286 DAYS
CIRCUIT CARD ASSEMB '

P/N 23C829-81
LRC HSA

C055 . NSN 7H 5998 011953181 GL 3 P\ 92 DAYS
CIRCUIT CARD ASSEMB
P/N 23C729-91
LRC HSA

Co59 NSN 7H 5998 012545931 . 125 DAYS
CIRCUIT CARD ASSEMB SR
P/N 1002117970
LRC BL4

" Cos NSN 7H 5998 012797501 GL 168 DAYS
L
CIRCUIT CARD ASSEMB RmMme:3C
P/N 900-09026-001
LRC HMB

co62 NSN 7H 5898 0126833208 GL : | 147 DAYS
CIRCUIT CARD ASSEMB C: 2R
P/N 900-09006-001 '
LRC HMB

RECTIFIER NETWORK,U
P/N 1001966800
LRC BL4

Cos4 NSN 7H 5915 013202164 .
3 RMC_ .| & S“L 234 DAYS

C066 NSN 7H 6130 013202179 929 DAYS
| - RMC: R d™~ | e

INVERTER,POWER,STAT
P/N 1001966600
LRC BL4

Coe7 NSN 7H 5998 013202203 GL - . 160 DAYS
CIRCUIT CARD ASSEMB Rmc ! 3 R
P/N 1004214970
LRC BL4

C068 NSN 7H 5998 013202204 .
circurcarp Asseme  RNC $ 3R
P/N 1002560300
LRC BL4

125 DAYS
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Co68

€069

Ca70

Cco7o

cov2

Co73

Co79

Cos0

co8ai

cog2

NSN 7H 5998 013811457 GL
CIRCUIT CARD ASSEMB
PN 900-13370

LRC AE6

NSN 7H 5998 013833385 GL
CIRCUIT CARD ASSEMB
P/N 900-15000

LRC AEB

NSN 7H 5915 013212603
FILTER ASSEMBLY ELE
P/N 1001967600

LRC BL4

MNSN 7H 6110 013852789
PANEL,FPOWER DISTRIB
P/N 900-147791

LRC AEG

NSN 7H 5998 013366096
PRINTED WIRING BOAR
P/N 200-20080

LRC HSA

NSN 7H 5898 013763284 VN
ELECTRONIC COMPONEN
P/N 900-22725

LRC BLA

NSN 7H 5998 014846566 PP

ELECTRONIC COMPONEN
P/N 600-36005
LRC HQT

NSN 7H 5998 014846573 PP
ELECTRONIC COMPONEN
P/N 600-36008

LRC HQT

NSN 7H 5998 014846578 GL
ELECTRONIC COMPONEN
P/N 600-36051

LRC HGT

NSN 7H 6625 014846597 PP
SHUNT,INSTRUMENT

PN 800-36009

LRC HQT

RMc:3B

Y

rmc: 3R

RN

RMC: 3K

RMC 3R

Rme: 3R

RWMC: 2R

RMC 3R,

RMC: &R D™

Page 14 of 17

130 DAYS

119 DAYS

193 DAYS

135 DAYS

125 DAYS

194 DAYS

83 DAYS

133 DAYS

142 DAYS

316 DAYS
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Ccos3

coss

Co8s

cos7

Ccoss

Cog9

Cog0

Co91

Ccog2

Co94

Coes

NSN 7H 5998 014846922 PP
CIRCUIT CARD ASSEMB
P/N 600-36004

LRC HQT

NSN 7H 5998 014849096
CIRCUIT CARD ASSEMB
P/N 600-36003-1

LRC HQT

N8N 7H 5998 015051955 GL
ELECTRONIC COMPONEN

_P/N 600-36050

LRC HGT

NSN 7H 6110 015052059
SWITCHING UNIT,ABT
P/N 600-36100-1

LRC HSF

NSN 7H 6110 015178100
SWITCHING UNIT,POWE
P/N 600-36210 QPL '
LRAC HSF

NSN 7H 5998 015236609
PRINTED WIRING BOAR
P/N 900-3778C

LRG HSA

NSN 7H 6110 015236610
PANEL,CONTROL,ELECT
P/N 800-38235

LRC HSA

NSN 7H 5998 015236615
CIRCUIT CARD ASSEMB
F/N 900-38220

LRC HSA

NSN 7H 5865 015249866
MODULATOR,PWR SUP
P/N 900-30600

LRC AES

NSN 7H 5998 015411405
CIRCUIT CARD ASSEMB
P/N 900-23367

LRC GES

NSN 7H 5998 015424309
CIRCUIT BCARD

RMC: 2R

RMC ¢ 3R

R 3R,

RMmen 3P

RMC: 2R

RMc: 3R

Rme: 3R

3k

RMC ¢ 2B

RMC 4% L

emcs g S
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162 DAYS

188 DAYS

229 DAYS

223 DAYS

135 DAYS

125 DAYS

544 DAYS

125 DAYS

242 DAYS

101 DAYS

143 DAYS
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P/N 900-23944
LRC GES&

RECTIFIER,SEMICONDU
P/N 600-42100-3
LRC GE8

Cco97 ~ NSN7H 5861 015566866 RMC,.' @ & K | . 7 78 DAYS

c102 NSN 7H 6110 011831580 P\MQ" '5R 212 DAYS
CONTROL CONSOLE ’ '

P/N 30E5201-2
LRC HSA

G103 NSN 7H 5998 015623001 . 180 DAYS
¢
ELECTRONIC COMPONEN R.MC . SR .
P/N 900-45062
LRC HSF

Do41 - N8N 7H 5998 014382635 QMC—!& BB 72 DAYS

CIRCUIT CARD ASSEMB
P/N 900-21937
LRC AEB

D043 NSN 7H 5998 015353573 VN 78 DAYS
t
’ PRINTED WIRING BOAR RMC-* @ 2> k
PN 600-42004
LRC GE8

D044 NSN 7H 6130 015353578 VN | RMC——!‘ m '3 K ' 317 DAYS

POWER SUPPLY
P/N 600-42010
LRC GE8

Doso NSN 7H 5998 012797462 GL 146 DAYS
CIRCUIT CARD ASSEMB RMce s 3R, '
P/N 900-09025-001
LAC HMB

G141 NSN 7H 6130 015353577 VN 357 DAYS
'
POWER SUPPLY RM (s &8 N &
P/N 600-42009
LRC GEB

G1¢'12 NSN 7H 5998 014865407 3 D © 16 DAYS
CIRCUIT CARD ASSEMB
P/N 700-35229
LRC HSA

G143 NSN 7H 5910 015104627

CAPACITOR ASSEMBLY Rmc : ?) R

P/N 700-35224

119 DAYS
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LRC HSA

G145 NSN 7H 6110 014818708 RW\C 3.3 R 168 DAYS

SWITCHING UNIT,POWE
P/N 600-36100
LRC HSF

Gl47 NSN 7H 5998 015175127 119 DAYS
" cRcuTcARD AsseMB RV C 4 AR
PN 962-38304
LRGC HSA
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