
DEPARTMENT OF THE NAVY 
NA VSUP WEAPON SYSTEMS SUPPORT 

700 ROBB INS A VENUE 
PH ILADEL PH IA PA 19 111-5098 

5450 CA RLISLE PIKE- PO BOX 2020 
•IEC I-I AN ICS BURG PA 17055-0788 

JUSTIFICATION FOR OTHER THAN FULL AND OPEN COMPETITION 

CJ&A#: Seria l # 8528 

Requisition/ PD# IN00104-14-Y-2516 

The format of this Justification and Approval (J&A) was reviewed by NAVSUP WSS Office of Counsel. No Change to the format or 
content of the preprinted portion of this document is allowed. Any revision to the preprinted portion of this document must be 
ind ividua lly reviewed and approved in writ ing by NAVSUP WSS Office of Counsel. 

 1  IN9631 

Item Manager's Name Extension Code 

I  1  IN9633 

Technician 's Name Extension Code 

!  1  IN712.13 

Buyer's Name Extension Code 

1. CONTRACTING ACTIVITY: ("' NAVSUP WSS Philadelphia (e NAVSUP WSS Mechan icsburg 

2. DESCRIPTION OF THE ACTION BEING APPROVED: Negotiation and award of a contract through other than full and open 
compet ition. The class of contracts to which this Justification and Approval wi ll be applied are orders against Basic Ordering Agreement 

Number I 6 lfor the period throughLIN_o_v_e_m_b_e_r_20_1_9 _ _ ______ __, 

3. DESCRIPTION OF SUPPLIES/SERVICES: This J&A covers the acqu isition of the following repair/overhaul / modification in support of the 

I HIERARCHIAL YET DYNAMICbj lsystem(s). l;g] Repa ir/ Overhaul O Modification l;g] Management l;g] Piece Parts l;g] Data Reporting 

Nomen: I see Attached Quantity: I various 

NSN: I See Attached CAGECode: ~~1_B_CK_1 ______ ~ 
P/ N: I see Attached Unit Price: sLiv_a_ri_o_us __ ____;'---J 

Estimated Value: $110,256,279.86 

Ship To: 1 BDK1 WR Systems Mini Stock Point, Norfolk, VA 

Line of Accou nting 

  

4. STATUTORY AUTHORITY PERMITTING OTHER THAN FULL AND OPEN COMPETITION: This J&A is based upon the authority of 

10 USC 2304(c)(1), one source or limited sources as implemented by FAR 6.302-1 . . .A 

5. RATIONALE JUSTIFYING USE OF CITED STATUTORY AUTHORITY: ~a~/J-B\ 

DD The current Repair Method Code/Repa ir Method Suffix Code (RMC/ RMSC) is: 
Repair Class J&A (BOA) 
Revised Jan 2014 



CJ&A#: Seria l # 8528 

Requisition/ PD# IN00104-14-Y-2516 

See Attached 

See Attached 

This acquisit ion wi ll be negot iated with:IWR Systems, Norfolk, VA (cage 1 BCK1) 

NAVSUP Weapons Systems Support's logistic support program is predicated upon an established turn-around time (TAT). This TAT cycle 
begins with the time of removal of the item from the ship or Naval Supply Center and includes the overa ll time required for shipment, 
repair, and rede livery into Mini Stock Point inventory. To the extent that this TAT cycle cannot be maintai ned, a proportionately greater 
investment in spares wou ld be required for the items that are still procurable. 

The Master Repa irab les Item List (MRIL) designates the shipping point of retrograde materia l, either direct to a Designated Overhaul 
Point (DOP) or co llected at a stock point. The MRIL is updated monthly to preclude time loss (for those items having repair 
requirements) and increased transportation costs. 

Demand changes, CASREP requ irements, and carcass availab ili ty make shipment of repairables an unknown. Therefore, it is essentia l 
t hat the justification and approval and contractual arrangements for repair be made in advance of the actual need for such repair. 

The class of contracts proposed (orders under Basic Ordering Agreement) w ill : 

a. Be for commercia l repa ir, modification and servic ing as appropriate for items listed on the attached (Major Weapon Systems 
supported : HIERARCHIAL YET DYNAMICALLY REPROGRAMABLE ARCHITECTURE (HYDRA), SHIPWIDE INTERIOR WIRELESS 
COMMUNICATIONS SYSTEM (SIWCS). and AN/WSN-2/ 5, AN/WSN-7, AN/SSN-6 (NAVSSI). and Conventiona l Navigation. 

b. App ly to those components or equ ipment, which are listed on the attached, or th ose items, which are later government-approved 
con fi gurations thereof. All such later configurations that are authorized to be serviced under the Bas ic Ordering Agreement will be 
specif ica ll y identified in an exhibit to sa id agreement. 

c. Genera lly provide for screening, teardown, inspection, repair, modification, test, programing, and service necessary to restore the 
item to serviceable operating cond ition. The extent of servic ing necessary cannot be determined until the equipments are received by 
the contractor, disassembled and an inspection made. The work to be performed under the Basic Ordering Agreement wi ll relate only 
to previously produced components or equipment; it w ill not include any research and development effort; nor wi ll it include the 
furn ishing of any parts, components, subassemblies or materia ls not an integral part of the work described herein. 

d. Include the acquis ition/ repair of sole source Government Furnished Material (GFM) (p iece parts)) and/or the acquisition/ repa ir/ 
maintenance of so le source Government Furnished Equipment (GFE)(test equipment)) when determined necessary to complete repairs 
or meet established RTAT cyc le. 

e. Include the acquisit ion of Commercial Asset Visibility reporting for repair effort s performed under subject agreement. 

NAVIGATION: 
LRCs: BAB, BA4, BA3, BAN, & BAU. RMCs: 3P, 3B, 3R, & 3Y. The contractor was established as the DOP to repair the items listed on the 

. attached to an "as new" (whi le not ma inta ining the appearance of newness) condit ion . To ensure the "as new" condi ti on, fully adequate 
drawings and quality assurance procedures are necessary. Only the contractor list ed above possesses this necessary data. 

HYDRA: 
LRC: EFH. RMCs: 3B, 3R, 3Z, 3C, & SR. WR Systems was established as the NAVSEA qualified contractor on 28 Feb 2014, to provide Mini 
Stock Point services for the HYDRA equipment. The HYDRA equipment is repaired by Harris, Corporation, the OEM, if still under 
warranty. The out-of-product ion radios are to be repaired by WR Systems in order to make them RFI. WR Systems receives funding 
through SPA WAR on a case by case basis (Task order) for the screening of units. There is no long stand ing bit of funding for just 
screening Harris radios. The screening process currently be ing performed includes tracking the warranty of items for NAVSUP WSS, 
identifying and scrapping items that are visibly beyond repair so as to not send unrepairable units to the OEM unnecessari ly, correcting 
the extensive mixed stock issues, and applying the GFE provided by NAVSUP WSS to make the units RFI. If add itional repairs are 
requ ired, WR Systems then notifies NAVUSP WSS and a Purchase Request is initiated. WR Systems then sends the units to Harris fo r 
repair, if under warranty. If the unit has been out of production for 5 years, Harris wi ll not repair the item and WR Systems is authorized 
to perform these repa irs. WR Systems does the scrapping and cannibalization of units for the HYDRA equipment, if an item is 
determined BER by Harri s, th e unit is sent back to WR Systems. There are currently 248 Unfilled Customer Orders for the HYDRA 



equ1pment. 

SIWCS: 
LRC: EFL. RMCs: 3(, 3R, 3Z, & 4R. WR Systems was established as the NAVSEA qualified contractor on 28 Feb 2014, to provide Mini Stock 
Point services for the SIWCS equ ipment. The OEM for this equipment is Motorola and they historically take exception to most 
Government procedures like MIL-STD-2073 packaging, Inspection and Acceptance at Source, and a majority of clauses. In fact, Motorola 
has specia l clauses loaded into ITIMP for them alone. The SIWCS equipment is currently being screened and programmed by WR 
Systems through a SPA WAR contract. NAVSUP WSS funds SPA WAR, who then subcontracts to WR Systems. The contract with NAVSUP 
WSS and SPA WAR expires in December 20 14. When this contract expires, SIWCS will be unsupportable. 4 of the top 40 A-Band NIINs are 
SIWCS NIINs for this BOA and there are current ly 440 Unfilled Customer Orders or backorders for these items. WR Systems screens the 
items to ident ify the visibly beyond repair units. This prevents unnecessary funding to be spent for unrepairable items being sent to the 
OEM. In addition, WR Systems screens the assets to resolve mixed stock issues. WR is authorized to screen, test, and perform minor 
repai rs and can utilize GFE, like batteries, antennas, or belt clips, to complete minor repairs. If additional repairs are required, WR 
Systems then notifies NAVUSP WSS and a Purchase Request is initiated . WR Systems then sends the units to Motorola for repair. Even 
with all the initial screening, Motorola is sti ll only able to repair 30% of the units. The unrepairable units must be sent back to WR 
Systems for scrapping and canniba lization. If the unit has been out of production for 5 years, Motorola will not repair the item and WR 
Systems is authorized to perform these repairs. Regardless, of who repairs the unit, the asset is not considered A-condition until 
programing is performed. This programing can only be done by WR Systems. Based on the above, WR Systems is currently the only 
source capab le of performing the functions to provide the fleet with A-condition material. 

For all three systems, having a Basic Ordering Agreement with Mini Stock Point will not only reduce RTATs, but allow cost avoidance. 
Further, estab li shing this BOA and Mini Stock point, wi ll satisfy the initiative to put long term contracts in place for items that with 
reduce customer lead time. WR Systems has unique qualifications for all three different weapons systems and the nature of this 
acqu isition require a contracting vehicle that wi ll provide fleet support efficiently and effectively. 

6. DESCRIPTION OF EFFORTS MADE TO SOLICIT OFFERS FROM AS MANY OFFERORS AS PRACTICABLE: 

The proposed contract action wil l be synopsized in the FedBizOpps website for government-wide point of entry 

I 
The following sources have expressed an interest in this acquisition:Liw_R_S_ys_t_e_m_s ____________________ _j 

Market Research was conducted in accordance with FAR Part 10. The results of the market research conducted (or the reason market 
research was not conducted) is as follows: 

----------------------------------------------------------------, 
A review of technical data and manufacturing processes have been completed and determined the source listed possess all technical 
and manufacturing rights to the subject item(s). A review of Navy ERP, FLIS, NSEDR, CDMD-OA and Integrated Technical, Item 
Management and Procurement (ITIMP) systems have been completed and market resources have been verified . 

7. DETERMINATION OF FAIR AND REASONABLE COST: The contracting officer determines that the anticipated cost to the Government 
of the supplies covered by this Class J&A wi ll be fair and reasonable . 

S.ACTIONSTOREMOVEBARRIERSTOFU~T~U~R~E~C~O~M~P~E~T~IT~IO~N~:~~~~~~~~~~~~~~~~~~~~~~ 
For reasons set forth in paragraph (5) and (9), NAVSUP WSS has no plans at this time to compete future contracts for the types of 
supplies/ services covered by this document. If another potential source emerges, NAVSUP WSS will assess whether competition for 
future requirements is feasible. 

9.REFERENCETOTHEAPPROVEDACQU=IS=IT=I=O=N=P=L=A=N~:~~~-------------------------------------------. 
An informal acquisition plan is required for this acquisition. (see in file) 

----------------------------------------------------------------~ 
Repair Class J&A (BOA) 

Revised Jan 2014 
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CJ&A#: jserli.llit 8528 

ReQuisltlon/PD# § _0104-14-Y-2516 -

.f;_I;R!IFICADONS,,..AND APPRO_lli 
TECHNICAL,ffiEQUIREME~ 

1 certify that the facts and representations under my cognizance which are Included in this Justification and which form a basis for this 
justification Clre complete and accurat{! to the best of my knowledge and belief 

lechnlcal Cogniz~nc9: 

 J  J 1  
 Phone 

RC!qulremo<lnts Cogniza

J!  1 !  

Name Phone 

i REVIEW ANO CONCURR~CE 

 I!   I I r   
N;~me Phone 

 
5igr1ature Name Phone 

Approval Levels: 

S 150,000- $650,000: Contracting Officer 
Over $650,000 - S 11,500,000: Com petitio n Advocate 
Over $12,500,000 • $85,500,000: HCA (delegated to NAVSUP WSS 00 and 09) 

Over $85,500,000: ASN (RD&Al 

JAug 14, 201~-

-Date 

jAug 14, 2014 

Date 

j ~-;Zr-ry 
D;~te 

II (.) lN .l/ 
Date 

R@pair Class J&A (BOA) 
flevl5ed Jan 2014 



J&A TECHNICAL MARKET RESEARCH 

Purchase Document Number: N00104-14-Y-2516 Date:B/14/14 __ _ 

NSN(s):See Attached Part Number(s):See Attached ___________ _ 

RMC/AMC Code: -=Sc:::.e.:::..e_:_A:..o.ctt::..::ac:::.ch:..:..:e::.:d::....._ ________ DCA (Design Control Activity) Cage Code: -=lB:;_;C=K=l'-------

Philadelphia only: 

LSR (Limited Screen Review-<SOOK) : Code/Ext: _____ _ 

FSR (Full Screen Review->SOOK) : Code/Ext: _______ _ 

Configurat ion Validation Resources/Data Integrity: 

IZJ ITIMP (Integrated Technical Item Management & Procurement) System 

0 IPB (Illustrated Pa rts Breakdown) 

0 EB Single Parts Master 

0 TDPTool 

D IRPOD 

0 BPMI -(Atomic Power) 

0 ISEA (In-service Engineering Activity) 

IZJ CDMD-OA (Configuration Data Managers Database - Open Arch itecture) 

0 CITIS (Contractor Integrated Technical Information System) 

0 ATIS (Advanced Technical Information System) 

[8:1 NSEDR (Naval Ships Engineering Drawing Repository) 
D EIS (Engineering Information System) 
0 E-LAR (Electronic Liaison Action Records) 

D LARs 

D CDAs 

0 Dry Deck Shelter/Oil Web-Site 

IZJ FLIS (Federal Logistics Information Center) 

D ERP/ORACLE/FMT 

0 JEDMICS (Joint Engineering Data Management Information & Control System), i.e. DRAWING/SPECS/TOOLING 

0 SERD (Support Equipment Recommendation Data) 

D OTHER: _____________________ ___ 

Items checked, but not limited to : Reference Part number, DCA (Design Control Activity) Cage Code, NSN (National Stock Number), 

Nomenclature, PR (Procurement Requisition) Dollar Value, AMC/AMSC (Acquisition Method Code/Suffix Code), AAC (Acquisition 

Advise Code), Applicable TMS Weapon System/Usable-on-code, Criticality coding (CSI/CAI), SM&R code, Units per application, if 

other than OEM (Original Equipment Manufacturer), Recorded Approved Sources of Supply, Historical sources of supply, Past 

contracts. 

IZJ SUBMITTER DATA INTEGRITY 

0 COMPETITION ADVOCATE DATA INTEGRITY 

INITIALS'  
INITIALS: --- -

Revised 4/30/2013 



Source Validation Resources : 

D Enterprise Business System (Secure System) 

D PDREP (Product Deficiency Reporting and Evaluation Program) PQDRs (Product Quality Deficiency Report) 
D JDRS (Joint Deficiency Reporting System) i.e. CSI (Critical Safety Item) and/or CAl (Critical Application Item) 

D USP Database (Unsolicited Source Proposal) i.e. Contractors SAR (Source Approval Request)-TDP (Technical Data Package) 

[2j DRAWING INTERPRETATION (i.e. Availability, Criticality (i.e. Safety, Application, Dimensional, etc.), VSE (Vendor 

Substantiation Engineering required), Latest Revision Level, Proprietary Legends, Source and/or Specification Controlled 

Purchase Document Number:.___!N..!.:O~O~l~0~4:..c-1=-.4.:_-_,_Y_,-2=-=5:..:::1~6 __________ _ 

Market Research (MR) Evaluation : 

1. Configuration Validated 

[2] Yes 

D No, see remarks 
Remarks: ___________________________________________ __ 

2. Recorded manufacturing and/or repair source(s) records aligned/validated 

[2] Yes, see remarks 

0No 
• 

Remarks : This is a BOA for WR Systems ______________________________ _ 

3. Drawing Data 

a) Drawing Data availability 

[8] Yes, data reviewed . Location of data : ------------------------------------------------

0 No, data not available 
Remarks: ____________________________________________________________________________ _ 

b) Source/Specification Controlled drawing 

[2] Yes, Procurement is restricted to the source(s) specified on the Source/Specification Controlled drawing, no further 

action required 

0No 
Remarks: _____________________________________________________________________________ __ 

c) DCA drawing contains a restrictive legend 

[2] Yes 

[2] Propriety to OEM or Limited Rights D Other: ____________ _ 

0No 
Remarks : __________________________________________________________________________ __ 

d) Distribution Statement 

[2] Yes, see remarks 

0No 
Remarks: Highest is Dist. Stat. D __________________________________________________________ __ 

Revised 4/30/2013 



4. Criticality Determination 

(Philadelphia) 

DYes, validate, identify, and ensure it is properly documented 

Dcs1 
DeAl 

D Non-Critical 

D Initiate criticality determination. Procure from approved sources of supply 
Remarks: __________________________________________________________________________________ __ 

(Mechanicsburg) 

~Yes, validate, identify, and ensure it is properly documented, see remarks 

D No, see remarks 
Remarks: __________________________________________________________________________________ __ 

Purchase Document Number: N00104-14-Y-2516 
~~~~~~-=~~------------------------

5. Unsolicited Proposal Determination 

(Philadelphia) 

DYes confer, with 073 on timeline for completion of SAR/TDP acceptance and/or rejection 

DNo 
Remarks : __________________________________________________________________________________ __ 

(Mechanicsburg) 

DYes 

D Sent to ISEA 

~ No, see remarks 
Remarks : __________________________________________________________________________________ __ 

6. Technical Data 

(Philadelphia) 

D Incomplete, a let ter is required to be sent to the OEM requesting budgetary cost estimate and lead time for providing a 

complete Ieveii II Technical Data Package with the U.S. Government rights for use of data for competitive 

procurement purposes. 

D Complete, procure from the current approved sources of supply. A complete SAR (Source Approval Request) is required 

to qualify all new sources of supply. 
Remarks: __________________________________________________________________________________ __ 

7. Existing SARis currently in process from a potential source of supply 

(Philadelphia) 

D Yes, provide the current status of the SAR and the estimated time to complete this process, see remarks. 

DNo 
Remarks : __________________________________________________________________________________ __ 

Other remarks: ____________________________________________________________________________________ __ 

Signature Revised 4/30/2013 



AMC CODES 

3- Acquire, for the second or subsequent time, directly from the actual manufacturer 

4- Acquire, for the first time, directly from the actual manufacturer 

5- Acquire directly from the sole source contractor which is not the actual manufacturer 

AMSCCODES 

B- This part must be acquired from a manufacturing source(s) specified on a source control or selected item 

drawing as defined by the current version of DoD-STD-100. Suitable technical data, Government data rights, or 

manufacturing knowledge are not available to permit acquisition from other sources, nor qualification testing of 

another part, nor use of a second source part in the intended application . Although, by DoD-STD-100 definition, 

altered and selected items shall have an adequate technical data package, data review discloses that required data 

or data rights are not in Government possession and cannot be economically obtained . 

C- This part requires engineering source approval by the design control activity in order to maintain the quality of 

the part. Existing unique design capability, engineering skills, and manufacturing knowledge by the qualified 

source(s) require acquisition of the part from the approved source(s). The approved source(s) retain data rights, 

manufacturing knowledge, or technical data that are not economically available to the Government, and the data 

or knowledge is essential to maintaining the quality of the part. An alternate source must qualify in accordance 

with the design control activity's procedures, as approved by the cognizant Government engineering activity. The 

qualification procedures must be approved by the Government engineering activity having jurisdiction over the 

part in the intended application . 

P- The rights to use the data needed to purchase this part from additional source(s) are not owned by the 

Government and cannot be purchased, developed, or otherwise obtained. It is uneconomical to reverse engineer 

this part. This code is used in situations where the Government has the data but does not own the rights to the 

data . 

R- The Government does not own the data or the rights to the data needed to purchase this part from additional 

sources. It has been determined to be uneconomical to buy the data or rights to the data . It is uneconomical to 

reverse engineer the part. This code is used when the Government did not initially purchase the data and/or 

rights. If only one source has the rights or data to manufacture this item, 

Y- The design of this part is unstable. Engineering, manufacturing, or performance characteristics indicate that 

the required design objectives have not been achieved . Major changes are contemplated because the part has a 

low process yield or has demonstrated marginal performance during tests or service use. These changes will 

render the present part obsolete and unusable in its present configuration . Limited acquisition from the present 

source is anticipated pending configuration changes. 

Z- This part is a commercial/nondevelopmental/off-the-shelf item. Commercial' item descriptions, commercial 

vendor catalog or price lists or commercial manuals assigned a technical manual number apply. 



Serial Number 8528  

UNIT OF 

.ITEM: COG FSC NIIN: RMC NOMENCLATURE PART NUMBER ISSUE LRC: RTAT: 

DOOl 7G 5820 014846052 3C REPEATER,QUANTAR T5365/001C/X30/X240/X844/X153/X898A EA EFL 180 days 

D002 7G 5820 014846086 3R RECEIVER-TRANSMITIE H09RDC9PVV5_N/Q393/H37/Q241/H499 EA EFL 180 days 

D003 7G 5820 014846163 3R RECEIVER-TRANSMITIE H01RDD9PVV1_N/H795/H37 /0202 EA EFL 180 days 

D004 7G 5820 014846508 3C RADIO,MTS-2000 Mill H01RDH9PVV1_N/H36/Q202 EA EFL 180 days 

D005 7G 5895 014849666 3R SIWCS AN/SRC-59A AN-SRC-59A EA EFL 180 days 

D006 7G 5820 014868702 3C RADIO SET H01RDC9DB3_N/Q202/H327/H125 SE EFL 180 days 

D007 7G 5820 015011067 3R RADIO SET H09KDC9PVV5-BN EA EFL 180 days 

D008 7G 5820 015265100 3R AN SRC-59 6780535 EA EFL 180 days 

D009 7H 5963 015327248 3C KVL3000 KEYLOADER T6717/C724/X795/X423 EA EFL 180 days 

H18QDC9PVV5 

DOlO 7G 5820 015334346 3R RECEIVER-TRANSMITIE NQ393H38Q806Q625Q159Q361H499Q58H477 EA EFL 180 days 

DOll 7G 5820 015709387 3R RECEIVER-TRANSMITIE H46QDD9PVV5BN EA EFL 180 days 

D012 7G 5820 015771680 3R REPEATER RADIO 7498748-1 EA EFL 180 days 

D013 lH 6130 015771681 3R POWER SUPPLY TLN3262A EA EFL 180 days 

D014 7G 5895 015771688 3R RADIO TERMINAL SET APX-6500 EA EFL 180 days I 

D015 7G 5820 015780858 3Z RECEIVER-TRANSMITIE H66QDC9PVV5_N/Q393BC/Q575BC/H885AH EA EFL 180 days ' 

D016 7G 5820 015780860 3R RECEIVER-TRANSMITIE Hl8QDC9PVV5_N EA EFL 180 days I 

Hl8QDF9PW6AN/H38/Q806/Q15/H499/Q58AJ/Ql I 

D017 7G 5820 015780862 3Z RECEIVER-TRANSMITIE 59/Q361/Q393RUGD EA EFL 180 days 

D018 7G 7025 015780895 4R CONTROLLER DATA ENT CLN1294A EA EFL 180 days 

D019 7G 5996 015783720 3Z AMPLIFIER AUDIO-RAO TLN3445 EA EFL 180 days 

D020 7G 5820 015783721 3Z RECEIVE SUITE TLN3314 EA EFL 180 days 

0021 7G 5895 015783722 3R EXCITER TLN3306A EA EFL 180 days 

0022 7H 7030 016240677 3R KVL4000 KEYLOADER T7537B EA EFL 180 days 

D023 7H 5820 014327575 3R RADIO SET CONTROL G D44KMA7 JA5BK/DA5KM/068W /W382AA EA EFL 180 days 

0024 7G 5820 014926155 3C RECEIVER-TRANSMITIE H01RDD9PVV1_N/H795/H35/Q202 EA EFL 180 days 

D025 7H 5820 015053737 3R RECEIVER, RADIO T990X164 VV /G241/G50 EA EFL 180 days 

D026 7H 5820 015265961 3C RECEIVER-TRANSMITIE H09RDC9PVV5_NQ393H37Q806Q625H125 EA EFL 180 days 

D027 7h 5820 016232362 3R RECEIVER-TRANSMITIE H99QDD9PVV5 N EA EFL 180 days 
··-



Serial Number 8S28  

UNIT OF 

ITEM: COG FSC NIIN RMC NOMENCLATURE P/N: ISSUE LRC: RTAT: 
D028 7H 5820 014511901 3B RECEIVER-TRANSMITIE PK2PEXE EA EFH 180 days 
D029 7H 5895 014700729 3R CONTROL,COMMUNICATI K19/AS00001204 EA EFH 180 days 
D030 7H 5820 014700837 3Z RECEIVING SET, RADIO PK2PEXE/PKNC1U/PKFH/PKVS EA EFH 180 days 
D031 7H 5895 014718205 3C PROCESSOR,COMMUNICA SB486TC/33 EA EFH 180 days 
D032 7H 5985 014723504 3Z DUMMY LOAD,ELECTRIC CB-007869 EA EFH 180 days 
D033 7H 5820 014723512 3Z RECEIVING SET,RADIO PK3PEXE/PKNC1U/PKFH/PKVS EA EFH 180 days 
D034 7H 5895 014723514 3C CONTROL,COMMUNICATI K19/AS00001204 EA EFH 180 days 
D03S 7H 5965 014740730 3R HEADSET,ELECTRICAL OT-V4-10150 EA EFH 180 days 
D036 7H 5895 014797746 3Z AEGIS CONTROLLER BO K19/AS00001204 EA EFH 180 days 
D037 7H 5820 014838601 3B TRANSM ITIER, RADIO PK3NEX/PKVS EA EFH 180 days 
D038 7H 6130 014842919 3C CHARGER,BATIERY H2VP4E EA EFH 180 days 
D039 7H 5820 014843577 3B RECEIVER-TRANSMITIE PL 193D1060 GP 9 ITEM A106 EA EFH 180 days 
D040 7H 5820 014850872 3Z RADIO SET 350A1988G12 EA EFH 180 days 
D041 7G 5820 014850878 3B RADIO SET PK3NEXE/PKNC5B/PKFH/PKVS EA EFH 180 days 
D042 7H 5820 014850888 3Z RADIO SET PK2NEXE/PKNC5B/PKFH/PKVS EA EFH 180 days 
D043 7H 6135 014853450 3Z MODIFICATION KIT,EL PP-8461/UYK C7400 07-110-1042 EA EFH 180 days 
D044 7H 6130 014853453 3Z CHARGER,BATIERY BML16179/1 EA EFH 180 days 
D04S 7H 8415 014853580 3B HELMET,FLIGHT DECK 330B5167G1 EA EFH 180 days 
D046 7H 5998 014855332 3Z CIRCUIT CARD ASSEMB PACTlD-11 EA EFH 180 days 
D047 7H 5820 015126859 3C MRK II SCAN RADIO PK3NEXE EA EFH 180 days 
D048 7H 5820 015428134 3R RECEIVER-TRANSMITIE RU103294V4 EA EFH 180 days 
D049 7H 5820 015428135 SR RECEIVER-TRANSMITIE HT7170YN 1A-IS 1/HTPV /HTNClU EA EFH 180 days 
DOSO 7H 5820 015432194 3R RECEIVER-TRANSMITIE RU103295V4 EA EFH 180 days 
D0 51 7H 5865 015432203 3R RECEIVER-TRANSMITIE RU103295V5 EA EFH 180 days 
DOS2 7H 5820 015557544 3R RECEIVER-TRANSM ITIE RU103294V6 EA EFH 180 days 
DOS3 7H 5865 015562217 3R RECEIVER-TRANSMITIE RU103295V7 EA EFH 180 days 
DOS4 7H 5999 015773921 3R UHF PA MODULE MODF. EA101475V1 EA EFH 180 days 
DOSS 7H 5820 015787927 3R FIX STD RADIO P7100 EA-018961-001 EA EFH 180 days 
DOS6 7H 5820 015869392 3R CONTROL RADIO SET 193D1060Gll EA EFH 180 days 
DOS7 7G S89S 016232362 3R RADIO FREQUENCY MAN H99QDD9PWS N EA EFH 180 days 

- -----· ---



Serial Number 8528  

UNIT OF 

ITIM: COG FSC NIIN RMC NOMENCLATURE P/N: ISSUE LRC RTAT: 

D0 58 7H 5895 010624169 3P PANEL,CONTROL,ELECT 852385-5 EA BAB 180 days 

D0 59 7H 5915 010624274 3B FILTER,RADIO FREQUE 853641-2 EA BAB 180 days 

D060 7H 6130 010624292 3B CONTROL,POWER SUPPL 855139-8 EA BAB 180 days 

D061 7H 5950 010624329 3R TRANSFORMER SET 853610-0003 EA BAB 180 days 

D062 7H 5996 010624354 3P AMPLIFIER,SYNCHRO S 852600-0010 EA BAB 180 days 

D063 7H 5998 010624397 3B CIRCUIT CARD ASSEMB 852408-8 EA BAB 180 days I 

D064 7H 5998 010624398 3B CIRCUIT CARD ASSEMB 852405-0012 EA BAB 180 days 

D065 7H 5998 010624400 3B CIRCUIT CARD ASSEMB 852310-4 EA BAB 180 days 

D066 7H 5998 010624402 3B CIRCUIT CARD ASSEMB 853195-8 EA BAB 180 days 

D067 7H 5998 010624403 3B CIRCUIT CARD ASSEMB 852350-3 EA BAB 180 days 

D068 7H 5998 010624405 3B CIRCUIT CARD ASSEMB 853660-6 EA BAB 180 days 

D069 7H 5998 010624406 3B CIRCUIT CARD ASSEMB 853665-13 EA BAB 180 days 

D070 7H 5998 010624407 3B CIRCUIT CARD ASSEMB 853675-15 EA BAB 180 days 

DOll 7H 5998 010624408 3B CIRCUIT CARD ASSEMB 853680-12 EA BAB 180 days 

D072 7H 5998 010624420 3B CIRCUIT CARD ASSEMB 853620-9 EA BAB 180 days 

D073 7H 5998 010624421 3B CIRCUIT CARD ASSEMB 853625-8 EA BAB 180 days 

D074 7H 5998 010624423 3B CIRCUIT CARD ASSEMB 853632-1 EA BAB 180 days I 

D075 7H 5996 010655202 3R AMPLIFIER SUBASSEMB 853601-5 EA BAB 180 days I 

D076 7H 5998 010655459 3B CIRCUIT CARD ASSEMB 855120-12 EA BAB 180 days I 

D077 7H 5998 010655466 3B CIRCUIT CARD ASSEMB 855070-11 EA BAB 180 days 1 

D078 7H 5996 012647267 3B AMPLIFIER,SYNCHRO S 853600-11 EA BAB 180 days 

D079 7H 6130 013331613 3R CONTROL, POWER SUPPL 855135-7 EA BAB 180 days I 

D080 7H 5998 013451536 3B ELECTRONIC COMPONEN 853120-10 EA BAB 180 days 

D081 7H 5998 013455877 3B CIRCUIT CARD ASSEMB 853665-19 EA BAB 180 days 

D082 7H 6130 013743447 3R CONTROL, POWER SUPPL 808473-0007 EA BAB 180 days 

D083 7H 5950 013787835 3P TRANSFORMER SET 852610-3 EA BAB 180 days 

D084 7H 5998 013788806 3B CIRCUIT CARD ASSEMB 853625-12 EA BAB 180 days 

D085 7H 5998 013795630 3P CIRCUIT CARD ASSEMB 853620-13 EA BAB 180 days 

D086 7H 5998 014314317 3B ELECTRONIC COMPONEN 853120-12 EA BAB 180 days ' 

D087 7H 5998 014441266 3B CIRCUIT CARD ASSEMB 855034-0049 EA BAB 180 days 

D088 7H 6130 014481127 3R CONTROL,POWER SUPPL 808473-11 EA BAB 180 days 

D089 7H 6130 014481128 3B CONTROL,POWER SUPPL 808473-10 EA BAB 180 days 



Serial Number 8528  

UNIT OF 

ITIM: COG FSC NIIN RMC NOMENCLATURE P/N: ISSUE LRC RTAT: 

D090 7H 5998 004126417 3B CIRCUIT CARD ASSEMB 1084D3311 EA BA4 180 days 

D091 7H 5996 011726078 3R AMPLIFIER,SYNCHRO S 1880416-9 EA BA3 180 days 

D092 7H 7021 014708741 3B COMPUTER,DIGITAL 72196A EA BAN 180 days 

D093 7H 5998 014708742 3B CIRCUIT CARD ASSEMB 72195-1 EA BAN 180 days 

D094 7H 7025 014708744 3R TERMINAL,DATA PROCE 72199-G EA BAN 180 days i 

D095 7H 5998 014969181 3Y CIRCUIT CARD ASSEMB 28706-00 EA BAM 180 days 

D097 7H 6130 014984801 3B POWER SUPPLY 73680 EA BAN 180 days 

D098 7H 7025 014988138 3R DISPLAY UNIT 90-600-202 EA BAN 180 days 

D099 7H 5998 015060877 3B ELECTRONIC COMPONEN NGIT-5000 EA BAU 180 days 

D100 7H 6110 015164950 3R PANEL,POWER DISTRIB 74380 EA BAM 180 days 

D101 7H 5998 015164965 3R CIRCUIT CARD ASSEMB 74319 EA BAM 180 days 

D102 7H 5998 015164974 3B CIRCUIT CARD ASSEMB 74322 EA BAM 180 days 

D103 7H 5998 015206490 3R CIRCUIT CARD ASSEMB 77158-1REV3 .7 EA BAM 180 days 

D104 7H 5998 015206491 3B CIRCUIT CARD ASSEMB 77158-1REV3.8 EA BAM 180 days 

D105 7H 5998 015254021 3B CIRCUIT CARD ASSEMB 28706-10 EA BAM 180 days 

D106 7H 5998 015297716 3B CIRCUIT CARD ASSEMB 77159 EA BAM 180 days 

D107 7H 5998 015315006 3R CIRCUIT CARD ASSEMB 77158-2REV3.8 EA BAM 180 days 

D108 7H 5998 015320725 3R CIRCUIT CARD ASSEMB 5004 70-1REV4.2.2 EA BAM 180 days 

D109 7H 7025 015320728 3B DISK DRIVE UNIT 77191 EA BAM 180 days 

D110 7H 6605 015326981 3B CONTROL UNIT,NAVIGA 73565 AY BAM 180 days 

D111 7H 5998 015335251 3B CIRCUIT CARD ASSEMB 40306-107 NG01 EA BAU 180 days 

D112 7H 7021 015388509 3B COMPUTER, DIGITAL 415016 EA BAU 180 days 

D113 7H 6605 015437189 3B DATA CONVERTER,NAVI 40106-104 EA BAU 180 days 

D114 7H 7025 015437196 3B DISK DRIVE UNIT D RZR8005-180F EA BAU 180 days 

D115 7H 7021 015480355 3B COMPUTER, DIGITAL 415043 EA BAU 180 days 

D116 7H 7021 015480358 3B COMPUTER,DIGITAL 415044 EA BAU 180 days 

D117 7H 7021 015491012 3R COMPUTER,DIGITAL 72196-AB EA BAM 180 days 

D118 7H 7021 015491014 3R COMPUTER,DIGITAL 72196-D EA BAM 180 days 

D119 7H 7025 015491015 3R TERMINAL,DATA PROCE 72199-AB EA BAM 180 days 

D120 7H 7025 015491016 3B TERMINAL,DATA PROCE 72199-D EA BAM 180 days 

D121 7H 7021 015494267 3B COMPUTER, DIGITAL 72194-AB EA BAM 180 days 

D122 7H 7021 015494270 3R COMPUTER,DIGITAL 72194-D EA BAM 180 days 
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D123 7H 5998 015503774 3B ELECTRONIC COMPONEN 77158-2REV3 .7 EA BAM 180 days 

D124 7H 7025 015512686 3B DISPLAY UNIT 500501 EA BAM 180 days 

D125 7H 5998 015513056 3B CIRCUIT CARD ASSEMB 74321-1REV2.3.2 EA BAM 180 days 

D126 7H 5998 015513166 3B ELECTRONIC COMPONEN 77158-1REV3.6 EA BAM 180 days 

D127 7H 5998 015513312 3B CIRCUIT CARD ASSEMB 500470-2REV4.2.2 EA BAM 180 days 

D128 7H 5998 015517366 3B CIRCUIT CARD ASSEMB 74321-1REV2.20 EA BAM 180 days 

D129 7H 5998 015517371 3B CIRCUIT CARD ASSEMB 74321-2REV2 .2.0 EA BAM 180 days 

D130 7H 5998 015518185 3B ELECTRONIC COMPONEN 7158-2REV3.6 EA BAM 180 days 

D131 7H 5998 015518213 3B ELECTRONIC COMPONEN 77158-1REF4.2.2 EA BAM 180 days 

D132 7H 5998 015518224 3B ELECTRONIC COMPONEN 77158-2REV4.2.2 EA BAM 180 days 

D133 7H 5998 015547939 3B ELECTRONIC COMPONEN 77158-1REV4.3.4 EA BAM 180 days 

D134 7H 5998 015547943 3B CIRCUIT CARD ASSEMB 74321-1REV2.5.1.0 EA BAM 180 days 

D135 7H 5998 015547944 3B ELECTRONIC COMPONEN 77158-2REV4.3.4 EA BAM 180 days 

D136 7H 5998 015683129 3R ELECTRONIC COMPONEN 77158-1REV4.3.5 EA BAM 180 days 

D137 7H 5998 015683130 3R ELECTRONIC COMPONEN 77158-2REV4.3.5 EA BAM 180 days 

D138 7H 5998 015735591 3R CIRCUIT CARD ASSEMB 500470-1REV4.3.SA EA BAM 180 days 

D139 7H 5998 015735593 3R CIRCUIT CARD ASSEMB 500470-2REV4.3.SA EA BAM 180 days 

D140 7H 7025 015746318 3B DISK DRIVE UNIT 504056 EA BAM 180 days 

D141 7H 7025 015746319 3R DISPLAY UNIT 504038 EA BAM 180 days 

D142 7H 5998 015767402 3R ELECTRONIC COMPONEN 77158-1REV5.0 .4 EA BAM 180 days 

D143 7H 5998 015767403 3R ELECTRONIC COMPONEN 77158-2REV5.0.4 EA BAM 180 days 

D144 7H 7021 015806131 3B COMPUTER, DIGITAL 40206-004 EA BAU 180 days 

D145 7H 5998 015809708 3R ELECTRONIC COMPONEN 77158-1REV5.0.6 EA BAM 180 days 

D146 7H 5998 015809710 3R ELECTRONIC COMPONEN 77158-2REV5.0 .6 EA BAM 180 days 

D147 7H 5998 015809711 3B ELECTRONIC COMPONEN 501281 EA BAM 180 days 

D148 7H 5998 015857098 3R CIRCUIT CARD ASSEMB 28706-00-01 EA BAM 180 days 

D149 7H 5998 015865734 3Y CIRCUIT CARD ASSEMB 28706-10-01 EA BAM 180 days 
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