STATEMENT OF WORK
STAINLESS STEEL VESSELS

VERSATILE INGREDIENTS PREPARATION FACILITY
1.0 BACKGROUND
The Naval Surface Warfare Center, Indian Head (NSWC-IH) has a requirement for several stainless steel vessels for the Versatile Ingredients Preparation Facility (VIPR).  

2.0 SCOPE OF WORK
2.1.
In accordance with this Statement of Work (SOW), the Contractor shall provide the following VIPR vessels, within 21 weeks of award of contract, in the quantities indicated:
Raw Material Bin, One (1) Each

Dissolving Vessel, including agitator, One (1) Each

Receiving Vessel, including agitator and internal cooling coil, One (1) Each

Dewatering Vessel, Two (2) Each
2.2.   Contractor submitted drawings and cutsheets for the Government to review as part of its proposal.  The Government will review and approve the drawings and cutsheets before the Contractor manufactures the vessels and agitators. 

2.3. Contractor shall manufacture and inspect the vessels per the approved drawings and per Specifications 15-0-120 Agitators and 13-0-200 Shop Fabricated Stainless Steel Tanks and Pressure Vessels.
2.4. 
If the Government exercises the option, Contractor shall also meet the requirements of Specification LSPEC-174-122 Local Specification for Welding Requirements for Stainless Steel Nitrate Ester Vessels and Process Piping

3.0 APPLICABLE DOCUMENTS
3.1 The following Government Documents are applicable to this SOW:
3.1.1
13-0-200 Shop Fabricated Stainless Steel Tanks and Pressure Vessels, including data sheets
3.1.2
15-0-120 Agitators, including data sheets
3.1.3
LSPEC-174-122 Local Specification for Welding Requirements
3.2 Codes and Standards:  Applicable Codes and Standards are referenced in Government Documents noted in Section 3.1.
5.0 DATA REQUIREMENTS

Contractor shall submit the following documentation with delivery of the equipment at NSWC-IH:  drawings, operation and maintenance manuals, installation manuals, and replacement parts list.  
6.0 DELIVERY REQUIREMENTS

6.2  Contractor shall be responsible for the proper crating and packing of the equipment for shipment to Indian Head, MD.

6.3  Government will submit final acceptance within 30 days after delivery of equipment and required documentation. 

