

STATEMENT OF WORK
LANTHEUS MEDICAL IMAGING

NUCLEAR MEDICINE ISOTOPES, TECHNETIUM-99m GENERATORS FOR
NUCLEAR MEDICINE CLINIC AT NAVAL MEDICAL CENTER SAN DIEGO

The purpose of this contract is to provide nuclear medicine isotopes for the sole purpose of developing radiopharmaceuticals within the Nuclear Medicine Clinic Radiopharmacy at Naval Medical Center San Diego. The radioactive pharmaceuticals are used for diagnosis and treatment of patients with medical conditions. These supplies will also help to provide quality patient care and help doctors with the process of surgeries and treatment of patients. Generators from Lantheus Medical Imaging must be FDA approved and fall under the Nuclear Regulatory Commission (NRC) standards. Generators from Lantheus Medical Imaging must be delivered in a timely manner. All expired generators will be delivered back to Lantheus Medical Imaging via approval and inspection of NMCSO Radiation Safety Officer. All generator products must be free of defects. All supplies must be delivered with a calibration date and time and an expiration date and time, lot number, and package insert and a packing list. All billing will be done directly through the WAWF (wide area workflow). All deliveries will be made directly to the Nuclear medicine clinic via the shortest route possible in Building 1, 2nd floor. The following is required:

- a. Delivery times at NMCSO Nuclear Medicine Clinic: 7.5 Curie every Friday of the month. 3.0 Curie every Tuesday of the month. Each shipment of Technetium Generator will include twelve (12) vials of each of the following at no charge to the buyer:
 1. Evacuation Vials
 2. 5.8ml Saline Vials
 3. 20ml Saline Vials
- b. All supplies must be delivered with a calibration date and time and an expiration date and time, lot number, and package insert and a packing list.
- c. Scheduled deliveries for the next twelve months are as follows:

DELIVERY SCHEDULE: 7.5 Curie Generator. Deliver one (1) Generator on FRIDAY each date below: OCT 2011: 7, 14, 21, 28 NOV 2011: 4, 11, 18, 25 DEC 2011: 2, 9, 16, 23, 30 JAN 2012: 6, 13, 20, 27 FEB 2012: 3, 10, 17, 24
--

MAR 2012: 2, 9, 16, 23, 30

APR 2012: 6, 13, 20, 27

MAY 2012: 4, 11, 18, 25

JUN 2012: 1, 8, 15, 22, 29

JUL 2012: 6, 13, 20, 27

AUG 2012: 3, 10, 17, 24, 31

SEP 2012: 7, 14, 21, 28

**DELIVERY SCHEDULE: 3.0 Curie
Generator. Deliver one (1) Generator on
TUESDAY each date below:**

OCT 2011: 4, 11, 18, 25

NOV 2011: 1, 8, 15, 22, 29

DEC 2011: 6, 13, 20, 27

JAN 2012: 3, 10, 17, 24, 31

FEB 2012: 7, 14, 21, 28

MAR 2012: 6, 13, 20, 27

APR 2012: 3, 10, 17, 24

MAY 2012: 1, 8, 15, 22, 29

JUN 2012: 5, 12, 19, 26

JUL 2012: 3, 10, 17, 24, 31

AUG 2012: 7, 14, 21, 28

SEP 2012: 4, 11, 18, 25