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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04

EXCEPTION TO SF 30

APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

This amendment is issued to correct the Bldg 6125 Statement of Work, add Bldg 6588 Statement of Work and to extend the close date to 9/27/2011.

1. CONTRACT ID CODE

PAGE OF  PAGES

J

1

8

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

22-Sep-2011

16B. UNITED STATES OF AMERICA

15C. DATE SIGNED

15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)

(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

X

N00406-11-T-1095

X

9B. DATED (SEE ITEM 11)

10-Sep-2011

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  

X

is extended,

is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning

0

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 

office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor

is not,   

is required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter

 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO.

5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

15-Sep-2011

CODE

NAVSUP FLC PUGET SOUND

467 W. STREET, 2ND FLOOR

ATTN: A.K. HALVERSON

BREMERTON WA 98314

N00406

7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODE

CODE

EMAIL:

TEL:


SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES  

SECTION  SF 30 - BLOCK 14 CONTINUATION PAGE 

The following have been added by full text: 

        BLDG 6125 STATEMENT OF WORK
Auxiliary Reaction Force Facility (ARFF) BASENET Radio Installation

Work Order #: 

1 August 2011

Scope of Work:

This Statement of Work outlines the  services to be provided by the Contractor in the upper base area of Naval Base Kitsap - Bangor in Silverdale, Washington.  The scope of this work order consists of installing three additional bade station radio antenna backbones, cabling, and antennas for AuxRFF (building 6125).  Additionally, test and record the results at the three BASENET radio connections utilizing the testing guidelines provided below.  

Locations: 

Auxiliary Reaction Force Facility (AuxRFF) (Building Number 6125)

Phasing:

Phases are independent of each other and are grouped as such for completion date purposes.  Any of the separate tasks within each phase are also independent of each other.

Phase I – Complete all BASENET radio installation

Phase II – Complete all testing and recording

1. Description of Work

· At Aux RFF complete the following

a) Install 3 BASENET Radio Antennas

· Install new antennas at spaced locations on the west side of the building

· Utilize the shortest possible cable runs via the existing roof junction boxes or penetrations to the designated locations

· Antenna stand brackets shall be mounted directly to the roof parapet

· Antennas shall be spaced a minimum of 15 ft apart

· Antenna stands shall be 15ft in height 
· Antenna stands shall have hinged joints unfolding toward the center of roof for maintenance access. Hinge plates shall be secured by four bolts (one at each corner of hinge plate. Hinge should be located just above the parapet).  
· Antenna stands shall be affixed to the parapet by four 3/8” concrete anchors.  Anchors may be epoxied or drilled/concrete anchors

· Antenna poles shall be 2” hollow steel

· Antenna mounts and poles shall be grounded to building ground buss (not lightning suppression buss).

· All exterior steel shall be painted with marine grade paint to match facility

b) Install Antenna Cables

· Provide and install individual Heliax (LDF-4) cable and terminations from antenna location to BASENET locations (Approximately 100’ per run) in rooms 107, 109 and 110

· Terminate Heliax with “N” type cable terminator

· All cables shall be run in existing conduit except as noted

· In order to minimize cable length, temporarily remove the cable from the closest roof penetration with the least number of cables and reroute these cables to the twin conduit and reconnect at the disconnected end. 

· From the ceiling access panel in the galley (room 133) provide and install a 24”x24”x6” stainless steel weather tight junction box on the building interior vacated conduit of existing roof penetration.  From this new junction box install a single 2” EMT to room 107, 109, and 110. 

· Provide and install Pencil Cable (RG-58) from BASENET to Heliax

· Terminate Pencil Cable with “N” type and “Mini UHF” type cable terminators

· Provide and install 18”x18”x4” stainless steel weather tight enclosure at the existing roof penetration

c) Test Connections

· Complete testing procedures in accordance with section 2

· Record results and forward electronic copy to SWFPAC POC

2. Test Procedures:

1. Plug in radio

2. Connect appropriate cable connector to radio

3. Connect opposite end to watt meter

4. Connect appropriate cable connector to antenna cable

5. Connect opposite end to the open connector to the watt meter

6. Ensure all cable connections are finger tight and snug --- do not over tighten!

7. Turn watt meter element so the arrow points from the radio to the antenna cable.

8. Adjust watt meter variable setting to maximum 

9. Turn on radio and wait for complete power up – tune radio to test channel (talk group)

10. Key radio and observe forward power needle deflection then release

11. Adjust watt meter variable setting to view maximum radio wattage at lowest possible variable setting (don't peg the meter)

12. Repeat steps 10 and 11 as necessary to adjust.

13. After variable setting is adjusted correctly, Key radio and view record forward output power (log in watts) and release key

14. On watt meter, with radio unkeyed, turn watt meter element with arrow pointing from the antenna cable to the radio. 

15. With watt meter on same settings Key radio and observe needle deflection.

16. As with steps 10 and 11 to adjust watt meter reflected power test to lowest variable setting possible

17. After variable setting is adjusted correctly, Key radio and view record reflected output power (log in watts) and release key

3. Pass Fail Criteria:

· Using XTS 5000 Portable (with pencil cable installations) 

Good - expect 5 watts output power with less than 1/4 watt reflected is good 

Bad - 1/4w to 5w is bad (repair cable/antenna as necessary)

· Using XTL 5000 Consolette/Mobile (w/pencil or heliax cable installations) 

Good - expect ~40 watts output power with less than 1-2 watt reflected is good 


      Bad - 1-2w to 40w or greater is bad (repair cable/antenna as necessary)

4. Government Furnished Equipment:

· N/A
5. Contract Duration:

The contractor is to complete Phase I within four weeks of receiving the delivery order.  The contractor is to complete Phases II within one week of completing Phase I. 

6. Contract Notes:

· Any questions, discrepancies or concerns shall be brought to the attention of the SWFPAC POC in writing in the form of a Request for Information (RFI).  Each RFI shall be uniquely numbered by the contractor prior to submission.

· The Contractor shall perform all work according to accepted industry standards and safety procedures. 

· The Contractor shall verify all dimensions, quantities, and conditions at the work site prior to the start of any work.

· The Contractor shall schedule work to cause the least amount of interference with station operations.

· Throughout contract performance, contractor must maintain personnel access.  

· At the end of each work shift, the contractor shall remove all tools, equipment, and any other material from the work area.
· All approved project packages will be kept on the job sites with all employees being made aware of the contents.  Latest versions of the accident prevention plans (APP) and Activity Hazard Analysis (AHA) will also be available for review.  The contractor shall inform all onsite employees of how to contact Emergency Services of the Base.

· No facility modifications are to be made other than those outlined in this Statement of Work. Any expenses required to restore existing work, which has been altered or damaged by actions of the Contractors operations, shall be borne solely by the Contractor. This includes any equipment, buildings, structures, vehicles, pavement, roadways, sidewalks, and curbs. Repairs shall match existing or adjoining work and should be in a condition of equal to or better than that which existed before.

· Disposal of any material shall be in accordance with applicable NBK Environmental regulations, including all documentation (waste designation tables, WIS sheets, etc.).

· A burn permit is required when the work requires application of heat or spark producing devices or drilling, grinding, burning, soldering, brazing, welding or other operations using an open flame. The Contracting Officer shall have a minimum of fourteen (14) calendar day’s notice to obtain a burn permit.

· Federal Law requires Government installations to comply with all applicable environmental protection laws.  The Contractor is required to follow all applicable local requirements and procedures.
· The Contractor is required to comply with all applicable Health and Safety standards.  The contractor is reminded that pedestrians will be working in and around the job sites during normal business hours.  
7. Contractor Responsibility:

a. The Contractor shall provide all facilities, tools, equipment, material, and personnel required to perform tasks covered by this Statement of Work. The Contractor shall, in no instance, perform any task or commit any act that in any way interrupts, delays, or interferes with SWFPAC operations, production, tests, or services.

b. The Contractor shall provide all labor, material, and equipment necessary to modify, fabricate, and install, components associated with the tasks and specifications provided in this document, unless otherwise specified.

8. Security: 
All work will be occurring within the MLA.  Contractors must either have an exchange badge or an Escort at all times.  Contractor must adhere to all applicable security requirements outlined in the supplemental “General SWFPAC Security” document.

9. Work Hours, Schedules and Job Walks: 

Work shall be done during daylight hours between 6:00 AM and 6:00 PM to reduce the impact of  related noise, light and interference with Base operations. Contractor operations are subject to delays, suspensions, and/or restrictions because of military operational requirements.  Anticipate two days per month to be not allowed to access the work area.

10. Work Delays:

Contractor operations are subject to delays, suspensions, and/or restrictions because of emergencies, alerts, drills, equipment movements and other such activities. Because of security requirements in the Main Limited Area, delays can be expected. There is no predictable pattern.  

11. Non-Compliance:

Whenever a representative of the Government or the designated representative observes noncompliance with the requirements of this Statement of Work, or referenced regulations, or any condition that poses a danger to the health or safety of others, the Contractor may be directed to stop and immediately correct the conditions. Such work stoppage shall not constitute a basis for a price adjustment nor for a time extension.

12. Post Award Meeting:

Prior to commencement of any work at the site, the Contractor Project Superintendent shall meet with the SWFPAC Engineer or the designated representative to discuss and develop a mutual understanding for the administration of the safety program, preparation and submission of the schedule, field inspections, submittals, and execution of the work. Subcontractors who will be engaged in the work to be preformed are encouraged to attend this meeting.

13. Technical Direction:

All technical direction shall be provided by the SWFPAC Engineer, through the Contracting Officer and shall consist of guiding the Contractor within the written descriptions and schedules of this work statement in order to achieve the program objectives. All directions, changes of direction, conclusions, and clarifications are subject to written confirmation.

14. Inspection & Project Buyoff:

Upon completion of the work the Contractor shall give verbal notice to schedule an inspection with the SWFPAC POC. This inspection will verify and document completion of the key requirements. All testing shall be performed by the Contractor in the presence of the SWFPAC POC or the designated representative, who will witness and record the results on Inspection. The tests shall be conducted to show that the project has been constructed and installed according to the engineered drawings and specifications where applicable and that the finished product is within the tolerances listed in the specifications.  At a minimum the Contractor shall show that the given designs have been met. The SWFPAC POC will give final approval to the tests. If any corrections are required they shall be done at no extra cost and the tests repeated at no extra cost.

15. Warranty:

All labor and materials supplied and installed as a part of this project shall be warranted to be free of defects for a minimum period of one year from the date of installation and final acceptance unless a longer period is specified. This coverage shall include all necessary on-site services and equipment repair.

16. Local POC:

The POC for SWFPAC 
        NUZ A1
1.  
QUESTIONS:
All questions regarding this solicitation shall be submitted in writing (e-mail or fax) to:

       

Fleet and Industrial Supply Center, Puget Sound



Regional Contracting Department



467 W Street, Second Floor



Bremerton, WA 98314



Purchasing Agent, Aina Halverson



Fax:            360-476-



E-mail:  aina.halverson@navy.mil
2. 
INTENDED USE OF SUPPLIES:  SWFPA, Silverdale, WA

3. EVALUATIONS:  Proposals will be evaluated in accordance with paragraph entitled “Evaluations of Quotations / Offers”.  Ensure your proposal is submitted in accordance with paragraph entitled “Evaluations of Quotations / Offers”.
SECTION SF 1449 - CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

                The required response date/time has changed from 15-Sep-2011 10:00 AM to 27-Sep-2011 10:00 PM. 

The following have been added by full text: 

        BLDG 6588 STATEMENT OF WORK
SWFPAC MACB-6588 Electrical Connectivity Statement of Work 
 
1. SWFPAC BLDG 6588 (MACB) is located in the Production Area of Strategic Weapons Facility Pacific (SWFPAC). SWFPAC is a tenant Naval Command located at Naval Base Kitsap – Bangor.


2. Work to be preformed:


 
A. Provide and install necessary electrical power connectivity with receptacles for APC rack and individual UPS.
 
B. The connectivity is expected from the local power distribution panel to the Racks (when they are installed). Est. distance approx 100Lft.

 
 
1. Provide and install appropriate conduit, junction boxes, cabling, circuit breakers, ect., in compliance with all applicable National Fire Protection Association (NFPA), National Electric Code (NEC),Naval Electrical installation and grounding and bonding requirements.


2. Install separate circuits for each rack and outlet connections 
 

3. Each rack (2), shall have the following outlets installed.
 

 
a. dual NEMA L14-30R outlets
 


B. duplex NEMA 5-20 outlet box
 


Note: The L14-30R circuit is a 30a 208v circuit.
 

4. Vendors/Contractor Note: These Racks and respective UPS(s) are expected to be provided by American Power Conversion (APC).

 

5. Any welding, soldering or explosive fusion (ex. Cad Weld*) or other similar “Hot work” activity, vendors must acquire the necessary Burn and safety related permits, certifications and briefings prior to commencing with this type of work.
 

 
a. A burn permit is required when the work requires application of heat or spark producing devices or drilling, grinding, burning, soldering, brazing, welding or other operations using an open flame. The Contracting Officer shall have A burn permit is required when the work requires application of heat or spark producing devices or drilling, grinding, burning, soldering, brazing, welding or other operations using an open flame. 
 


b. The Contracting Officer or designated representative shall have a minimum of fourteen (14) calendar day’s notice to obtain a burn permit.

   3. Security access: Vendors/Contractors are expected to acquire Security Access Badges from both Rapid Gate (Base Access) and BAVR (NBK-B and SWFPac Access). Additional access information will be provided upon contract award.

 
Links: 
 

Rapid Gate: http://www.rapidgate.com/
 

BAVR: https://www.bavr.cnic.navy.mil/


 
4. Safety and Security Briefs (1hr ea) are mandatory for all visitors/contactors, etc. upon arrival at SWFPac.
The following have been deleted: 

        NOTICE TO OFFERORS 

        STATEMENT OF WORK 

(End of Summary of Changes) 

