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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001   Project   
 Base Period FFP 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002   Project   
 Base Period IDIQ 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0003   Project   
OPTION 1st Option Period FFP 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0004   Project   
OPTION 1st Option Period IDIQ 

FFP 
See ELIN 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0005   Project   
OPTION 2nd Option Period FFP 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0006   Project   
OPTION 2nd Option Period IDIQ 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0007   Project   
OPTION 3rd Option Period FFP 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0008   Project   
OPTION 3rd Option Period IDIQ 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0009   Project   
OPTION 4th Option Period FFP 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
 
    

               
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0010   Project   
OPTION 4th Option Period IDIQ 

FFP 
See ELINs 
FOB: Destination 
  

 

   
  
 
 NET AMT  
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Section C - Descriptions and Specifications 
 
PERFORMANCE WORK STATEMENT 
 
0100000 – General Information  
Spec Item Title Description 
1 General Information  
1.1 Outline of Services Except where otherwise stated, the Contractor shall furnish all labor, 

supervision, management, tools, materials, equipment, facilities, 
transportation, incidental engineering, and other items necessary to 
provide the services outlined below and described in this Performance 
Work Statement (PWS) at the MDIA Building 27130/Russell Knox along 
with the DSS Annex Building and Parking Garage.  This contract will 
consist of a combination firm-fixed price (FFP) and indefinite quantity 
(IDIQ).  The PWS is organized into annexes.  Annex 1 is "General 
Information".  Annex 2 contains the on-site project management and 
administration requirements.  Annexes 3 through 18 contain the technical 
requirements.  The annex numbers are identified as 1 through 18 in the 
description column, but the full expanded annex numbers include seven 
digits. 
 
Annex 1  General Information 
Annex 2  Management and Administration 
Annex 3  Command and Staff – N/A 
Annex 4  Public Safety  
Annex 5  Air Operations – N/A 
Annex 6  Port Operations – N/A 
Annex 7  Ordnance – N/A 
Annex 8  Range Operations – N/A 
Annex 9  Health Care Support – N/A 
Annex 10 Supply – N/A 
Annex 11 Personnel Support – N/A 
Annex 12 Morale, Welfare and Recreation Support  - N/A 
Annex 13 Galley – N/A 
Annex 14 Housing – N/A 
Annex 15 Facilities Support 
Annex 16 Utilities – N/A 
Annex 17 Base Support Vehicles and Equipment – N/A 
Annex 18 Environmental 
 

1.2 Project Location The work shall be performed at Building 27130/MDIA/Russell Knox 
along with the DSS Annex Building and Parking Garage at Quantico 
Marine Corps Base, Quantico, Virginia.   The following is an example of 
the dispersion of work at the location. 

(1) Air Conditioning Duct Cleaning and Decontamination  Services: 
various locations 

(2) Lighting Maintenance Services: various locations  
(3) Maintenance and Repair of Low Pressure Air Compressor 

Electric Motor 
(4) Maintenance and Repair Services for Emergency Generator 
(5) Maintenance Service, Technical Services and Parts 
(6) Janitorial 
(7) Pest Control 
(8) Grounds Maintenance 



N40080-13-R-2090 
 

Page 7 of 201 
 

 

0100000 – General Information  
Spec Item Title Description 

(9) Street Sweeping/Snow Removal 
(10) Facility Investment 
(11) Security 
(12) Refuse  
(13) Fire Protection 
(14) Environmental 

1.3 Acquisition of 
Additional Work  

The Government reserves the right to acquire additional services in 
addition to the services and locations identified in the Firm-Fixed Price 
requirements of this contract.  Additional services will be incorporated 
into the contract in accordance with the CHANGES clause, SECTION I or 
ordered under the indefinite delivery indefinite quantity provisions of the 
contract.  Items of work not covered by this contract but within the general 
intent are considered in the scope of this contract. 

1.4 Background Information The title of this procurement is Base Operations Support-MDIA/ Building 
27130/ Russell Knox including the DSS Annex and Parking Garage. 

1.5 Verification of 
Workload and 
Conditions 

Throughout the PWS, the workload data is generally referred to as being 
located in Section J.  Section J provides data such as inventories, maps, 
floor plans, and tables to represent the type, quantity and location of 
services to be provided.  However, offerors are encouraged to visit the 
project site during the site visit for offerors and to visit the technical 
library during posted hours as part of its due diligence to assess the nature 
of work and conditions under which work is to be performed. 

1.6 Climate Patterns The climate Pattern for Quantico Marine Corps Base, Quantico, Virginia 
is Warm to Hot temperatures are Low 70’s to High 90’s during the 
Summer Months and in the Winter Months  are Low’s 30 to High’s 45 and 
occasional snow. 

1.7 Related Information There are four types of Related Information that can be found in the 
Description and Related Information columns of the specification as 
follows: 
 
Informational Notes as used throughout this PWS provides additional 
information to offerors to be used in developing a thorough understanding 
of the work to be performed in this contract.  Any block of text marked 
“Informational Notes” throughout Annexes 1 through 18 is subject to this 
disclaimer.  Offerors may not rely upon the "Informational Notes" as 
material representations of the Government.  Information provided in 
"Informational Notes" does not create a contractual requirement on either 
party to this contract. 
 
Clarifying Information describes client expectations in a more detailed 
manner than the Performance Objective and Performance standard alone. 
 
Constraining Information describes limitations to the work performed to 
meet the Performance Objective and Performance Standard. 
 
Requirement Information further describes client requirements associated 
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0100000 – General Information  
Spec Item Title Description 

with each Performance Objective.  
1.8 Navy Approach to 

Service Contracting 
The Department of Navy (DoN) spends over $1 billion in annual 
obligations to meet global requirements for facility operations and 
maintenance provided through Facility Support Contracts (FSC) and 
additional billions to provide other base operations support services 
(OBOS).  The Head of the Contracting Activity (HCA) of the Naval 
Facilities Engineering Command (NAVFAC) has focused increased 
attention on re-engineering FSC contracts in response to customer and 
industry feedback, budget constraints, and the impact of a variety of 
contracting, program management and financial management regulations.  
The Navy also supports the following principles: 

1.8.1 Partnering Philosophy The first principle is that the Navy views its contractors as partners and 
not just abstract service providers.  The Navy wants its contractors to 
succeed because partners' success drives the Navy's successful mission 
completion.  Within the bounds of acquisition policy the Navy intends to 
work to find solutions that will be beneficial to both the Government and 
its partners. Partnering success is influenced by implementing a 
comprehensive communication plans working within the bounds of 
acquisition policy. 

1.8.2 Contractor's Knowledge The second principle is that the Navy will receive insightful management 
from its contractors.  This management will include the knowledge, skills, 
authority and willingness to use contractor resources to find better ways of 
serving Navy clients’ strategic and operational goals and objectives.  The 
Navy's use of performance-based objectives evidences this principle.  
Although performance work statements will typically contain several 
levels of performance assessment, the Navy wants its contractors to 
exercise maximum discretion within bounds of prudent risk management 
to adjust processes and resources needed to reach specified objectives at 
the highest performance level. 

1.8.3 Industry Best Practices The third principle is that the Navy will adopt industry best commercial 
practices and maintain state-of-the-art service delivery.  It is the Navy's 
and contractor's responsibility as partners to reach this goal.  To that end, 
the Navy's emphasis will be in evaluating performance objectives (end 
results). 

1.9 Standard Template Key to implementing a programmatic approach is using a standard 
template that ensures Navy-wide consistency yet affords appropriate 
tailoring to meet local needs.  This contract conforms to the standard 
template and has been tailored for this solicitation.  NAVFAC intends to 
use this template-based approach for future service contracts.  Offerors 
should develop an understanding of the template as part of performing due 
diligence in reaching an understanding of the Navy’s requirements and 
expectations. 
 
The standard template contains 18 standard annexes.  Annex 1 will always 
contain information that is relevant to the entire scope of the contract.  
Annex 2 contains on-site project management and administration 
requirements that are relevant to the entire scope of the contract.  Annexes 
3 through 18 contain the technical information and requirements peculiar 
to that technical annex.  Within each technical annex, the organization of 
information and requirements are also standardized.  Specification item 1 
will always contain General Information.  Specification item 2 will always 
contain the management and administrative requirements.  Specification 
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0100000 – General Information  
Spec Item Title Description 

item 3 will always contain the Firm Fixed-Price (FFP) requirements.  
Specification item 4 will always contain the Indefinite Delivery-Indefinite 
Quantity (IDIQ) requirements.  Requirements and standards for higher 
level specification items apply to all subordinate specification items, e.g., 
Specification Item 3 standards apply to all firm fixed priced specification 
items.  Specification Item 3.1 is applicable to all 3.1 subordinate 
specification items.  Specification Items 3.2 and 3.3 are not considered 
subordinate to 3.1.  All costs associated with Annexes 1 and 2 and 
Specification items 1 and 2 must be priced and distributed within 
Specification Item 3 of Annexes 3 through 18. 

1.10 Navy PBSA Approach The Navy’s approach to performance-based service acquisition (PBSA) 
includes four component parts which are 1) performance outcomes, 2) 
measurable standards, 3) consideration of incentives, and 4) performance 
assessment plan. 

1.11 Technical Proposal 
Certification 

The Contractor warrants that its proposal incorporated herein by reference 
will meet or exceed the performance objectives set forth in this contract. 
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0200000 – Management and Administration 
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2.3.3.1 Informal Partnering 
2.3.3.2 Contract Partnering Administration 
2.3.3.3 Contract Partnering Session Attendees 
2.3.4 Permits and Licenses 
2.3.5 Insurance 
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2.3.5.2 Minimum Insurance Amounts 
2.3.6 Protection of Government Property 
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2.3.10 Forms 
2.3.11 Cost Account Code (CAC) Reporting 
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2.4.5 Government-Furnished Services (GFS) 
2.5 Contractor-Furnished Items 
2.6 Management 
2.6.1 Work Reception 
2.6.2 Work Control 
2.6.3 Work Schedule 
2.6.4 Deliverables 
2.6.5 Service Interruptions 
2.6.6 Government’s Computerized Maintenance Management Systems (CMMS) 
2.6.7 Quality Management System (QMS) 
2.6.7.1 Quality Management (QM) Plan 
2.6.7.2 Quality Inspection and Surveillance 
2.6.7.3 Quality Inspection and Surveillance Report 
2.6.8 Property Management Plan 
2.6.9 System and Equipment Replacement 
2.7 Personnel Requirements 
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2.7.1 Key Personnel 
2.7.1.1 Project Manager (PM) 
2.7.1.2 Quality Manager 
2.7.1.3 Site Safety and Health Officer (SSHO) 
2.7.1.4 Environmental/Energy Manager 
2.7.2 Employee Requirements 
2.7.2.1 Employee Certification and Training 
2.7.2.2 Employee Appearance 
2.7.2.3 Employee Conduct 
2.7.2.4 Identification as Contractor Employee 
2.7.2.5 Removal of Employees 
2.7.2.6 Proof of Legal Residency 
2.7.3 Enterprise-wide Contractor Manpower Reporting Application (eCMRA) 

 
2.8 Security Requirements 
2.8.1 Employee Listing 
2.8.2 Vehicles 
2.8.3 Passes and Badges 
2.8.4 Access to Installation 
2.8.4.1 NCACS Program 
2.8.4.2 One-Day Passes 
2.8.5 Access to Buildings 
2.8.6 Access Arrangements 
2.8.6.1 Escort Arrangement for Secured Areas 
2.8.7 Security Clearances 
2.8.8 Access to Sensitive Unclassified Information 
2.9 Contractor Safety Program 
2.9.1 Accident Prevention Plan (APP) 
2.9.2 Activity Hazard Analysis (AHA) 
2.9.3 Occupational Risk and Compliance Plans  
2.9.3.1 Abrasive Blasting Plan 
2.9.3.2 Access/Haul Road Plan 
2.9.3.3 Alcohol and Drug Abuse Prevention Plan 
2.9.3.4 Asbestos Abatement Plan 
2.9.3.5 Chemical Hazard Communication Program 
2.9.3.6 Confined Space Program 
2.9.3.7 Critical Lift Plan 
2.9.3.8 Demolition Plan 
2.9.3.9 Emergency Response Plans 
2.9.3.10 Excavation/Trenching Plan 
2.9.3.11 Fall Prevention and Protection Plan 
2.9.3.12 Fire Prevention Program 
2.9.3.13 Floating Plant Severe Weather Precaution Plan and Marine Emergency Plan 
2.9.3.14 Hazardous Energy Control Program 
2.9.3.15 Health Hazard Control Program and Hazard Communication Program 
2.9.3.16 Heat/Cold Stress Monitoring Plan 
2.9.3.17 Lead Compliance and Abatement Plan 
2.9.3.18 Radiation Safety Program 



N40080-13-R-2090 
 

Page 12 of 201 
 

 

0200000 – Management and Administration 
Table of Contents 

  
Spec Item Title 

2.9.3.19 Respiratory Protection Program 
2.9.3.20 Site Sanitation Plan 
2.9.3.21 Temporary Facility Layout Plan 
2.9.3.22 Underground Emergency Rescue Plan 
2.9.4 Accident and Damage Reporting 
2.9.4.1 Accident Reporting and Notification Criteria 
2.9.5 Fire Protection 
2.9.6 Monthly On-Site Labor Report  
2.9.7 OSHA Citations and Violations 
2.9.8 Safety Inspections and Monitoring 
2.9.9 Safety Certification 
2.9.10 Safety Apparel on Jobsites 
2.10 Environmental Management and Sustainability 
2.10.1 Energy Management Program 
2.10.1.1 Water Conservation Plan 
2.10.1.2 Energy Efficient Products 
2.10.2 Environmental Protection 
2.10.2.1 ODS Requirements for Refrigerant Recycling 
2.10.2.2 Non-Hazardous Waste Disposal 
2.10.2.3 Hazardous Waste Disposal 
2.10.2.4 Spill Prevention, Containment, and Clean-up 
2.10.2.5 Hazardous Material Management 
2.10.2.6 Protection of Endangered and Threatened Species (Flora and Fauna) 
2.10.2.7 Noise Control 
2.10.2.8 Salvage 
2.10.2.9 Asbestos Containing Material (ACM) 
2.10.3 Sustainable Procurement and Practices 
2.10.3.1 Environmentally Preferable Products 
2.10.3.2 Use of Recovered Materials 
2.10.3.3 Use of Biobased Products 
2.11 Disaster Preparedness 
2.12 Technical Library 
2.13 Warranty Management 
2.14 FFP Work Procedures 
2.14.1 Notification to the Government for Work Above the FFP Limitations 
2.14.2 FFP Exhibit Line Item Numbers (ELINs) 
2.14.3 Common Output Level Standards (COLS) Options 
2.14.3.1 Optional COLS CLINs for Region Funded Facility Services 
2.14.3.2 Option to Change COLS at Contract Award 
2.14.3.3 Option to Change COLS at Exercise of an Option Period 
2.15 IDIQ Work  
2.15.1 Unit Priced Task (UPT) Work (Non-Negotiated) 
2.15.1.1 Acceptance and Performance 
2.15.1.2 Invoicing and Receiving Payment 
2.15.2 Unit Priced Labor (UPL)Work (Negotiated) 
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0200000 - Management and Administration 
Spec Item Title Description 
2 Management and 

Administration 
 

2.1 Definitions and 
Acronyms 

Definitions and Acronyms are listed in J-0200000-01. 

2.2 General Information  
2.2.1 Government Regular 

Working Hours 
The Government's regular working hours are from 0700-1600, five days 
per week, Monday through Friday, except observed Federal holidays.  
Exceptions to the regular hours of operation are detailed in subsequent 
sections of this PWS.  Work in certain annexes or sub-annexes require 
Contractor continuous operations, 24 hours a day, every day of the year 
including holidays.  The performance of other work requirements shall be 
accomplished within the Government’s regular working hours unless the 
specific work requirement specified herein necessitates otherwise.  Any 
other work outside Government regular working hours requires prior KO 
approval. 

2.2.1.1 Observed Federal 
Holidays 

The Government observes the following holidays:  New Year’s Day, 
Martin Luther King Jr.’s Birthday, President’s Day, Memorial Day, 
Independence Day, Labor Day, Columbus Day, Veterans’ Day, 
Thanksgiving Day, and Christmas Day. 

2.2.1.2 Restriction to 
Contractor Working 
Hours 

If the Contractor wishes to work outside of the Government's regular 
working hours for the Contractor’s convenience, the Contractor shall 
submit a written Request to Work Outside Government’s Regular 
Working Hours requires prior KO approval per Section F Deliverables.  
Excludes work to be performed during specified hours 

2.2.2 Wage Determinations Wage Determinations are included in J-0200000-02. 
2.2.3 Requirements 

Hierarchy 
Requirements or definitions specified in each spec item of this contract 
apply to subordinate paragraphs.  For example, requirements shown in 
spec item 3.1 would apply to spec items 3.1.1, 3.1.2, 3.1.2.1 and so on. 
 
Likewise, Performance Standards specified at a lower digit level (i.e. spec 
item 3.1.1, 3.1.2, 3.1.2.1) apply when performance is assessed at a higher 
tier (i.e., spec item 3.1) based on the composite work requirements. 

2.3 General Administrative 
Requirements 

 

2.3.1 Required Conferences 
and Meetings 

The Contractor may be required to attend administrative and coordination 
meetings.  The Contractor shall meet with the Government’s 
representative at least weekly throughout the life of the contract. A mutual 
effort will be made to resolve all problems identified.  The written minutes 
of these meetings shall be prepared by the Government and signed by the 
Contractor.  Should the Contractor not concur with the minutes, the 
Contractor shall notify the Government in writing of any areas of 
disagreement within five working days of receipt of the minutes. 

2.3.2 Training for 
Maintenance and 
Operation of New and 
Replacement Systems 
and Equipment 

When construction, renovation, or repair work is performed by means 
other than this contract, the Contractor shall attend Government provided 
training, as applicable, for maintenance and operation of new and 
replacement systems and equipment at no additional cost to the 
Government. 

2.3.3 Partnering To increase the likelihood of successful performance of this contract, the 
Government requires cohesive partnerships with its Contractors and 
subcontractors.  Key stakeholders, including the supported commands 
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0200000 - Management and Administration 
Spec Item Title Description 

who will receive services, principal individuals from NAVFAC, the 
performance assessment team, and representative(s) of the installation(s) 
will be invited to participate in the partnering process.  Key members of 
the prime and subcontractors teams, including senior management 
personnel must participate.  The partnership will draw on the strength of 
each organization in an effort to achieve quality contract services done 
right the first time, within the contract price, as scheduled, and without 
any safety mishaps. 
 
Partnering should accomplish three goals: 
- The first goal is to develop a cohesive team with common purpose, 
commitment and established communication processes. 
- The second goal of partnering is contract specific, identifying risks and 
opportunities for the team to address. 
- The third goal is to sustain the Partnership throughout the contract by 
identifying and addressing issues that affect the Partnership. 
 
 

2.3.3.1 Informal Partnering  The Contracting Officer shall organize the initial Partnering Meeting with 
key personnel of the project team, including Contractor's personnel and 
Government personnel.  The initial session will be scheduled concurrent 
with the Pre-Performance Conference and held no later than 30 days after 
award and will be held at a Government provided facility as designated by 
the KO. 
 
The Initial Informal Partnering Session will be conducted and facilitated 
using electronic media (a video and accompanying forms) provided by 
Contracting Officer.  The senior Government stakeholder present will lead 
the meeting, however, the Contractor’s PM or senior representative is 
encouraged to participate as co-lead.  
 
The Partners will determine the frequency of the follow-on sessions. 

2.3.3.2 Contract Partnering 
Administration 

Upon award, the ACO will contact the Contractor, supported 
command(s), Region, and Installation(s) stakeholders, and the 
performance assessment team to discuss implementation of partnering.  A 
partnership agreement, The Charter, should be in place as early as 
possible so issues arising, even before work begins, can be resolved using 
the issues resolution process.  Replacement of Core Management Team 
members (stakeholders who attended the initial session and manage the 
contract work day-to-day) is discouraged since it will disrupt the synergy 
that has been developed.  If replacement of a team member proves to be 
unavoidable, a follow-on partnering session must be held to officially turn 
the responsibilities of the position over to the new member. 
 
The Core Management Team consisting of the attendees below must be 
present during the initial and all follow-on partnering sessions.  These are 
the core mandatory attendees.  Other stakeholders may attend if they 
desire or as recommended by the partners. 

2.3.3.3 Contract Partnering 
Session Attendees 
 

The Contractor shall bring the necessary personnel to successfully partner 
on this contract.  Asterisk indicates mandatory personnel. 
President/Vice President 
* Project Manager 
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* Quality Manager 
Site Safety and Health Officer 

2.3.4 Permits and Licenses The Contractor shall obtain all required permits, licenses, and 
authorizations to perform work under this contract and comply with all the 
applicable Federal, state and local laws and regulations.  The Contractor 
shall submit copies of Permits and Licenses to the KO before work 
commences and at other times as requested per Section F. 

2.3.5 Insurance The Contractor shall submit a Certificate of Insurance per Section F as 
evidence of the existence of the following insurance coverage in amounts 
not less than the amounts specified below in accordance with the FAR 
Clause 52.228-5, INSURANCE – WORK ON A GOVERNMENT 
INSTALLATION.  This insurance must be maintained during the 
performance period. 

2.3.5.1 Certificate of Insurance The Certificate of Insurance shall provide for at least 15 calendar days 
written notice to the KO by the insurance company prior to cancellation or 
material change in policy coverage.  Other requirements and information 
are contained in the aforementioned insurance clause. 

2.3.5.2 Minimum Insurance 
Amounts 

The Contractor shall procure and maintain, during the entire period of 
performance under this contract, the following minimum insurance 
coverage: 

Comprehensive General Liability:  $500,000 per occurrence 
 
Automobile Liability:  $200,000 per person, $500,000 per 
occurrence, $20,000 per occurrence for property damage 
 
Workmen's Compensation:  As required by Federal and state  
worker's compensation and occupational disease statutes 
 
Employer's Liability coverage:  $100,000, except in states where 
worker's compensation may not be written by private carriers  
 
Other as required by state law 

2.3.6 Protection of 
Government Property 

During execution of the work, the Contractor shall protect Government 
property.  The Contractor shall return areas damaged as a result of 
negligence under this contract to their original condition at no cost to the 
Government. 

2.3.7 Government 
Information 
Technology (IT) 
System 

If applicable, ensure local IT system rates and policies are incorporated.  
Additional information about NMCI may be obtained at 
http://www.eds.com/nmci. 

2.3.8 Directives, Instructions, 
and References 

The Contractor shall comply with the most current version of directives, 
instructions, and references including versions published during the term 
of the contract.  Useful websites for electronic copies of applicable 
Department of Defense (DoD), Secretary of the Navy (SECNAV), Chief 
of Naval Operations (OPNAV), and other applicable Directives, 
Instructions, and References are listed in J-0200000-02.   
 

2.3.9 Invoicing Procedures Refer to Section J for invoicing instructions. Refer to Invoice Form in J-
0200000-04. 

2.3.10 Forms Forms referenced in this Annex, e.g. accident reporting, and damage 
reporting are included among the Forms in J-0200000-05. 
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(CAC) Reporting 
Not Applicable. 

2.4 Government-Furnished 
Property, and Services 

In accordance with FAR 52.245, GOVERNMENT PROPERTY and 
NAVFAC Clause 5252.245-9300, GOVERNMENT-FURNISHED 
PROPERTY, AND SERVICES, and the following paragraphs, the 
Government will furnish or make available to the Contractor certain 
Government-owned facilities, utilities, , equipment in “Serviceable 
Condition” for use in connection with this contract at Building 
27130/MDIA/Russell Knox including Annex and Parking Garage.  
 
 
A list of Government Furnished ,Property, and Services is provided in J-
0200000-06. 
 
 

2.4.1 Government-Furnished 
Facilities (GFF) 

The Government will furnish or make available to the Contractor the 
facilities (including shop installed Equipment), property, and equipment in 
Serviceable condition as described on Attachment J-0200000-06. The 
Contractor shall sign custody records. The Contractor shall prepare, 
certify, and submit a detailed final Government Property inventory Report 
within 60 calendar days after Contract start date per Section F.  The 
Contractor shall ensure that the Government Property Inventory Report is 
jointly approved by the KO and the Contractor.  The Contractor shall 
maintain properly custody records in a current status. 

2.4.2 Government-Furnished 
Utilities 

The Government will furnish water and electricity at existing outlets 
required for the work to be performed under the contract at no cost to the 
Contractor.  Information concerning the location of existing outlets may 
be secured from the KO.  The Contractor shall provide and maintain, at its 
expense, the necessary service lines from the existing Government outlets 
to the work site.  Provide and maintain backflow prevention devices on 
connections to domestic water lines and electrical transformer provisions 
on connections to electric lines.  Meet all Federal, State, local, and 
installation codes and regulations for backflow prevention devices and 
electrical transformer provisions.  Services required by the Contractor, for 
which there are no available Government outlets, shall be provided by the 
Contractor at no cost to the Government. 

2.4.3 Government-Furnished 
Materials (GFM) 

The Government WILL NOT provide any materials to the Contractor 

2.4.4 Government-Furnished 
Equipment (GFE) 

Government-furnished equipment includes Government equipment taken 
into the custody by the Contractor for repair when the unit acquisition cost 
of the equipment exceeds the simplified acquisition threshold as defined 
in FAR 2.101.    Individual components of Government equipment within 
larger systems contracted for repair or maintenance on a Government 
installation are considered units for purpose of this section only.  See 
Section J-0200000-06. 

2.4.5 Government-Furnished 
Services (GFS) 

The Government will NOT provide the contractor refuse collection and 
pest control services for Contractor occupied facilities.  The Government 
will NOT provide janitorial services in facilities or areas jointly used by 
the Government and the Contractor.  The Contractor shall provide his/her 
own janitorial service in facilities or areas used only by the contractor. 
Additional requirements are at the Contractor’s expense. 

2.5 Contractor-Furnished Except for items identified as Government Furnished, the Contractor shall 
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Items provide all equipment, materials, parts, supplies, components, and 
facilities to perform the requirements of this contract.  The KO may 
inspect Contractor-furnished items for adequacy and compliance with 
contract requirements.  Inadequate or unsafe items shall be removed and 
replaced by the Contractor at no cost to the Government.  Materials 
containing asbestos, lead, and polychlorinated biphenyls (PCBs) shall not 
be brought onsite.  Energy efficient tools and equipment shall be used 
when available.  The KO may at any time require Samples, Material 
Safety Data Sheets (MSDS) or Manufacturer’s Data Cut Sheets of 
Materials used in this contract.  

2.6 Management The Contractor shall manage the total work effort associated with the 
services required herein to meet the performance objectives and standards.  
Such management includes but is not limited to planning, scheduling, cost 
accounting, report preparation, establishing and maintaining records, and 
quality assurance.  The Contractor shall provide a staff with the necessary 
management expertise to ensure performance objectives and standards are 
met. 

2.6.1 Work Reception The Contractor shall provide the capability to receive, prioritize, 
correspond, and respond to trouble/service calls and task orders during 
Government regular working hours and provide a point of contact at a 
local or toll free number who can perform the above function during other 
than Government regular working hours.  

2.6.2 Work Control The Contractor shall implement all necessary work control procedures to 
ensure timely accomplishment of work requirements, as well as to permit 
tracking and reporting of work in progress.  The Contractor shall plan and 
schedule work to assure material, labor, and equipment are available to 
complete work requirements within the specified time limits and in 
conformance with the quality standards established herein.  Verbal 
scheduling and work status updates shall be provided when requested by 
the KO.  A status update of any item of work must be provided within two 
hours of the inquiry during regular working hours, and by 0800 the 
following work day for inquiries after regular working hours unless it is 
critical equipment issues the Contractor would need to notify KO as soon 
as possible Verbal or in writing. 

2.6.3 Work Schedule The Contractor's work shall not interfere with normal Government 
business.  In those cases where some interference is unavoidable, the 
Contractor shall minimize the impact and effects of the interference.  The 
Contractor shall provide advance access of all of its work schedules to the 
Government.  The Contractor shall notify the KO of any difficulty in 
scheduling work due to Government controls. 

2.6.4 Deliverables Records and reports are specified in Section C and listed as deliverables in 
Section F.  The Contractor shall submit accurate and complete documents 
within the required timeframes as specified in Section F. 
 
Government acceptance of deliverables will not relieve the Contractor of 
the responsibility for any error or omission which may exist in the 
deliverable, as the Contractor is responsible for all requirements of this 
contract. 

2.6.5 Service Interruptions If any utilities or other services must be discontinued (even temporarily) 
due to scheduled contract work, the Contractor shall notify the KO, 
affected tenants, and customers in accordance with local procedures. 
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The Contractor shall implement all necessary work control procedures to 
ensure timely accomplishment of work requirements, as well as to permit 
tracking and reporting of work in progress.  The contractor shall plan and 
schedule work to assure material, labor, and equipment are available to 
complete work requirements within the specified time limits and in 
conformance with the quality standings established herein.  If the 
discontinued service is due to an emergency breakdown the Contractor 
shall notify the KO, affected tenants and customers as soon as practicable. 

2.6.6 Government’s 
Computerized 
Maintenance 
Management Systems 
(CMMS) 

 
Work order and asset data created by the Contractor is recorded in 
NAVFAC MAXIMO for all work performed in 1501000 Facility 
Management, 1502000 Facility Investment and maintenance requirements 
specified in Annex 16 Utilities sub-annexes.  This spec item should be 
included for all BOS contracts at Navy PWDs.  The value of information 
and cost effectiveness of requiring this data from the Contractor should be 
evaluated for all other FSCs.  Consult with your local PWD FMD, FEC 
UEM PLC or FEC FM&S PLC for further guidance. 
 
The information and format for data submission provided in Section J 
supports long term asset management and facilitates transfer to NAVFAC 
MAXIMO.  These requirements and data format are managed by the 
FM&S Product Line at the NAVFAC HQ level.  
 
The Government uses NAVFAC MAXIMO for work order and asset 
management.  The Contractor shall provide all required data for 
NAVFAC MAXIMO as identified below:  
 
Required data fields for Service Provider Information indicated in J-
0200000-07 and Asset Information indicated in J-0200000-08 shall be 
provided for all work performed in NAVFAC MAXIMO, e.g., 1502000 
Facility Investment.  Further instructional information detailing the 
process for submitting the specified information for NAVFAC MAXIMO 
Data Reporting is provided in J-0200000-09.   
 
The Service Provider and Asset Interfaces are used for multiple processes 
by the Government and the format may be updated annually.  As part of 
the update the Contractor may be asked to modify the file to add/move 
columns in their submission.  The Contractor also shall provide up to 10 
extra data elements or columns with as many as 150 characters per 
element for the Government to define during contract performance at no 
additional cost to the Government.  The Government will provide the 
Contractor 60 calendar days’ notice of modifications to the Service 
Provider or Asset Interface file format. 

The Contractor has the option to use one or both methods specified below 
for providing work order and asset data (with proper notification to meet 
the contract requirements), unless restricted in the editing of the 
specification.  
 
The Contractor may provide data using one of the two following options 
detailed below depending on company’s internal resources and existing 
systems.  The Contractor shall clearly document and notify the 
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Government of how the information will be submitted and notify the 
Government in writing when they plan to alter the procedures.  
Notification of a change in methods shall be provided in writing to the 
Contracting Officer at least 30 calendar days prior to the change. 
 
DIRECT ENTRY:  The Contractor shall manually enter required work 
order and asset data directly into NAVFAC MAXIMO.  NAVFAC 
MAXIMO System Access Procedures are provided in J-0200000-10.  The 
Contractor shall ensure all information is updated by the end of each 
workday for all work performed. 
 
FLAT FILE:  The Contractor shall electronically record and report 
compiled service performance data by flat-file for exportation of work 
order and asset data to NAVFAC MAXIMO.  
 
 
 
The Contractor shall submit the Service Provider Information Report and 
Asset Information Report in a delimited flat-file following the NAVFAC 
MAXIMO Data Reporting process described in J-0200000-09 per Section 
F.  In order to demonstrate the ability to properly format the delimited 
flat-file, the Contractor shall provide a Sample Delimited Flat-file prior to 
contract performance per Section F.  Any failures in processing of the 
delimited flat-file shall be corrected and resubmitted by the Contractor. 
 
 

2.6.7 Quality Management 
System (QMS) 

The Contractor shall establish and maintain a complete QMS program in 
accordance with the provisions specified herein.  The Contractor’s QMS 
program shall provide an effective and efficient means of identifying and 
correcting problems throughout the entire scope of operations. The 
Contractor's QMS program shall address: 
 

• Accurate documentation of work processes, procedures, and 
output measures. 

• A systematic procedure for assessing compliance with 
performance objectives and standards. 

• Accurate documentation of quality inspections and surveillance 
conducted throughout the execution of work. 

• Assessment-driven corrective actions and process adjustments 
as appropriate in a timely manner. 

2.6.7.1 Quality Management 
(QM) Plan 

The Contractor shall develop and submit a QM Plan per Section F.  The 
QM Plan shall describe the QMS methodology and approaches used under 
this contract.  If any changes are made during the period of performance, 
submit to the KO a revised QM Plan for acceptance. 
 
The Contractor’s QM Plan shall include, at a minimum, the following: 
• Policy and objectives of Quality Management System (QMS) 
• Quality organization 

o List of personnel 
o Responsibilities & lines of authority 
o Training and qualifications 
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• Approach to assuring quality of services provided and conformance 
with performance objectives and standards 

• Methods and procedures for effective planning, operation and control 
of processes and performance of work 

• Procedures for inspection and surveillance of services 
o Scheduling and performance of inspection and surveillance 
o Measurement, data collection and analysis 
o Corrective action, preventive action, and continuous 

improvement 
o Oversight of subcontracted work 

• Documentation and records management 
• Communication with government (customers) 

2.6.7.2 Quality Inspection and 
Surveillance 

The Contractor shall establish and maintain an inspection and surveillance 
system in accordance with the FAR Clause 52.246-4, INSPECTION OF 
SERVICES – FIXED PRICE, to ensure that the work performed conforms 
to the contract requirements.  The Contractor shall document and maintain 
a file of all scheduled and performed inspections and surveillances, 
inspection and surveillance results, and dates and details of corrective and 
preventive actions.  The quality inspection and surveillance file shall be 
the property of the Government and made available during the 
Government’s regular working hours.  The file shall be turned over to the 
KO within five calendar days of termination of the contract. 

2.6.7.3 Quality Inspection and 
Surveillance Report 

The Contractor shall submit a copy of the Contractor Quality Inspection 
and Surveillance Report per Section F.  The Contractor Quality Inspection 
and Surveillance Report shall include a summary and results of the quality 
inspection and surveillance events performed and assessment-driven 
corrective actions and process adjustments during the previous month.  
The Government may adjust the frequency of the submittal based on the 
Contractor’s quality of performance. 

2.6.8 Property Management 
Plan 

The Contractor shall establish and maintain a plan that meets the contract 
clause requirements of Specification Item 2.4, Government-Furnished 
Property, Materials and Services, of this Annex.  This plan shall identify 
the Contractor’s policies, procedures, and practices in receiving and 
performing physical inventories, repairing and maintaining, preserving 
and protecting, and reporting the disposition of accepted government 
property in its possession.  The Property Management Plan shall be 
submitted per Section F. 

2.6.9 System and Equipment 
Replacement 

The Contractor shall maintain the integrity and performance of existing 
energy saving, water conservation or other sustainability design features 
of systems and equipment in the performance of repair and replacement 
work.  Except where otherwise specified, replacement components shall 
be of the same model/style or equivalent as the component being replaced.  
Substitutes for replacement components must be accepted by the KO prior 
to use.  The KO will furnish available information for the existing systems 
and equipment. 

2.7 Personnel 
Requirements 

The Contractor shall comply with the personnel requirements stated 
below.   

2.7.1 Key Personnel The Contractor shall submit a List of Key Personnel and Qualifications 
per Section F.  The Contractor shall provide any additional information 
requested by the KO necessary to certify their qualifications. 
 
The Contractor shall submit an Organizational Chart per Section F 
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showing lines of authority of the key personnel and on-site supervisor(s) 
for this contract.  The chart shall include names of personnel and their 
position title in this contract.  As a minimum, include the PM, Quality 
Manager, SSHO, and on-site supervisor(s) and who they will report 
directly to for this contract.   

2.7.1.1 Project Manager (PM) The Contractor shall provide a PM and designated alternate, as applicable, 
who has the full authority to act for the Contractor on all contract matters 
relating to this contract.  The PM or alternate shall be on-site during the 
Government's regular working hours, and shall be available on-site within 
one hour after the Government’s non - working hours. 
 
The PM shall have at least five years of experience in managing a 
workforce providing services on contracts of similar size, scope and 
complexity. 

2.7.1.2 Quality Manager The Contractor shall provide a Quality Manager or designated alternate 
shall be on-site within during the Government's regular working hours and 
shall be available on-site within two hours after the Government’s regular 
working hours.  The Quality Manager must report directly to a senior 
corporate official and shall not report directly to the Project Manager. 
 
The Quality Manager shall have fulfilled the following pre-requisite 
training and experiences before being hired as the Quality Manager under 
this contract:   
 
The Quality Manager shall have at least five years of experience in 
preparing and enforcing QMS programs on contracts of similar size, scope 
and complexity.  The Quality Manager shall not be the same person as the 
SSHO.  

2.7.1.3 Site Safety and Health 
Officer (SSHO) 

The SSHO must meet the requirements of EM 385-1-1 Section 1 and 
ensure that the requirements of 29 CFR 1926.16 are met for the project. 
Provide a Safety oversight team that includes a minimum of one 
Competent Person at each project site to function as the Site Safety and 
Health Officer (SSHO). The SSHO or an equally-qualified Designated 
Representative/alternate shall be on-site at all times when work is being 
performed to implement and administer the Contractor's safety program 
and government-accepted Accident Prevention Plan. The SSHO's training, 
experience, and qualifications shall be as required by EM 385-1-1 
paragraph 01.A.17, entitled SITE SAFETY AND HEALTH OFFICER 
(SSHO), and all associated sub-paragraphs. 
 
A Competent Person shall be provided for all of the hazards identified in 
the Contractor's Safety and Health Program in accordance with the 
accepted Accident Prevention Plan, and shall be on-site at all times when 
the work that presents the hazards associated with their professional 
expertise is being performed. Provide the credentials of the Competent 
Persons(s) to the Contracting Officer for acceptance in consultation with 
the Safety Office. 
 
The Contractor shall provide a SSHO whose primary duty and 
responsibility is to prepare and enforce the Contractor’s safety program on 
this contract.  The SSHO shall have fulfilled the following pre-requisite 
training and experiences before being hired as the SSHO under this 
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contract: 
 
The SSHO shall have completed five years of satisfactory experience in 
preparing and enforcing safety programs on contracts of similar size and 
complexity in the past or three years experience if he possesses a Certified 
Safety Professional (CSP) or safety and health degree.  The SSHO shall 
have completed the OSHA 30-hour construction safety class or equivalent 
and maintain competency through 24 hours of formal safety and health 
related coursework every four years.  The SSHO shall not be the same 
person as the project manager. 

2.7.1.4 Environmental/Energy 
Manager 

The Contractor shall provide an Environmental/Energy Manager whose 
primary duty and responsibility is to ensure Contractor operations adhere 
to the goals and policies of the Environmental Management System, the 
Installation Energy Plan, and other specified Sustainability requirements 
affecting this contract.  The Environmental/Energy Manager shall 
develop, implement and monitor environmental strategies, policies and 
programs that promote sustainable development and examine the contract 
activities to establish where improvements can be made and ensure 
compliance with environmental legislation and energy policy.   
 
The Environmental/Energy Manager shall have a minimum two years 
experience with environmental procedures similar to those of this 
contract; familiarity with Environmental Management Systems (EMSs); 
and knowledge of environmental regulations and federal energy laws and 
policy (including energy and water reduction requirements and renewable 
energy requirements) that are applicable to operations similar to those of 
this contract.  

2.7.2 Employee 
Requirements 

The Contractor shall provide experienced, qualified, and capable 
personnel to perform the work in this contract.  Personnel shall be fully 
knowledgeable of all safety, environmental, and energy requirements 
associated with the work they perform.  Personnel shall speak, read, and 
comprehend English to the extent that they can read and understand 
printed regulations, detailed written orders, operating procedures, training 
instructions and materials.  
 
The Contractor shall ensure that all Contractor personnel have received 
proper safety training, appropriate to their respective jobs.  At a minimum, 
all Contractor personnel shall have attended the OSHA 10 hour safety 
course, or equivalent. 
 
The contractor shall implement an ongoing training program that refreshes 
the safety skills, qualifications and awareness of the Contractor workforce 
on a regular, periodic basis.  The details of the Contractor’s safety training 
program shall be included as part of the Contractor’s Accident Prevention 
Plan, as required in Spec Item 2.9.1. 

2.7.2.1 Employee Certification 
and Training 

The Contractor shall maintain personnel certification, training, and 
licensing records for employee requirements specified herein and within 
all technical annexes/sub-annexes.  Certification, training, and licensing 
records shall be kept current and on file for the duration of the contract 
including all option periods.  Records shall be made available for 
Government review within 4 hours of request. 

2.7.2.2 Employee Appearance The Contractor shall ensure that all employees present a professional 
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appearance that is appropriate for their position.  The KO reserves the 
right to determine the acceptability of any clothing worn.  All 
Contractor/subcontractor employees working under this contract shall be 
identified by a distinctive nameplate, emblem, or patch attached in a 
prominent place on an outer garment.  Employee identification shall not 
be substituted for station required passes or badges. 

2.7.2.3 Employee Conduct Contractor employees shall conduct themselves in a proper, efficient, 
courteous and businesslike manner. 

2.7.2.4 Identification as 
Contractor Employee 

Contractor employees shall identify themselves as Contractor personnel 
by introducing themselves or being introduced as Contractor personnel 
and displaying distinguishing badges or other visible identification for 
meetings with Government personnel.  All Contractor employees shall 
appropriately identify themselves as contractor employees in telephone 
conversations and in formal and informal written correspondence. 

2.7.2.5 Removal of Employees The Contractor shall remove from the site any individual whose continued 
employment is deemed by the KO to be contrary to the public interest or 
inconsistent with the best interests of National Security. 

2.7.2.6 Proof of Legal 
Residency 

No employee or representative of the Contractor will be admitted to the 
site of work unless satisfactory proof of citizenship is furnished, or, if an 
alien, legal residency within the United States is confirmed per Section F. 

2.7.3 Enterprise-wide 
Contractor Manpower 
Reporting Application 
(eCMRA) 
 

The following manpower reporting is required by NMCARS 5237.102. 
 
The Contractor shall report all contractor labor hours (including 
subcontractor labor hours) required for performance of services provided 
under this contract via a secure data collection site.  The contractor is 
required to completely fill in all required data fields using the following 
web address:  https://doncmra.nmci.navy.mil. 
 
Per Section F, reporting inputs will be for the labor executed during the 
period of performance during each Government fiscal year (FY), which 
runs October 1 through September 30.  While inputs may be reported any 
time during the FY, all data shall be reported no later than October 31 of 
each calendar year.  Contractors may direct questions to the help desk, 
linked at https://doncmra.nmci.navy.mil. 

2.8 Security Requirements The Contractor shall comply with all Federal, state, and local security 
statutes, regulations, and requirements.  The Contractor shall become 
acquainted with and comply with all Government regulations as posted, or 
as requested by the KO when required to enter a Government site.  The 
Contractor shall ensure that all security/entrance clearances are obtained. 

2.8.1 Employee Listing The Contractor shall maintain a current Employee List and submit per 
Section F.  The list shall include employee’s name, supervisor, company, 
and level of security clearance. 

2.8.2 Vehicles The company name shall be displayed on each of the Contractor's vehicles 
in a manner and size that is clearly visible.  All vehicles shall display a 
valid state license plate that complies with State Vehicle Code.  Vehicles 
shall meet all other requirement of the State Vehicle Code, such as safety 
standards, and shall carry proof of insurance and state registration, if 
applicable. 

2.8.3 Passes and Badges All Contractor employees shall obtain the required employee and vehicle 
passes.  The Contractor employees must be able to obtain Common 
Access Cards (CAC) in accordance with security requirements.  Each 
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employee shall wear the Government issued badge over the front of the 
outer clothing.  When an employee leaves the Contractor's service, the 
employee's Passes and Badges shall be returned within 10 calendar days 
to the KO. 

2.8.4 Access to Installation All Contractor personnel shall obtain access to the installation by 
participating in the Navy Commercial Access Control System (NCACS) 
or by obtaining passes each day from the Base Pass and Identification 
Office.  Costs for obtaining passes through the NCACS are the 
responsibility of the Contractor.  One-day passes, issued through the Base 
Pass and Identification Office, will be furnished without charge.   

The Contractor shall furnish a completed EMPLOYMENT ELIGIBILITY 
VERIFICATION (DHS FORM I-9) form for all personnel requesting 
badges.  This form is available at http://www.uscis.gov/portal/site/uscis by 
searching or selecting Employment Verification (Form I-9).  Immediately 
report instances of lost or stolen badges to the Contracting Officer. 

2.8.4.1 NCACS Program NCACS is a voluntary program in which Contractor personnel who enroll, 
and are approved, are subsequently granted access to the installation for a 
period up to one year, or the length of the contract, whichever is less, and 
are not required to obtain a new pass from the Base Pass and 
Identification Office for each visit.   

The Government performs background screening and credentialing.  
Throughout the year the Contractor employee must continue to meet 
background screening standards.  Periodic background screenings are 
conducted to verify continued NCACS participation and installation 
access privileges.  Under the NCACS program, no commercial vehicle 
inspection is required, other than for Random Anti-Terrorism Measures 
(RAM) or in the case of an elevation of Force Protection Conditions 
(FPCON).   

Information on costs and requirements to participate and enroll in NCACS 
is available at http://www.rapidgate.com/vendors/how-to-enroll or by 
calling 1-877-727-4342.  Contractors should be aware that the costs 
incurred to obtain NCACS credentials, or costs related to any means of 
access to a Navy Installation, are not reimbursable.  Any time invested, or 
price(s) paid, for obtaining NCACS credentials will not be compensated 
in any way or approved as a direct cost of any contract with the 
Department of the Navy. 

2.8.4.2 One-Day Passes Participation in the NCACS is not mandatory, and if the Contractor 
chooses to not participate, the Contractor's personnel will have to obtain 
daily passes, be subject to daily mandatory vehicle inspection, and will 
have limited access to the installation.  The Government will not be 
responsible for any cost or lost time associated with obtaining daily passes 
or added vehicle inspections incurred by non-participants in the NCACS. 

2.8.5 Access to Buildings The Contractor shall monitor and control access into restricted areas under 
their responsibility, allowing only those individuals who have been 
properly cleared into restricted areas or other controlled access areas.  The 



N40080-13-R-2090 
 

Page 26 of 201 
 

 

0200000 - Management and Administration 
Spec Item Title Description 

Contractor shall comply with security requirements, plus those imposed 
by the installation Commander at all times.  Personnel with access to 
special areas will have the appropriate screening and/or security clearance, 
and personnel requiring routine access to restricted areas will wear special 
badges authorizing access for those areas.  Contractor personnel shall not 
enter restricted or controlled areas or installation facilities unless 
specifically authorized in performance of their duties.  The Contractor 
shall secure all buildings and facilities entered during non-duty hours and 
will secure all building and facilities under the Contractor’s cognizance at 
the end of each work day or shift period. 

2.8.6 Access Arrangements The Contractor shall make all arrangements through the appropriate office 
necessary to obtain access to buildings, facilities and other work areas, 
and when necessary, arrange for them to be opened and closed by the 
controlling authority.  The Government may issue keys to the Contractor.  
The Contractor shall use due diligence and be responsible for 
compromised security systems to include replacement costs that result 
from its action or inaction. 

2.8.6.1 Escort Arrangement for 
Secured Areas 

The Contractor shall make arrangements for Government escort into 
secured areas requiring escort.  The KO will provide information on 
applicable buildings, spaces and the appropriate point of contact. 
 
The Contractor may experience delays while waiting for escorts.  The 
Government estimates the wait period can be up to 15 minutes.  The 
Contractor shall notify the Government Performance Assessment 
Representative (PAR) and appropriate point of contract if an escort is not 
available after 15 minutes and access to accomplish the work is denied.  
Unscheduled requirements like trouble calls may require a longer wait for 
an escort. 

2.8.7 Security Clearances The Contractor shall obtain all required corporate and personnel Top 
Secret Security Clearances prior to commencement of work.  The 
Contractor shall ensure that a list of all personnel with Security 
Clearances is maintained current, including clearances that are pending. 

2.8.8 Access to Sensitive 
Unclassified 
Information 

The Contractor personnel whose work involves access to sensitive 
unclassified information shall undergo a National Agency Check 
Investigation (NACI) to verify their suitability.  If the Contractor 
personnel currently have a favorably adjudicated NACI the Contractor 
shall notify the Government Command Security Manager who will 
validate this in the Joint Personnel Adjudication System (JPAS). 
 
The Contractor shall request from the Government for access to the E-QIP 
Direct program for the Contractor employees to complete the SF-85 form 
on line for an NACI.  The Security Manager will determine suitability.  
Upon a favorable NACI, the Contractor personnel shall provide the 
completed Personnel Security Investigation (PSI) to the Security Manager 
along with the original signed release statements and applicant fingerprint 
card (FD87) per Section F.  The Contractor shall be responsibility for 
providing the fingerprint card. 
The request shall be renewed annually or for the duration of the contract if 
less than one year. 

2.9 Contractor Safety 
Program 

 For Commercial Item Acquisition (CIA) tailor Contractor’s safety 
program requirements based on market survey research results.  The 
Contractor shall develop and implement a Safety Program detailing how 
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the Contractor plans, staffs, performs, and controls all safety practices 
while delivering best value services to the Government without any 
accidents or mishaps.  The Contractor’s safety program shall comply with 
all safety standards identified in the U.S. Army Corps of Engineers Safety 
and Health Requirements Manual, EM 385-1-1 and Public Law 91-596, 
Occupational Safety and Health Act. 

2.9.1 Accident Prevention 
Plan (APP) 

The Contractor shall develop and implement a site Accident Prevention 
Plan (APP).  The APP shall be prepared by the Contractor’s SSHO and 
shall be followed by all Contractor employees, subcontractors, and 
vendors at each service site. 
 
The APP shall follow the format and include all elements addressed in 
Appendix A of EM 385-1-1.  The APP shall incorporate Activity Hazard 
Analyses (AHAs) and Occupational Risk and Compliance Plans and 
Programs that are relevant to the site specific hazards and controls for 
each activity and type of work that may be encountered in the 
performance of this contract. 
 
 
The Contractor shall submit an APP for acceptance per Section F.  The 
Contractor shall review, update, and submit revisions to the APP 
whenever a change in work conditions, hazards, or activities occur.  
Submittal of the APP shall include Activity Hazard Analyses (AHAs) and 
Occupational Risk and Compliance Plans and Programs as specified 
below. 

2.9.2 Activity Hazard 
Analysis (AHA) 

The Contractor shall prepare Activity Hazard Analyses (AHAs) for all 
applicable common recurring work activities performed under this 
contract.  AHAs for recurring work shall be submitted with the APP and 
shall be updated as work activities or conditions change and additional 
AHAs prepared as new work activities are required.  AHAs for non-
recurring and one-time (e.g., IDIQ task orders) work occurrences shall be 
submitted at least two working days prior to start of work.  Specifically:  
 
For combination FFP/IDIQ contracts, the Contractor shall submit an AHA 
on task orders, with the associated proposal, whenever the service 
environment or required task is different from the firm-fixed-priced 
services. 
 
AHAs shall follow format of Figure 1-2 of EM 385-1-1 and shall explain 
the following as detailed in the EM 385-1-1: 

• The steps of the service process; 
• Identify potential hazards that exist as a result of the Contractor’s 

service process within the environment; 
• Measures or plans of actions to safely remove potential hazards 

away from people in and around the service process and 
environment; 

• Specific materials and equipment necessary to safely remove 
potential hazards away from people in and around the service 
process and environment; 

• Inspection requirements to assure service activity is safe; and 
• Training of service personnel to be aware of potential hazards 
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and measures or plans of actions to be used to remove hazards 
from service environment. 

 
During performance of services, the SSHO shall periodically review the 
AHA at each service site and for each sub-annex to assess the 
effectiveness of the Contractor’s overall APP.  If changes to the AHAs are 
required, such changes shall be submitted to the KO for review and 
acceptance. 

2.9.3 Occupational Risk and 
Compliance Plans  

The Contractor shall develop, provide and implement occupational risk 
and compliance plans, as specified below, as necessary for the situation or 
types of work to be performed under this contract.  These plans shall be 
submitted with the APP and shall be updated as situations change.  
Additional plans as referenced in Appendix A of EM 385-1-1 shall be 
developed as applicable when new types of work are required under this 
contract.   

2.9.3.1 Abrasive Blasting Plan The Contractor shall develop an abrasive blasting plan to include written 
operating procedures addressed in paragraph 06.H of EM 385-1-1. 

2.9.3.2 Access/Haul Road Plan The Contractor shall develop an access/haul road plan to include the 
elements addressed in paragraph 04.B of EM 385-1-1. 

2.9.3.3 Alcohol and Drug 
Abuse Prevention Plan 

The Contractor shall develop an alcohol and drug abuse prevention plan 
to explain how it will satisfy the drug-free work force requirement as 
stated in DFARS Clause 252.223-7004 and include elements addressed in 
paragraph 01.C.02 of EM 385-1-1. 

2.9.3.4 Asbestos Abatement 
Plan 

The Contractor shall develop an asbestos abatement plan, as applicable, to 
include elements addressed in paragraph 06.B.05 of EM 385-1-1. 

2.9.3.5 Chemical Hazard 
Communication 
Program 

The Contractor shall develop a project-specific chemical hazard 
communication program to include elements addressed in paragraph 
06.B.01 of EM 385-1-1and 29 Code of Federal Regulations (CFR) 
1910.120 or 1926.59 requirements. 

2.9.3.6 Confined Space 
Program 

The Contractor shall develop an activity/site-specific confined space 
program to include elements addressed in paragraph 34.A of EM 385-1-1 
and comply with relevant requirements in 29 CFR 1910, 29 CFR 1915, 
and 29 CFR 1926, and any other Federal, state and local regulatory 
standards. 

2.9.3.7 Critical Lift Plan The Contractor shall develop a critical lift plan to explain how it will 
conduct any lifts at 75 percent or more of the crane or hoist capacity (or 
lifts over 50 percent of the capacity on a barge mounted mobile crane’s 
hoists) for any radius of lifts and include elements addressed in Paragraph 
16.H of EM 385-1-1 and comply with requirements in ASME B30.22, 
ASME B30.3; ASME B30.5, and ASME B30.8. 

2.9.3.8 Demolition Plan The Contractor shall develop a plan to explain how it will safely 
dismantle and remove all demolished building components and debris 
off Government property.  The Contractor shall provide an engineering 
survey and demolition plan developed by a registered professional 
engineer to include elements addressed in paragraph 23.A.01 of EM 
385-1-1. 

2.9.3.9 Emergency Response 
Plans 

The Contractor shall develop emergency response plans to ensure safe 
evacuation and personnel safety in the event of fire or other emergency 
that include elements addressed in paragraphs 01.E, 03.A, 03.D, and 
19.A.04 of EM 385-1-1. 

2.9.3.10 Excavation/Trenching The Contractor shall develop an excavation/trenching plan to include 
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Plan elements addressed in paragraph 25.A.01 of EM 385-1-1. 
2.9.3.11 Fall Prevention and 

Protection Plan 
The Contractor shall develop a site specific fall prevention and protection 
plan to protect and prevent its service workers from falling from heights 
of 1.8m (6 feet) or more.    This plan shall include elements addressed in 
paragraph 21.C of EM 385-1-1 and ANSI A10.32, ANSI Z359.1, and 
ANSI/ASSE A10.34.  A competent person for fall protection shall prepare 
and sign the plan. 

2.9.3.12 Fire Prevention 
Program 

The Contractor shall develop a fire prevention program to include a fire 
prevention plan and annual survey to include elements addressed in 
paragraph 06.C and 09.A of EM 385-1-1, NFPA 10, NFPA 241, NFPA 
51B, NFPA 70, and NFPA 70E. See Section F. 

2.9.4 Accident and Damage 
Reporting 

The Contractor shall notify the Contracting Officer as soon as practical, 
but no more than four hours after any accident meeting the definition of 
Recordable Injuries or Illnesses or High Visibility Accidents, property 
damage equal to or greater than $2,000, or any Weight Handling 
Equipment (WHE) accident.  Within notification include Contractor 
name; contract title; type of contract; name of activity, installation or 
location where accident occurred; date and time of accident; names of 
personnel injured; extent of property damage, if any; extent of injury, if 
known, and brief description of accident (to include type of equipment 
used, PPE used, etc.).  Preserve the conditions and evidence on the 
accident site until the Government investigation team arrives on-site and 
Government investigation is conducted. 
 
The Contractor shall conduct an accident investigation for recordable 
injuries and illnesses, for accidents requiring Medical Treatment, property 
damage accidents resulting in at least $20,000 in damages, and near 
misses as defined in EM 385-1-1, to establish the root cause(s) of the 
accident.  The Contractor shall complete the applicable NAVFAC 
Contractor Incident Reporting System (CIRS), and electronically submit 
via the NAVFAC Enterprise Safety Applications Management System 
(ESAMS) per Section F.  Required or special forms are provided within 
the Forms in J-0200000-05. 
 
For a near miss, the Contractor shall complete the applicable 
documentation in NAVFAC Contractor Incident Reporting System 
(CIRS), and electronically submit via the NAVFAC Enterprise Safety 
Applications Management System (ESAMS) per Section F. 
 
The Contractor shall conduct an accident investigation for any weight 
handling equipment accident (including rigging gear accidents) to 
establish the root cause(s) of the accident, complete the WHE Accident 
Report (Crane and Rigging Gear) form and submit per Section F.  No 
crane operations are allowed to proceed until cause is determined and 
corrective actions have been implemented to the satisfaction of the 
Contracting Officer.  The WHE accident report form is provided within 
the Forms in J-0200000-05. 

2.9.4.1 Accident Reporting and 
Notification Criteria 

The following criteria and definitions apply to the accident reporting 
requirements specified above: 
 
Recordable Injuries or Illnesses.  Any work-related injury or illness that 
results in: 
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1) Death, regardless of the time between the injury and death, or the 
length of the illness; 

2) Days away from work (any time lost after day of injury/illness 
onset); 

3) Restricted work; 
4) Transfer to another job; 
5) Medical treatment beyond first aid; 
6) Loss of consciousness; or 
7) A significant injury or illness diagnosed by a physician or other 

licensed health care professional, even if it did not result in (1) 
through (6) above. 

 
High Visibility Accident. Any mishap which may generate publicity or 
high visibility. 
 
Medical Treatment. Treatment administered by a physician or by 
registered professional personnel under the standing orders of a physician. 
Medical treatment does not include first aid treatment even through 
provided by a physician or registered personnel. 
 
WHE Accident.  A WHE accident occurs when any one or more of the 
eight elements in the operating envelope fails to perform correctly during 
operation, including operation during maintenance or testing resulting in 
personnel injury or death; material or equipment damage; dropped load; 
derailment; two-blocking; overload; or collision, including unplanned 
contact between the load, crane, or other objects. A dropped load, 
derailment, two-blocking, overload and collision are considered an 
accident even though no material damage or injury occurs. A component 
failure (e.g., motor burnout, gear tooth failure, bearing failure) is not 
considered an accident solely due to material or equipment damage unless 
the component failure results in damage to other components (e.g., 
dropped boom, dropped load, roll over, etc.)  

2.9.5 Fire Protection The Contractor shall know where fire alarms are located and how to 
activate them.  The Contractor shall handle and store all combustible 
supplies, materials, waste and trash in a manner that prevents fire or 
hazards to persons, facilities, and materials. 

2.9.6 Monthly On-Site Labor 
Report  

The Contractor shall submit a Monthly On-Site Labor Report per Section 
F.  This report is a compilation of employee-hours worked each month for 
all site workers, both prime and subcontractor. 

2.9.7 OSHA Citations and 
Violations 

The Contractor shall correct violations and citations promptly and provide 
a copy of each OSHA citation and OSHA report with written OSHA 
Citations and Violations Corrective Action Report per Section F. 

2.9.8 Safety Inspections and 
Monitoring 

The Contractor shall conduct inspections of its work areas, job sites, and 
work crews every day work is being performed to ensure that all 
Contractor operations are being conducted safely.  These inspections shall 
ensure The site is safe and free of job-site hazards  
 

• Proper PPE is being utilized and worn.  
• Safe work practices and processes are being followed. 
• Workers are familiar with the hazards covered in the respective 

AHA for that work activity.  
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• All equipment and tools are in good condition and being used 
safely. 

 
The Government reserves the right to inspect and monitor Contractor 
operations for safety compliance.  In general, the Government approach 
will be to conduct Performance Assessment on the quality and 
effectiveness of the Contractor’s safety program.   The Government 
reserves the right to stop any work activity when it deems danger is 
imminent.  Contractor personnel shall work in a safe manner and comply 
with all applicable safety regulations.  The Contractor shall be subject to 
safety inspections of its work sites by the Government.  Contractor safety 
records shall be available to the KO upon request. 
 
Whenever the KO becomes aware of any safety noncompliance or any 
condition which poses a serious or imminent danger or hazard to the 
health or safety of the public or Government Personnel, the KO will notify 
the Contractor orally, with written confirmation, and request immediate 
corrective action.  This notice, when delivered to the Contractor’s 
representative or SSHO, shall be deemed sufficient notice of 
noncompliance and that corrective action is required.  After receiving this 
notice, the Contractor shall immediately take corrective action.  If the 
Contractor fails, delays, or refuses to promptly take corrective action, the 
KO may issue a stop work order for all or part of the services or work 
until satisfactory corrective action has been taken.  Whenever such a stop 
work order has been issued, the Contractor shall waive all equitable 
adjustments to the contract related to the stop work ordered issued.  The 
Contractor shall include this requirement in all of its subcontracts and 
vendor contracts in support of contract safety. 

2.9.9 Safety Certification The Contractor shall submit copies of all the required Federal, state, 
county, city and industry Safety Certifications for work performed under 
this contract per Section F.   These certifications shall be kept up to date 
by the Contractor.  The Contractor shall submit new versions of 
certifications as the old certifications expire.  No work, that requires a 
certification, shall start without a valid and approved certification. 

2.9.10 Safety Apparel on 
Jobsites 

The Contractor personnel shall wear appropriate high-visibility safety 
apparel (garment, vest, or harness of retro-reflective and fluorescent 
material) meeting ANSI/ISEA 107-2004 requirements.  Appropriate 
garment shall be based on the worker hazards and tasks, complexity of the 
work environment or background, and vehicular traffic and speed.  As a 
minimum, the Contractor personnel shall wear ANSI/ISEA 107-2004 
Class I compliant apparel. 

2.10 Environmental 
Management and 
Sustainability 

The Contractor shall perform work under this contract consistent with the 
following Environmental Management System (EMS) goals and policy. 
Goals: 

• Reduce purchase and use of toxic and  hazardous materials; 
• Expand purchase of green products and services; increase 

recycling; 
• Reduce energy and water use; 
• Increase use of alternative fuels and renewable energy; 
• Integrate green building concepts in major renovations and new 

construction; 
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• Prevent pollution at the source; and 
• Continual improvement. 

Policy: 
• Protect public health and the environment by being an 

environmentally responsible member of the community; 
• Preserve our natural, historic and cultural resources; 
• Conserve natural resources by reducing what we discard, reusing 

items, and recycling materials, which includes purchasing 
products made from recycled materials; 

• Integrate sound environmental practices into all our operations 
and business decisions; Integrate environmental protection 
requirements and pollution prevention initiatives into the early 
planning, design and procurement of facilities, equipment and 
material, as well as the planning and implementation of military 
training activities; 

• Prevent or minimize pollution at its source as we seek out ways 
to eliminate or further minimize use of hazardous materials and 
generation of hazardous waste; 

• Maintain a sound partnership with regulatory agencies to sustain 
our compliance with existing and new environmental laws and 
regulations; 

• Enhance our program as we develop and implement an 
Environmental Management System; and 

• Adhere to this policy, remind one another to do so, and ensure 
that our entire community knows this is our policy by our actions 
as well as our words. 

 
The Contractor shall maintain monitoring and measurement information 
to address the EMS goals and policy and provide the EMS Goals and 
Policy Measurement Information to the KO when requested.  In the event 
an EMS nonconformance or environmental noncompliance associated 
with the contracted services, tasks, or actions occurs, the Contractor shall 
take corrective and/or preventative actions assume legal and financial 
liability for the noncompliance and take corrective action immediately to 
remedy the noncompliance.  The Contractor shall ensure that its 
employees are aware of their roles and responsibilities under the EMS and 
how these EMS roles and responsibilities affect work performed under the 
contract. 

2.10.1 Energy Management 
Program 

The Contractor shall comply with the installation's energy management 
program.    The Contractor PM, or designee, shall represent the 
Contractor’s interest at all meetings of the activity’s Energy Management 
Board.   
 
The Contractor shall attend periodic meetings with the Installation Energy 
Manager, where energy and water efficiency goals and project status will 
be discussed to ensure that any Contractor work complements and 
optimizes efficiency efforts. 

2.10.1.1 Water Conservation 
Plan 

The Contractor shall develop, submit and implement a Water 
Conservation Plan per Section F. 

2.10.1.2 Energy Efficient 
Products 

The Contractor shall use life-cycle cost analysis in making decisions about 
investments in products, services, construction and other projects to lower 
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Federal Government’s costs and reduce energy consumption.  The 
Contractor shall elect lifecycle cost effective Energy Star and other 
energy-efficient products when acquiring energy-using products.  For 
product groups where Energy Star labels are not yet available, select 
products that are in upper 25 percent of energy efficiency as designated by 
the Federal Energy Management Program.  Use of high energy consuming 
tools or equipment is subject to approval by the KO prior to use 

2.10.2 Environmental 
Protection 

The Contractor shall comply with all applicable Federal, state, and local 
laws, regulations, and executive orders, and with base-wide instructions, 
standards, and permit requirements.  All environmental protection matters 
shall be coordinated with the KO.  Inspection of any of the facilities 
operated by the Contractor may be accomplished by the Installation 
Environmental Protection Coordinator, or authorized officials on a no-
notice basis during Government regular working hours.  The Contractor 
shall comply with the instructions of the cognizant Navy Medical 
Department with respect to avoidance of conditions which create a 
nuisance or which may be hazardous to the health of military or civilian 
personnel.  The Contractor is responsible for ensuring that its employees 
receive applicable environmental and occupational health and safety 
training, and is kept up to date on regulatory required specific training for 
the type of work to be conducted onsite.  All on-site Contractor personnel, 
and their subcontractor personnel, performing tasks that have the potential 
to cause a significant environmental impact shall be competent on the 
basis of appropriate education, training or experience. 

2.10.2.1 ODS Requirements for 
Refrigerant Recycling 

Technicians must be certified through an EPA approved program.  Copies 
of the certifications shall be maintained at the employee’s place of 
business and/or carried as a wallet card by the technician. 
 
Records are maintained for all refrigerant removal operations performed 
prior to small appliance or motor vehicle air condition appliance disposal.  
The recovery date, technician’s name and a statement that all refrigerant 
that had not previously leaked was removed in accordance with 40 CFR 
82 shall be included in the disposal records. 
 
Records kept for all refrigerant recovery operations/services performed on 
equipment that normally contains 50 pounds or more refrigerant will 
include the service date, service description, amount of refrigerant 
purchased, and amount of refrigerant added. 
 
Refrigerant leaks on equipment, which normally contain 50 pounds or 
more refrigerant, are repaired within 30 days of leak discovery. 
 
Leak repairs for equipment normally containing 50 pounds or more 
refrigerant are documented, including the date of leak discovery and date 
repaired, technician’s name, amount of refrigerant vented, and amount 
purchased and added.  Satisfactory leak repair verification tests are 
documented within 30 days of repair. 
 
Records detailing accidental venting of ODS are maintained; these records 
shall include as a minimum the date, type, location, amount vented, and 
reason for venting. 
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Records detailing the type and amount of refrigerant purchases shall be 
kept. 
 
Only excess Class I ODS is to be returned to DLA and not private 
contractors (R-11, 12, 113, 114, 500, and 502).  All reclaimed class I 
refrigerant shall be stored in approved containers, made for the intended 
purpose and transported by the Contractor to the Defense Logistic Agency 
(DLA) at the following address: 
 

Defense Depot Richmond Va. (DDVA) SW0400 
Cylinder Operations 8000 Jefferson Davis Highway 

Richmond, Virginia 23297-5000  
 
Once the Contractor has delivered the refrigerant to DLA in Richmond, 
the Contractor shall provide a Class I ODS Report per Section F. 
 
Contractor ODS records shall be available to the KO upon request. 

2.10.2.2 Non-Hazardous Waste 
Disposal 

The Contractor shall dispose all wastes in accordance with all applicable 
Federal, state, and local laws, regulations, and executive orders, and with 
base-wide instructions, standards, and permit requirements.   
 
All non-hazardous, non-regulated debris and rubbish resulting from the 
work under this contract the Contractor shall dispose of debris and 
rubbish after determined to be non-usable and non-recyclable, on-
installation, etc. 
 

2.10.2.3 Hazardous Waste 
Disposal 

The Contractor shall dispose of all hazardous waste in accordance with 
the Resource Conservation and Recovery Act and all other applicable 
Federal, state and local laws and regulations.  No disposal of hazardous 
waste onboard the installation is allowed. 

2.10.2.4 Spill Prevention, 
Containment, and 
Clean-up 

The Contractor shall prevent, contain, clean up, and report all spills on 
Government property caused by the Contractor, in a manner that complies 
with applicable Federal, state, and local laws and regulations 

2.10.2.5 Hazardous Material 
Management 

The Contractor shall support the Consolidated Hazardous Material 
Reutilization and Inventory Management Program (CHRIMP). 
 
The Contractor shall submit an Emergency Planning and Community 
Right to Know Act (EPCRA) Report and Contractor Hazardous Material 
Inventory Log per Section F following the format provided in J-0200000-
12. 
 
The Contractor shall receive approval from the KO prior to bringing 
hazardous material on Government Property or prior to any other use in 
conjunction with this contract.  For approval to use any hazardous 
material, allow a minimum of 10 working days for processing the request.  
The Contractor shall post Material Safety Data Sheets (MSDS) at the 
worksite where the products are being used.  Should the Government 
determine that a chemical the Contractor will use needs to be tracked; the 
Government may direct the Contractor to submit additional information in 
order to fulfill reporting requirements. 
 
The Contractor shall ensure that procedures are in place to deal with 
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hazardous materials, pursuant to the FAR Clause 52.223-3, 
HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL 
SAFETY DATA.   

2.10.2.6 Protection of 
Endangered and 
Threatened Species 
(Flora and Fauna) 

The Contractor shall not disturb endangered and threatened species and 
their habitat.  The Contractor shall carefully protect in-place and report 
immediately to the KO endangered and threatened species discovered in 
the course of work.  The Contractor shall stop work in the immediate area 
of the discovery until directed by the KO to resume work. 

2.10.2.7 Noise Control The Contractor shall comply with all applicable Federal, state and local 
laws, ordinances, and regulations relative to noise control.  

2.10.2.8 Salvage All material and equipment removed or disconnected that is sound and of 
value shall remain the property of the Government.  The Contractor shall 
deliver this material and equipment at the Contractor's expense to the 
location Government directs to at the time of removal or disconnected of 
all Material and equipment. 
 

2.10.2.9 Asbestos Containing 
Material (ACM) 

Asbestos containing insulation, flooring, and other building materials may 
be encountered by the Contractor during the performance of work under 
this contract, and the Contractor shall remain alert to this possibility.  If 
ACM is encountered or suspected in the performance of work, the 
Contractor shall avoid removing, sanding, abrading, or disturbing the 
material.  The Contractor shall verbally notify the KO within one hour and 
follow-up with written ACM Notification within 24 hours. 

2.10.3 Sustainable 
Procurement and 
Practices 

The Contractor shall develop, submit, and implement a Sustainable 
Procurement and Practices Plan per Section F.  This plan shall identify 
how the Contractor will comply with all applicable Federal, state and local 
laws and regulation, including E.O. 13423, E.O. 13514, Installation 
Energy Management Program and Water Conservation Programs and 
energy reduction requirements.  The plan shall specifically address the 
following components: 
 

• Recycled Contents Products 
• Energy/Water efficiency 
• Energy Efficient Tools and Equipment 
• Alternate Fuels and Alternate Fuel Vehicles 
• Biobased Products 
• Non-Ozone Depleting Products 
• Environmental Preferred Products and Services 
• Low/Non-Toxic and Hazardous Materials 

 
The Contractor shall submit an annual Sustainable Delivery of Services 
Report per Section F. 

2.10.3.1 Environmentally 
Preferable Products 

The Contractor shall procure and use products that are energy-efficient 
(Energy Star or Federal Energy Management Program (FEMP)-
designated), water efficient, bio-based, environmentally preferable (e.g., 
Electronic Product Environmental Assessment Tool (EPEAT)-registered), 
non-ozone depleting, contain recycled content, or are non-toxic or less 
toxic alternatives, where such products and services meet performance 
requirements. 

2.10.3.2 Use of Recovered 
Materials 

The Government has an affirmative procurement program to promote the 
purchase of products containing recovered materials.  The intent is to 
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reduce the solid waste stream and conserve natural resources by 
establishing markets for recycled content products and encouraging 
manufacturers to produce quality products containing recovered materials.  
Participate in this program by using, for Environmental Protection Agency 
(EPA) designated items, recovered materials to the maximum extent 
practicable without jeopardizing the intended end use of the item.  The 
percentage of recovered materials content levels for use in the 
performance of this contract will be, at a minimum, the amount 
recommended in the EPA Comprehensive Procurement Guideline (CPG) 
Product Index website 
(http://www.epa.gov/epawaste/conserve/tools/cpg/index.htm).   
 
Use of EPA designated products is not required for products that are 
either not available within a reasonable period of time, are not available at 
a reasonable price, are not available from a sufficient number of sources 
to maintain a satisfactory level of competition, or fail to meet performance 
standards based on technical verification.  EPA designation of products is 
an on-going process.  Listings of EPA designated products containing 
recovered materials are found in 40 CFR 247.  Make recommendation and 
submit Recovered Material Certification, per Section F, when a product 
containing recovered materials is equal to or better than the original and 
could be used for this contract.  All changes of products must be accepted 
by the KO before it is used. 

2.10.3.3 Use of Biobased 
Products 

The Contractor shall make maximum use of biobased products in 
accordance with the FAR Clause 52.223-2 -- AFFIRMATIVE 
PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE 
AND CONSTRUCTION CONTRACTS.  Information about these 
products is available at http://www.usda.gov/biopreferred. 

2.11 Disaster Preparedness The Contractor shall comply with the installation's Contingency 
Instruction. The Contractor prepares the installation before, and performs 
damage evaluation and emergency recovery after, natural disasters and 
other emergencies as directed by the KO. 

2.12 Technical Library Existing technical library contents, including facility drawings, operation 
& maintenance manuals, warranties, Government publications, record 
drawings and other appropriate material, will be furnished by the 
Government.  
 
The Contractor shall continually update library material to ensure all data 
is current, complete, accurate and suitable for intended use. The 
Contractor shall monitor the use of the libraries to ensure materials are 
returned and data integrity is not compromised.  The Contractor shall 
maintain the libraries until completion or termination of the contract and 
make the libraries available for inspection by prospective offerors for 
successive contracts.  The technical library contents are the property of the 
Government and shall be turned over to the KO upon completion or 
termination of the contract 

2.13 Warranty Management Prior to performing repair work, the Contractor shall report to the KO any 
defect in workmanship, material, or parts, and any improper installation of 
equipment and components that are covered by a warranty.  The 
Contractor shall provide a deficiency notice to the KO describing the issue 
to the level of detail that rules out it being a maintenance task. The 
Contractor is responsible for knowing which equipment and components 
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are covered by the original warranty and the warranty duration.  The KO 
will provide available warranty documents. See Section F-J-0200000-05 

2.14 FFP Work Procedures  
2.14.1 Notification to the 

Government for Work 
Above the FFP 
Limitations 

The Contractor is fully responsible for work up to the FFP limits.  FFP 
limits are specified in subsequent annexes or sub-annexes.  When work is 
expected to exceed the FFP limits, the Contractor shall notify the KO  
immediately, and within one working day, provide a detailed work scope 
and R.S. Means) labor hour estimate of the cost of completion to the KO 
for further direction. The Government may issue a task order in 
accordance with the IDIQ portion of the contract detailed below or 
accomplish the work by means other than this contract. 

2.14.2 FFP Exhibit Line Item 
Numbers (ELINs) 

FFP ELINS are provided in J-0200000-13.                                                     

2.14.3 Common Output Level 
Standards (COLS) 
Options 

The Contractor shall provide pricing for multiple COLS where indicated.  
The Government reserves the right to award options changing the 
specified COLS as detailed below.  

2.14.3.1 Optional COLS CLINs 
for Region Funded 
Facility Services 

Optional COLS CLINs are provided in Section B specific to define COLS 
for Region funded Facility Services including annexes/sub-annexes, e.g., 
1503010 Custodial, 1503020 Pest Control, 1503030 Integrated Solid 
Waste Management, 1503050 Grounds Maintenance and Landscaping, 
and 1503060 Street Sweeping and Snow Removal, 0401060 Security, 
0402000 Fire Protection and 1800000 Environmental. 
 
For these functions, COLS definitions include Base Measures for COL3 
and COL4 services along with three levels of Additional Measures at each 
COL to add or increase specific services as detailed within the applicable 
technical sub-annex. 
 
The Government intends to procure services at for Region funded Facility 
Services for award of the base period of performance.  Changes to 
specified COLS will be made in accordance with Section H, TERMS FOR 
THE USE OF OPTIONAL COLS CLINS. 

2.14.3.2 Option to Change 
COLS at Contract 
Award 

The  Government intends to procure services at Upon initial contract 
award the Government reserves the right to award options to increase or 
decrease COLS for the base period. 

2.14.3.3 Option to Change 
COLS at Exercise of an 
Option Period 

The Government reserves the right to increase or decrease the COLS at 
the time it exercises its option to extend the contract at the prices indicated 
in the schedule for The Government will calendar days preliminary notice 
of its intent to change the COLS.  Notice of intent will be in writing in a 
manner prescribed by the Contracting Officer. 

2.15 IDIQ Work  IDIQ work is identified in each applicable annex or sub-annex.  IDIQ 
work may consist of Unit Priced Task (UPT) Work (non-negotiated) and 
Unit Priced Labor (UPL) Work (negotiated).  The Contractor shall 
perform all IDIQ task work as ordered by the KO per Section G and DoD 
EMALL requirements in Section H.  IDIQ work will consist of Unit 
Priced Tasks and Unit Priced Labor Work which may be ordered by the 
Government as separate items or in combinations of items from the IDIQ 
Exhibit Line Items (ELINs) provided in Section J on an as needed basis. 

2.15.1 Unit Priced Task (UPT) 
Work (Non-Negotiated) 

A UPT is defined as an IDIQ work item that includes all direct and 
indirect costs plus profit associated with the particular unit of work.  All 
materials and equipment (rented, leased or Contractor-owned) required for 
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the accomplishment of a UPT shall be included within the respective 
exhibit line item prices.  The FFP for the task order is determined by 
multiplying the exhibit line item unit prices by the quantities ordered.  The 
Contractor is not required to submit cost estimates for UPTs.  

2.15.1.1 Acceptance and 
Performance 

The Contractor shall possess the capability to accept and perform IDIQ 
work via an electronic medium with supported commands utilizing their 
Government Purchase Card (GPC).  DoD EMALL is the electronic 
medium for authorized Government personnel to place orders for service 
to the Contractor.  DoD EMALL is located at www.emall.dla.mil under 
NAVFAC contract. The Contractor is required to report all IDIQ 
quantities ordered via EMALL monthly to the KO.  

2.15.1.2 Invoicing and 
Receiving Payment 

Payment for completed EMALL orders will be made using the GPC.  
Reference “payment by third party” clause FAR 52.232-36.  The 
Contractor shall possess the capability to invoice and receive payment for 
IDIQ work via an electronic medium with supported command 
representatives utilizing their GPC.  No partial or advance payments will 
be provided. 

2.15.2 Unit Priced Labor 
(UPL)Work 
(Negotiated) 

The Contractor shall perform all UPL work in accordance with the scope 
and delivery schedule negotiated per each task order.  UPL work is 
defined as IDIQ work that utilizes negotiated labor hours and materials to 
accomplish a task not required by the fixed-price portion of the contract.  
UPL includes separately priced labor, material, and equipment exhibit line 
items.  The Contractor shall prepare and furnish a detailed cost estimate 
identifying proposed labor, material, and equipment costs, which upon 
approval by the KO, becomes a FFP task order.   

2.15.2.1 IDIQ Preparation of 
Proposals 

In response to the Government's Request for Proposal (RFP), the 
Contractor shall submit an IDIQ Proposal to the KO within two working 
days following receipt for each potential task order which includes: 1) a 
complete list of all tasks necessary to perform the required scope of work, 
2) the number of direct labor hours to perform each task and 3) the 
projected quantity and costs of materials and equipment to perform the 
required scope of work. 

2.15.2.1.1 Labor Requirements Accepted industry time standards published in R. S. Means cost data, shall 
be used for determining the number of direct labor hours required to 
complete the scope of work by utilizing Total including O&P column of 
each “Means” unit line item. If the work is not found in R.S. Means cost 
Data then the contractor shall supply three subcontractor proposals. The 
total labor cost will be determined by totaling the number of direct labor 
hours and then multiplying by the UPL amount in the IDIQ Exhibit Line 
Items (ELINs) provided in Section J. 

2.15.2.1.2 Material and 
Equipment 
Requirements 

Accepted industry and Government material and equipment costs 
published in R. S. Means cost data shall be used for determining 
customary and reasonable costs for the material and equipment estimate 
by utilizing the Total including O&P column of each Means unit line 
item.  Projected material requirements shall include a list of materials 
establishing the size, quality, number of units, and unit prices. If the work 
is not found in R.S. Means cost data then the contract shall supply three 
subcontractor proposals.  Pre-expended bin supplies and materials shall 
not be included in the list of materials since the cost for these items are to 
be included in the labor hour unit price.  Material prices shall be the 
lowest price available considering the availability of materials and the 
time constraints of the job.  The direct material price shall include all 
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discounts and rebates for core value and salvage value that accrue to the 
Contractor and Contractor-furnished warehousing cost. Equipment costs 
shall include rental and lease costs, ownership costs where Contractor-
owned, equipment mobilization, and tools, not priced under the FFP 
portion of the contract requirements and include ELIN for fixed burden 
rate in IDIQ Schedule, e.g., The direct material price will be multiplied by 
the Contractor's IDIQ material fixed burden rate.   

2.15.2.2 Issuance of Final Task 
Order  

 The KO will order unit priced labor by issuing to the Contractor a copy 
of the approved scope of work and a task order for the work described, in 
accordance with Section G.  Task order completion times will be specified 
on each task order. 

2.15.3 IDIQ ELINS IDIQ ELINs are provided in J-0200000-13. 
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1 General 
Information 

The Contractor shall provide all labor, management, supervision, tools, material, and 
equipment required to perform Facility Investment services at MDIA Building 27130/Russell 
Knox including DSS Annex and Parking Garage, Marine Corps Base Quantico, Quantico, 
Virginia. 

1.1 Concept of 
Operations/
General 
Intent 

The intent of 1502000 Facility Investment is to specify the requirements for Sustainment, 
Restoration, and Modernization (SRM) sub-functions only.  The Facility Investment SRM 
requirements within this sub-annex primarily consist of infrastructure sustainment and 
minimal restoration and modernization work.  Sustainment is the maintenance and repair 
necessary to keep an inventory of facilities and other assets in good working order.  
Restoration and modernization normally consists of major rehabilitation and capital 
improvements that is accomplished through other Navy programs.  Some major repair, minor 
construction and stand-alone demolition may be accomplished as part of Facility Investment 
sustainment. 
 
The Contractor shall perform maintenance, repair, alteration, demolition and minor 
construction for the following: 
 
Building and Structures Maintenance 
-Interior and exterior finishes 
-Plumbing (Includes backflow prevention devices) 
-Oil/Water Separators 
-Roofs, Roof Drains, Gutters, and Downspouts and Scuppers 
-Electrical 
-Structural 
-Relamping 
-Locksmithing 
Windows 
Building Systems 
-HVAC 
-Direct Digital Control System 
-Peripheral Systems and items associated with the HVAC and Refrigeration Systems 
-CRAC Systems and all related Chillers, Cooling Towers, DX Systems 
-Boilers (excluding Central Utility Plant Boilers) 
-Compressed Air Systems 
-IPEC Components 
-Building Radiators 
-Duct Cleaning 
-Carpet 
Miscellaneous 
-Cooling Tower, Closed Loop Systems and Boiler Water Chemical Treatment 
-Emergency Generator Systems 
-Cathodic Protection Systems 
-Uninterruptible Power Systems (UPS) 
-Lightning Arrestors and Grounding Devices 
-Exterior Lighting 
-Power Washing and window cleaning 
-Horizontal Life Line System ( Annual inspection and recertification to be conducted by a 
certified Professional Engineer) (PE) 
-Mold and Mildew Abatement 
-Front gate Marquee and associated computer 



N40080-13-R-2090 
 

Page 42 of 201 
 

 

Roads and Paved Surfaces for Russell Knox Building 27130 (MDIA): 
-Traffic Control Devices – Not Applicable 
-Striping 
-Curbs, sidewalks and parking lots 
-Drainage Systems 
Miscellaneous Items for Russell Knox Building 27130 (MDIA): 
-Fencing 
NREA Pilot Program: 
-Comprehensive Water Treatment Program 
-HVAC System Corrosion, Scale & Microbial Control 
-Facility Investment includes – Inspections, Test and Maintenance –Which include Smoke 
Alarms, Fire Extinguisher and Sprinkler Systems. 
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2 Management and 
Administration 

 

2.1 Definitions and 
Acronyms 

Definitions and Acronyms are listed in J-1502000-01. 

2.2 Personnel The Contractor shall provide personnel with the qualifications, technical knowledge, 
experience and skills required for efficient operation, maintenance and repair within the 
SRM function. 

2.2.1 Certification and 
Training 

All maintenance and repair shall be performed by personnel trained and certified (if 
required) by the OEM.   
 
Personnel inspecting, witnessing tests, preparing reports, and issuing certificates for 
boilers and UPVs must be qualified per UFC 3-430-07. 
 
Personnel inspecting, certifying, and making recommendations for corrective action for 
backflow preventers shall be certified per UG-2029-ENV. 
 
Personnel conducting ground safety checks on lighting arrestors or grounding devices on 
facilities housing ammunition and explosives must be certified per NAVSEA OP-5. 
 
Personnel working on fire protection systems must be certified per UFC 3-600-02. 
 
Personnel performing work in HAZMAT/HAZWASTE must complete the 
HAZMAT/HAZWASTE handling course or have a minimum of one year of experience 
working with HAZMAT/HAZWASTE.  
 
Personnel performing inspections and preventative maintenance of the Direct Digital 
Control System Components located within Russell Knox Building 27130 (MDIA) and 
DSS Annex shall be Certified for Siemens Certification programs. They would require 
to have the following  Master Operators for: 
 
APOGEE with BACnet: 
  1. 5-720 APOGEE with BACnet Workstation Operations 
  2. 5-725 APOGEE with BACnet Advanced Operations 
  3. 5-615 APOGEE Field Panel and FLN Operations 
 
Personnel would also need for instance if programming would need  the above Master 
Operators plus Master programmers to include #6 for BACnet: 
 
4. 5-630 APOGEE PPCL Programming 
5. 5-635 APOGEE Programming for Efficient Building  Operations 
6. 5-710 APOGEE with BACnet for Experienced Insight Users 

  
All maintenance trade personnel certifying or inspecting repair or maintenance work that 
does not require an inspector certified by a governing directive shall be qualified at the 
journeyman level. 

2.3 Special 
Requirements 

 

2.3.1 Workmanship 
and Material 

The Contractor shall be responsible for maintaining all facilities, systems, and 
equipment, identified in this technical sub-annex, to a standard that prevents 
deterioration beyond that which results from normal wear and tear and corrects 
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Standards deficiencies in a timely manner to assure full life expectancy of the facilities, systems, 
and equipment.  Best commercial practices shall be applied in the performance of work.  
All work shall be completed per approved and accepted industry and equipment 
manufacturers’ standards and shall comply with building and safety codes, applicable 
activity, local, state, and federal regulations, and other technical requirements identified 
within this technical sub-annex. 
 
Workmanship for maintenance and repair shall include all work necessary to complete 
facility and system restoration, including touch-up painting and operational checks.  
Upon completion of work, the Contractor shall ensure all facilities, systems, and 
equipment are free of missing components or defects which would affect the safety, 
appearance, or habitability of the facilities and structures or would prevent any electrical, 
mechanical, plumbing or structural system from functioning in accordance with design 
intent.  Repairs shall be made in accordance with the manufacturers’ specifications and 
guidelines, industry standards, and standard building codes.  The quality of repairs shall 
meet the applicable standards and shall prevent any malfunction reoccurrences caused 
by poor workmanship or other contractor inadequacies.  The quality of the repaired areas 
shall be fully compatible with adjacent surfaces or equipment.  Except where otherwise 
specified, replacements shall match existing in dimensions, finish, color, design, and 
functionality and shall have an appearance similar to the original finished appearance 
with only minor unobjectionable deterioration resulting from normal use.   
 
The Contractor shall not allow debris to spread unnecessarily into adjacent areas nor 
accumulate in the work area.  All such debris, excess material, and parts shall be cleaned 
up and removed at the completion of the job and at the end of each day work is in 
progress.  Upon completion of work, any stains and other unsightly marks shall be 
removed. 

2.4 References 
and Technical 
Documents 

References and Technical Documents are listed in J-1502000-02. 

2.5 Records and 
Reports 

Records and reports are listed in Section F of the solicitation.  The Contractor shall 
submit accurate and complete documents within the required timeframes. 
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Objective 
Related Information Performance 

Standard 
3 FFP Work The Contractor shall 

maintain, repair, and 
alter facilities, 
ground structures, 
personal property 
equipment and 
installed equipment 
and systems to 
ensure they are fully 
functional and in 
normal working 
condition. 

The Contractor shall 
develop, implement, and 
execute a Trouble Call; 
Integrated Maintenance 
Program; Inspection, 
Testing, and Certification 
Program; and Other 
Recurring Service Program 
to maintain and repair 
facilities, ground structures, 
personal property 
equipment, and installed 
equipment and systems. 

 
The Contractor shall 
maintain all maintenance, 
repair, and alteration data 
and warranty records in the 
technical library and CMMS 
in accordance with Annex 2. 
 
The Contractor shall provide 
all necessary test 
instruments, equipment, and 
tools required to perform 
maintenance and repair.   
 
The Contractor shall submit 
Preventive Maintenance 
Summary Report. Section F 
 
Base Map is located in J-
1502000-03. 
 
The work will consist of 
service calls, 
development and 
implementation of a PM 
Requirements and other 
recurring services. 
The Contractor shall 
maintain current all 
facility maintenance data 
and warranty 
records in the technical 
library and CMMS per 
Annex 2. The KO may 
request a report at any 
time and the Contractor 

Facilities, ground 
structures, personal 
property equipment, 
and installed 
equipment and 
systems are in normal 
working condition and 
function properly in 
accordance with 
specified standards. 
 
Facilities, systems, and 
equipment are in an 
operable 
condition and function 
properly in 
accordance with 
specified 
Standards. 



N40080-13-R-2090 
 

Page 46 of 201 
 

 

1502000 – Facility Investment 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
shall provide the 
Detailed report within 24 
hours. 

3.1 Service Calls The Contractor shall 
perform service call 
work in a timely 
manner and ensure 
facilities, systems, 
and equipment is 
Restored to a safe, 
operable condition 
and function 
properly. 
 

The Contractor shall receive 
service calls in accordance 
with the work reception 
Requirements in Annex C-
0200000.   
 
The Contractor shall 
perform service calls to 
Accomplish any work 
identified within the entire 
boundary of the installation 
and will include a wide 
variety of work. The 
Technical Library provides 
projected work load data 
Samples of the work variety. 
 
Service calls will not be 
issued for accomplishment 
of  repairs on systems and 
Equipment maintained 
under the Contractor’s 
Preventive Maintenance 
Program.   
 
The Contractor shall 
maintain sufficient materials 
and equipment on hand to 
support service call work 
requirements. Lack of 
Availability of material or 
equipment will not relieve 
the Contractor from the 
requirement to complete 
service call work within the 
time limits specified.   
 
Tier 1: 
Service calls are limited to a 
maximum of 8 hours labor 
and $500 direct material 
cost. 
 
Tier 2: 
Service calls are limited to a 
maximum of 32 hours labor 
and $2500 direct material 
cost. 

Service call work is 
responded to and 
completed within the 
Specified time.  
 
Facilities, systems, and 
Equipment is restored 
to operable condition 
and function properly 
in accordance with 
OEM specifications. 
 
Work is accomplished 
per Spec Item 2.3, 
Workmanship and 
Material Standards. 
 
When repair is 
complete the facility, 
system, or equipment 
Does not present any 
hazard or danger to 
personnel.   
 
Service call 
documentation is 
Completed. 
 
Inventory provided in 
Section J- 
1502000-06 – 
1502000-15. 
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Standard 
 
Refer to procedure for 
exceeding the FFP 
Limitations in Annex 
0200000. 
 
The Contractor shall provide 
a monthly summary of 
completed service calls 
including the cost per 
Section F. A sample form is 
provided in Annex-J-
0200000-05 - Management 
and Administration- Forms. 
 
 

     
3.1.1 Emergency 

Service Calls 
The Contractor shall 
respond to 
emergency service 
calls and arrest 
emergent conditions 
to minimize and 
mitigate damage to 
facilities, systems, 
and equipment, and 
danger to personnel. 
 
Associated repairs 
are completed to 
ensure facilities, 
Systems and 
equipment is 
restored to a safe, 
operable condition 
and function 
properly. 

The Contractor shall be 
available to perform 
Emergency service calls 24 
hours a day, seven days a 
week throughout the 
contract period. 
 
The Contractor shall 
respond to emergency calls 
with the appropriate service 
personnel and equipment to 
commence work 
immediately. The Contractor 
shall remain at the work site 
until the emergency has 
been arrested and the 
Contractor has notified the 
Appropriate Government 
representative. The 
Contractor shall indicate in 
the service call record the 
date and time the 
appropriate Government 
representative was notified. 
 
If further labor and material 
(follow-up work) are 
required to complete the 
repair, the call will be 
reclassified as routine and 
the corresponding 
completion time will then 
apply. Such follow-up work 
shall be considered part 

Emergency calls to 
Russell Knox Building 
27130 should be  
Responded to within 
30 minutes of receipt 
of call. 
 
Work is continued 
without interruption 
until emergent 
Condition is arrested. 
 
Facilities, systems, and 
Equipment is restored 
to operable condition 
and function properly 
in accordance with 
OEM specifications. 
Russell Knox 
Generators fuel 
systems and switch 
gear will be operated 
in emergency situation 
when ever utility 
power is lost. 
Provided 
Inventory section J-
1502000-08 AND J-
1502000-14. 
 
Work is accomplished 
per Spec Item 2.3, 
Workmanship and 
Material Standards. 
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Standard 
Of the original service call. 
At the request of the Fire 
Department, the Contractor 
shall disconnect water and 
Electrical connections 
during fire emergencies. 
Knowledge of these types of 
Service disconnects is 
critical. 

 
When repair is 
complete the facility, 
system, or equipment 
Does not present any 
hazard or danger to 
personnel. 
 
Post emergent work, if 
any is completed per 
the resulting work 
Priority. 
 
Service call 
documentation is 
Completed. 
 

3.1.2 Urgent Service 
Calls 

The Contractor shall 
respond to urgent 
service calls and 
Eliminate urgent 
conditions.  
Associated repairs 
are completed to 
ensure facilities, 
systems, and 
Equipment is 
restored to a safe, 
operable condition 
and Function 
properly. 

Performance of urgent 
service calls is required 
outside of Government 

Regular working hours. 

Urgent calls are 
responded to Building 
27130 requires a one 
(1) hour response time 
for Urgent Service 
Calls. 

 

Work is continued 
without interruption 
until the urgent 
condition is 
eliminated, and the 

Work completed 
within two working 
days. Facilities, 
systems, 

And equipment is 
restored.  To operable 
condition and function 
properly. 

 

When repair is 
complete the facility, 
system, or equipment 
does not present any 

Hazard or danger to 
personnel.  Service 
call documentation is 

Completed. 
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Objective 
Related Information Performance 

Standard 
3.1.3 Routine 

Service Calls 

The Contractor shall 
complete 
routine service calls 
in a timely 
manner and ensure 
facilities, 
systems, and 
equipment are 
restored to a safe, 
operable 
Condition and 
function properly. 

Performance of routine 
service calls is not 

required outside of 
Government regular 

Working hours. Refer to 
“Government regular 

Working hours” in Annex 2. 

Routine service calls 
should be responded 
to within 48 hours and 
completed within 10 
days of receipt of the 
call. 
 
Facilities, systems, and 
Equipment is restored 
to operable condition 
and function properly 
in accordance with 
OEM specifications. 
 
Work is accomplished 
per Spec Item 2.3, 
Workmanship and 
Material Standards. 
 
When repair is 
complete the facility, 
system, or equipment 
does not present any 
hazard or danger to 
personnel. 
 
Service call 
documentation is 
Required. 

3.2 Integrated 
Maintenance 
Program (IMP) 

 

The Contractor shall 
develop and 
implement an IMP 
for systems and 
equipment to ensure 
they are safe, fully 
functional, and 
operational.  
 
The Contractor shall 
perform PM on 
systems and 
Equipment to ensure 
proper operation, 
minimizes 
breakdowns, and 
maximizes Useful 
life. 

The Contractor shall submit 
an IMP to the KO to 
validate completeness.  The 
IMP shall include the 
Contractor’s approach for 
Integrated Maintenance, 
including maintenance and 
inspection tasks, schedules 
for planned work 
accomplishment, plan for 
minimizing occurrence of 
repair and downtime, 
process for the identification 
of the need for repairs, and 
the process for scheduling 
and completing repair work.  

 
As part of the IMP, the 
Contractor has full 
responsibility for any 
individual occurrence of 

The Contractor’s IMP 
is submitted 30 days 
following award. 

 
Maintenance is 
performed in 
accordance with 
Contractor's IMP and 
work schedule. 
 
When a problem or a 
need for repair is 
identified, the 
Contractor shall 
respond within one 
hour and complete the 
repair within two days 
(48 hours). 
 
Systems and 
equipment are 
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repair, including 
replacement, up to and 
including $2,500 in direct 
material and direct labor 
cost.  The Contractor shall, 
per Annex 2, notify the KO 
upon identification that the 
repair will exceed the 
liability limit listed above.   

 

If the estimated cost of the 
repair exceeds the 
Contractor’s liability limit, 
the Government may order 
the work under the IDIQ 
section of this contract; 
however, the Government 
will only be liable for the 
amount of cost exceeding 
the Contractor’s liability 
limit. 

 

The Contractor shall 
perform all repairs, whether 
identified as part of their 
routine IMP 
accomplishment, QC 
inspections, or notification 
from the Government that a 
breakdown or malfunction 
has occurred. 

 

If the Government identifies 
a problem or a need for 
repair, the Government will 
contact the Contractor’s 
work reception desk. 
Service calls will not be 
issued for accomplishment 
of repairs on systems and 
equipment maintained under 
IMP.   

 

 The IMP inventories are 
provided in J-1502000-05 
thru J-1502000-15. 

maintained and 
repaired to sustain a 
fully functional and 
operable condition in 
accordance with OEM 
specifications. 
 
Work is accomplished 
per Spec Item 2.3.1, 
Workmanship and 
Material Standards. 
 
When repair is 
complete the facility, 
system, or equipment 
does not present any 
hazard or danger to 
personnel. 
 
Notification of repair 
work exceeding the 
PM limit as defined 
by paragraph C-
0200000 2.15.2 
is submitted to the KO 
Immediately, and a 
cost estimate provided 
on the PM Checklist. 
PM Checklists and 
updates are provided 
within 24 hours of 
Scheduled completion. 
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The Contractor shall submit 
a monthly IMP schedule and 
IMP Maintenance and 
Repair Status Report. 
 
The Contractor shall submit 
a monthly maintenance 
schedule, unaccomplished 
maintenance report, repair 
status report, and summary 
of maintenance and repair 
accomplished under the 
various maintenance 
programs report. 
 
The Contractor shall 
complete the appropriate 
PM checklist for each PM 
Service performed. The 
Contractor shall not vent or 
otherwise dispose of any 
Class I ozone depleting 
Refrigerant in a manner that 
will permit its release into 
the environment. These 
refrigerants shall be 
captured and recycled in 
accordance with all Federal, 
state, and local 
environmental 
Regulations. 

3.2.1 HVAC and 
Refrigeration 
Systems 

The Contractor shall 
perform PM for 
HVAC and 
refrigeration 
systems and 
equipment to ensure 
proper operation, to 
minimize 
breakdowns, and to 
Maximize useful 
life. 

The HVAC and 
refrigeration system 
inventory is provided in J-
1502000-06 AND J-
1502000-15. 
The Contractor shall not 
vent or otherwise dispose of 
any Class I ozone-depleting 
Refrigerant in a manner that 
will permit its release into 
the environment. These 
refrigerants shall be 
captured and recycled in 
Accordance with all 
Federal, state, and local 
environmental regulations. 

PM is accomplished 
per the Contractor's 
program and work 
Schedule. 
 
Repairs within the PM 
limit are accomplished 
prior to PM 
completion. 
 
Notification of repair 
work exceeding the 
PM limit is submitted 
to the KO within the 
Specified time limit. 

3.2.1.1 HVAC Seasonal 
Start-Up and 

The Contractor shall 
perform seasonal 

 Not Applicable 
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Shutdown start-up and 

shutdown to ensure 
HVAC systems are 
prepared and 
activated at the 
Start of each season 
and deactivated and 
preserved at the end 
of each season. 

3.2.1.2 
 
 
 
 
 
 
 
 

HVAC Water 
Treatment 
Services/Water 
Chemical 
Treatment 

The Contractor shall 
provide and 
implement a HVAC 
Water Testing and 
Treatment Program 
to ensure optimum 
equipment operation 
and to maximize 
Useful life. 

The Contractor shall 
develop an HVAC Water 
Testing and Treatment 
Program for water-cooled 
Chillers and cooling towers 
per equipment 
manufacturer’s 
specifications and ASHRAE 
standards for applicable 
equipment. 
Section J-1502000-06 and J-
1502000-15. 
The Contractor shall submit 
the HVAC Water Testing 
and Treatment Program 
within 30 days following 
contract award to the KO to 
Validate completeness. 

Sampling and testing 
is accomplished per 
the Contractor's 
program and schedule. 
 
Test results confirm 
that cooling or chilled 
water meets the 
Chemical residual 
limits per the 
Contractor’s HVAC 
Water Testing and 
Treatment Program. 

     
3.2.1.3 Direct Digital 

Control System 
The Contractor shall 
provide all labor, 
materials and 
supplies to perform 
monthly, quarterly, 
semi-annual and 
annual inspections 
and preventative 
maintenance of the 
Direct Digital 
Control System 
components located 
within Russell Knox 
Building 27130 
(MDIA) 

The description and detailed 
requirements are provided in 
J-1502000-06 attachments 
for Direct Digital Control 
System locations for Bldg. 
27130/MDIA.  
 
*Contractor shall develop, 
furnish and install software 
Updates to maintain or 
improve performance within 
the functional capabilities of 
the system information 
provided in J-1502000-06. 

Work is accomplished 
in accordance with 
Attachment J- 
1502000-06. 

3.2.1.4 Peripheral Systems 
and items 
associated with the 
HVAC and 
Refrigeration 
Systems 

The Contractor shall 
provide all labor, 
materials and 
supplies for 
Peripheral Systems 
and items associated 
with the HVAC and 
Refrigeration 

The description and detailed 
requirements are provided in 
Section J-1502000-12 
attachments for Peripheral 
Systems locations for MCB, 
Quantico MDIA/Bldg. 
27130. 

Work is accomplished 
in accordance with 
Attachment J- 
1502000-12. All 
equipment shall have a 
limited liability of 
$2500.00. Any 
equipment 
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Systems and 
Equipment is part of 
the inventory. 

maintenance or repair 
exceeding $2500.00 in 
total cost, (parts and/or 
labor), will be 
completed as 
indefinite delivery 
indefinite quantity, 
(IDIQ), work. 

3.2.1.5 Watch Standing/ 
After hours 
Emergency 
Maintenance/24 
hour/7day 

The Contractor shall 
provide all labor, 
management, 
supervision, 
material, and 
equipment required 
to perform 24 hour 
monitoring(Watch 
Standing), and after 
hours emergency 
maintenance on all 
Building systems at 
bldg. 27130/MDIA. 

The Contractor shall provide 
personal with Engineer  
qualifications, technical 
knowledge, 
Experience, tools and skills 
required to efficiently 
provide these services. The 
Contractor shall provide all 
reports and records in 
accordance with Section 
1502000- Facility 
Investment – Sec 2.4 

The Contractor will 
provide a turnover list 
every morning to the 
day crew and the 
Designated 
Government 
Representative of 
the night’s operations, 
recommendations, 
discrepancies, reports, 
and any repairs 
Associated with 
emergency 
maintenance. 

3.2.2 Boilers The Contractor shall 
perform IMP on 
boilers and 
associated 
equipment to ensure 
proper operation, to 
minimize 
breakdowns, and to 
maximize useful life. 

The boiler inventory is 
provided in J-1502000- 
14. 
 
The Contractor shall comply 
with minimum attendance 
requirements as specified in 
Section 3150 of 
NAVFACINST 11300.37, 
Energy and Utilities Policy 
Manual. 
 
The Contractor’s IMP 
program shall include 
performance of annual 
boiler overhaul, including 
repairs necessary for 
certification, as specified in 
Chapter 8 of UFC 3-430-07, 
Operations and 
Maintenance: Inspection 
and Certification of Boilers 
and Unfired Pressure 
Vessels. 
 

IMP, inclusive of repair and 
replacement, shall be 
performed per UFC, Title V 

PM is accomplished 
per the Contractor's 
program and work 
Schedule. 
 
Repairs within the PM 
limit are accomplished 
prior to PM 
completion. 
 
Notification of repair 
work exceeding the 
PM limit is submitted 
to the KO within the 
Specified time limit. 
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Air Permit, OEM 
requirements and standards, 
equipment manufacturer’s 
recommendations and 
commercially accepted 
practices. 
 
The Contractor personnel 
working on boilers and 
associated systems must 
possess applicable state and 
local licensing and 
Certification requirements. 
 
The Contractor’s PM 
program shall include 
performance of annual 
boiler overhaul, including 
repairs necessary for 
certification, as specified in 
Chapter 8 of UFC 3-430-07, 
Operations and 
Maintenance: Inspection 
and 
Certification of Boilers and 
Unfired Pressure Vessels. 

3.2.2.1 Boiler Seasonal 
Start-Up and 
Shutdown 

The Contractor shall 
perform seasonal 
start-up and 
shutdown to ensure 
boilers are prepared 
And activated at the 
start of each season 
and deactivated and 
preserved at the end 
of each season. 

 
 

Not Applicable 

3.2.2.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Boiler Water 
Testing and 
Treatment Services 

The Contractor shall 
provide and 
implement a Boiler 
Water Testing and 
Treatment Program 
to ensure optimum 
equipment operation 
and to maximize 
Useful life. 
 
The Contractor shall 
also perform A 
Water Chemical 
Treatment Program 
for all cooling 

The Contractor shall 
develop a Boiler Water 
Testing and Treatment 
Program per equipment 
manufacturer specifications 
and Section 3120 of 
NAVFACINST 11300.37 
for applicable equipment. 
 
The Contractor shall submit 
the Boiler Water Testing 
and Treatment Program 
within 30 days following 
contract award to the KO to 
Validate completeness. 

Sampling and testing 
is accomplished per 
the Contractor's 
program and schedule. 
 
Test results confirm 
that boiler water meets 
the chemical residual 
limits specified in 
Section 3120 of 
NAVFACINST 
11300.37. 
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towers, closed loop 
Systems and steam 
boilers. In addition, 
the water treatment 
program should 
include all chemical 
products and 
Professional 
consulting services. 
The inventories are 
provided in J-
1502000-14 

 
Boiler water shall be 
maintained within the limits 
specified in Section 3120 of 
NAVFACINST 11300.37. 
 
For hot water boilers with 
capacities exceeding 5 
MBTU(H), samples of feed 
water, boiler water and 
condensate shall be tested 
and certified monthly by 
An independent laboratory 
for simultaneous 
comparison with Contractor 
analysis. 

3.2.3 Cathodic Protection 
Systems 

The Contractor shall 
perform PM on 
cathodic protection 
Systems to ensure 
proper operation, to 
minimize 
breakdowns, and to 
maximize useful life. 

 
 
The Contractor’s PM 
program shall adhere to 
established guidelines in the 
UFC 3-570-06, Operation 
and Maintenance: Cathodic 
Protection Systems. 
Maintenance shall comply 
with all OEM requirements 
and standards. 

PM is accomplished 
per the Contractor's 
program and work 
Schedule. 
 
Repairs within the PM 
limit are accomplished 
prior to PM 
completion. 
Notification of repair 
work exceeding the 
PM limit is submitted 
to the KO within the 
Specified time limit. 
 
 
 
 

3.2.4 Emergency 
Generator Systems 

The Contractor shall 
perform an IMP on 
emergency generator 
Systems to ensure 
proper operation, to 
minimize 
breakdowns, and to 
maximize useful life. 

The emergency generator 
inventory is provided in J-
1502000-08. . 
 

Personnel trained and 
certified by the OEM shall 
perform all maintenance and 
repair. 

 
The Contractor’s IMP shall 
include periodic startup, run 
and load test of all 
emergency generators to 
ensure operability. 
 
Facilities shall not be 

Maintenance is 
performed in 
accordance with 
Contractor's IMP  
and work schedule. 
 
Systems and 
equipment are 
maintained and 
repaired to sustain a 
fully functional and 
operable condition. 
 
Electrical power is 
provided in a timely 
manner to meet the 
demand following a 
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disrupted when performing 
load tests.  The contractor 
shall utilize a load bank 
when performing load 
testing in accordance with 
OEM specification and 
industry standards. 
 
Some generators have an 
automatic transfer switch as 
part of the system.  The 
contractor shall perform 
maintenance on all of the 
generator’s automatic 
transfer switches. See J-
1502000-09 for generators 
that include automatic 
transfer switches as part of 
the system. 
 
Emergency generators shall 
be activated to restore 
electrical power within five 
minutes following loss of 
power. 
 
The emergency generator 
inventory is provided in J-
1502000-08. Critical 
systems with UPS are 
highlighted in the inventory. 
 
All maintenance and repair 
shall be performed by 
personnel trained and 
certified by the OEM. 
 
Maintenance shall comply 
with all OEM requirements 
and standards. 
 
The Contractor’s PM 
program shall include 
periodic startup, run and 
load test of all emergency 
generators to ensure 
operability. 
 
 

power outage. 
 
When repair is 
complete the facility, 
system, or equipment 
does not present any 
hazard or danger to 
personnel. 
 
All load tests are 
completed utilizing a 
test bank. 
 
PM is accomplished 
per the Contractor's 
program and work 
Schedule. 
 
Repairs within the PM 
limit are accomplished 
prior to PM 
completion. 
 
Notification of repair 
work exceeding the 
PM limit is submitted 
to the KO within the 
Specified time limit. 
 
Electrical power is 
provided in a timely 
manner to meet the 
Demand following a 
power outage. 

3.2.5 Lightning Arrestors 
and Grounding 

The Contractor shall 
perform PM on 

The lightning arrestors and 
grounding devices 

PM is accomplished 
per the Contractor's 
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Devices lightning arrestors 

and grounding 
devices to ensure 
Proper operation, to 
minimize 
breakdowns, and to 
maximize useful life. 

Inventory is provided in J-
1502000-12. 
 
Maintenance shall comply 
with the guidelines of MIL-
HDBK-419, Grounding, 
Bonding, and Shielding for 
Electronic Equipment and 
Facilities, MIL-STD-188-
124B, Grounding, Bonding, 
and Shielding for Common 
Long Haul/Tactical 
Communication Systems 
Including Ground Based 
Communications- 
Electronics Facilities and 
Equipment, and MIL 
HDBK-274 (AS), Electrical 
Grounding for Aircraft 
Safety, for applicable 
systems and components. 

program and work 
Schedule. 
 
Repairs within the PM 
limit are accomplished 
prior to PM 
completion. 
 
Notification of repair 
work exceeding the 
PM limit is submitted 
to the KO within the 
specified time limit. 

3.2.6 SCADA 
System 

Contractor will 
maintain service and 
calibrate the water 
and wastewater 
telemetry systems, 
SCADA system,  
Instrumentation and 
computer system. 

The inventory is provided in 
J-1502000-06. 
 
Contractor will provide 
annual calibration and 24 hr. 
emergency response service 
and repair of all associated 
Water Purification and 
Wastewater Telemetry 
equipment systems (i.e. 
Master computers and 
programs, Rigid computers, 
Antennas, Radios, 
Transducers, and repeaters). 
Contractor will service, 
calibrate and repair the 
Wastewater Plants SCADA 
system and associated Flow 
meters, Mag meters, 
Transducers, Transmitters, 
DO meters and all 
information collecting 
equipment tied to the 
SCADA system. Contractor 
will have in stock and on 
hand associated parts and 
equipment to be able to 
support 24-hour system 
failure to insure the 
continuity of 

PM is accomplished 
per the Contractor's 
program and work 
Schedule. 
 
Repairs within the PM 
limit are accomplished 
prior to PM 
completion. 
 
 
Notification of repair 
work exceeding the 
PM limit is submitted 
to the KO within the 
Specified time limit. 
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communication within the 
Systems. 

3.2.7 Cross Connection 
Control and 
Backflow 
Prevention 
Equipment 

The Contractor shall 
provide an IMP for 
Cross Connection 
Control and 
Backflow 
Prevention 
Equipment to ensure 
continual trouble-
free functioning and 
proper operation. 
 
 

Cross Connection Control 
and Backflow Prevention 
Equipment Inventory is 
provided in J-1502000-10.   

 

Personnel performing 
maintenance or repairs on 
Backflow Preventers will be 
certified in accordance with 
WSSC: Plumbing and Gas 
fitting Regulations 209.4 
(d). Prior to starting work on 
Backflow Preventers, 
certifications will be 
provided to the Contracting 
Officer for approval. 

 
Repairs or maintenance to 
this type of equipment will 
only be accomplished by 
properly certified personnel 
as required by the applicable 
regulatory agency and as 
specified in paragraph 10.6 
of UFC-3-230-02, 
Operation and Maintenance: 
Water Supply Systems; UG-
2029-ENV, Cross-
Connection and Backflow 
Prevention Program 
Implementation at Navy 
Shore Facilities; and 
paragraph 8-5.3 of the 
current version of 
OPNAVINST 5090.1, 
Environmental and Natural 
Resources Program manual; 
and AWWA M14, Manual 
Cross Connection Control 
9th Edition. 

Maintenance is 
performed in 
accordance with 
Contractor's IMP and 
work schedule. 
 
Cross Connection 
Control and Backflow 
Prevention Equipment 
is to be working and 
functional at all times. 
 
When repair is 
complete the facility, 
system, or equipment 
does not present any 
hazard or danger to 
personnel. 

3.2.8 Uninterruptible 
Power Systems 
(UPS) 

The Contractor shall 
provide an IMP for 
Uninterruptible 
Power Systems 
(UPS) to ensure 
safe, reliable, 
uninterrupted 

The Uninterruptible Power 
Systems (UPS) Inventory is 
provided in J-1502000-09. 
 
The Contractor’s IMP shall 
comply with all OEM 
requirements and standards. 

Maintenance is 
performed in 
accordance with 
Contractor's IMP and 
work schedule. 
 
Systems and 
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service. equipment are 

maintained and 
repaired to sustain a 
fully functional and 
operable condition in 
accordance with OEM 
specifications. 
 
When repair is 
complete the facility, 
system, or equipment 
does not present any 
hazard or danger to 
personnel. 

3.2.9 Compressed Air 
Systems 

The Contractor shall 
provide an IMP for 
compressed air 
systems, refrigerant 
driers and associated 
equipment to ensure 
safe, reliable, 
uninterrupted 
service. 

The compressed air system 
inventory is provided in J-
1502000-08. 
 
The Contractor’s IMP 
program shall be developed 
based on manufacturers’ 
recommended procedures. 
 
 Maintenance and Operation 
of Steam, Hot Water, and 
Compressed Air 
Distribution Systems, for 
applicable systems and 
components. 

Maintenance is 
performed in 
accordance with 
Contractor's IMP and 
work schedule. 
 
Maintenance of the 
compressed air 
systems performed in 
accordance with OEM 
standards. 
 
When repair is 
complete the facility, 
system, or equipment 
does not present any 
hazard or danger to 
personnel. 

3.2.10 Fire Protection The Contractor will 
provide Annual 
Inspections, test and 
maintenance in 
accordance with the 
UFC-3-600-2 which 
delineates the 
frequency of testing. 
*Note: Monthly, 
quarterly and semi-
annual tasks are 
included if in 
accordance with the 
UFC-3-600. 

The Contractor shall comply 
with all Federal, state, and 
local statutes, procedures, 
and regulations. 
 
Typical systems and 
equipment to be serviced 
under the contract include: 
1. King Fisher 

Transmitters and Fire 
Alarm system. 

2. Wet Fire Sprinkler 
System 

3. Dry Pipe Fire 
Sprinkler Systems 

4. Deluge Fire Sprinkler 
System. 

5. Pre-Action Fire 
suppression Systems 

Fire Protection PM 
inspections and repairs 
are performed per 
SOPs. 
 
Evidence of all 
required licenses, as 
well as documentation 
of the qualifications of 
personnel shall be 
provided to the 
Contracting Officer 
for approval, within 15 
calendar days after 
award of contract. 
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6. Clean Agent Fire 

Suppression Systems 
7. Fire Pumps 

 
The Contractor shall meet 
all fire protection system 
licensing and qualification 
requirements of the state of 
Virginia, have current 
NICET Certification for the 
particular type of equipment 
or system to be serviced. 

3.2.10.1 Fire Protection PM 
Services 

The Contractor shall 
provide preventative 
maintenance 
inspection and repair 
services to enable 
adequate, proficient, 
and prompt response 
to all fire protection 
dispatch calls, and 
minimize loss of life 
and damage to 
property. 

The contractor shall comply 
with applicable SOPs. 
 
Work shall include the 
performance of preventative 
maintenance inspection, 
calibration, and testing of all 
the Fire Protection Systems 
@MDIA/Russell Knox-
Building 27130, DSS Annex 
and Parking Garage. The 
Inventories provided in 
Section J-1502000-15-
Facility Investment -Fire 
Extinguishers, Smoke 
Alarms, and Sprinkler 
Systems. Work is to 
commence within 15 days 
after award. 

Fire Protection service 
preventative 
maintenance and 
inspection procedures 
are performed per 
SOPs. 
 
Corrective action 
initiated on all noted 
deficiencies within 30 
days. 

3.2.10.2 Communication The Contractor shall 
contact Fire 
Dispatch before 
beginning work and 
immediately upon 
completion of work 
in each facility. 

The Contractor shall be 
responsible for providing 
the means of 
communication with Fire 
Dispatch and for 
intercommunication 
between individual 
employees in the 
performance of their duties. 

Communication is 
provided and used 
properly. 

3.3 Inspection, Testing, 
and Certification 

The Contractor shall 
provide inspection, 
testing, and 
certification services 
to ensure equipment 
is maintained in a 
Safe and fully 
operational 
condition. 

 Certifications are 
completed as 
scheduled. 

3.3.1 Boilers and UPVs The Contractor shall 
clean, prepare, and 

The Contractor shall prepare 
boilers and UPVs for 

Testing, inspection, 
and certification of 
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operate boilers and 
UPVs to support 
certification.  
 
 

testing, inspection, and 
certification in accordance 
with the National Board of 
Boiler and Pressure Vessel 
Inspectors Code, UFC 3-
410-06, and UFC 3-430-07.   
 
The Contractor shall 
immediately void any boiler 
inspection safety certificates 
upon the discovery of a 
safety deficiency regardless 
of the expiration date on the 
certificate.  The certificate 
will again be valid only after 
the deficiency has been 
corrected by the Contractor 
and the boiler has been re-
certified. 
 
The Contractor shall 
thoroughly clean and 
prepare the system boilers 
and UPVs for testing and 
certification. 
 
The Contractor shall return 
boilers to service upon 
issuance of certification. 
 
The Contractor shall refrain 
from operating a boiler or a 
UPV without a valid 
NAVFAC inspection 
certificate. 
 
The Contractor shall 
perform all certification 
testing in the presence of the 
Government Certified Boiler 
Inspector.   
 
The Contractor shall provide 
five working days advance 
notification to the KO  when 
boilers and/or UPVs is 
ready for testing and 
certification for 
coordination with the 
Government provided 
inspector. 

boilers and UPVs 
performed and 
completed in 
accordance with the 
Inspection, Testing, 
and Certification 
Program and 
Schedule. 
 
Repair work to 
systems and 
equipment included in 
an IMP accomplished 
in accordance with 
Spec Item 3.1.3. 
 
Boilers and UPVs 
promptly returned to 
service upon issuance 
of certification.   
 
Boilers and UPVs are 
prepared for 
inspection and 
certification in 
accordance with UFC 
3-410-06 and UFC 3-
430-07. 
 
Boiler and UPV 
inspection, testing, and 
certification is 
completed when due. 
 
Notification of repair 
work necessary to 
maintain certification 
Is reported to the 
Government within 
one hour of 
identification. 
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The Contractor shall assist 
the Certified Boiler 
Inspector in performing the 
testing for certification. 
 
The Contractor shall notify 
the Government when 
equipment is ready for 
testing and certification. 
 
The Contractor shall 
maintain files of inspection 
reports and inspection 
certificates  
 
The Contractor shall provide 
files for Government review 
and inspection when 
requested. 
 
The boiler inventory and 
date of last certification is 
provided in J-1502000-14. 
The UPV inventory and date 
of last certification is 
provided in J-1502000-14. 
 
The Contractor shall prepare 
boilers and UPV for 
inspection per the National 
Board of Boiler and 
Pressure Vessel Inspectors 
Code and UFC 3-430-07,  
 
Operations and 
Maintenance: Inspection 
and Certification of Boilers 
and Unfired Pressure 
Vessels. Boiler inspection 
safety certificates shall be 
void immediately on the 
discovery of a safety 
deficiency regardless of the 
expiration date on the 
Certificate. The certificate 
will again be valid only after 
the deficiency has been 
corrected by the Contractor 
and the boiler has been 
recertified. 
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1502000 – Facility Investment 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
 
The Contractor shall provide 
a qualified Boiler Inspector 
for certification of boilers 
and UPVs. Chapter 2 of 
UFC 3-430-07, Operations 
and Maintenance: 
Inspection and Certification 
of Boilers and Unfired 
Pressure Vessels, specifies 
the qualification, 
certification, and licensing 
requirements for all 
Contractor employees that 
perform inspections, witness 
tests, prepare reports, and 
issue certificates. 
 
A current and valid 
certificate, or authorized 
commercial equivalent, must 
be posted on, or near, the 
equipment, under a clear 
protective covering as 
specified in Chapter 9 of 
UFC 3-430-07, Operations 
and Maintenance: 
Inspection and Certification 
of Boilers and Unfired 
Pressure Vessels. 
 
Repairs identified during 
preparation for and conduct 
of inspection, testing, and 
certification shall be 
accomplished as a service 
call or IDIQ work, as 
applicable. 

3.3.2 
 

Backflow 
Prevention Devices 

The Contractor shall 
prepare, inspect, and 
test backflow 
prevention devices 
to ensure they are 
safe, fully 
functional, and 
operational.  to 
ensure 
Certification is 
maintained. 

The Contractor shall comply 
with inspection, testing, and 
certification requirements of 
the applicable regulatory 
agency and UFC-3-230-02, 
UG-2029-ENV, and 
OPNAVINST 5090.1. 
 
The Contractor shall provide 
a five working days advance 
notification to the KO when 
backflow prevention devices 
is ready for testing and 

Testing, inspection, 
and certification of 
backflow prevention 
devices performed and 
completed in 
accordance with the 
Inspection, Testing, 
and Certification 
Program and 
Schedule. 
 
Backflow prevention 
devices are certified in 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
certification for 
coordination with the 
Government provided 
inspector. 
 
The inventory of backflow 
prevention devices is 
provided in J-1502000-10. 
 
 
The Contractor shall comply 
with inspection, testing, and 
certification requirements of 
the applicable regulatory 
agency and as specified 
in paragraph 10.6 of UFC-3-
230-02, Operation and 
Maintenance: Water Supply 
Systems, UG-2029-ENV, 
Cross-Connection Control 
and Backflow Prevention 
Program Implementation at 
Navy Shore Facilities, and 
paragraph 8-5.3 of the 
current version of 
OPNAVINST 5090.1, 
Environmental and Natural 
Resources Program Manual. 
 
The Contractor personnel 
responsible for certifying 
backflow prevention devices 
must possess applicable 
state and local licensing and 
certification requirements. 
 
Repairs identified during 
preparation for and conduct 
of inspection, testing, and 
certification shall be 
accomplished as part of the 
test and inspection. 
 

accordance with UFC-
3-230-02, UG-2029-
ENV, and 
OPNAVINST 5090.1. 
 
Backflow prevention 
devices inspection, 
testing, and 
certification is 
completed when due. 
Notification of repair 
work necessary to 
maintain certification 
Is reported to the 
Government within 
one hour of 
identification. 

3.4 Other Recurring 
Services 

The Contractor shall 
perform other 
recurring services on 
facilities, systems, 
and equipment to 
ensure they are fully 
functional and 
operational. 

Other recurring services 
include, but not limited to, 
exterior lighting systems, 
grease and cooking oil 
disposal, in-line water 
filters, and holiday lighting 
display. 
 

Other recurring 
services are 
accomplished in 
accordance with the 
Contractor's program 
and work schedule. 
 
Services are 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
The Contractor shall submit 
an Other Recurring Services 
Program Summary Report 
Per Section F. 

performed in 
accordance with 
manufacturers’ 
recommended 
procedures and OEM 
standards. 
 
Other recurring 
services are completed 
in a timely manner. 
 
Facilities, systems, and 
equipment are in an 
operable condition and 
function properly in 
Accordance with 
specified standards. 
Other recurring 
services are completed 
in a timely manner. 

3.4.1 Interior and 
Exterior Lighting 
Systems 

The Contractor shall 
develop and 
implement a 
program to inspect, 
revamp, and make 
all necessary repairs 
to interior and 
exterior lighting 
systems to ensure 
trouble-free lighting. 

Interior and exterior lighting 
inventory and locations is 
provided in J-1502000-13. 
 
The Contractor shall submit 
a program to inspect, 
revamp, and make all 
necessary repairs to interior 
and facility attached exterior 
lighting systems to the KO 
to validate completeness.   
 
Lighting, fixtures and 
control devices attached to 
facilities are included in this 
attachment and will be the 
responsibility of the 
Contractor. 
 
Lamp replacement must be 
done with the same size and 
type of lamp. 
 
Cleaning shall coincide with 
relamping. 

The Contractor’s 
interior and exterior 
lighting systems 
program is submitted 
within 30 days 
following award. 
 
Interior and Exterior 
lighting systems are 
maintained per 
Contractor's program 
and schedule. 

3.4.2 Building Utility 
Systems 
Maintenance 

Contractor will 
provide maintenance 
to building utility 
Systems. 

The point at which utilities 
distribution ends and 
building utilities begin will 
be the shut-off valve, clean-
out, service panel, meter or 
other similar point. If there 

Utility systems are in 
an operable condition 
and function properly 
in accordance with 
specified standards. 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
is no such clearly defined 
point, it shall be understood 
to mean fifteen feet outside 
the building foundation. The 
Government will assist the 
Contractor by locating shut-
off valves. The Contractor 
shall provide all labor and 
materials. 
 

 
1502000 – Facility Investment 
Spec 
Item 

Title Performance Objective Related Information Performance Standard 

4 IDIQ Work IDIQ work may be 
ordered utilizing DoD 
EMALL in accordance 
with Section H or on a 
task order in accordance 
with the PROCEDURES 
FOR ISSUING ORDERS 
clause in Section G.  The 
order will specify the 
exact locations and types 
of work to be 
accomplished.  The period 
of performance will be 
specified in each order. 

Refer to IDIQ ELINs for task 
listings, descriptions and related 
requirements.  All periods of 
performance are measured from 
issue date of order to acceptance 
of the work.  Performance 
Standards for IDIQ work will be 
the same as those in Spec Item 3 
where applicable. 
 
 

Work is accomplished per 
Spec Items 2.3, 
Workmanship and 
Material Standards. When 
Repair is complete, the 
facility, system, or 
equipment does not 
present any hazard or 
danger to personnel. Work 
is completed per the 
required or negotiated 
Completion date. 
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1503010 – Janitorial Services 
Spec 
Item 

Title Description 

1 General 
Information 

The Contractor shall provide all labor, management, supervision, tools, material and 
equipment required to perform Janitorial Services at MDIA/Building 27130/Russell Knox 
including the DSS Annex and Parking Garage. 

 
1503010 – Janitorial Services 
Spec 
Item 

Title Description 

2 Management and 
Administration 

 

2.1 Definitions and 
Acronyms 

 

2.2 Cost Account 
Code (CAC) 
Reporting 

Not applicable. 

2.3 Records and 
Reports 

Records and reports are listed in Section F of the solicitation. The Contractor shall 
submit accurate and complete documents within the required timeframes. 

 
1503010 – Janitorial Services 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
3 FFP Work The Contractor shall 

provide janitorial 
services to ensure 
facilities are clean, 
sanitary, and sightly. 

Maps and Locations for 
Janitorial Services are 
shown in J-1503010-01 
along with the Inventory 
shown in J-1503010-03. 
 
There are four Service 
Classes: A, B, C, & D. Each 
Class & the related 
frequency of service by 
work item are shown in J-
1503010-02. 

Facilities are clean, 
sanitary, and sightly, 
consistent with the 
specified service level. 

3.1 Scheduled Services  
 

The Contractor shall 
provide scheduled 
janitorial services to 
ensure facilities are 
clean, sanitary, and 
sightly.  

The Contractor shall 
develop and submit a 
schedule for janitorial 
services and corresponding 
frequencies identified in J-
1503010-01 and J-1503010-
02 and J-1503010-03.  

Facilities are clean, 
sanitary, and sightly 
consistent with the 
specified service level.  
Work is completed per 
the Contractor’s 
schedule.  

3.1.1 Space Cleaning  The Contractor shall 
clean spaces to 
ensure they are 
clean, sanitary and 
sightly.  

The Contractor shall return 
furniture and other items 
moved during performance 
to its original position.  

Spaces are clean, 
sanitary, and sightly 
consistent with the 
specified service level.  
Work is completed per 
the Contractor’s 
schedule.  
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1503010 – Janitorial Services 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
3.1.1.1 Emptying Waste 

Containers  
The Contractor shall 
empty waste 
containers and 
ensure they are clean 
and sanitary.  

The Contractor shall collect 
and dispose of items placed 
adjacent to waste containers 
and marked "TRASH."  
 
All waste that is dropped 
during the waste removal 
process shall be picked up 
and properly disposed.  

Waste containers are 
emptied, cleaned and 
sanitized.  
 
Plastic liners are 
provided and replaced 
when soiled or 
unserviceable.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.1.2 Low Area Cleaning  The Contractor shall 
provide low area 
cleaning services to 
ensure surface areas 
are clean.  

Low area cleaning includes 
all furniture and fixtures 
(e.g., partitions, radiators, 
equipment, hand railings in 
stairways, grills, ledges, 
sills, walls, doors, glass in 
partitions and doors, light 
fixtures, miscellaneous 
hardware and bright metal 
work) to a maximum height 
of 7'-0" above floor level.  
 
The Contractor's cleaning 
techniques and products 
protect the integrity of the 
surface and finish.  

Surfaces are cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.1.3 Special Cleaning  The Contractor shall 
provide special 
cleaning services to 
ensure surface areas 
are clean and 
sanitary.  

Special cleaning services 
shall include fountains, 
sinks, kitchens, and coffee 
messes.  

Surfaces are cleaned 
and sanitized.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.1.4 High Area Cleaning  The Contractor shall 
provide high area 
cleaning services to 
ensure surfaces are 
clean.  

High area cleaning includes 
all areas that are vertical 
and horizontal surfaces 
above 7'-0" from floor level, 
including overhead piping, 
light fixtures and ceiling 
areas. The Contractor shall 
clean the exterior and 
interior surfaces of light 
fixtures.  
 
The Contractor shall ensure 
that overhead fixtures are 
protected from damage.  

Surfaces are cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.1.5 Interior Window 
Cleaning 

The Contractor shall 
clean window 
surfaces and 

The Contractor's cleaning 
techniques and products 
shall protect the integrity of 

All interior windows 
are cleaned.  
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1503010 – Janitorial Services 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
adjacent areas to 
ensure that surfaces 
are clean.  

glass surfaces and finish 
and adjacent areas.  

Work is completed per 
the Contractor’s 
schedule.  

3.1.1.6 Exterior Window 
Cleaning  
 

The Contractor shall 
clean window 
surfaces and 
adjacent areas to 
ensure that surfaces 
are clean.  

The Contractor's cleaning 
techniques and products 
shall protect the integrity of 
the glass surface and finish 
and adjacent areas.  
 
Where storm windows 
exist, the Contractor shall 
clean both sides of the 
storm window and the 
outside of the inner glass.  

All exterior windows 
are cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.1.7 Glass Cleaning  The Contractor shall 
clean glass surfaces 
and adjacent areas to 
ensure surfaces are 
clean.  

The Contractor's cleaning 
techniques and products 
shall protect the integrity of 
the glass surface and finish 
and adjacent areas.  

All display cases are 
cleaned. Observation 
windows are cleaned. 
Front entrance glass 
and glass doors are 
cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.1.8 Window Blinds 
Cleaning  

The Contractor shall 
service window 
blinds to ensure they 
are clean.  

 Blinds are clean and in 
the same operational 
condition prior to 
cleaning.  
 
Work is completed per 
the Contractor’s 
schedule.  
 
If removed for 
cleaning, blinds are 
returned to their 
original location 
within two working 
days.  

3.1.2 Floor Care  The Contractor shall 
provide floor care 
services to ensure 
they are clean and 
sightly.  

The Contractor shall move 
non-permanent rugs and 
other floor coverings prior 
to floor care services. The 
Contractor shall return 
furniture, rugs, floor 
coverings, and other items 
moved during services to its 
original position.  
 
The Contractor's cleaning 
techniques and products 

Floors are clean and 
sightly consistent with 
the specified service 
level.  
 
Work is completed per 
the Contractor’s 
schedule.  
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
protect the integrity of the 
surface and finish of floors 
and adjacent walls. 
  
When caring for raised deck 
floors, the Contractor shall 
ensure that all items below 
the floor are protected from 
damage.  
 
Floor care services shall be 
performed in a manner that 
minimizes interference with 
daily operations.  
 
The Contractor shall post 
warning signs and 
barricades in areas of floor 
care operations, as 
appropriate, to ensure 
personnel safety.  

3.1.2.1 Sweeping/Dust 
Mopping  

The Contractor shall 
sweep/dust mop 
uncarpeted floors to 
ensure floors are 
clean.  

The Contractor shall 
sweep/dust mop uncarpeted 
floors, including corridors 
and stairwells.  

Floors are cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.2 Vacuuming Carpets 
and Rugs  

The Contractor shall 
vacuum carpets and 
rugs to ensure they 
are clean.  

 Carpets and rugs are 
cleaned.  
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.3 Cleaning Walk-off 
Mats  

The Contractor shall 
service the walk-off 
mats and surfaces 
below the mats to 
ensure they are 
clean.  

The Contractor shall return 
mats to their original 
locations after cleaning.  
 
The Contractor shall notify 
the KO when walk-off mats 
are defective or not 
serviceable.  

Walk-off mats and 
surfaces below the 
mats are cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.4 Spray Cleaning and 
Buffing  

The Contractor shall 
spray clean and buff 
floors to ensure 
floors are clean and 
present a sightly 
appearance.  

 Floors are cleaned and 
have a uniform gloss 
finish.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.5 Damp Mopping  The Contractor shall 
damp mop floors to 
ensure that floors are 
clean.  

The Contractor shall damp 
mop uncarpeted floors, 
including stairwells and 
elevators.  

Floors are cleaned.  
 
Restroom floors are 
sanitized.  
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.6 Waxing and Buffing  The Contractor shall 
wax and buff floors 
to ensure that floors 
are clean and 
sightly.  

The Contractor shall wax 
and buff uncarpeted floors, 
including corridors and 
stairwells.  

Floors are cleaned and 
have a uniform gloss 
finish.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.7 Stripping and Re-
waxing  

The Contractor shall 
strip and re-wax 
floors to ensure that 
floors are clean and 
sightly.  

The Contractor shall strip 
and rewax uncarpeted 
floors, including corridors 
and stairwells.  

Floors are cleaned, 
free of previously 
applied wax, and have 
a uniform gloss finish.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.2.8 Carpet and Rug 
Deep Cleaning  

The Contractor shall 
deep clean carpets 
and rugs to ensure 
that floors are clean 
and sightly.  

Acceptable methods for 
deep cleaning include 
shampooing, chemical 
extraction, steam cleaning, 
and other similar deep 
cleaning processes.  

Carpets and rugs are 
deep cleaned.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.3 Restroom Services  The Contractor shall 
service restrooms to 
ensure they are 
clean, sanitary, and 
sightly and stocked 
with sufficient 
supplies.  

 Restrooms are clean, 
sanitary and sightly 
consistent with the 
specified service level.  
 
Restrooms are 
adequately stocked 
with restroom 
supplies. 
  
Work is completed per 
the Contractor’s 
schedule.  

3.1.3.1 Restroom Cleaning  The Contractor shall 
clean and disinfect 
restroom surfaces to 
ensure they are 
clean, sanitary, and 
free of offensive 
odors.  

Cleaning materials, 
including sponges, cloths, 
brushes, and similar items, 
used to clean water closets, 
urinals, floors, and walls 
shall not be used to clean 
lavatories and sinks.  
 
All restroom surfaces, 
including floors, partitions, 
fixtures, mirrors, and 
shower areas shall be 
disinfected.  

All restroom surfaces 
are cleaned, sanitized 
and deodorized.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.3.2 Restroom Supplies  The Contractor shall Restroom supplies include Restroom supplies are 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
service restrooms to 
ensure they are 
stocked with 
sufficient supplies.  

toilet paper, toilet seat 
protectors, soap, and paper 
towels where the applicable 
dispensers are in place.  

continuously 
available.  

3.1.3.3 Restroom/Locker 
room @Fitness Ctr. 

The Contractor shall 
clean and disinfect 
locker room ( where 
required) and 
restroom surfaces @ 
Fitness Center to 
ensure they are 
clean, sanitary, and 
free of offensive 
odors.  

Cleaning materials, 
including sponges, cloths, 
brushes, and similar items, 
used to clean water closets, 
urinals, floors and walls 
shall not be used to clean 
lavatories and sinks. 
 
All restroom and locker 
room surfaces, including 
floors, partitions, fixtures, 
mirrors, and shower areas 
shall be disinfected. 

All restroom surfaces 
are cleaned, sanitized 
and deodorized. 
 
Work for the 
restroom/locker room 
@ Fitness Center is to 
be completed twice 
(2x’s) daily per 
Contractor’s schedule. 
As shown in J-
1503010-02 and in J-
1503010-03. 

3.1.4 Perimeter Services  The Contractor shall 
provide perimeter 
services to ensure 
that they are clean 
and sightly.  

The building perimeter is 
defined as the area within 
10 feet from the building 
outside wall and shall be 
extended to include 
associated porches, 
sidewalks, and designated 
smoking areas including the 
Flexi glass partitions, 
prestige areas, parking lot. 
As shown in J-1503010-01.  

Building perimeters 
are clean and sightly 
consistent with the 
specified service level.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.4.1 Policing Perimeters  The Contractor shall 
remove debris from 
the building 
perimeter to ensure a 
sightly appearance.  

The Contractor shall deposit 
all removed debris in the 
designated waste container.  

Building perimeters 
are cleared of debris.  
 
Work is completed per 
the Contractor’s 
schedule.  

3.1.4.2 Emptying Perimeter 
Waste Containers  

The Contractor shall 
empty perimeter 
waste containers and 
ensure they are clean 
and sanitary.  

The Contractor shall empty 
waste containers, excluding 
dumpsters, located in the 
perimeter area as shown in 
J-1503010-01along with J-
1503010-03 and including 
Parking Garage areas near 
Elevators on each level they 
are located.  
 
The Contractor shall collect 
and dispose of items placed 
adjacent to waste 
containers.  
The Contractor shall empty 
ash urns and refill or replace 
sand as necessary.  

Waste containers are 
emptied, cleaned, and 
sanitized.  
 
Plastic liners are 
provided and replaced 
when soiled or 
unserviceable.  
 
Work is completed per 
the Contractor’s 
schedule.  
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
 
All waste that is dropped 
during the waste removal 
process shall be picked up 
and properly disposed.  

3.2 Unscheduled 
Services  

The Contractor shall 
respond and 
complete requests 
for minor cleaning 
tasks between 
scheduled service 
intervals to ensure 
spaces/surfaces are 
clean.  

Typical unscheduled 
cleaning requests include 
clean up of overflowed 
restroom fixtures, spills, 
muddy or wet entrances, 
broken glass, and other 
similar items.  
 
Contractor performs 
services at the same level 
required for similar types of 
services as set forth in item 
3.1.  
 
  

Spaces/surfaces are 
cleaned within one 
hour after notification.  

 
1503010 – Janitorial Services 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
4 IDIQ Work IDIQ work may be 

ordered utilizing 
DoD EMALL in 
accordance with 
Section H or on a 
task order in 
accordance with the 
PROCEDURES FOR 
ISSUING ORDERS 
clause in Section G. 
The order will 
specify the exact 
locations and types of 
work to be 
accomplished. The 
period of 
performance will be 
specified in each 
order.  

Refer to IDIQ ELINs for task 
listings, descriptions, and 
related requirements. All 
periods of performance are 
measured from issue date of 
order to acceptance of the 
work. Performance standards 
for IDIQ work will be the 
same as those in Spec Item 3 
where applicable.  
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1503020 - Pest Control 
Spec 
Item 

Title Description 

1 General 
Information 

The Contractor shall provide all labor, management, supervision, tools, materials 
and equipment required to perform pest control services at MDIA/Building 
27130/Russell Knox including DSS addition and Parking Garage at Quantico 
Marine Corps Base, Quantico, Virginia. 

1.1 Concept of 
Operations 

 
The Contractor shall perform pest control services in conformance with the 
Integrated Pest  Management Plan (IPMP) to prevent and control the following 
pests: 
 
Nuisance Pests 

− cockroaches 
− termites 
− bees 
− wasps 
− ants 
− fleas 
− silverfish 
− stored product pests 
− bedbugs 
− Filth Flies 
− Miscellaneous Arthropod Pest 
−  

--Vertebrate pests 
− mice 
− rats 
− bats 
− feral dogs and cats  
− other nuisance mammals 
− birds 

 
 

 
 

1503020 - Pest Control 
Spec 
Item 

Title Description 

2 Management and 
Administration 

 

2.1 Definitions and 
Acronyms 

Definitions and Acronyms are listed in J-1503020-01. 

2.2 Personnel The Contractor shall provide personnel with qualifications, technical knowledge, 
experience and skills required for efficient operations within the pest control 
function. 

2.2.1 Certification, 
Training and 
Licensing 

All Contractor personnel who apply pesticides shall have all licenses, 
certifications and permits required by Commonwealth of Virginia and Federal 
laws and regulations to accomplish the services specified in the contract. All 
work performed shall be in accordance with Federal, state, local laws, and 
installation regulations. Proof of certification shall be provided to the 
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Contracting Officer 15 days prior to the start of work. See Section F Deliverables 
for further information.  

2.3 Special 
Requirements 

Not Applicable 

2.3.1 Business Licensing The Contractor shall possess a business license issued by the Commonwealth of 
Virginia to provide pest control services.  Proof of local/state licensing shall be 
provided per Section F prior to contract award.	

2.3.2 Permits The Contractor shall obtain all necessary permits required to perform the work in 
this contract.  Permits include Commonwealth of Virginia Fish and Wildlife Bird 
Depredation Permit, permits to take fur bearing animals, or other permits 
required by Federal, state, or local laws and regulations.  A copy of any 
applicable permit shall be provided per Section F. 

2.3.3 Vehicles Vehicles used to transport pesticides shall be equipped with a fire extinguisher, a 
spill containment kit capable of containing any potential pesticide spill, an 
emergency eye wash station, at least two gallons of emergency wash water for 
personal decontamination, and a first aid kit.  All pesticides carried on vehicles 
shall be stored in a locked compartment separate from the cab of the vehicle.  
Vehicles shall not be left unattended at any time unless properly locked and 
secured. Pest control vehicles shall be marked with the owner's or Contractor's 
name clearly identified as a pest control vehicle per state regulations.  Each 
vehicle shall display applicable state or federal department of transportation or 
agency placard and other identification markings as required by Federal, state, or 
local regulations.  All vehicles shall be maintained with a clean and orderly 
appearance, free from pesticide residues or grime buildup.  Vehicles shall not be 
cleaned, washed, or rinsed on Government property. 

2.3.4 Equipment The Contractor shall provide repair and maintenance as necessary to keep all 
equipment in good operating condition, and take appropriate action regarding the 
following: 
 
All tanks, hoses, pumps, control valves, and gauges shall be free of visible 
deterioration, shall not leak, and shall operate at the manufacturer's 
recommended rates and pressures.  Equipment that has failed shall be replaced or 
repaired by the Contractor prior to resuming operations. 
 
Screens, strainers, and filters shall be used and maintained per the pump, sprayer, 
and nozzle manufacturer's instructions. 
 
Spray nozzles shall deliver spray patterns as specified by the nozzle 
manufacturer.  Nozzles that become clogged or eroded shall be repaired or 
replaced by the Contractor prior to resuming operations. 
 
Ultra-Low Volume (ULV) equipment shall be calibrated to assure proper flow 
rate and droplet size of pesticide as required by the label.  ULV equipment shall 
be calibrated, including droplet size analysis, 15 days prior to start of work and 
thereafter every 50 hours of use (or per manufacturer's recommendations), or 
when the machine is repaired.  Calibration and droplet analysis reports, when 
required, shall be maintained on file and submitted per Section F. 
 
All pesticide dispersal equipment, including bait stations and trays, shall be 
clearly and plainly marked with "DANGER"..."PESTICIDES", or as required by 
applicable regulations. 
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Specific equipment requirements relevant to individual Pest Groups are further 
delineated in the Pest Group Requirements in Section J). 

2.3.5 Pesticides All pesticides must be used in accordance with Federal, Virginia, local laws, and 
installation regulations, and any requirements identified in Section J attachments.  
All pesticides shall be procured, processed, handled, and applied in strict 
accordance with the manufacturer's label.  All pesticides shall be registered with 
the EPA and the Virginia pesticide regulatory agency. 
 
The Contractor shall maintain a book of labels and Material Safety Data Sheets 
(MSDSs) for pesticides they use or intend to use, and have it readily available 
for the KO's inspection at all times. 
 
All pesticides used by the Contractor in the US shall be registered with the EPA 
and applicable state lead agency for the use intended.  Planned Pesticide Use 
Sheets, provided in J-1503020-02, including labels and MSDS for each pesticide 
intended for use, shall be submitted per Section F with the Contractor’s Work 
Plan.  Approvals may be made for and limited to specific pests and sites.  Any 
proposed changes in pesticide usage shall be submitted per Section F to the KO 
for approval at least five business days in advance of the anticipated use. 

2.3.6 Disposal All pesticides, rinse water, and containers shall be disposed of per pesticide label 
directions.  The Contractor shall dispose of any pesticides, pesticide containers, 
pesticide residue, pesticide rinse water, or any pesticide contaminated articles at 
an authorized disposal area off-site from the installation. 

2.3.7 Spills  See Section 1800000, paragraph 2.1.7 Spill Prevention Control and 
Countermeasure (SPCC) Plan in the event of oil spill ashore. 

2.3.8 On-Site Mixing The Contractor shall not mix pesticides on Government property unless 
specifically authorized by the KO.  If mixing is authorized, it shall be done at an 
approved Government furnished facility or over an approved containment 
device.  All water sources shall be equipped with proper back-flow prevention 
devices.  An air gap shall be maintained between the water source and the 
pesticide tank. 

2.3.9 On-Site Materials 
Storage 

The Contractor shall not store pesticides on Government property unless 
specifically authorized by the KO.  If storage is authorized, it shall be done at an 
approved Government furnished facility.  

2.3.10 Occupied Spaces Liquid or aerosol pesticides shall not be applied in occupied spaces when people 
are present.  Dust pesticide formulations shall not be applied in occupied spaces 
if the dust can be carried by air currents to people.  Gel baits, cockroach, rodent, 
and ant bait stations, or other pesticide formulations that do not volatize or drift 
in air currents may be applied in occupied spaces. 

2.3.11 Personal Protective 
Equipment (PPE) 

The Contractor shall provide PPE to each of their pest control applicators.  This 
equipment shall include, at a minimum, the PPE required by the pesticide label 
and MSDS. 

2.4 References and 
Technical 
Documents/Records 
and Reports 

References and Technical Documents are listed in J-1503020-03.  Records and 
reports are listed in Section F of the solicitation.  The contractor shall submit 
accurate and complete documents within the required timeframes.  The 
Contractor shall record and report all pest control operations in accordance with 
the state and DoD regulations. 

2.4.1 Report of conditions 
conducive to Pest 

The Contractor shall report conditions that promote or are conducive to pest 
infestations.  These include sanitation problems, improper food storage practices, 
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Infestation inadequate exclusion policies, or damaged or missing exclusion devices or the 
like.  The Contractor shall report these deficiencies to the Contracting Officer 
within one business day after citing conditions.  Report must be legible and can 
be done electronically or hand-written. 

2.4.2 Pest Control 
Operation 
Electronic 
Reporting 
Requirements 

The contractor shall use the Integrated Pest Management Information System 
(IPMIS) or an EFD PMC approved/provided electronic reporting spreadsheet or 
system to provide a summary printout electronic copy of the data.  The report 
shall include individual daily records of all pest control operations, both 
chemical and nonchemical, including surveys.  Records should be electronically 
submitted on a monthly basis to the Contracting Officer by the 15th day of the 
month in Microsoft Excel (1997 or later version) via diskette, e-mail attachment, 
etc. J-1503020-013 (Field Pest Management Record Form) may be used as a 
field data entry sheet at the contractor’s discretion. 

2.5 Warranty Warranties are only required for termite treatments. See J-1503020-011   
(Termite Control Specifications) for warranty requirements. 

2.6 Government 
Furnished Items 

The Government will furnish an approved electronic reporting system either as 
IPMIS or an electronic Reporting spreadsheet.  If the IPMIS system is provided, 
it may be obtained from the Defense Environmental Network & Information 
Exchange (DENIX) at www.denix.osd.mil.  The website also provides the 
hardware requirements, User’s Manual and Installation Instructions for 
downloading both the program and the patches. 

 
1503020 - Pest Control 
Spec 
Item 

Title Performance 
Objective 

Related Information Performance 
Standard 

3 FFP Work The Contractor 
shall provide pest 
control services to 
ensure pests are 
controlled in a 
proper and timely 
manner. 

The Contractor shall comply with the 
installation Integrated Pest Management 
Plan (IPMP) and applicable DoD and 
OPNAV Instructions, and Federal, state, 
and local regulations. 
 
OPNAV  N46 service levels for Pest 
Control are shown in J-1503020 –04  
 
There are four Common Output Level 
Standards (COLS): COLS1, COLS2, 
COLS3, and COLS4 for the Pest 
Control function.  Pest control services 
and the  constituent work items to be 
performed are identified in J-1503020 -
04 
 
The Contractor shall develop and 
execute a Contractor’s Work Plan 
(CWP) for pest control.  The CWP shall 
adhere to applicable References and 
Technical Documents contained in J-
1503020-03 and the Guidance for 
Contractor Work Plan provided in J-
1503020-05.  The CWP shall be 

Pests are controlled to 
levels and within times 
specified in the Pest 
Group Requirements in 
Section J. 
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submitted per Section F.  
 
The Contractor shall report conditions 
that promote or are conducive to pest 
infestations.  These include sanitation 
problems, improper food storage 
practices, inadequate exclusion policies, 
or damaged or missing exclusion 
devices or the like.  The Contractor shall 
report these conditions per Section F.  
Report must be legible and can be 
submitted electronically or hand-written. 

3.1 Scheduled 
Pest Control 

The Contractor 
shall provide 
scheduled pest 
control services to 
ensure the 
appearance and 
infestation of pests 
are controlled in a 
proper and timely 
manner.  

Scheduled pest control services shall 
include both inspection and treatment of 
the following categories of pests: 
nuisance pests, disease Vector and 
health pests, structure damaging pests 
and vertebrate pests.   
 
The Contractor shall perform pest 
control for disease vectors and pests that 
may adversely affect the DoD mission 
and military operations; the health and 
well- being of people; and structures, 
material, and property.  
 
Preventive applications of pesticide in 
the absence of a pest or signs/symptoms 
of a pest are prohibited except in cases, 
such as termite pretreatment, pre-
emergence weed and mosquito larval 
control ( in special circumstances, such 
as pre-flood), where it is an effective 
means of Integrated Pest Management 
(IPM). 
 
 
 
 

Pests are controlled to 
levels and within times 
specified in the Pest 
Group Requirements in 
Section J. 
 
Pest surveys are 
conducted at the 
Frequencies for 
Scheduled Work 
specified in J-1503020-
06.   
 

3.1.1 Nuisance 
Pest Control 

The Contractor 
shall control 
nuisance pests to 
ensure facilities are 
free from nuisance 
pests 

The Contract shall perform scheduled 
pest control for Nuisance Pests at the 
facilities listed on the Frequencies for 
Scheduled Work Table in J-1503020-06. 
 
The following nuisance pests/pest areas 
shall be inspected and treat, as 
necessary, per the General Requirements 
and Performance Standards specified 
within Nuisance Pest Requirements in J-
1503020-07: 
 

Pest surveys are 
conducted at the 
Frequencies for 
Scheduled Work 
specified in J-1503020-
06. 
 
Pest are controlled to 
levels and within times 
specified for Nuisance 
Pest Requirements in J-
1503020-07. 



N40080-13-R-2090 
 

Page 81 of 201 
 

 

1503020 - Pest Control 
Spec 
Item 

Title Performance 
Objective 

Related Information Performance 
Standard 

Nuisance Pest: 
•  001 Ant Control 
•  002 Cockroach Control 
•  003 Flea Control in and Around 
Building Structures      
•  004 Miscellaneous Arthropod Pest   
Control  
•  005 Stored Product Pest Control 
(Arthropods) 
•  006 Commensal Rodents Control 
 
Pest Areas: 
  1. Common Areas 
  2. Pantries Area – including Annex 
  3. Break rooms 
  4. Vending Areas 
  5.  Recycle Room/Loading Dock 
 
 

3.1.2 Disease 
Vector or 
Health Pest 
Control 

The Contractor 
shall control 
disease vector or 
health pests to 
ensure facilities 
and breeding areas 
are free of disease 
vector or health 
pests. 

The Contractor shall perform scheduled 
pest control for Disease Vector or 
Health Pests at the facilities listed on the 
Frequencies for Scheduled Work table 
in J-1503020-06. 
 
The following disease vector or health 
pests/pest areas shall be inspected and 
treated, as necessary,  
 
 
 
per the General Requirements and 
Performance Standards specified within 
Disease Vector or Health Pest 
Requirements in J-1503020-08 
 
006 – Commensal Rodents Control 
007 – Bee, Wasp, Hornet, and Stinging 
Arthropod Control 
008 – Filth Fly Control 

Pest surveys are 
conducted at the 
Frequencies for 
Scheduled Work 
specified in J-1503020-
06. 
Pests are controlled to 
levels and within times 
specified for Disease 
Vector or Health Pest 
Requirements in J-
1503020-08. 

3.1.3 Structure 
Damaging 
Pest Control 

The Contractor 
shall control 
structure damaging 
pest to ensure 
facilities are free of 
structure damaging 
pests. 

The Contractor shall perform scheduled 
pest control for Structure Damaging 
Pests at the facilities listed on the 
Frequencies for Scheduled Work table 
in J-1503020-06. 
 
The following structure damaging 
pests/pest areas shall be inspected and 
treated, as necessary, per the General 
Requirements and Performance 
Standards Specified within Structure 

Pest surveys are 
conducted at the 
Frequencies for 
Scheduled Work 
specified in J-1503020-
06. 
 
Pests are controlled to 
levels and within times 
specified for Structure 
Damaging Pest 
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Damaging Pest Requirements in J-
1503020-09. 
 
009 – Other Wood Destroying 
Organisms (Non-Termite) Control. 
010 – Survey for Termite and Wood 
Destroying Organisms. 

Requirements in J-
1503020-09. 

3.1.4 Vertebrate 
Pest Control 

The Contractor 
shall control 
vertebrate pests to 
ensure facilities are 
free of vertebrate 
pests. 

The Contractor shall perform scheduled 
pest control for Vertebrate Pests at the 
facilities listed on the Frequencies for 
Scheduled Work table in J-1503020-06. 
 
The following vertebrate pests/pest areas 
shall be inspected and treated, as 
necessary, per the General Requirements 
and performance Standards specified 
within Vertebrate Pest Requirements in 
J-1503020-10. 
 
011 – Vertebrate Pest Control. 

Pest surveys are 
conducted at the 
Frequencies for 
Scheduled Work 
specified in J-1503020-
06. 

3.2 Unscheduled 
Pest Control 
Services 

The Contractor 
shall provide 
unscheduled pest 
control services to 
ensure the 
appearance and 
infestation of pests 
are controlled in a 
proper and timely 
manner.  

The following pests are often included 
in unscheduled service: 
 
1. Bee, Wasp, Hornet, and Stinging    
Arthropod Control 
2. Bed Bugs 
3. Termite survey (required in some 
locations) 
5.  Pest Vertebrate Control 
6.  Pest Bird Control  
 
Structural pest control services for 
termites and other structure damaging 
pests will be ordered under the IDIQ 
portion of the contract as described in 
Annex 2. Refer to Termite Control 
Specifications provided in J-1503020-
011 for specific instructions that will be 
included with each termite control task 
order. 

Pests are controlled to 
levels and within times 
specified in the 
corresponding pest 
group requirements in 
Section J. 
 

3.2.1 Pest Control 
Trouble Calls 

The Contractor 
shall perform 
service trouble 
calls to ensure the 
appearance and 
infestations of 
pests are controlled 
in a proper and 
timely manner.   

The Contractor shall receive pest control 
trouble calls per the work reception 
requirements in Annex 2. 
 
The Contractor shall schedule and 
perform pest control trouble calls in a 
way that minimizes disruptions to 
customers and Government operations. 
 
 The Contractor shall respond to pest 
control trouble calls in accordance with 

Pests are controlled to 
levels and within times 
specified in the 
corresponding pest 
group requirements in 
Section J  
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the response times stated for each pest 
group performance standard in Section 
J.  
    
The Contractor shall survey the area to 
determine the level of infestation prior 
to performing treatment. 
 
The Contractor shall notify the KO upon 
determination that the pest control 
trouble call will exceed the specified 
limit of liability above per reporting 
requirements in Annex 2 prior to 
initiation of work.  Once pest control 
trouble call work is initiated, the 
Contractor is responsible for all costs up 
to the limit of liability beyond which the 
Government may issue IDIQ work for 
work exceeding the Contractor’s limit of 
liability. 

 
The Government may combine multiple 
services requirements recently received 
for the same general area, e.g., floor, of 
a building or structure into a single 
trouble call provided the Contractor’s 
pest control trouble call limit of liability 
is not exceeded. 
 
Submit a monthly summary of 
completed pest control trouble calls per 
section F. 
 
Historical Information for Pest Control 
Trouble Calls is provided in J-1503020-
012. 

3.3 Pest 
Management 
Reporting 

The Contractor 
shall report pest 
management 
operations to 
ensure the 
effectiveness and 
safety of control 
efforts can be 
monitored in a 
proper and timely 
manner. 

The Contractor shall create and submit a 
completed electronic Pest Management 
Record for each pest management 
operation, both chemical and non-
chemical, e.g., pest survey, pesticide 
application, trouble call, per section F.   
 
Refer to the Pest Management 
Operations Report provided in J-
1503020-013 for a sample of an online 
Pest Management Record. 
 
The Contractor shall submit the Pest 
Management Operations Report per 

Reports are accurate, 
complete and submitted 
within the time 
specified in each of the 
pest group requirements 
in Section J. 
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Section F using the NAVFAC PPMC 
approved NAVFAC Online Pesticide 
Reporting System (NOPRS) located at 
https://clients.emainc.com/PestManagem
entNET/PesticideLogon.aspx.  Contact 
the regional NAVFAC PPMC to obtain 
a password and tutorial instructions on 
how to use the system.   

 
1503020 - Pest Control 
Spec 
Item 

Title Performance Objective Related Information Performance 
Standard 

4 IDIQ Work IDIQ work may be 
ordered utilizing DoD 
EMALL in accordance 
with Section H or on a 
task order in accordance 
with the PROCEDURES 
FOR ISSUING ORDERS 
clause in Section G.  The 
order will specify the 
exact locations and types 
of work to be 
accomplished.  The period 
of performance will be 
specified in each order. 

Refer to IDIQ ELINs for task 
listings, descriptions and related 
requirements.  All periods of 
performance are measured from 
issue date of order to acceptance of 
the work.  Performance Standards 
for IDIQ work will be the same as 
those in Spec Item 3 where 
applicable. 
 
 

Applicable 
performance 
standards provided in 
J-1503020- (Pest 
Group Sheets) are 
maintained. 
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1  General Information The Contractor shall provide all labor, management, supervision, 
tools, material, and equipment required to perform refuse 
collection and disposal services at the following location at 
MDIA/Building 27130/Russell Knox including DSS Annex and 
Parking Garage at Quantico Marine Corps Base, Quantico, 
Virginia. 
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2  Management and 

Administration 
 

2.1  Definitions and 
Acronyms 

 

2.1.1  Ashes The residue from burned wood, coal, coke, and other combustible 
material. 

2.1.2  Container A receptacle designed for holding and transporting various types of solid 
waste 

2.1.3  CY Cubic Yard 
2.1.4  Debris Grass cuttings, tree trimmings, leaves, pine straw, limbs, stumps, street 

sweepings, roofing and construction wastes, and similar waste material. 
2.1.5  Garbage Animal and vegetable waste (and containers thereof) results from the 

handling, preparation, cooking, and consumption of foods.  Edible or hog 
food garbage is that portion of waste food which has been segregated for 
salvage. 

2.1.6  Hazardous Waste A solid waste or combination of solid wastes, which because of its 
quantity, concentration, or physical, chemical, or infectious characteristics 
may: (1) cause, or significantly contribute to, an increase in mortality or 
an increase in serious irreversible, or incapacitating reversible, illness; or 
(2) pose a substantial present or potential hazard to human health or the 
environment when improperly treated, stored, transported, disposed of, or 
otherwise managed. 

2.1.7  Open Burning The combustion of solid waste without (a) control of combustion air to 
maintain adequate temperature for efficient combustion, (b) containment 
of the combustion reaction in an enclosed device to provide sufficient 
residence time and mixing for complete combustion, or (c) control of the 
emission of the combustion products.   

2.1.8  Recyclable Waste Waste material which can be transformed into new products in such a 
manner that the original product may lose its identity. 

2.1.9  Refuse All garbage, ashes, debris, rubbish, and other similar waste materials.  
Not included are explosive and incendiary waste and contaminated waste 
from medical and radiological processes. 

2.1.10  Rubbish A variety of unsalvageable waste materials such as metal, glass, crockery, 
floor sweepings, paper, wrapping, containers, cartons, and similar articles 
not used in preparing or dispensing food. 

2.1.11  Sanitary Free of microorganisms. 
2.1.12  Sludge The accumulated solids or precipitate removed from a sedimentation 

basin, settling tank, or clarifier in a water treatment plant. 
2.1.13  Solid Waste Refuse and other discarded solid materials resulting from commercial, 

industrial, residential, and community activities.  It does not include 
hazardous wastes, infectious/medical wastes, solids or dissolved materials 
in domestic sewage, or other significant pollutants in water resources 
such as silt, dissolved or suspended solids in industrial waste, water 
effluents, dissolved materials in irrigation return flow, or other common 
water pollutants. 

2.1.14  Spillage Any refuse dislodged from containers and/or solid waste collecting 
equipment in the course of collection and disposal. 
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2.1.15  Waste Deposit Area Designated points where solid wastes will be placed for collection by the 

Contractor.  May also be referred to as collection station, collection point, 
pick-up stations, or collection site. 

2.2  Weight Ticketing Individual weight tickets denoting the date, type of truck or container, and 
tonnage disposed shall be submitted each month with the Contractor's 
invoice for each load disposed.  The Contractor shall also provide the 
total tabulated tonnage disposed during the month broken down by 
physical location serviced.  Weight tickets shall reflect only tonnage that 
is directly removed and disposed from the government locations serviced 
under this contract.   

2.3  Permits and Licenses Within 15 calendar days after contract award, the Contractor shall submit 
copies of disposal permits or other written documentation of approval and 
suitability of landfill or other final disposal methods. 

2.4  Records and Reports Records and reports are listed in Section F of the solicitation.   The 
Contractor shall submit accurate and complete documents within the 
required timeframes. 
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3 FFP Work  The Contractor shall 
provide refuse 
collection and disposal 
services to ensure 
refuse is properly 
collected and disposed.  

All contractor collection 
and disposal operations 
shall comply with all 
applicable local, state, and 
federal laws and 
regulations.   
 
 

All waste containers 
are emptied on an 
optimized schedule. 
 
Pickups are scheduled 
at the minimum number 
that will prevent waste 
container overflow.   
 
Refuse collection areas 
are clean, neat, and 
sanitary.  

3.1 Solid Waste 
Collection 

The Contractor shall 
provide commercial 
and industrial solid 
wastes to ensure refuse 
and recyclables are 
properly collected.  

Descriptions and general 
locations of waste 
containers are shown in J-
1503030-01.  
 
The Contractor shall 
develop and submit a 
schedule that has been 
optimized for solid waste 
collection to prevent waste 
container overflow.   
 
The Contractor shall submit 
changes to the solid waste 
collection scheduled in 
writing to the KO for 
approval. 
 
If the scheduled collection 
day falls on an observed 
holiday, pick up shall be on 
the following work day. 
 
The Contractor shall collect 
and dispose of any spillage. 
 
Informational Notes:   
 
The Government has found 
on previous contracts that 
solid waste collections at 
the frequencies listed in J-
1503030-01 have 
maintained services at an 
acceptable level.  
 
 

Commercial and 
industrial solid wastes 
are collected per the 
Contractor’s schedule. 
 
Refuse collection areas 
are clean and neat. 
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3.1.2 Non-

Residential 
The Contractor shall 
remove non-residential 
waste from containers 
to ensure refuse is 
properly collected.  

The Contractor shall return 
each waste container to its 
original location. 
 

Non-residential waste 
is removed from waste 
deposit areas per the 
Contractor’s schedule.  
 
Waste deposit areas are 
free of waste following 
collection operations.  

3.1.2.1 General 
Waste 

The Contractor shall 
remove general waste 
from containers to 
ensure refuse is 
properly collected. 

 General waste is 
removed from waste 
deposit areas per the 
Contractor’s schedule.   
 
Containers are returned 
to an upright position 
and lids are secured.   
 
Waste deposit areas are 
free of waste following 
collection operations.  

3.1.2.3 Bulky 
Waste 

The Contractor shall 
remove bulky waste to 
ensure it is properly 
collected.   

Bulky waste includes all 
refuse too large or heavy to 
be placed in designated 
containers but is within 15 
feet of a waste deposit area. 

Bulky waste is 
removed from waste 
deposit areas per the 
Contractor’s schedule.   
 
Waste deposit areas are 
free of waste following 
collection operations.   

3.2 Solid Waste 
Disposal 

The Contractor shall 
dispose of the 
commercial and 
industrial solid waste to 
ensure compliance with 
all applicable local, 
state, and federal laws 
and regulations.  

All fees associated with 
disposal shall be paid by the 
Contractor.  
 
Open burning is prohibited 
and is not an authorized 
means of solid waste 
disposal.   
 
The Contractor shall collect 
and dispose of any spillage. 

Solid waste disposal 
complies with all 
applicable local, state, 
and federal laws and 
regulations.  

3.3 Sanitation The Contractor shall 
maintain vehicles, 
equipment, and 
containers in a sanitary 
manner to ensure a 
clean appearance and 
minimize foul odors. 

The Contractor shall not 
clean or sanitize vehicles, 
equipment, or containers on 
Government property. 
 
Containers shall be cleaned 
as required by local, state 
and federal regulations.  
Containers requiring more 
frequent cleaning shall be 

Vehicles, equipment, 
and containers are 
clean and sanitary. 
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Spec 
Item 

Title Performance 
Objective 

Related Information Performance 
Standard 

cleaned as necessary at no 
additional cost to the 
government 
 
Containers used for sludge 
shall be cleaned each time 
the container is emptied. 

3.4 Solid Waste 
Containers  

The Contractor shall 
provide containers 
suitable for the 
collection and disposal 
of solid waste.  

Containers shall be placed 
in waste deposit areas listed 
in J-1503030-01.  
 
The Contractor shall submit 
recommended changes to 
the size and location of 
solid waste containers in 
writing to the KO for 
approval. 
 
The Contractor's name and 
phone number shall be 
prominently displayed on 
each container.   
 
All doors, lids, hinges, 
rollers, breaking devices, 
and other moving parts shall 
be maintained to keep 
containers usable. Bent, 
damaged, leaking, rusting, 
and unsightly containers 
shall be repaired or replaced 
in a timely manner. 
 
 
 

All containers are of 
standard commercial-
industrial grade and are 
in usable condition. 

3.4.1 Refuse The Contractor shall 
provide containers 
suitable for the 
collection and disposal 
of refuse. 

Garbage containers shall be 
specifically designed for 
food waste and shall be 
leak-proof and rust-proof. 

All containers are of 
standard commercial-
industrial grade and are 
in usable condition.  
 
Garbage containers do 
not leak.  

3.4.2 Compactor The Contractor shall 
provide compactor 
containers suitable for 
the collection and 
disposal of solid waste.  

Contractors shall be of the 
capacities specified in J-
1503030-01, and 
specifically designed to 
handle commercial and 
industrial solid waste. 
 
The Contractor shall make 

All containers are of 
standard commercial-
industrial grade and are 
in usable condition. 
 
Compactor containers 
operate consistent with 
the manufacturer’s 
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Spec 
Item 

Title Performance 
Objective 

Related Information Performance 
Standard 

electrical connections to 
compactors in accordance 
with local policy. 
 
The Contractor shall 
maintain compactor 
controls, hydraulics, and 
other components to operate 
properly and safely in 
accordance with the 
manufacturer’s instructions. 

designed intent. 

 
 

1503030 - Refuse Collection and Disposal 
Spec 
Item 

Title Performance Objective Related Information Performance 
Standard 

4 IDIQ Work IDIQ work may be ordered 
utilizing DoD EMALL in 
accordance with Section H or 
on a task order in accordance 
with the PROCEDURES FOR 
ISSUING ORDERS clause in 
Section G.  The order will 
specify the exact locations and 
types of work to be 
accomplished.  The period of 
performance will be specified 
in each order.   

Refer to IDIQ ELINs for 
task listings, descriptions, 
and related requirements.   
All periods of performance 
are measured from issue 
date of order to acceptance 
of the work.   Performance 
standards for IDIQ work 
will be the same as those in 
Spec Item 3 where 
applicable. 
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1503050 - Grounds Maintenance Table of Content 
Spec Item Title 
1 General Information 
  
2 Management and Administration 
2.1 Definitions and Acronyms 
2.2 Cost Account Code (CAC) Reporting – Not Applicable 
2.3 Personnel 
2.3.1 Certification, Training and Licensing 
2.4 Work Induction 
2.5 Work Coordination 
2.6 Water Management 
2.7 Records and Reports 
  
3 FFP Work 
3.1 Improved Grounds 
3.1.1 Lawn Care 
3.1.1.1 Mowing and Trimming 
3.1.1.2 Edging 
3.1.2 Irrigation Systems Operation and Maintenance – Not Applicable 
3.1.3 Debris Removal 

3.1.4 Shrub and Hedge Maintenance 
3.1.5 Plant and Bed Maintenance 
3.1.6 Tree Maintenance 
3.1.7 Storm Drainage Systems 
3.1.8 Green Roof – Not Applicable 
3.2 Semi-improved Grounds 
3.2.1 Grounds Care 
3.2.2 Storm Drainage Systems 
3.3 Unimproved Grounds 
3.3.1 Vegetation Control 
3.3.2 Storm Drainage Systems 
  
4 IDIQ Work 
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1503050 - Grounds Maintenance 
Spec 
Item 

Title Description 

1 General 
Information 

The Contractor shall provide all labor, management, supervision, tools, materials, and 
equipment necessary to maintain improved, semi-improved, and unimproved grounds. 
 
MDIA: Building 27130/ MDIA/Russell Knox Building/VCC Building.  Improved grounds, 
semi-improved and Unimproved grounds subject to change with expansion of MDIA DSS 
Annex building and Parking Garage.  

 
1503050 - Grounds Maintenance 
Spec 
Item 

Title Description 

2 Management and 
Administration 

 

2.1 Definitions and 
Acronyms 

 

2.2 Cost Account 
Code (CAC) 
Reporting 

Not applicable. 

2.3 Personnel The Contractor shall provide personnel with the qualifications, technical knowledge, 
experience and skills required to efficiently provide grounds maintenance services. 

2.3.1 Certification, 
Training, 
and Licensing 

Specific certification and training requirements are addressed in the appropriate Spec 
Item 3.   
 

2.4 Work Induction The Contractor shall identify routine, seasonal, and cyclic services. The Contractor shall 
also identify and recommend IDIQ taskings as appropriate to the KO. 

2.5 Work 
Coordination 

The Contractor shall coordinate all access to performance areas such as airfields and 
firing ranges with appropriate Government authority, and be in radio contact with the 
controlling authority during work performance. 

2.6 Water 
Management 

The Contractor shall conform to waste and water management measures imposed on the 
Navy and the Navy-imposed water conservation requirements. 

2.7 Records and 
Reports 

Records and reports are listed in Section F of the solicitation. The Contractor shall 
submit accurate and complete documents within the required timeframes. 

 
1503050 - Grounds Maintenance 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
3 FFP Work The Contractor shall 

maintain improved 
grounds, semi-
improved grounds, 
and unimproved 
grounds to ensure a 
sightly appearance. 

Work includes routine, 
seasonal and cyclic services. 
 
Refer to the Pest Control 
sub-annex for 
vegetation/pest control 
objectives and standards. 
 
There are three Service 
Levels (SLs), SL1, SL2, and 
SL3, for improved, semi-
improved, and unimproved 
grounds maintenance. J-
1503050-01 addresses each 

Improved, semi-
improved, and 
unimproved grounds 
are maintained in an 
attractive manner 
consistent with the 
Specified Service 
Level. 
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1503050 - Grounds Maintenance 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
SL and their constituent 
work items to be performed. 
 
The services within this 
specification will be 
Provided at SL1. 
 
 

3.1 Improved Grounds The Contractor shall 
maintain improved 
grounds to ensure a 
Sightly appearance. 

Improved grounds are 
identified in J-1503050-03, 
Site Maps. 
 
All clippings, excluding 
grass clippings, and 
Trimmings shall be removed 
in a timely manner to 
promote a neat and healthy 
appearance. 

Improved Grounds are 
maintained in an 
attractive manner 
consistent with  
Service Level 1. 

3.1.1 Lawn Care The Contractor shall 
maintain lawns to 
achieve a sightly 
appearance. This 
also includes 
Seeding, Fertilize 
and Aerate all areas 
under Lawn Care in 
the inventory. J-
1503050-02 

Lawns shall be kept free of 
bare areas, ruts, holes, 
weeds, dead vegetation, 
debris, and unwanted 
vegetation that present an 
unsightly appearance. All 
holes or depressions shall be 
Filled and compacted to 
adjacent grade level. 

Lawns are healthy and 
present a uniform 
appearance and a rich 
Natural color. 
 
Submit documents per 
Section F: Deliveries. 

3.1.1.1 Mowing and 
Trimming 

The Contractor shall 
maintain lawns to 
achieve a uniform 
grass height. 

In areas with mixed species, 
the accepted height shall be 
based on the dominant 
species. Grass adjacent to 
fencing, poles, walls, valves, 
valve boxes and other 
similar objects shall be 
Trimmed to match the 
height and appearance of 
surrounding grass. 
Fencing fabric shall be 
maintained free of 
vegetation. 

Grass is uniform in 
appearance and is 
maintained to height 
Requirements 
specified in J-
1503050-04. 
 
Fences are free of 
Vegetation. 

3.1.1.2 Edging The Contractor shall 
maintain an edged 
cut to achieve a neat 
Appearance. 

Edge where grass meets any 
concrete or asphalt surface, 
where grass abuts planter 
beds, or wherever needed to 
maintain grass delineation. 

Edging is uniform in 
appearance and 
vegetation does not 
encroach on ground 
Structures. 

3.1.2 Irrigation Systems 
Operation and 
Maintenance 

The Contractor shall 
operate water 
control devices and 
irrigation systems to 
provide the 

  
Not Applicable 
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1503050 - Grounds Maintenance 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
appropriate amount 
of water to lawns 
and other vegetation. 
 
 

3.1.3 Debris Removal The Contractor shall 
remove debris to 
achieve a clean and 
neat appearance. 

The Contractor shall remove 
and appropriately dispose of 
natural debris (tree limbs, 
leaves, dry brush, etc.), and 
stray man-made debris. 
Leaves shall be removed as 
necessary to present an 
Overall neat appearance. 
Increased attention shall be 
provided seasonally to 
ensure no build-up of 
natural debris. 
 
The Contractor shall 
develop and submit a debris 
Removal schedule. 
 
 

Areas are maintained 
clear of debris per the 
Contractor’s schedule. 

3.1.4 Shrub and Hedge 
Maintenance 

The Contractor shall 
trim shrubs and 
hedges to maintain 
intended Natural 
plant shape and size 
appearance and to 
prevent interference 
with pedestrians, 
vehicular traffic, and 
Building 
encroachment. 

Dead, broken, damaged or 
diseased areas shall be 
removed and properly 
disposed. All trimmings 
Shall be removed and 
properly disposed. 
 
The Contractor shall 
develop and submit a shrub 
And hedge maintenance 
schedule. 
 
 

Shrubs and hedges are 
Healthy and present a 
neat and balanced 
appearance. 
 
Shrubs and hedges do 
not encroach on 
structures, pedestrian 
traffic, or vehicular 
traffic. 

3.1.5 Plant and Bed 
Maintenance 

The Contractor shall 
maintain plants and 
beds to provide a 
neat appearance and 
promote plant 
health. 

Dead, broken, damaged or 
diseased areas shall be 
removed and properly 
disposed. Plants and beds 
shall be fertilized, edged, 
weeded, and mulched as 
appropriate. 
 
The Contractor shall 
develop and submit a plant 
and bed maintenance 
schedule. 

Plants and beds 
present a neat 
appearance, plants 
are healthy, and all 
weeds are removed 
from beds. 

3.1.6 Tree Maintenance The Contractor shall 
provide tree 

Tree Maintenance includes: 
Staking, adjustment of ties 

Trees present a healthy 
appearance. 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
maintenance and 
care intended 
Natural Tree shape 
and size to promote 
tree health and to 
prevent 
interference with 
pedestrian and 
vehicular traffic, and 
structure 
encroachment. 

and supports, removal of 
stakes; maintaining watering 
berms for existing plantings; 
fertilization; pruning for 
health and safety, grass 
clearance, seasonal cleanup; 
mulching, removing dead, 
broken, damaged or 
diseased wood, or 
structurally weak limbs, 
branches and fronds; 
removing or pruning 
branches to clear roofs, 
adjacent structures, low 
hanging limbs and fronds 
which encroach onto walks, 
roadways and parking lots. 
 
Pruning shall be 
accomplished by or under 
guidance of a certified 
arborist. 
 
Climbing devices that may 
cause damage to trees shall 
not be used in the 
performance of 
maintenance. 
 
The Contractor shall 
develop and submit a tree 
maintenance schedule. 
 
 

 
Trees do not encroach 
on structures, 
pedestrian traffic, or 
vehicular traffic. 

3.1.7 Storm Drainage 
Systems 

The Contractor shall 
remove obstructions 
and control 
vegetation in storm 
drainage systems to 
permit unrestricted 
flow of storm water 
runoff. 

Drainage systems include 
curb gutters, curb inlets, 
brow ditches, drainage 
channels, swales, catch 
basins, yard drains, and 
other devices used to direct 
the flow of runoff. 
 
The Contractor shall clean 
and remove debris from 
drainage systems that would 
inhibit drainage. Above 
ground storm drainage 
systems shall be maintained 
clear of obstructions, debris, 
weeds, and anything else 
which may restrict runoff 

No evidence of 
obstructions in the 
visible area of the 
drainage systems. 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
flow. 
 
Underground systems shall 
be maintained to a visible 
depth, not to exceed five 
feet, inside of inlets and 
outlets. Drain covers and 
grates shall be maintained 
clear of obstructions, 
however, removal of covers 
and grates is not required for 
cleaning drainage systems. 
The KO shall be notified 
within 24 hours, in writing, 
of obstructions in subsurface 
drain lines beyond 
Contractor responsibility. 
Missing or damaged yard 
drain covers and grates shall 
be reported immediately to 
the KO. 

3.1.8 Green Roof   Not Applicable 

3.2 Semi-improved 
Grounds 

The Contractor shall 
maintain semi-
improved grounds to 
ensure a sightly 
appearance. 

Semi-improved grounds are 
identified in J-1503050-03, 
Site Maps. 

Semi-improved 
grounds are 
maintained in an 
attractive manner 
consistent with  
Service Level 1. 

3.2.1 Grounds Care The Contractor shall 
mow and trim and 
control vegetation to 
maintain appropriate 
height. 

In areas with mixed species, 
the accepted height shall be 
based on the dominant 
species. 
 
Vegetation adjacent to 
fencing, poles, walls, valves, 
valve boxes and other 
similar objects shall be 
trimmed to match the height 
and appearance of 
surrounding grass. 
 
Fencing fabric shall be 
maintained free of 
vegetation. 
 
Prior to mowing or 
trimming, the Contractor 
shall remove and 
appropriately dispose of 
natural debris that interferes 

Grass is maintained to 
height requirements 
specified in J-
1503050-04. 
 
Fences are free of 
vegetation. 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
with the mowing operation 
and all stray man-made 
debris. 

3.2.2 Storm Drainage 
Systems 

The Contractor shall 
remove obstructions 
and control 
vegetation in storm 
drainage systems to 
permit unrestricted 
flow of storm water 
runoff. 

Drainage systems include 
curb gutters, curb inlets, 
brow ditches, drainage 
channels, swales, catch 
basins, yard drains, and 
other devices used to direct 
the flow of runoff. 
 
The Contractor shall clean 
and remove debris from 
drainage systems that would 
inhibit drainage. Above 
ground storm drainage 
systems shall be maintained 
clear of obstructions, debris, 
weeds, and anything else 
which may restrict runoff 
flow. 
 
Underground systems shall 
be maintained to a visible 
depth, not to exceed five 
feet, inside of inlets and 
outlets. Drain covers and 
grates shall be maintained 
clear of obstructions, 
however, removal of covers 
and grates is not required for 
cleaning drainage systems. 
The KO shall be notified 
within 24 hours, in writing, 
of obstructions in subsurface 
drain lines beyond 
Contractor responsibility. 
Missing or damaged yard 
drain covers and grates shall 
be reported immediately to 
the KO. 

No evidence of 
obstructions in the 
visible area of the 
drainage systems. 

3.3 Unimproved 
Grounds 

The Contractor shall 
maintain 
unimproved grounds 
to ensure sightly 
appearance. 

Unimproved grounds are 
identified in J-1503050-03 
 Site Maps. 

Unimproved Grounds 
are maintained in a 
manner consistent 
with Service Level 1. 

3.3.1 Vegetation Control The Contractor shall 
control vegetation in 
fire lanes, areas 
adjacent to perimeter 

Grazing animal use shall be 
subject to prior Government 
approval. 
 

Fire lanes, areas 
adjacent to perimeter 
fences, and roadway 
clearances are 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
fences, and roadway 
clearances to 
provide for the area's 
intended purpose. 

The Contractor shall 
maintain fire lanes to the 
dimensions defined in the 
National Fire Protection 
Handbook. 
 
Roadway clearances are 
those areas that have been 
maintained up to of either 
side of the roadway center. 
 
Areas adjacent to perimeter 
fences are those areas that 
have been cleared fifty (50) 
feet from either side of the 
fence. Security requirements 
state that the cleared area 
fifty (50) feet on either side 
of fence be maintained at a 
maximum grass height of 
six (6) inches.  
 
The Contractor shall 
maintain fire lanes and 
roadways free of all debris 
that interferes with vehicular 
passage. 
 
Prior to mowing or 
trimming, the Contractor 
shall remove and 
appropriately dispose of 
natural debris that interferes 
with the mowing operation 
and all stray man-made 
debris. 

maintained clear of 
vegetation per the 
Contractor schedule. 
 
Fire lanes and 
roadways are clear of 
obstructions that 
interfere with 
vehicular passage. 
 
 
 

3.3.2 Storm Drainage 
Systems 

The Contractor shall 
remove obstructions 
and control 
vegetation in storm 
drainage systems to 
permit unrestricted 
flow of storm water 
runoff. 

Drainage systems include 
curb gutters, curb inlets, 
brow ditches, drainage 
channels, swales, catch 
basins, yard drains, and 
other devices used to direct 
the flow of runoff. 
 
The Contractor shall clean 
and remove debris from 
drainage systems that would 
inhibit drainage. Above 
ground storm drainage 
systems shall be maintained 

No evidence of 
obstructions in the 
visible area of the 
drainage systems. 
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Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
clear of obstructions, debris, 
weeds, and anything else 
which may restrict runoff 
flow. 
 
Underground systems shall 
be maintained to a visible 
depth, not to exceed five 
feet, inside of inlets and 
outlets. Drain covers and 
grates shall be maintained 
clear of obstructions, 
however, removal of covers 
and grates is not required for 
cleaning drainage systems. 
The KO shall be notified 
within 24 hours, in writing, 
of obstructions in subsurface 
drain lines beyond 
Contractor responsibility. 
Missing or damaged yard 
drain covers and grates shall 
be reported immediately 
to the KO. 

 
1503050 - Grounds Maintenance 
Spec Item Title Performance 

Objective 
Related Information Performance 

Standard 
4 IDIQ Work IDIQ work may be 

ordered utilizing 
DoD EMALL in 
accordance with 
Section H or on a 
task order in 
accordance with the 
PROCEDURES FOR 
ISSUING ORDERS 
clause in Section G. 
The order will 
specify the exact 
locations and types of 
work to be 
accomplished. The 
period of 
performance will be 
specified in each 
order. 

Refer to IDIQ ELINs for task 
listings, descriptions, and 
related requirements. All 
periods of performance are 
measured from issue date of 
order to acceptance of the 
work. Performance standards 
for IDIQ work will be the 
same as those in Spec Item 3 
where applicable. 
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1503060 – Street Sweeping and Snow Removal 
Spec 
Item 

Spec Item Spec Item 

1 General 
Information 

The Contractor shall provide all labor, management, supervision, tools, material, and 
equipment required to perform Street Sweeping and Snow Removal Services at 
MDIA/Russell Knox Building# 27130: Snow Removal 20 Acres, sidewalks (7,000 lf) 
+Ice Melt Service and 1 mile perimeter fence patrol path. This location also includes 
the DSS Annex along with Parking Garage. 

 
1503060 – Street Sweeping and Snow Removal 
Spec Item Title Description 
2 Management And 

Administration 
 

2.1 Definitions and 
Acronyms 

 

2.2 CAC Cost Account Code Reporting 
2.3 Personnel The Contractor shall provide personnel with the qualifications, technical 

knowledge, experience and skills required to efficiently provide street 
sweeping and snow removal services. 

2.3.1 Certification, Training, 
and Licensing 

Specific certification and training requirements are addressed in the 
appropriate Spec Item 3. 

2.4 Debris Disposal The Contractor shall dispose of debris as specified in Annex 2. 
2.4.1 Work Identification The Contractor shall identify and recommend IDIQ work as appropriate to 

the KO. 
2.5 Records and Reports Records and reports are listed in Section F of the solicitation.   The 

Contractor shall submit accurate and complete documents within the required 
timeframes. 

 
1503060 – Street Sweeping and Snow Removal 
Spec 
Item 

Title Performance 
Objective 

Related Information Performance Standard 

3 FFP Work Contractor shall 
provide snow and ice 
removal and pavement 
sweeping to achieve a 
clean appearance and 
safe use of paved 
surfaces for Russell 
Knox Building 
#27130 (MDIA)along 
with the Additional 
40,000 SF of the  
Annex building along 
with Parking Garage 
to be completed late 
Summer. 
 

There are four Service Levels (SLs), 
SL1, SL2, SL3, and SL4 for the 
street sweeping and snow removal 
function.   J-1503060-01 addresses 
each SL and their constituent work 
items to be performed.  
 
The services within this 
specification will be provided at 
SL1.  

Paved surfaces are clear, 
safe, and passable in 
accordance with the 
specified Service Levels 
(SLs). 
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1503060 – Street Sweeping and Snow Removal 
Spec 
Item 

Title Performance 
Objective 

Related Information Performance Standard 

3.1 Pavement 
Sweeping 
Services 

The Contractor shall 
sweep paved surfaces 
to ensure paved 
surfaces are clear.  

The Contractor shall sweep road, 
parking, open storage, and other 
surfaced areas. The Contractor shall 
provide pavement sweeping to 
remove winter abrasives and other 
debris, improve the appearance of 
paved areas, improve the safety of 
paved areas, reduce maintenance 
costs by keeping the drainage 
systems clean and, reduce pollutants 
entering the storm drain system. 

Paved surfaces are swept 
per the schedule and in 
accordance with 
specified SLs and per 
the Contractor’s 
schedule.  

3.1.1 Roads and 
Other Paved 
Surfaces 

The Contractor shall 
sweep roads and other 
paved surfaces to 
ensure they are clear.   

Other paved surfaces include roads, 
parking areas, and open storage 
areas identified in J-1503060-02. 
 
The Contractor shall develop and 
submit a schedule for pavement 
sweeping services and 
corresponding frequencies identified 
in J-1503060-01 along with a 
Pavement Sweeping Log See 
Section F.  

Other paved surfaces are 
cleaned free of visible 
sand, soil, aggregates, 
grass, metals, debris, 
and other foreign matter. 

3.2 Snow and 
Ice Removal 
Services  

The Contractor shall 
provide snow and ice 
removal services to 
ensure paved surfaces 
are safe and passable.  

Response times for snow and ice 
removal and deicing are defined by 
service level in J-1503060-01. 

Paved surfaces are safe 
and passable.  
 
Removal of snow and 
ice is completed within 
the time specified by the 
SLs. 
 

3.2.1 Snow and 
Ice Removal 

The Contractor shall 
remove snow and ice 
to ensure designated 
paved surfaces are 
safe and passable. 

The Contractor shall provide snow 
and ice removal services for the 
roads, parking areas, sidewalks, and 
building entrances identified in J-
1503060-02.  Building entrances 
include walkways, steps, exterior 
stairways, and porches. 
 
Snow Removal 20 acres sidewalks 
(7,000 lf) +Ice Melt service and one 
(1) mile perimeter fence patrol path. 
Includes the Annex and Parking. 
 
Snow removal equipment operators 
have proper qualifications and 
licensing.  
 
The Contractor shall spread deicing 
material, when needed, on paved 
surfaces for the safety of vehicular 

Designated paved 
surfaces are safe and 
accessible to operations, 
fire protection, and 
vehicular and pedestrian 
traffic. 
 
Snow removal 
equipment operators 
have proper 
qualifications and 
licensing.  
 
Designated paved 
surfaces are safe for 
passage. 
 
Snow accumulation 
shall not exceed 1” in 
priority 1 area, MDIA 
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1503060 – Street Sweeping and Snow Removal 
Spec 
Item 

Title Performance 
Objective 

Related Information Performance Standard 

and pedestrian traffic.  Deicing and 
abrasive materials must be 
preapproved by the Facility 
Manager. 
 
The Contractor should expect to 
encounter parked cars, vehicles 
parked illegally or stuck in snow 
banks. The Contractor shall clear 
snow in a manner that does not 
windrow the vehicles in and be 
cleared to within three feet. Snow 
shall not be placed against vehicles. 
The Contractor shall be responsible 
for notifying Security of the 
locations of these vehicles to 
ascertain removal. It will be the 
Government’s responsibility to 
contact owners or have vehicles 
towed as required enabling snow 
removal operations 
 
In areas not accessible due to 
equipment or barriers the Contractor 
shall remove snow to within three 
feet of the equipment or barriers. 
The Contractor shall not place snow 
against any obstacle. 
 
 The Contractor shall clear snow to 
within a maximum of six inches 
away from dumpsters in areas 
within the scope of this contract for 
access by the solid waste 
Contractor. Snow piles and 
windrows shall not be pushed up 
against or in front of, structures, 
facilities, equipment, or placed so as 
to block or hinder Government 
access to buildings or utilities.  
Snow shall not be piled any closer 
than 50 feet from any perimeter 
fence line. 
 
The Contractor shall ensure storm 
drains are kept clear of snow and ice 
and flow freely. The Contractor 
shall not pile snow on storm drains, 
and shall not store snow in such a 
manner as to block the natural flow 

area would include 20 
acres, sidewalks and 2” 
in priority 2 area at 
MDIA would include 
one (1) mile perimeter 
fence patrol path. 
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into the storm drain. This includes 
periods of melting snow/ice 
between storms. The Government 
will provide a site plan of storm 
drain locations to the Contractor if 
requested by the Contractor after 
contract award. 
 
Conditions on station may differ 
from the surrounding area; an 
Authorized Government 
Representative may contact the 
Contractor’s Project Manager to 
communicate the local conditions on 
station. Likewise the Contractor 
may contact the Authorized 
Government Representative for this 
information. Lack of 
communication between the 
Government and the Contractor 
during or prior to a weather event 
shall not relieve the Contractor of 
the performance standard. 
 
Primary Building Operations are 
0500-1900 – Monday through 
Friday.  Operations are 24/7. 

3.2.1.1 Snow 
Management  

The Contractor shall 
manage snow piles 
and windrows to 
ensure streets, roads 
and parking lots can 
be cleared to their full 
width and maintain 
safe visibility for 
motorist.  

The Contractor shall manage piles 
and windrows of snow throughout 
the term of the contract such that the 
streets, roads and parking areas can 
be cleared to their full width after 
each storm. Snow pile management 
associated with large snowfalls may 
require the Contractor to remove 
snow piles at no additional expense 
to the Government when the 
existing piles/banks cannot be 
pushed back or piled higher to meet 
visibility, safety or access 
requirements. 
 
The Contractor is responsible for 
visibility safety, and access 
requirements regardless of the 
quality of snow pile management 
from the previous storm. Safe 
visibility criteria shall be based on 
the normal view obtainable from 
small compact automobiles, and 

Snow piles and 
windrows managed in a 
manner that allows for 
future storms and snow 
melting. 
 
No snow pile creates a 
safety hazard.  
 
All intersections and 
parking lot exits have 
safe visibility to 
motorists.   
 
Snow is not piled or 
pushed back such that it 
may damage structures 
or limit access.  
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local laws and regulations. 
 
The Contractor shall provide a 
Snow Removal Plan indicating 
when snow will be removed from 
the installation.  
 
It is to the Contractor's benefit to 
create and maintain adequate snow 
storage space as soon as practical, or 
to haul snow away leaving room for 
future storms The Government has 
designated areas for storage/piling 
of snow and equipment to aid in 
snow management in as shown in J-
1503060-02. 
 

3.2.1.2 Deicing 
Operations 

The Contractor shall 
be responsible for 
providing, storing, 
and spreading deicing 
materials. 

The Contractor shall provide salt, or 
other deicing material for streets, 
roads, and parking lots identified in 
J-1503060-02 
 
Deicing shall be performed 
concurrently with the removal of 
snow. Deicing shall also be 
performed as required during 
weather conditions that cause ice or 
frozen precipitation to form or 
buildup and create unsafe driving 
conditions. 
 
The deicing material spreading shall 
be regulated in such a manner that 
an even coverage is obtained over 
the entire width of streets, roads, 
and parking lots. The deicing 
material shall be spread uniformly 
over the entire width of streets, 
roads, and parking:   
 
The Contractor shall pay particular 
attention when removing snow and 
sanding over the intrusion barrier 
located at the security entrance gate, 
and ensure no deicing material is 
distributed on this area. The 
Contractor shall either mark or be 
familiar with the location of the 
barrier 
 

Deicing is performed as 
required to maintain all 
areas identified in J-
1503060-02 safe and 
passable.  
 
The deicing material is 
the correct type, size, 
mix ratio and is spread 
uniformly at the 
specified rate over the 
entire width of the 
streets, roads and 
parking lots. 
 
No deicing material is 
distributed in the area of 
the intrusion barrier.  
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3.2.1.3 Deicing 
Material  
Container 
(Building 
Occupant 
Use) 

The Contractor shall 
provide, maintain, 
place and replenish 
deicing material along 
with containers, 
support racks and 
scoops at designated 
locations. To ensure 
sufficient deicing 
materials are available 
to building occupants. 
 

The Contractor will be permitted to 
store deicing material containers at 
locations provided in J-1503060-02 
 
All deicing material shall be stored 
in containers specifically designed 
for this purpose and comply with all 
OSHA, Federal and state 
requirements.   
 
The Contractor shall secure 
containers at the end of the snow 
season. Remove and store including 
Snow boxes @ the entrance ways. 
 

Deicing material is 
continuously available 
during the snow season. 
 
Deicing material 
containers are in the 
proper location, and in a 
normal working 
condition. 
 
Deicing material 
containers are secured at 
the end of the snow 
season. 

 
1503060 - Street Sweeping and Snow Removal  
Spec 
Item 

Title Performance Objective Related Information Performance 
Standard 

4 IDIQ 
Work 

IDIQ work may be ordered 
utilizing DoD EMALL in 
accordance with Section H 
or on a task order in 
accordance with the 
PROCEDURES FOR 
ISSUING ORDERS clause 
in Section G.  The order will 
specify the exact locations 
and types of work to be 
accomplished.  The number 
of Contractor working days 
will be specified in each 
ELIN. 

Refer to IDIQ ELINs for 
task listings, descriptions, 
and related requirements.   
All periods of performance 
are measured from issue 
date of order to acceptance 
of the work.   Performance 
standards for IDIQ work 
will be the same as those in 
Spec Item 3 where 
applicable. 
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Item Title Description 
1 General Information The Contractor shall provide all labor, management, supervision, tools, material, 

and equipment required to perform environmental services for MDIA Building 
27130/Russell Knox including the Annex and Parking Garage at Marine Corps 
Base, Quantico, Virginia 

 
1800000 – Environmental 
Spec 
Item Title Description 
2 Management and 

Administration 
 

2.1 Definitions and 
Acronyms 

List of acronyms is provided in J-1800000-01.   

2.1.1 Hazardous Material 
(HM) 

Any material designated by the Department of Transportation (DOT) as posing a 
potential threat while being transported.  Hazardous materials are listed in 49 CFR 
Part 172.  

2.1.2 Hazardous Waste 
(HW)  

Any discarded solid waste (liquid, semi-solid, solid, or gaseous) that meets the 
definition of a hazardous waste by USEPA, state authorities, or the Navy.  In 
accordance with RCRA, a solid waste is a listed hazardous waste if it is 
specifically listed, or it is a characteristic hazardous waste if it exhibits the 
characteristics of ignitability, corrosively, reactivity, or toxicity. 

2.1.3 Installation's 
Environmental 
Office 

The Government functions on the Installation that has the authority to implement 
the Navy's environmental policies and decision-making regarding environmental 
compliance issues as well as environmental operational issues.   

2.1.4 Less-than-90-day 
Accumulation Sites 
or Storage Facilities 

Storage sites that are not RCRA permitted hazardous waste storage facilities but 
can serve as temporary storage sites for hazardous waste prior to the 90-day 
processing time limit. 

2.1.5 Sampling Plan Plan and procedures to conduct sampling, field testing and laboratory analysis for 
a well-defined testing objective. 

2.1.6 Satellite 
Accumulation Sites 

Temporary hazardous waste accumulation sites that have a maximum capacity 
limit of 55 gallons per site. 

2.1.7 Spill Prevention 
Control and 
Countermeasure 
(SPCC) Plan 

Plan and procedures for the installation to exercise oil spill prevention measures 
and to provide effective countermeasures in the event of oil spill ashore. 

2.1.8 Treatment, Storage 
and Disposal 
Facility (TSDF) 

Facilities that are permitted by RCRA regulations to provide treatment, storage 
and disposal services for hazardous wastes.  

2.2 Cost Account Code 
(CAC) Reporting 

Not applicable. 

2.3 Personnel The Contractor shall provide personnel with the qualifications, technical 
knowledge, experience and skills required to efficiently provide environmental 
services. 

2.3.1 Sampling, Testing 
and Laboratory 
Personnel Training 

The Contractor shall develop a written training plan and documentation of 
training for all sampling, testing and laboratory personnel to demonstrate 
technical proficiency.  Demonstration of proficiency must take place within 
established guidelines that are documented in the Laboratory Quality Assurance 
Manual or other referenced instructions. 
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Item Title Description 
2.4 Health and Safety 

Plan 
The Contractor shall develop and submit a health and safety plan that describes 
items such as personal protective equipment, emergency equipment, emergency 
response equipment, personnel training, field and laboratory sample management, 
and sample transportation and handling prior to the commencement of work. 

2.5 Laboratory 
Accreditation and 
Certification 

Only certified laboratories that have appropriate credentials can perform testing.  
In the absence of certification requirements, laboratories shall demonstrate 
competency to perform environmental testing through accreditation.  All 
laboratories shall acquire the required accreditation from a Federal (including 
Navy), state, or National Environmental Laboratory Accreditation Program 
(NELAP), for all environmental testing performed by the laboratory.   

2.6 Records and Reports Records and reports are listed in Section F of the solicitation.  The Contractor 
shall submit accurate and complete documents within the required time frames. 
*MDIA: Air Permit Support Requirements for the Generators –required by 
NREA.-Attachment J-1800000-03. 

 
1800000 – Environmental 

Spec Item Title Performance Objective Related Information 
Performance 
Standard 

3 FFP Work The Contractor shall 
perform environmental 
services to support the 
installation’s 
environmental programs 
that ensure compliance 
with applicable Federal, 
state and local statutes and 
regulations, and with DoD 
policies, instructions and 
guidance.  
 
Oil/Water Separator 
(OWS) maintenance as a 
minimum is required to be 
performed on an annual 
basis (inspections and 
cleanout).   

The Contractor shall comply with 

all Federal, state and local statutes 

and regulations, and with DoD 

policies, instructions and 

guidance such as: 

 

(1)  OPNAVINST 5090.1 
(2)  NAVSEA T0300-AZ-PRO-

010 
(3)  DoD Instruction 4715.4 
(4)  BUMEDINST 6280.1 
(5)  DoD Publication 4715.5-G 
(6)  EPA 833-B-92-001 
(7)  NREA Environmental SOP 

15 
 
Services are performed in 
accordance with industry 
environmental standards. 
 
If environmental related 
procedures or operations are 
found to be out of compliance the 
Contractor shall immediately 
notify the KO and the 

Services are 
performed in a timely 
manner and in 
compliance with 
Federal, state and local 
statutes and 
regulations, and with 
DoD policies, 
instructions and 
guidance. 
 
No documented 
citations such as NOV, 
NON, warning letters 
or citizen suits due to 
Contractor’s non-
performance, 
mismanagement or 
negligence. 
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installation's Environmental 
Office with recommendations for 
appropriate action. 
 
Regulatory compliance and 
adherence to policies, instructions 
and guidance, may be determined 
by planned sampling, validated 
customer complaints and 
documented citations if 
applicable. 
 
The  

3.1 Sampling, 
Field 
Testing and 
Laboratory 
Services 

The Contractor shall 
provide environmental 
sampling, field testing, 
laboratory services and 
associated reporting 
requirements to support 
compliance oversight at the 
installation. 

The Contractor shall comply with 

DoD, EPA and state policies, 

instructions and guidance such as: 

 

(1) OPNAVINST 5090.1 

(2) EPA SW-846 
(3) EPA PB83-124503 
(4) EPA/600/4-85/013 
(5) NAVSEA T0300-AZ-PRO-
010 
 
The Contractor shall dispose of 
all excess sample material. 

Sample collection, 

field testing and 

laboratory services 

comply with 

applicable EPA and 

state guidance. 

 

3.1.1 Sampling The Contractor shall 
conduct timely sample 
collection to ensure the 
installation complies with 
applicable EPA and state 
guidance. 

The Contractor shall provide 
reports in accordance with the 
sampling plan or if no plan exists, 
the Contractor shall provide 
copies of sample collection logs 
to the installation environmental 
office within seven days after 
sampling has been completed. 
 
 

Sample collection 

complies with EPA 

and state guidance. 

 

Samples are collected 

within two days of 

notification. 

3.1.2 Field 
Testing 

The Contractor shall 
conduct timely field testing 
to ensure the installation 

The Contractor shall provide 
copies of field testing results to 
the installation environmental 

Field testing complies 
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complies with EPA and 
state guidance. 

office within seven days after 
testing has been completed. 
 
 

with EPA and state 

guidance. 

 

Field tests are 

completed within two 

days of notification. 

3.1.3 Laboratory 
Services 
 
 
 
 
 

The Contractor shall 
provide laboratory services 
to ensure the installation 
complies with applicable 
EPA and state guidance. 

The laboratory shall be certified 
by NELAP. 
 
The Contractor shall provide 
laboratory analytical results in 
summary format. 
 
Data shall be qualified in 
accordance with EPA Data 
Quality Objectives (DQO). 
 
The Contractor shall dispose of 
all excess sample material. 

Laboratory services 
comply with 
applicable EPA and 
state guidance.  
 
Samples are analyzed 

and results are 

reported within 14 

days of receipt of 

sample. 

 
1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

4 IDIQ Work IDIQ work may be 
ordered utilizing DoD 
EMALL in accordance 
with Section H or on a 
task order in 
accordance with the 
PROCEDURES FOR 
ISSUING ORDERS 
clause in Section G.  
The order will specify 
the exact locations and 
types of work to be 
accomplished.  The 
period of performance 
will be specified in 
each order. 

Refer to IDIQ ELINs for task 
listings, descriptions, and related 
requirements.  All periods of 
performance are measured from 
issue date of order to acceptance 
of the work.  Performance 
standards for IDIQ work will be 
the same as those in Spec Item 3 
where applicable. 
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4.1 Oil/Water 
Separator 
Maintenance 

The Contractor shall 
provide all labor, 
management, 
supervision, tools, 
materials, equipment, 
incidental engineering, 
and transportation 
necessary for cleaning 
and inspection of 
oil/water separators; 
disposal of hazardous 
and non-hazardous 
oily waste and 
contaminated soil at 
MDIA Building 
27130/Russell Knox, 
Marine Corps Base 
(MCB), Quantico, 
Virginia by means of 
an indefinite quantity. 

Refer to IDIQ ELINs for task 
listings, descriptions, and related 
requirements.  All periods of 
performance are measured from 
issue date of order to acceptance 
of the work.  Performance 
standards for IDIQ work will be 
the same as those in Spec Item 3 
where applicable. Inventory 
provided in J-1800000 -04. 

No service 
interruptions.  If any 
services must be 
discontinued (even 
temporarily) due to 
scheduled contract 
work, the Contractor 
shall notify the 
Contracting Officer, 
affected tenants and 
customers at least 10 
working days in 
advance.  If the 
discontinued service is 
due to any emergency 
breakdown, the 
Contractor shall notify 
the Contracting 
Officer, affected 
tenants and customers 
as soon as possible. 

4.1.1 Testing Perform TCLP Test, 
Method 6010; Perform 
Total Petroleum 
Hydrocarbons (TPH) 
Test, Method 8015 
Modified Gas; 
Perform TPH Test, 
Method 8010 Diesel; 
and Perform 
Flammability Test, 
Method SW 7.1 
(Indefinite Quantity ) 

All testing conducted shall be in 
accordance with the specific EPA 
approved testing method and 
meet all requirements specified 
by the Department of 
Environmental Quality, Waste 
Division, and State of Virginia.  
The Contractor shall perform 
when ordered by the Contracting 
Officer, various tests on the top 
oily liquid/water mixture and on 
oily sludge samples taken from 
the bottom of the tank of the 
separators to check for hazardous 
materials for appropriate disposal 
procedures.  The Contractor will 
then test each separator using on 
site qualitative procedures.  The 
Contracting Officer is responsible 
for identifying "KNOWN" 
hazardous wastes to the 
Contractor at each location to 
insure proper testing method 
procedures. 
 
 b. Where on site 
qualitative results indicate that the 
tested materials may be classified 
as a hazardous waste, a 
verification sample will be 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



N40080-13-R-2090 
 

Page 114 of 201 
 

 

1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

collected and a verification test 
shall be performed.  The 
Government Representative will 
be present during the collection of 
all the verification samples, to 
observe sampling procedures and 
obtain a split sample should it be 
determined that a split sample is 
required.  Contracting Officer and 
Contractor testing will be 
performed by an independent 
laboratory. 
 
c. Any qualitative or analytical 
test results performed at the site 
or at the Contractor's facility will 
be retained by the Contractor for 
seven years.  Discovery of 
possible hazardous wastes or 
unusual conditions noted at the 
time of collection, or at the 
facility, will be brought to the 
attention of the Contracting 
Officer prior to removal from the 
site and/or after subsequent 
testing at the independent testing 
facility.  If so directed, the 
Contractor will arrange for 
further testing to identify the 
presence or absence of hazardous 
waste. 
 
 d. A copy of all test 
results shall be submitted to the 
Contracting Officer, upon 
Contractor's receipt of said test 
results.  The lab performing the 
test analysis shall be accredited 
by the State of Virginia. 
 

 
 
 
 
 
 
 
 
 

4.1.2 Removal and 
Disposal 

Remove and Dispose 
of Non-Hazardous Oil 
Contaminated Water; 
Remove and Dispose 
of Non-Hazardous 
Oily Solids; and 
Excavate and Dispose 
of Non-Hazardous 
Contaminated Soil. 
(Indefinite Quantity) 
 

(1)  The Contractor shall use 
vacuum trucks to remove oil 
water on top of separators.  The 
Contractor shall remove 
underlying water down to oily 
sludge level.  In those rare 
instances where locations are 
inaccessible by vacuum truck, the 
wastes will be removed by 55 
gallon drums.  These locations 
will be identified by the 
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Contracting Officer. 
 
(2)  Vacuum trucks shall be used 
to remove oily sludge.  Contractor 
personnel shall spray separator 
with water to allow sludge to be 
pumped.  Repeat process until all 
oily sludge is removed from tank.  
Oily solids shall then be removed 
using the same method (if 
possible).   
 
(3)  The Contractor shall remove 
waste from site daily in 
accordance with 
disposal/regulatory requirements.  
If it is required that waste remains 
on site, spill control provisions 
will be provided for all 
containers.  Contractor provided 
holding containers are authorized 
as required.  Waste may not 
remain on site for more than two 
working days after removal from 
tanks. 
 
b.  Disposal/Regulatory 
Requirements 
 
     (1)  Regulatory Compliance.  
The certified disposal facility 
(hereafter "facility") and its oily 
waste collection vehicles must be 
in compliance with all federal, 
state and local requirements, 
including, but not limited to: 
 
 (a)  40 C.F.R. sec 
266.40-44 (used oil regulation 
under the Resource Conservation 
and Recovery Act); 
 
 (b)  49 C.F.R. Parts 172, 
173, 178, & 179 (regulations 
pursuant to the Hazardous 
Materials Transportation Act). 
 
 (c)  42 C.F.R. Parts 261 
and U.S.C. 6901 (Resource 
Conservation and Recovery Act 
(RCRA) and accompanying 
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regulations). 
 
 (d)  40 C.F.R. Part 261 
and 161.24 (enlarged list of 
Hazardous Waste Chemicals from 
14 to 39 items). 
 
 (e)  OSHA 29 C.F.R. 
Part 1910.120 (OSHA Training). 
 
    (2)  Nonhazardous waste as 
defined by the Resource 
Conservation and Recovery Act, 
42 U.S.C. sec. 6901 et. seq. & 
regulations there under, can be 
stored, treated, disposed of, or 
otherwise managed, at the facility 
unless it is an approved EPA 
facility (permitted) and possesses 
a current and valid EPA 
registration number. 
 
    (3)  The Contractor's collecting 
facility must maintain a 
comprehensive record keeping 
system, available for inspection 
by the Contracting Officer, to 
assure the accuracy of oily waste 
collection, invoices, test results, 
quantities, inspections, etc.  The 
Contractor shall provide the 
Contracting Officer with copies 
of records of inspection of facility 
by EPA and/or state 
environmental audit teams 
conducted over the past three 
years. 
 
    (4)  The Contractor's facility 
shall maintain a valid Oil Spill 
Prevention Control and 
Countermeasure (SPCC) plan (as 
required by 40 C.F.R. sec. 112 et. 
seq.) if applicable.   
 
    (5)  A manifest shall be 
prepared by the Contractor's 
representative at the time of each 
disposal shipment.  The 
Contractor and Contracting 
Officer's Representatives will 
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agree on shipping weight of 
contaminated soil and what 
percentage of each shipment is 
oily sludge, oily solids, versus 
oily water mixture, for billing 
purposes, prior to vehicle(s) 
leaving the site.  This manifest 
shall identify the location, date, 
number of gallons/drums shipped, 
destination EPA facility number 
and destination facility phone 
number.  Non-hazardous 
manifests are mandatory for all 
material removed and must be 
authenticated by a signature from 
the Contracting Officer's 
representative prior to leaving 
MCB Quantico, Virginia.  A copy 
of the signed manifest shall be 
given to the signing authority 
prior to the shipment leaving 
MCB, Quantico, Virginia.  Drums 
will be numbered, and all 
numbers will appear on the 
manifests.  Vehicle and personnel 
ID numbers will also be noted.  
The receipt will indicate the 
results of the chlorinated solvent 
test (Halide Gas Test) or any 
other tests performed by the 
Contractor.  The manifest shall 
also include the Contractor's EPA 
registration number (if 
applicable). 
 

4.1.3 Inspect and 
Clean out 

Inspect and Clean 
Oil/Water Separator 
System  

Attachment J-1800000-04 
provides a listing of present 
oil/water separators, additional 
separators may be added.  Each 
oil/water separator shall be 
inspected for proper operation.  
The Contractor shall flush and 
clean all appurtenances and 
piping.  An inspection report, 
Attachment J-1800000-04, 
Oil/Water Separator Inspection 
Report, shall be prepared for each 
unit.  Should the unit be found to 
be non-operational, a discrepancy 
list noting the deficiencies of each 
unit shall be noted 
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4.1.4 Packaging, 
Collection and 
Delivery 

Remove and Dispose 
of Hazardous Oil 
Contaminated Water; 
Remove and Dispose 
of Hazardous Oily 
Solids; and Excavate 
and Dispose of 
Hazardous 
Contaminated soil     

a. Packaging and Repackaging. 
Wastes covered under this 
contract may be handled in bulk 
form or containers.  The 
Contractor shall make this 
determination based on the 
identity of the waste and 
treatment/disposal option chosen.  
Containerized waste shall be 
safely packaged and labeled to 
meet all EPA and DOT criteria.  
If the wastes have been 
containerized by the Government, 
The Contractor shall inspect the 
containers to ensure compliance 
with EPA and DOT requirements.  
The Contractor shall, as 
necessary, repackage such 
materials prior to shipment. 
  
b. Collection and Delivery.  The 
Contractor shall provide all labor, 
materials, supplies, and 
equipment, except for 
Government furnished property 
as specified in Clause 3, required 
for the collection of hazardous 
wastes. 
 

(1) Points of Collection the 
points of collection for 
hazardous wastes shall 
be described in each 
Task order, DD 1155. 

 
(2) Warehousing.  After 

hazardous wastes are 
collected and the 
decision is made to 
store the wastes, the 
Contractor shall 
properly segregate 
wastes and place them 
in storage.  Wastes will 
be segregated to 
minimize possible 
adverse reactions 
should non-compatible 
wastes spill and re-act. 

 

4.1.5 Submittals Post Award a. The Contractor shall submit the 
name and location of the disposal 

Upon notification by 
the Contracting 
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1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

site(s), and copies of permits 
authorizing use of the site(s).  
This information will be 
resubmitted whenever a disposal 
site changes during the course of 
the contract.  Failure to provide 
proof of authorization to use  

State/federal approved disposal 
sites within the 10 day period 
prior to award will result in a 
non-responsible determination 
and award to the next qualified 
low bidder.  The Contracting 
Officer reserves the right to 
disapprove a proposed site or 
method.  

 

 b.  The Contractor shall 
provide a notarized statement, 
signed by an authorized officer of 
the firm, containing the following 
information: 

 

  (1)  A record of 
any past or pending legal actions, 
law suits, or any 
citations/violations issued by 
local, state or federal regulatory 
agencies relating to 
hazardous/non-hazardous 
materials remediation, 
transportation or disposal 
activities (projects, dates and 
resolutions included). 

 

  (2)  A list of 
any past or pending penalties 
incurred through non-compliance 
with hazardous/non-hazardous 
materials related project 
specifications (liquidated 
damages, overruns in scheduled 
time limitations, and resolution 
listed). 

 

  (3)  Situations 

Officer, the apparent 
low bidder will be 
given 10 working days 
to submit for approval 
by the Contracting 
officer the 
aforementioned 
submittals. 
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1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

in which a hazardous/non-
hazardous materials related 
contract has been terminated 
(project, date and reason of 
termination included). 

 

  (4)  If no 
citations were issued by local, 
state or federal regulatory 
agencies or no penalties have 
occurred through non-
compliance, or if no hazardous 
materials related contract has 
been terminated, a notarized 
statement signed by an authorized 
officer of the firm stating "none" 
to the above shall be included. 

 

 c. Provide proof of 
employee required health, safety 
and hazardous waste and spill 
response training.  The Contractor 
shall maintain/retain all records 
relating to employee exposure, 
medical surveillance, medical 
monitoring, etc. for a minimum of 
thirty (30) years in accordance 
with OSHA regulation 29 CFR 
Part 1910.  

 

 

4.1.5.1 Submittals Pre-work The following submittals shall be 
approved by the Contracting 
Officer prior to starting any work 
under this contract: 
 
 a. The Contractor shall 
submit copies of all permits, 
certificates, licenses, etc., which 
are required by federal, state and 
local governments to engage in 
the hauling and disposal of 
hazardous/non-hazardous oily 
waste.  Award/notice to proceed 
will not be provided until all 
documentation (including 
Disposal Site permits) is  
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1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

Completed. Per Section F-
Deliveries  
 
 b. The Contractor is to 
provide copies of documentation 
necessary to show conformance 
with O.S.H.A. 1910.120, 
O.S.H.A. 1926.58 for all 
proposed employees scheduled to 
participate in the project.  The 
information should include, but is 
not limited to: 
 
  (1)  Worker Health 
and Safety Training for the 
handling and transporting of non-
hazardous and hazardous wastes. 
 
  (2)  A copy of the 
company's written Respirator 
Program. 
 
  (3)  A copy of the 
company's Medical Monitoring 
Program. 
 
 c. The Contractor is to 
provide photocopies of 
appropriate licenses for any and 
all drivers that would be utilized 
during the term of the contract.  
Also, provide proof of 
compliance with the new D.O.T. 
Commercial Driver’s License 
(CDL) requirement for all drivers 
involved with the contract. 
 
 d. The Contractor shall 
submit two (2) copies of the 
project specific Safety, Health, 
and Emergency Response Plan 
(SHERP).  The purpose of the 
SHERP is to ensure the safety of, 
and to provide protection against 
damage, injury, and loss to 
personnel, material, equipment 
and property on and around the 
work site.  The SHERP shall 
include, but is not limited to the 
following: 
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1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

(1)  The person or persons 
responsible for the 
implementation and enforcement 
of the plan on site. 
 
 (2)  A copy of all key 
safety personnel. 
 (3)  Employee training 
(for all related operations). 
 
 (4)  Accident reporting 
procedures. 
 
 (5)  Special safety 
requirements. 
 
 (6)  Spill and discharge 
control plan. 
 
 (7)  Environmental 
protection procedures. 
 
 (8)  Material handling 
plan. 
 
 (9)  Off site 
transportation procedures 

4.1.6 Regulatory 
Inspections 

The Contractor shall 
notify the Contracting 
Officer immediately 
by phone of any 
inspection visit by an 
agent or agents of any 
regulatory agency, 
(other than OSHA) at 
any time, occurring on 
the installation.   

After notification, the Contracting 
Officer will issue instructions, on 
how to proceed in cooperating 
with the inspector.  The 
Contractor shall submit a written 
report of the name(s), 
identification number(s), 
agency(s) of the inspector(s), and 
the reason for the visit.  The 
Contractor shall also submit a 
copy of all reports received.  If 
samples are collected, the 
Contractor shall obtain like 
samples, signed by the Inspector 
as like samples, to be submitted to 
the Contracting Officer with the 
written report.  In no case shall 
any inspector to be allowed to 
proceed with any inspection on 
the installation without proper 
identification, authorization, or 
permission of the Contracting 
Officer. 
 

Timely notification to 
the Contracting 
Officer and 
submission of all 
required reports and 
samples. 
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1800000 – Environmental 

Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

4.1.7 Reports and 
Records 

Timely submission of 
required reports and 
records. 

      a. Oil/Water Separator 
Inspection Report.  An Oil-Water 
Separator Inspection Report, 
Attachment J-1800000-03, shall 
be submitted to the Contracting 
Officer's Representative the next 
working day following the 
inspection. 
 
 b. Manifest Receipt.  A 
manifest receipt shall be 
submitted in accordance with 
requirements outlined in clause 
5.1.2.b. (5). 
 
 c. Other Reports and 
Permits.  The Contractor shall 
complete and process additional 
forms and permits as required by 
Federal, State, and local 
regulations. 
 
 d. Monthly 
Manpower/Material/ Equipment 
Report.  This report shall track 
monthly the number of contract 
personnel hours and materials 
associated with the work effort 
under this specification.  The 
Contractor shall prepare and 
forward this report with the 
monthly invoice to the 
Contracting Officer or his 
designated representative as 
detailed on Attachment J-
1800000-03. 
 e. Monthly Work 
Schedule.  The Contractor shall 
develop a monthly work schedule 
and shall submit this schedule to 
the Contracting Officer for 
approval five (5) working days 
prior to the start of the schedule 
month.  Monthly invoices not 
containing the required monthly 
work schedules will be 
considered incomplete and 
returned to the Contractor.  The 
schedule shall identify all work 
ordered on the indefinite quantity 
portion of the contract.  The 

Required reports and 
records are submitted 
in a timely manner 
according to 
established schedule. 
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Spec Item Title 
Performance 
Objective Related Information 

Performance 
Standard 

schedule shall identify indefinite 
quantity work by delivery order 
or job order number and title, and 
indicate the scheduled start and 
completion dates.  Changes or 
additions to any job that prevent 
the Contractor from completing 
the work on time or which change 
the scope of work should be 
reported to the Contracting 
Officer in writing. 
 
            f. All oil removed needs 
to be reported separately to the 
Contracting Officer by October 
15th for previous FY.  It should 
include disposal (tons), Disposal 
(cost), Recycled (tons), Recycled 
(cost), and Recycled (revenues) in 
order to meet mandatory Navy 
reporting requirements  
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  Government  N/A  Government  
0002  N/A  Government  N/A  Government  
0003  N/A  Government  N/A  Government  
0004  N/A  Government  N/A  Government  
0005  N/A  Government  N/A  Government  
0006  N/A  Government  N/A  Government  
0007  N/A  Government  N/A  Government  
0008  N/A  Government  N/A  Government  
0009  N/A  Government  N/A  Government  
0010  N/A  Government  N/A  Government  
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.246-4      INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996) 
 
(a) Definitions. "Services," as used in this clause, includes services performed, workmanship, and material furnished 
or utilized in the performance of services. 
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the 
services under this contract. Complete records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract performance and for as long afterwards as the 
contract requires. 
 
(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable 
at all times and places during the term of the contract. The Government shall perform inspections and tests in a 
manner that will not unduly delay the work. 
 
(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the 
Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these duties. 
 
(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to 
perform the services again in conformity with contract requirements, at no increase in contract amount. When the 
defects in services cannot be corrected by reperformance, the Government may (1) require the Contractor to take 
necessary action to ensure that future performance conforms to contract requirements and (2) reduce the contract 
price to reflect the reduced value of the services performed. 
 
(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform 
the services and charge to the Contractor any cost incurred by the Government that is directly related to the 
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performance of such service or (2) terminate the contract for default. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.223-9300 Inspection By Regulatory Agencies (JUN 1994) 
 

(a) Work performed under this contract is subject by State and Federal Government Regulatory agencies 
including those described below. 

 
(b) Permission has been granted by the Navy permitting Federal and State occupational health and safety 

officials to enter Navy shore installations, without delay and at reasonable times, to conduct routine 
safety and health investigations.  Permission also extends to safety and health investigations based on 
reports of unsafe conditions.  Occupational Health and Safety Administration (OSHA) officials may 
also investigate accidents or illnesses involving the Contractor’s employees.  Inspections may also be 
carried out by the Department of Labor to inspect for compliance with labor laws. 

 
(c) The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the 

agency inspection or review teams.  Contractor personnel shall be knowledgeable concerning the work 
being inspected, and participate in responding to all requests for information, inspection or review 
findings by regulatory agencies. 

 
(END OF CLAUSE)  
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.246-9303 Consequences of Contractor's Failure To Perform Required Services.  As prescribed in 46.407-
100(a)(1), insert the following clause: 
 

CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM 
REQUIRED SERVICES (OCT 2004) 

  
The Contractor shall perform all of the contract requirements.  The Government will inspect and assess 

Contractor performance in accordance with FAR 52.246-4, INSPECTION OF SERVICES - FIXED PRICE and 
the Section E provision entitled GOVERNMENT PERFORMANCE ASSESSMENT.  The Government will 
require re-performance, withhold payment, or seek other suitable consideration for unsatisfactory or non-
performed work.  When defects can’t be corrected by re-performance, the Government may reduce the price to 
reflect the reduced value of services performed. 

(a) PROCEDURES.  In the case of unsatisfactory or non-performed work, the Government: 

(1) may give the Contractor written notice of observed deficiencies prior to withholding payment 
for unsatisfactory or non-performed work and/or assessing liquidated damages.  Such written notice shall not 
be a prerequisite for withholding payment for non-performed work.  The Government may specify, as 
provided for below, that liquidated damages can be assessed against the Contractor.  Such liquidated damages 
are to compensate the Government for administrative costs and other expenses resulting from the 
unsatisfactory or non-performed work. 
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(2) may, at its option, allow the Contractor an opportunity to re-perform the unsatisfactory or 
non-performed work, at no additional cost to the Government.  In the case of daily work, corrective action 
must be completed within two hours of notice to the Contractor.  In the case of other work, corrective action 
must be completed within twenty-four hours of notice.  In addition, the Government can assess liquidated 
damages, as referenced above, in the amount of 15 percent of the value of all observed defects.  The original 
inspection results of the Contractor’s work will not be modified upon re-inspection.  However, the Contractor 
will be paid for satisfactorily re-performed work. 

(3) shall withhold from the Contractor’s invoice all amounts associated with the unsatisfactory or 
non-performed work at the prices set out in the Schedule or provided by other provisions of this contract, 
unless the Contractor is required to re-perform and satisfactorily complete the work.  In addition, the 
Government can assess liquidated damages, as referenced above, in the amount of 15 percent of the value of 
all observed defects. 

(4) may, at its option, perform the work by Government personnel or by other means.  The 
Government will reduce the amount of payment to the Contractor, by the amount paid to any Government 
personnel (based on wages, retirement and fringe benefits) plus material, or by the actual costs incurred to 
accomplish the work by other means.  If the actual costs cannot be readily determined, the prices set out in the 
Schedule will be used as the basis for the deduction.  In addition, the Government can assess liquidated 
damages, as referenced above, in the amount of 15 percent of the computed cost. 

(b) The Contractor is responsible for maintaining an effective Quality Control Program during the 
course of the contract.  Failure to maintain adequate quality control may result in Termination for Default. 

(c) Re-performance by the Contractor does not waive the Government’s right to terminate for 
nonperformance in accordance with FAR clause 52.249-8, DEFAULT (FIXED-PRICE SUPPLY AND 
SERVICE) of Section I and all other remedies for default as may be provided by law. 

(d) When WATCHSTANDING SERVICES apply.  If the Contractor fails to provide qualified 
personnel or allows any post to be unmanned for a total of 30 minutes in any shift, the Government may assign 
other persons to perform such work or withhold payment as specified below; 

(1) When Watchstanding Services are performed by Government employees, withholdings shall 
be computed based on the current Federal Pay Schedule including wages, retirement and fringe benefits of the 
Government employees (civilian or military) who actually performed the work.  In addition, the Government 
can assess liquidated damages, as referenced above, in the amount of 15 percent of the computed cost. 

(2) When non-performed Watchstanding Services are obtained under another contract, the 
Government will withhold an amount equal to the cost to the Government under that contract.  In addition, the 
Government can assess liquidated damages, as referenced above, in the amount of 15 percent of the cost. 

(3) If no guard replacement is furnished by the Government and the work is not performed, the 
Government will withhold an amount equal to the cost to the Government of having a Government employee 
perform the work.  In addition, the Government can assess liquidated damages, as referenced above, in the 
amount of N/A percent of the computed cost. 

(4) The Contractor will be held liable for property losses sustained by the Government as a 
direct, consequential result of a failure to furnish the required personnel. 

(5) Computations of the costs for Government employees to perform work not performed by the 
Contractor shall be in conformance with FAR 52.222-42, STATEMENT OF EQUIVALENT RATE FOR 
FEDERAL HIRES. 

 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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5252.246-9304 Estimating the Price of Non-performed or Unsatisfactory Work. 
 

In accordance with the “CONSEQUENCES OF THE CONTRACTOR’S FAILURE TO PERFORM 
REQUIRED WORK” clause NFAS 5252.246-9303, deductions may be taken for non-performed or 
unsatisfactory work.  In the event the price of non-performed or unsatisfactory work cannot be determined 
from the prices set out in the Schedule and any accompanying exhibits, or on the basis of the actual cost to 
the Government, estimated methods may be used.  Engineered Performance Standards (EPS) or other 
estimating sources may be utilized to estimate the cost of non-performed work or the costs which would be 
incurred in remedying unsatisfactory work.  The Government may estimate the cost using wage rate and 
fringe benefits included in the wage determinations included in the contract.  Government estimates of the 
Contractor’s overhead and profit rates, and Government estimates of material costs if applicable.  
Liquidated damages, to compensate the Government for administrative costs and other expenses resulting 
from the non-performed or unsatisfactory performance, will be calculated in accordance with the 
“CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED WORK” clause.   
 
(END OF CLAUSE) 
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Section F - Deliveries or Performance 
 
SECTION F 
 

SECTION F:  DELIVERIES OR PERFORMANCE 
F-1502000 – Facility Investment 

 

REPORTS 

Annex/   Sub-
annex Spec Item Report Title Quantity Submit To Due Date or Frequency 

1502000 3 Facility 
Maintenance Data 
Report  

As requested KO Maintain current and 
provide to KO upon 
request 

1502000 3 Warranty Records As requested KO Maintain current and 
provide to KO upon 
request 

1502000 3.1 
 

Service Call Status 
Report 

12 KO 
 

Monthly 
Sample service calls 
form located Annex-
0200000-05-Forms 

1502000 3.2 PM Program 1 KO 30 days following 
award/Annually 

1502000 3.2 
 

Preventive 
Maintenance 
Schedule 

12 KO 25th day of proceeding 
month/Monthly 

1502000 3.2 
 

Unaccomplished 
PM Report 

12 KO Monthly 

1502000 3.4 Integrated 
Maintenance 
Program (IMP) 

1 KO 30 days following 
award/Annually 

1502000 3.4 IMP Schedule 12 KO Monthly 

1502000 3.4 IMP Maintenance 
and Repair Status 
Report 

12 KO Monthly 
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DELIVERABLES 

 
Distribution 

Annex/Spec 
Item 

Form 
Attachment 

Number 

 

Deliverable Title 
Date(s) of 

Submission 
Original/ 
Copies 

Number 
of Copies 
(including 
original) Frequency 

1503020/2.2.1 N/A Copy of State 
Certification for 
Contractor Personnel  

15 calendar 
days prior to 
start of work.  

Copies of 
renewed 

certifications 
shall also be 
submitted. 

KO 2 As 
required 

1503020/2.3.1 N/A Copy of Local/State 
Business License 

Prior to 
contract 
award.  

Copies of 
renewed 

licenses shall 
also be 

submitted. 

KO 2 1 per state 

1503020/2.3.2 N/A Permits 5 days prior to 
the start of 

work 
requiring 
permits. 

KO 2 As 
required 

1503020/2.3.4 N/A Ultra-Low Volume 
(ULV) Equipment 
Calibration and 
Droplet Analysis 
Report 

15 days prior 
to the start of 

work and 
thereafter 
every 50 

hours of ULV 
equipment 

use. 

KO 2 As 
required 

1503020/2.3.5 J-1503020-02 Planned Pesticide Use 
Sheets including 
Pesticide Labels and 
Material Safety Data 
Sheets (MSDS) 

With the 
proposal. 
Note: Any 
proposed 

changes in 
pesticide 

usage shall be 
submitted for 
KO approval 

at least 5 
business days 
in advance of 
pesticide use. 

KO 2 1 for each 
pesticide 

per pest as 
required 

1503020/3 N/A Contractor's Work 
Plan 

With the 
proposal. 

KO 2 1 per 
proposal 
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DELIVERABLES 
 

Distribution 

Annex/Spec 
Item 

Form 
Attachment 

Number 

 

Deliverable Title 
Date(s) of 

Submission 
Original/ 
Copies 

Number 
of Copies 
(including 
original) Frequency 

1503020/3 N/A Report of Conditions 
Conducive to Pest 
Infestation 

1 working day 
after citing 
conditions. 

KO 2 As 
required 

1503020/3.2 N/A Five-year Termite 
Treatment Warranties 

10 days 
following the 

treatment. 

KO 2 As 
required 

1503020/3, 4 J-1503020-09 Termite and Wood 
Decay Inspection (DD 
Form 1070) (per the 
appropriate Pest 
Group Sheet) 

10 working 
days after 
inspection 
completed. 

KO 2 As 
required 

1503020/3, 4 N/A Stored Product Pest 
Survey (per the 
appropriate Pest 
Group Sheet) 

Within 1 day 
of the survey. 

KO 2 As 
required 

1503020/3.3 J-1503020-013 Report of Pest 
Management 
Operations 

Electronically 
once per 

month by the 
15th of the 
following 

month 
(Example: 

July data must 
be submitted 
by August 

15). 

KO 2 Monthly 
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Instructions for Contractor's Work Plan 
 

The CWP shall adhere to applicable publications and directives contained in J-1503020-XX (Applicable 
Publications and Directives).  The CWP will require approval by the Contracting Officer (KO). The CWP shall 
establish the strategy and methods for conducting a safe, effective, and environmentally sound pest management 
program in compliance with these specifications.  Prospective contractors may review the installation’s historical 
records of pest activity and abatement actions, survey facilities and grounds, and consult with the Installation PMC 
in development of a plan.  The CWP shall address continuous monitoring, pest response and removal procedures, 
record keeping, warranties, education and communication to installation personnel to prevent pests and disease 
vectors, bird control on applicable airfields and in hangars, etc.  The IPM approach should use targeted (i.e., 
effective, environmentally sound) methods including habitat/facility modification, biological/genetic/cultural 
control, mechanical/physical control, and where necessary, the judicious use of least hazardous pesticides.  The 
CWP shall include labels, MSDS sheets, and planned pesticide use sheets and comply with all applicable local, 
state, and Federal regulations, and the IPMP. 
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Instructions for Field Pest Management Record Form 
 

The Contractor shall use the NAVFAC PPMC approved/provided on-line reporting system to provide a summary 
printout electronic copy of the data.  The website is: https://clients.emainc.com/dcs/ 
pestmanagement/PesticideLogon.asp.  The regional NAVFAC Applied Biology Center should be contacted to 
obtain a password and instructions to use the system.  The report shall include individual daily records of all pest 
control operations, both chemical and non-chemical, including surveys.  Records should be electronically submitted 
on a monthly basis to the KO by the 15th day of the month in Microsoft Excel (1997 or later version) via diskette, e-
mail attachment, etc.  J-1503020-XX (Field Pest Management Record Form) may be used as a field data entry sheet 
at the contractor’s discretion. 
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1503030 – Refuse Collection and Recycling 

 
SECTION F: DELIVERIES OR PERFORMANCE 

 
REPORTS 

Annex/   Sub-
annex Spec Item Report Title Quantity Submit To Due Date/Frequency 

      
1503030 2.2 Weight Ticketing 12 KO 10th working day of 

each month/Monthly 

1503030 2.3 Permits and 
Licenses 

1 KO 15 days after award 

1503030 3.1 Solid Waste 
Collection Schedule 

1 KO 15 days after 
award/Annually 
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1503050 – Grounds Maintenance 

 
SECTION F:  DELIVERIES OR PERFORMANCE 

 

REPORTS 

Annex/  
Sub-annex 

Spec 
Item 

 
Report Title Quantity Submit to Due Date/Frequency 

1503050 3.1 Improved Grounds 1 KO 15 Days after 
award/Annually 

1503050 3.1.1 Lawn Care/Schedule/Submittals 1 KO 15 Days after 
award/Annually 

1503050 3.1.1.1 Mowing and Trimming 1 KO Annually 

1503050 3.1.1.2 Edging 1 KO Annually 

1503050 3.1.2 Irrigation Systems Repair Plan and 
Monthly Schedule for 
Maintenance 

1 KO Not Applicable 

1503050 3.1.3 Debris Removal Schedule 1 KO 15 days after 
award/annually 

1503050 3.1.4 Shrub and Hedge Maintenance 
Schedule 

1 KO 15 days after 
award/annually 

1503050 3.1.5 Plant and Bed Maintenance 1 KO 15 days after 
award/annually 

1503050 3.1.6 Tree Maintenance Schedule 1 KO 15 days after 
award/annually 

1503050 3.1.7 Storm Drainage Systems 1 ea KO Within 24 hours in 
writing of obstructions in 
sub surface drain lines 
beyond Contractor’s 
Responsibility 
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DELIVERABLES 
Section F 

Distribution 

Annex/   Spec 
Item 

Form 
Attachment 

Number Deliverable Title 
Date (s) of 
Submission 

Original/ 
Copies 

Number 
of Copies 
(includin

g 
original) Frequency 

1503060 / 
3.1.1 

N/A Pavement 
Sweeping 
Schedule  

15 working 
days after 
award  and 
15 working 

days after the 
start of each 
option year 

  

KO/FMD 4 Annually 

1503060 / 
3.2.1.1 

N/A Snow Removal 
Plan 

15 working 
days after 

award and 15 
working days 
after the start 

of each 
option year  

KO/FMD 4 Annually 

1503060/3.1.
1 

N/A Pavement 
Sweeping Log 

Quarterly KO/FMD 4 Quarterly 
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1800000 - Environmental 

 
SECTION F: DELIVERIES OR PERFORMANCE 

 
 

REPORTS 
Annex/   Sub-

annex Spec Item Report Title Quantity Submit To Due Date or Frequency 
1800000 2.2 CAC Report Not 

Applicable 
Not Applicable Not Applicable 

1800000 2.4 Health and Safety 
Plan 

1 ea Installation’s 
Environmental 
Office 

Within 30 days after 
award, one time only 
 

1800000 2.6 Records and Reports 
– including NREA’s 
Air Permit Support 
for Generators 
 

As 
Requested 

Installation’s 
NREA’s Air 
Program 
Manager 

Monthly 

1800000 3.1.1 Sampling Reports As 
Requested 

Contracting 
Officer 

Within 2 days of 
notification 

1800000 3.1.2 Field Testing Reports As 
Requested 

Contracting 
Officer 

Field Test completed 
within 2 days of 
notification 

1800000 3.1.3 Laboratory Analysis 
Reports 

As 
Requested 

Contracting 
Officer 

Samples are analyzed 
and results are reported 
within 14 days of 
receipt of sample. 

1800000 4.1.7 Oil/Water Separator 
Inspection Report 

As 
Requested 

Contracting 
Officer’s 
Representative 

Next working day 
following inspection. 

1800000 4.1.7 Manifest Receipt As 
Requested 

Contracting 
Officer’s 
Representative 

As specified 

1800000 4.1.7 Monthly 
Manpower/Material/ 
Equipment Report 

1 ea. Month 
 
 

Contracting 
Officer’s 
Representative 

Monthly 

1800000 4.1.7 Monthly Work 
Schedule 

1 ea. Month  Contracting 
Officer 

Submit schedule to 
Contracting Officer for 
approval five (5) 
working days prior to 
the start of the schedule 
month. 

 
Submission Requirements 
Weekly – at the start of the following Monday 
Monthly, Quarterly, Annually – with the monthly invoice 
 



N40080-13-R-2090 
 

Page 138 of 201 
 

 

RECORDS 
 
1.  The Contractor shall maintain Sampling, Testing and Laboratory Services records for a period of five (5) years.  
Such records shall include, but are not limited to, the following: 

a. Sampling, field testing and laboratory personnel training and certifications 
b. Sampling and field testing records 
c. Laboratory analysis records 

  
2.  The Contractor shall maintain a database of all hazardous materials (HM) and hazardous wastes (HW) handled 
for a period of five (5) of years.  Database records shall include, but are not limited to, the following: 

a. Date, location and from which activity the HM/HW was received 
b. Classification of HM/HW material 
c. Facility the HM/HW was transported to 
d. Date when the HM/HW material was segregated or consolidated and into which container 
e. Date when the container is transported again and to which facility or activity 

 
3.  The Contractor shall maintain a HM/HW Collection Log five (5) years.   Database records shall include, but are 
not limited to, the following:  

a. Date, time, name of requester 
b. Specific service requested 
c. Completion time 

 
4.  The Contractor shall maintain a HM/HW Transportation Log for a period of five (5) years.  Such records shall 
include, but are not limited to, the following: 

a. Date and time of transportation of HM/HW 
b. Route or segment of public highway used to transport HM/HW 
c. Classifications of all HM/HW transported 

 
5.  The Contractor shall maintain a Groundwater Monitoring Field Logbook for a period of five (5) years.  Such 
records shall include, but are not limited to, the following: 

a. Date and time of inspection and sampling 
b. Type of inspection and sampling 
c. Locations of monitoring wells 
d. All inspection and sampling data 
e. Name of person conducted the inspection and sampling 

 
6.  The Contractor shall maintain a Storm Water Monitoring Field Logbook for a period of five (5) years.  Such 
records shall include, but are not limited to, the following: 

a. Date and time of inspection and sampling 
b. Date of sample analysis  
c. Locations of the monitoring points 
d. All inspection, sampling and analysis data 
e. Name of person conducted the inspection and sampling 

 
 
 
 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
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0001  POP 01-FEB-2016 TO 

31-JAN-2017  
N/A  ROICC 

ELIZABETH MUDD 
BLDG. 2004 BARNETT AVE 
P.O. BOX 1855 
QUANTICO VA 22134-0855 
703-784-0311 
FOB:  Destination  

N40080  

          
0002  POP 01-FEB-2016 TO 

31-JAN-2017  
N/A  N/A 

FOB:  Destination  
  

          
0003  POP 01-FEB-2017 TO 

31-JAN-2018  
N/A  N/A 

FOB:  Destination  
  

          
0004  POP 01-FEB-2017 TO 

31-JAN-2018  
N/A  N/A 

FOB:  Destination  
  

          
0005  POP 01-FEB-2018 TO 

31-JAN-2019  
N/A  N/A 

FOB:  Destination  
  

          
0006  POP 01-FEB-2018 TO 

31-JAN-2019  
N/A  N/A 

FOB:  Destination  
  

          
0007  POP 01-FEB-2019 TO 

31-JAN-2020  
N/A  N/A 

FOB:  Destination  
  

          
0008  POP 01-FEB-2019 TO 

31-JAN-2020  
N/A  N/A 

FOB:  Destination  
  

          
0009  POP 01-FEB-2020 TO 

31-JAN-2021  
N/A  N/A 

FOB:  Destination  
  

          
0010  POP 01-FEB-2020 TO 

31-JAN-2021  
N/A  N/A 

FOB:  Destination  
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Section G - Contract Administration Data 
 
SECTION G 
 
 
G.1 CONTRACT ADMINISTRATION 
 
This solicitation will result in the award of one contract.  Upon award of this contract, Contract Administration shall 
be assigned to the following Facilities Contracting Department. 
 
FEAD QUANTICO 
Quantico Marine Corps Base 
P. O. Box 1855 
2004 Barnett Avenue 
Quantico, VA 22134-2134 
 
G.2 RELEASE OF CLAIMS 
 
The contractor shall, with the final invoice for the base term and each option period, provide a release of claims 
worded similar to the following: 
 
“The undersigned Contractor does, and by the receipt of said sum shall for itself, its successors and assigns, remise, 
release and forever discharge the Government, its officers, agents, and employees, of and from all liabilities, 
obligations and claims whatsoever in law and in equity under or arising to day out of said contract.” 
 
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.204-0001  Line Item Specific: Single Funding  SEP 2009    
252.204-0006  Line Item Specific:  Proration  SEP 2009    
252.204-7006  Billing Instructions  OCT 2005    
 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7003     ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS 
(JUNE 2012) 
 
(a) Definitions. As used in this clause– 

 
(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal 
Acquisition Regulation. 
 
(2) Electronic form means any automated system that transmits information electronically from the initiating system 
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for 
submission of payment requests. However, scanned documents are acceptable when they are part of a submission of 
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a payment request made using Wide Area WorkFlow (WAWF) or another electronic form authorized by the 
Contracting Officer. 
 
(3) Payment request means any request for contract financing payment or invoice payment submitted by the 
Contractor under this contract. 
 
(4) Receiving report means the data required by the clause at 252.246-7000, Material Inspection and Receiving 
Report. 
 
(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests and receiving 
reports using WAWF, in one of the following electronic formats that WAWF accepts: Electronic Data Interchange, 
Secure File Transfer Protocol, or World Wide Web input. Information regarding WAWF is available on the Internet 
at https://wawf.eb.mil/. 
 
(c) The Contractor may submit a payment request and receiving report using other than WAWF only when– 
 
(1) The Contracting Officer administering the contract for payment has determined, in writing, that electronic 
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the 
Contracting Officer's determination with each request for payment;  
 
(2) DoD makes payment for commercial transportation services provided under a Government rate tender or a 
contract for transportation services using a DoD-approved electronic third party payment system or other exempted 
vendor payment/invoicing system (e.g., PowerTrack, Transportation Financial Management System, and Cargo and 
Billing System); 
 
(3) DoD makes payment for rendered health care services using the TRICARE Encounter Data System (TEDS) as 
the electronic format; or 
 
(4) When the Governmentwide commercial purchase card is used as the method of payment, only submission of the 
receiving report in electronic form is required. 
 
(d) The Contractor shall submit any non-electronic payment requests using the method or methods specified in 
Section G of the contract. 
 
(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate 
payment clauses in this contract when submitting payments requests. 
 
(End of clause) 
 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 
  
(a) Definitions. As used in this clause-- 
 
Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 
activity, or organization. 
     
Document type means the type of payment request or receiving report available for creation in Wide Area 
WorkFlow (WAWF). 
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Local processing office (LPO) is the office responsible for payment certification when payment certification is done 
external to the entitlement system. 
     
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 
of Payment Requests and Receiving Reports. 
     
(c) WAWF access. To access WAWF, the Contractor shall-- 
     
(1) Have a designated electronic business point of contact in the System for Award Management at 
https://www.acquisition.gov; and 
     
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 
available at this Web site. 
     
(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 
Course and use the Practice Training Site before submitting payment requests through 
WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 
https://wawf.eb.mil/. 
     
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 
Interchange, or File Transfer Protocol. 
     
(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 
requests and receiving reports in WAWF for this contract/order: 
     
(1) Document type. The Contractor shall use the following document type(s). 
 
NAVY CONSTRUCTION/FACILITIES MANAGEMENT INVOICE 
     
(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 
WAWF, as specified by the contracting officer. 
 
Inspection:  N44199 
Acceptance:  N44199 
    
(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 
applicable fields in WAWF when creating payment requests and receiving reports in the 
system. 
  
Routing Data Table* 
-------------------------------------------------------------------------------------------- 
Field Name in WAWF   Data to be entered in WAWF 
-------------------------------------------------------------------------------------------- 
Pay Official DoDAAC   N68732 
Issue By DoDAAC   N44199 
Admin DoDAAC    N44199 
Inspect By DoDAAC   N44199 
Ship To Code    N/A 
Ship From Code    N/A 
Mark For Code    N/A 
Service Approver (DoDAAC)  N/A 
Service Acceptor (DoDAAC)  N/A 
Accept at Other DoDAAC   N/A 
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LPO DoDAAC    N44199 
DCAA Auditor DoDAAC   N/A 
Other DoDAAC(s)   N/A 
-------------------------------------------------------------------------------------------- 
    
(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 
(e.g. timesheets) in support of each payment request. 
     
(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send 
Additional Email Notifications” field of WAWF once a document is submitted in the system. 
 
quanticoinvoice@navy.mil 
     
(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 
following contracting activity's WAWF point of contact. 
   
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 
  
(End of clause) 
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Section H - Special Contract Requirements 
 
SECTION H 
 
GENERAL INFORMATION 
 
 
H.1 Contract Title: Facilities Support Services at Building 27130/MDIA/Russell Knox along with the DSS 

Annex Building and Parking Garage at Quantico Marine Corps Base, Quantico, Virginia.    
 
H.2 Type of Contract:      This is a combination Firm-Fixed Price (FFP) / Indefinite Delivery Indefinite Quantity 

(IDIQ) type contract. 
 
H.3 Minimum Guarantee: The Firm-Fixed Price portion of the contract is the minimum guarantee.  Refer 

to NFAS 5252.216-9313 MINIMUM AND MAXMUM QUANTITIES. 
 
H.4 Set-Aside:    This procurement is being set-aside for 100% small businesses.  
 
H.5 NAICS Code: The NAICS Code assigned to this procurement is 561210 with a small business size 

standard of $38,500,000.00.  Refer to On-Line Representations and Certifications Applications (ORCA) 
via https://www.sam.gov/portal/public/SAM) (FAR 52.219-1 Small Business Program Representation 
(May 2004)). 

 
H.6 Wage Determination (Service)/Collective Bargaining Agreement (CB): Service Contract Act (SCA) Wage 

Determination and a Collective Bargaining Agreement are included in this solicitation.  Refer to Section J. 
 
H.7 Contract Term: This contract contains provision for a Base Period with 4 option periods, not to exceed a 

total of sixty (60) months.  The Government reserves the right to have a reduced base year.  The 
Government has the option to extend the term of the contract in accordance with Section I, Contract 
Clause, 5252.217-9301, Option to Extend the Term of Contract-Services.  In the option periods, the 
Government may adjust the prices, if applicable, based on the new Department of Labor Wage 
Determination.  

 
H.8 Bid Guarantee/Bonding Requirements:  NOT REQUIRED for this procurement. 
 
H.9 Period of Performance: The proposed phase-in period, base period and option periods are as follows: 
 
   Phase-In Period  1 November 2015 through 31 January 2016 
   Base Period  1 February 2016 through 31 January 2017 
   1st Option  1 February 2017 through 31 January 2018 
   2nd Option 1 February 2018 through 31 January 2019 
   3rd Option 1 February 2019 through 31 January 2020 
   4th Option 1 February 2020 through 31 January 2021 
 
H.10 Evaluation of Proposals: Please refer to Sections L & M. 
 
H.11 Contract Line Items (CLINs): Description of the basic contract line items (CLINs), and option 

CLINs: 
 

CLIN Description 

CLIN 0001 Base Period Firm Fixed Price  
CLIN 0002 Base Period Indefinite Delivery Indefinite Quantity 
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CLIN 0003 1st Option Period Firm Fixed Price  
CLIN 0004 1st Option Period Indefinite Delivery Indefinite Quantity 
  
CLIN 0005 2nd  Option Period Firm Fixed Price  
CLIN 0006 2nd  Option Period Indefinite Delivery Indefinite Quantity 
  
CLIN 0007 3rd  Option Period Firm Fixed Price 
CLIN 0008 3rd  Option Period Indefinite Delivery Indefinite Quantity 
  
CLIN 0009 4th Option Period Firm Fixed Price  
CLIN 0010 4th Option Period Indefinite Delivery Indefinite Quantity 

 
 
H.12 Contract Line Items (CLINs) and Contract Exhibit Line Items:  
  

a.  Offerors shall enter unit prices for Exhibit Line Items Number (ELINs) for the Firm-Fixed Price Base 
Year and IDIQ Base Year. Offerors shall also enter a proposed inflation rate for out year pricing *Inflation 
shall be submitted as a decimal (e.g. 1.01 inflation rate would indicate a 1% increase year to year), whereas 
0.99 = 1% decrease year to year). This inflation rate will be utilized for all modifications throughout the 
contract period unless another rate is agreed upon both parties for any future ELIN items. 
 
b. In the event there is a difference between the unit price and the extended total amount, the unit price will 
be held to be the intended bid and the total of the CLIN, SLIN and Exhibits Line Items (ELINs) will be 
recomputed accordingly. The CLIN, which included this SLIN will also be recomputed to take into 
account the changes in the contract SLINs or ELINs. If the offeror provides a total amount for a CLIN, 
SLIN, or ELIN, but fails to enter the unit price, the total amount divided by the CLIN, SLIN or ELIN 
quantity will be held to be the intended unit price. 
 
c. The Schedule of Firm Fixed Price Work and the Schedule of Indefinite Quantity Work (See B.10 for 
description of CLINs) will be used as the basis for deductions in accordance with NFAS 5252.246-9303, 
“CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED SERVICES” in 
Section E. 
 

H.13  Indefinite Quantity Contract Line Item Quantities: 
 
Once the estimated quantities for individual line items shown in the Schedule have been ordered, additional 
quantities may be ordered as long as the overall not-to-exceed (NTE) amount of the contract per year is not 
exceeded and the Contractor agrees by signing the task order. 
 

H.14  Unit Price Adjustments in Option Periods: 
 

The Contracting Officer will make price adjustments for applicable workers subject to the Service Contract 
Act in accordance with FAR Clause 52.222-43 Fair Labor Standards Act and Service Act-Price 
Adjustment (Multiple Year and Option Contracts). 

 
H.15  Period of Performance – Less Than One Year: 

 
Offers shall be submitted for the performance of work for a period of one year. The contractor is cautioned 
to recognize that the initial term of the contract may be for a period of less than one year. In the event that 
the period of performance is less than one year, the Government will reduce the individual line item 
quantities to reflect work remaining in the contract term and no other adjustments to the pro-rated contract 
price will be made. 
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H.16  Government Purchase Card: 

 
Indefinite Quantity work may be ordered at the prices offered in one of two ways: 
 
1)  by the issuing activity using a DD Form 1155 “Order for Supplies and Services”, or 
2) by an authorized Government user via a Government Purchase Card (GPC through the DoD Emall.  
When receiving DoD Emall orders against Section B, the contractor shall provide the supplies and services 
at the offered price without additional markup or handling fee. 

 
H.17 Contractor Support of Electronic Facilities Support Contracting (e-FSC): 
 

The contractor is required to offer IQ pre-priced line item services to authorized Government personnel 
when they are ordering the work directly via the Government Purchase Card (GPC) program.  When 
receiving GPC orders against Section B, the contractor shall provide the supplies and services at the 
offered price without additional markup or handling fee. 
 
The contractor agrees to accept and process electronically submitted GPC orders for IQ services, including 
those orders issued through the DoD EMALL.  The DoD EMALL is a U.S. Government (USG) owned and 
operated web-based ordering system that enables any Department of Defense (DoD) or Federal activity to 
search for and order goods and services.  Authorized GPC users will receive approved accounts on DoD 
EMALL to view and order IQ line items.  The current list of GPC users authorized to place orders with the 
contractor for services will be furnished by letter to the contractor from the Contracting Officer. 
 
The contractor is required to receive electronic IQ orders from the DoD EMALL using 128-bit encrypted 
email.  The contractor agrees to purchase, install, and utilize the most recent version of PGP Personal 
software, or a comparable solution, for the purpose of decrypting order notification emails from the DoD 
EMALL. 
 
The contractor shall post updates on order delivery schedule and performance to the DoD EMALL in a 
timely manner. 
 
The contractor shall track quantities and report total ordered quantity in DOD EMALL and approved DD 
1155’s by line item number each month and year-to-date.  The report shall be due to the Contracting 
Officer by the fifth day of each preceding month.  The contractor must track and report when total dollar 
value of all orders from both GPC purchases and DD 1155s exceed 75% of the combined Section B Pre-
Priced Line Item quantities. 

 
H.18 Historical and Archaeological Resources:   
 

Carefully protect in-place and report immediately to the Contracting Officer historical and archaeological 
items or human skeletal remains discovered in the course of work.  Stop work in the immediate area of the 
discovery until directed by the Contracting Officer to resume work.  The Government retains ownership 
and control over historical and archaeological resources. 

 
H.19 Submittals: 
 

The offeror must submit a Price Proposal. 
 

H.20 Request for Proposals (RFP)/Request for Information (RFI)/Clarification Questions:  
 
Solicitation and RFP files are posted to the Navy Electronic Commerce Online (NECO) website 
(https://www.neco.navy.mil/) as mandated by our agency. By necessity, these files are protected to prevent 
unauthorized editing.   
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It is the sole responsibility of the offeror to obtain the RFP files, along with any Amendments, from this 
website. 
 
Unprotected editable file copies of the RFP documents including: Word, Excel and/or PDF files (Adobe 
Acrobat Files) will not be provided. Please plan accordingly. 
 
Contractors are required to review the entire solicitation package before submitting questions. Inquiries 
during the proposal preparation period shall be submitted via email to Annie Nguyen at 
annie.nguyen@navy.mil at least ten (10) business days before proposals are due. RFI Cut-off date: 
Thursday, May 7, 2015. 
 
Inquiries must be in Word Document format and submitted through the Prime Contractor only. 
Subcontractors with questions must submit them through the Prime Contractor. 

 
H.21  Solicitation: 
 

This solicitation incorporates by reference a Performance Work Statement (PWS) developed by using 
NAVFAC performance-based specifications. The PWS consists of Annexes 1, 2, 4, 15, and 18. The 
contractor will be required to meet the specification in those Annexes as if they were set forth in Section C. 

 
H.22  Pre-Proposal Conference and Site Visit: Please refer to Section L, Instructions, Conditions, and Notice 

to Offerors. 
 
H.23  Phase-In Period: 
 

After official notification of award, the contractor will be provided a phase-in period of 90 days to prepare 
for the start of the contract. Rapidgate is a requirement of this contract and can take up to 30 days to be 
processed. Please ensure that upon award you are registered for base access. The offeror will have to utilize 
daily passes for deliveries until granted rapid gate access. 
 

H.24  Bid Schedule: 
 
 To be completed via Attachment J-0200000-13 ELINs in Section J, List of Attachments. 
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Section I - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-11  Certification And Disclosure Regarding Payments To 

Influence Certain Federal Transactions  
SEP 2007    

52.203-12  Limitation On Payments To Influence Certain Federal 
Transactions  

OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    
52.203-14  Display of Hotline Poster(s)  DEC 2007    
52.203-15  Whistleblower Protections Under the American Recovery and 

Reinvestment Act of 2009  
JUN 2010    

52.203-16  Preventing Personal Conflicts of Interest  DEC 2011    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.204-2  Security Requirements  AUG 1996    
52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  
MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
JUL 2013    

52.204-13  System for Award Management Maintenance  JUL 2013    
52.207-3  Right of First Refusal of Employment  MAY 2006    
52.209-6  Protecting the Government's Interest When Subcontracting 

With Contractors Debarred, Suspended, or Proposed for 
Debarment  

AUG 2013    

52.209-9  Updates of Publicly Available Information Regarding 
Responsibility Matters  

JUL 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

MAY 2012    

52.211-16  Variation In Quantity  APR 1984    
52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.215-14  Integrity of Unit Prices  OCT 2010    
52.217-5  Evaluation Of Options  JUL 1990    
52.219-6  Notice Of Total Small Business Set-Aside  NOV 2011    
52.219-8  Utilization of Small Business Concerns  MAY 2014    
52.219-14  Limitations On Subcontracting  NOV 2011    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-19  Child Labor -- Cooperation with Authorities and Remedies  JAN 2014    
52.222-21  Prohibition Of Segregated Facilities  FEB 1999    
52.222-26  Equal Opportunity  MAR 2007    
52.222-35  Equal Opportunity for Veterans  SEP 2010    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
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52.222-37  Employment Reports on Veterans  SEP 2010    
52.222-40  Notification of Employee Rights Under the National Labor 

Relations Act  
DEC 2010    

52.222-41  Service Contract Labor Standards  MAY 2014    
52.222-43  Fair Labor Standards Act And Service Contract Labor 

Standards - Price Adjustment (Multiple Year And Option 
Contracts)  

MAY 2014    

52.222-44  Fair Labor Standards And Service Contract Labor Standards- 
Price Adjustment  

MAY 2014    

52.222-50  Combating Trafficking in Persons  FEB 2009    
52.222-54  Employment Eligibility Verification  AUG 2013    
52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  
AUG 2011    

52.225-1  Buy American Act--Supplies  MAY 2014    
52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-1  Authorization and Consent  DEC 2007    
52.227-2  Notice And Assistance Regarding Patent And Copyright 

Infringement  
DEC 2007    

52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.232-1  Payments  APR 1984    
52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-11  Extras  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-18  Availability Of Funds  APR 1984    
52.232-23  Assignment Of Claims  MAY 2014    
52.232-25  Prompt Payment  JUL 2013    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-36  Payment by Third Party  MAY 2014    
52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.232-40  Providing Accelerated Payments to Small Business 

Subcontractors  
DEC 2013    

52.233-1  Disputes  MAY 2014    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.239-1  Privacy or Security Safeguards  AUG 1996    
52.242-13  Bankruptcy  JUL 1995    
52.242-15  Stop-Work Order  AUG 1989    
52.242-17  Government Delay Of Work  APR 1984    
52.243-1 Alt I  Changes--Fixed Price (Aug 1987) -  Alternate I  APR 1984    
52.244-6  Subcontracts for Commercial Items  MAY 2014    
52.245-1  Government Property  APR 2012    
52.245-9  Use And Charges  APR 2012    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.248-1  Value Engineering  OCT 2010    
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52.249-2  Termination For Convenience Of The Government (Fixed-
Price)  

APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.203-7003  Agency Office of the Inspector General  DEC 2012    
252.204-7000  Disclosure Of Information  AUG 2013    
252.204-7002  Payment For Subline Items Not Separately Priced  DEC 1991    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 

The Government of a Terrorist Country  
MAR 2014    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
252.215-7000  Pricing Adjustments  DEC 2012    
252.217-7012  Liability and Insurance  AUG 2003    
252.223-7001  Hazard Warning Labels  DEC 1991    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage And Disposal Of Toxic And 

Hazardous Materials  
APR 2012    

252.223-7008  Prohibition of Hexavalent Chromium  JUN 2013    
252.225-7001  Buy American And Balance Of Payments Program  DEC 2012    
252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2012    
252.225-7012  Preference For Certain Domestic Commodities  FEB 2013    
252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    
252.225-7036  Buy American--Free Trade Agreement--Balance of Payments 

Program  
DEC 2012    

252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

JUN 2012    

252.232-7009  Mandatory Payment by Governmentwide Commercial 
Purchase Card  

DEC 2006    

252.232-7010  Levies on Contract Payments  DEC 2006    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  
APR 2012    

252.245-7002  Reporting Loss of Government Property  APR 2012    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.247-7012  Ordering Limitation  DEC 1991    
252.247-7023  Transportation of Supplies by Sea  APR 2014    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
5252.209-9300  Organizational Conflicts of Interest  JAN 2003    
5252.216-9300  Appointment of Ordering Officer(s)  JAN 2003    
5252.216-9313  Maximum Quantities  JAN 2003    
5252.237-9301  Substitutions of Key Personnel  JAN 2003    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-1     APPROVAL OF CONTRACT (DEC 1989) 
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This contract is subject to the written approval of the Contracting Officer and shall not be binding until so approved. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.209-5     CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010) 
 
(a)(1) The Offeror certifies, to the best of its knowledge and belief, that-  
 
(i) The Offeror and/or any of its Principals-  
 
(A) Are (  ) are not (  ) presently debarred, suspended, proposed for debarment, or declared ineligible for the award 
of contracts by any Federal agency;  
 
(B) Have (  ) have not (  ), within a three-year period preceding this offer, been convicted of or had a civil judgment 
rendered against them for: commission of fraud or a criminal offense in connection with obtaining, attempting to 
obtain, or performing a public (Federal, State, or local) contract or subcontract; violation of Federal or State 
antitrust statutes relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, tax evasion, violating Federal criminal tax laws, or 
receiving stolen property (if offeror checks “have”, the offeror shall also see 52.209-7, if included in this 
solicitation); and  
 
(C) Are (  ) are not (  ) presently indicted for, or otherwise criminally or civilly charged by a governmental entity 
with, commission of any of the offenses enumerated in paragraph (a)(1)(i)(B) of this provision.; and 
 
(D) Have      , have not      , within a three-year period preceding this offer, been notified of any delinquent 
Federal taxes in an amount that exceeds $3,000 for which the liability remains unsatisfied. 
 
(1) Federal taxes are considered delinquent if both of the following criteria apply: 
 
(i) The tax liability is finally determined. The liability is finally determined if it has been assessed. A liability is not 
finally determined if there is a pending administrative or judicial challenge. In the case of a judicial challenge to the 
liability, the liability is not finally determined until all judicial appeal rights have been exhausted. 
 
(ii) The taxpayer is delinquent in making payment. A taxpayer is delinquent if the taxpayer has failed to pay the tax 
liability when full payment was due and required. A taxpayer is not delinquent in cases where enforced collection 
action is precluded. 
 
(2) Examples. (i) The taxpayer has received a statutory notice of deficiency, under I.R.C. Sec.  6212, which entitles 
the taxpayer to seek Tax Court review of a proposed tax deficiency. This is not a delinquent tax because it is not a 
final tax liability. Should the taxpayer seek Tax Court review, this will not be a final tax liability until the taxpayer 
has exercised all judicial appeal rights. 
 
(ii) The IRS has filed a notice of Federal tax lien with respect to an assessed tax liability, and the taxpayer has been 
issued a notice under I.R.C. Sec.  6320 entitling the taxpayer to request a hearing with the IRS Office of Appeals 
contesting the lien filing, and to further appeal to the Tax Court if the IRS determines to sustain the lien filing. In 
the course of the hearing, the taxpayer is entitled to contest the underlying tax liability because the taxpayer has had 
no prior opportunity to contest the liability. This is not a delinquent tax because it is not a final tax liability. Should 
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the taxpayer seek tax court review, this will not be a final tax liability until the taxpayer has exercised all judicial 
appeal rights. 
 
(iii) The taxpayer has entered into an installment agreement pursuant to I.R.C. Sec.  6159. The taxpayer is making 
timely payments and is in full compliance with the agreement terms. The taxpayer is not delinquent because the 
taxpayer is not currently required to make full payment. 
 
(iv) The taxpayer has filed for bankruptcy protection. The taxpayer is not delinquent because enforced collection 
action is stayed under 11 U.S.C. 362 (the Bankruptcy Code). 
 
(ii) The Offeror has (  ) has not (  ), within a three-year period preceding this offer, had one or more contracts 
terminated for default by any Federal agency.  
 
(2) Principal, for the purposes of this certification, means an officer, director, owner, partner, or a person having 
primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; 
head of a division or business segment; and similar positions). 
 
(b) The Offeror shall provide immediate written notice to the Contracting Officer if, at any time prior to contract 
award, the Offeror learns that its certification was erroneous when submitted or has become erroneous by reason of 
changed circumstances.  
 
(c) A certification that any of the items in paragraph (a) of this provision exists will not necessarily result in 
withholding of an award under this solicitation. However, the certification will be considered in connection with a 
determination of the Offeror's responsibility. Failure of the Offeror to furnish a certification or provide such 
additional information as requested by the Contracting Officer may render the Offeror nonresponsible.  
 
(d) Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to 
render, in good faith, the certification required by paragraph (a) of this provision. The knowledge and information 
of an Offeror is not required to exceed that which is normally possessed by a prudent person in the ordinary course 
of business dealings.  
 
(e) The certification in paragraph (a) of this provision is a material representation of fact upon which reliance was 
placed when making award. If it is later determined that the Offeror knowingly rendered an erroneous certification, 
in addition to other remedies available to the Government, the Contracting Officer may terminate the contract 
resulting from this solicitation for default.  
 
(End of provision) 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from contract 
award date through contract completion date. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
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(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from contract 
award date through contract completion date.  
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of no maximum.  
 
(2) Any order for a combination of items in excess of the combined IDIQ in Section B Pre-Priced Line Items 
Quantities; or 
 
(3) A series of orders from the same ordering office within N/A days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 



N40080-13-R-2090 
 

Page 154 of 201 
 

 

  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after contract completion date. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 
 
The Government may require continued performance of any services within the limits and at the rates specified in 
the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the 
Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the 
Contractor within 60 calender days. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
 
(a) The Government may extend the term of this contract by written notice to the Contractor within 60 calender 
days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 
60 days before the contract expires. The preliminary notice does not commit the Government to an extension. 
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(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 60 
months. 
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2012) - ALTERNATE I (MAY 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 561210.  
 
(2) The small business size standard is $35.5 million. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it ( ___   ) is, ( ___   ) is not a small business 
concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it ( ___   ) is, ( ___    ) is not a small 
disadvantaged business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___    ) is not a women-owned small 
business concern.  
 
(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the 
offeror represented itself as a women-owned small business concern in paragraph (b)(3) of this provision.] The 
offeror represents as part of its offer that-- 
     
(i) It ( ___   )  is, ( ___  )  is not a WOSB concern eligible under the WOSB Program, has provided all the required 
documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that 
affects its eligibility; and 
     
(ii) It [ ___   ] is, [ ___   ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (b)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB 
Program participating in the joint venture. [The offeror shall enter the name or names of the WOSB concern eligible 
under the WOSB Program and other small businesses that are participating in the joint venture: ---- ___  ------.] 
Each WOSB concern eligible under the WOSB Program participating in the joint venture shall submit a separate 
signed copy of the WOSB representation. 
     
(5) Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible under the WOSB Program in (b)(4) of this 
provision.] The offeror represents as part of its offer that-- 
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(i) It ( ___   )  is, ( ___   )  is not an EDWOSB concern eligible under the WOSB Program, has provided all the 
required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been 
issued that affects its eligibility; and    
 
 (ii) It [ ___   ] is, [ ___   ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (b)(5)(i) of this provision is accurate for each EDWOSB concern participating in the 
joint venture. [The offeror shall enter the name or names of the EDWOSB concern and other small businesses that 
are participating in the joint venture: ----- ___  -----.] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___   ) is not a veteran-owned small 
business concern. 
 
(7) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(6) of 
this provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___    ) is not a service-disabled 
veteran-owned small business concern. 
 
(8) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It ( ___   ) is, ( ___   ) is not a HUBZone small business concern listed, on the date of this representation, on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no 
material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it 
was certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It ( ___   ) is, ( ___   ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(8)(i) of this provision is accurate for the HUBZone small business concern or 
concerns that are participating in the joint venture. (The offeror shall enter the name or names of the HUBZone 
small business concern or concerns that are participating in the joint venture:  ___  .) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(9) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
 ___  Black American. 
 
 ___  Hispanic American. 
 
 ___   Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
 ___   Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, Republic  
of Palau, Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern 
Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
 
 ___  Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
 ___   Individual/concern, other than one of the preceding. 
 
(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
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(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 
(End of provision)  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
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52.219-28    POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JULY 2013) 
 
(a) Definitions. As used in this clause-- 
 
Long-term contract means a contract of more than five years in duration, including options. However, the term does 
not include contracts that exceed five years in duration because the period of performance has been extended for a 
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other 
appropriate authority. 
 
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR part 121 and the size standard in paragraph (c) of this clause. Such a concern is ``not 
dominant in its field of operation'' when it does not exercise a controlling or major influence on a national basis in a 
kind of business activity in which a number of business concerns are primarily engaged. In determining whether 
dominance exists, consideration shall be given to all appropriate factors, including volume of business, number of 
employees, financial resources, competitive status or position, ownership or control of materials, processes, patents, 
license agreements, facilities, sales territory, and nature of business activity. 
 
(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor 
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this 
clause, upon the occurrence of any of the following: 
 
(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to 
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract. 
 
(2) Within 30 days after a merger or acquisition that does not require a novation or within 30 days after 
modification of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of this 
clause in the contract. 
 
(3) For long-term contracts-- 
 
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and 
 
(ii) Within 60 to 120 days prior to the date specified in the contract for exercising any option thereafter. 
 
(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this 
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to 
this contract. The small business size standard corresponding to this NAICS code can be found at 
http://www.sba.gov/content/table-small-business-size-standards. 
 
(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a 
contract other than a construction or service contract, is 500 employees. 
 
(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the representation required by 
paragraph (b) of this clause by validating or updating all its representations in the Representations and Certifications 
section of the System for Award Management (SAM) and its other data in SAM, as necessary, to ensure that they 
reflect the Contractor's current status. The  
Contractor shall notify the contracting office in writing within the timeframes specified in paragraph (b) of this 
clause that the data have been validated or updated, and provide the date of the validation or update. 
 
(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the 
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause. 
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(g) If the Contractor does not have representations and certifications in SAM, or does not have a representation in 
SAM for the NAICS code applicable to this contract, the Contractor is required to complete the following 
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the 
rerepresentation was completed: 
 
The Contractor represents that it (  ) is, (  ) is not a small business concern under NAICS Code 561210- assigned to 
contract number N40080-14-R-2090. 
 
(Contractor to sign and date and insert authorized signer's name and title). 
 
(End of clause) 
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014) 
 
In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 
CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the  
provisions of 5 U.S.C. 5341 or 5332. 
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
 
Employee Class Monetary Wage-Fringe Benefits 
 
Wage Determination No.: 2005-2103 Revision No.: 14 Date Of Revision: 07/25/2014  
 
(End of clause) 
  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.223-2    AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE AND 
CONSTRUCTION CONTRACTS (SEP 2013) 
 
(a) In the performance of this contract, the contractor shall make maximum use of biobased products that are United 
States Department of Agriculture (USDA)-designated items unless-- 
 
(1) The product cannot be acquired-- 
 
(i) Competitively within a time frame providing for compliance with the contract performance schedule; 
 
(ii) Meeting contract performance requirements; or 
 
(iii) At a reasonable price. 
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(2) The product is to be used in an application covered by a USDA categorical exemption (see 7 CFR 3201.3(e)). 
For example, all USDA-designated items are exempt from the preferred procurement  
requirement for the following: 
 
(i) Spacecraft system and launch support equipment. 
 
(ii) Military equipment, i.e., a product or system designed or procured for combat or combat-related missions. 
 
(b) Information about this requirement and these products is available at http://www.biopreferredgov. 
 
(c) In the performance of this contract, the Contractor shall-- 
     
(1) Report to http://www.sam.gov, with a copy to the Contracting Officer, on the product types and dollar value of 
any USDA-designated biobased products purchased by the Contractor during the previous Government fiscal year, 
between October 1 and September 30; and 
 
(2) Submit this report no later than-- 
     
(i) October 31 of each year during contract performance; and 
     
(ii) At the end of contract performance. 
     
(End of clause) 
 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984) 
 
Funds are not presently available for performance under this contract beyond FY 15 .  The Government's obligation 
for performance of this contract beyond that date is contingent upon the availability of appropriated funds from 
which payment for contract purposes can be made.  No legal liability on the part of the Government for any 
payment may arise for performance under this contract beyond FY 15, until funds are made available to the 
Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in 
writing by the Contracting Officer. 
 
(End of clause) 
 
 
 
52.245-2     GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 2012) 
 
(a) This Government Property listed in paragraph (e) of this clause is furnished to the Contractor in an ``as-is, where 
is'' condition. The Government makes no warranty regarding the suitability for use of the Government property 
specified in this contract. The Contractor shall be afforded the opportunity to inspect the Government property as 
specified in the solicitation. 
 
(b) The Government bears no responsibility for repair or replacement of any lost Government property. If any or all 
of the Government property is lost or becomes no longer usable, the Contractor shall be responsible for replacement 
of the property at Contractor expense. The Contractor shall have title to all replacement property and shall continue 
to be responsible for contract performance. 
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(c) Unless the Contracting Officer determines otherwise, the Government abandons all rights and title to 
unserviceable and scrap property resulting from contract performance. Upon notification to the Contracting Officer, 
the Contractor shall remove such property from the Government premises and dispose of it at Contractor expense. 
 
(d) Except as provided in this clause, Government property furnished under this contract shall be governed by the 
Government Property clause of this contract. 
 
(e) Government property provided under this clause: 
 
52.245-1 
(End of clause) 
 
 
 
 
52.246-20     WARRANTY OF SERVICES (MAY 2001) 
 
(a)  Definition.   
 
"Acceptance," as used in this clause, means the act of an authorized representative of the Government by which the 
Government assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves 
specific services, as partial or complete performance of the contract.  
 
(b) Notwithstanding inspection and acceptance by the Government or any provision concerning the conclusiveness 
thereof, the Contractor warrants that all services performed under this contract will, at the time of acceptance, be 
free from defects in workmanship and conform to the requirements of this contract.  The Contracting Officer shall 
give written notice of any defect or nonconformance to the Contractor POC. This notice shall state either (1) that the 
Contractor shall correct or reperform any defective or nonconforming services, or (2) that the Government does not 
require correction or reperformance. 
 
(c) If the Contractor is required to correct or reperform, it shall be at no cost to the Government, and any services 
corrected or reperformed by the Contractor shall be subject to this clause to the same extent as work initially 
performed.  If the Contractor fails or refuses to correct or reperform, the Contracting Officer may, by contract or 
otherwise, correct or replace with similar services and charge to the Contractor the cost occasioned to the 
Government thereby, or make an equitable adjustment in the contract price. 
 
(d) If the Government does not require correction or reperformance, the Contracting Officer shall make an equitable 
adjustment in the contract price. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
http://farsite.hill.af.mil/ 
http://www.acquisition.gov/ 
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(End of clause) 
 
 
 
252.216-7006  ORDERING (MAY 2011) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the contract schedule. Such orders may be issued from 1 
February 2015 through 31 January 2020. 
     
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
     
(c)(1) If issued electronically, the order is considered ``issued'' when a copy has been posted to the Electronic 
Document Access system, and notice has been sent to the Contractor. 
     
(2) If mailed or transmitted by facsimile, a delivery order or task order is considered ``issued'' when the Government 
deposits the order in the mail or transmits by facsimile. Mailing includes transmittal by U.S. mail or private delivery 
services. 
     
(3) Orders may be issued orally only if authorized in the schedule. 
     
(End of Clause) 
 
 
 
 
 
252.237-7003     REQUIREMENTS.  (DEC 1991) 
 
(a) Except as provided in paragraphs (c) and (d) of this clause, the Government will order from the Contractor all of 
its requirements in the area of performance for the supplies and services listed in the schedule of this contract. 
 
(b) Each order will be issued as a delivery order and will list -- 
 
(1) The supplies or services being ordered; 
 
(2) The quantities to be furnished; 
 
(3) Delivery or performance dates; 
 
(4) Place of delivery or performance; 
 
(5) Packing and shipping instructions; 
 
(6) The address to send invoices; and 
 
(7) The funds from which payment will be made. 
 
(c) The Government may elect not to order supplies and services under this contract in instances where the body is 
removed from the area for medical, scientific, or other reason. 
 
(d) In an epidemic or other emergency, the contracting activity may obtain services beyond the capacity of the 
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Contractor's facilities from other sources. 
 
(e) Contracting Officers of the following activities may order services and supplies under this contract -- 
 
      
 
(End of clause) 
 
 
252.247-7011     PERIOD OF CONTRACT.  (OCT 2001) 
 
(a) This contract begins February 1, 2016, and ends January 31, 2017, both dates inclusive.  Any work ordered 
before, and not completed by the expiration date shall be governed by the terms of this contract. 
 
(b) The Government will not place new orders under this contract that require that performance commence more 
than 15 days after the expiration date. 
 
(c) The Government may place orders required for the completion of services (for shipments in the Contractor's 
possession) for 180 days past the expiration date. 
 
(End of clause) 
 
 
 
5252.201-9300 Contracting Officer Authority (JUN 1994) 
 

In no event shall any understanding or agreement between the Contractor and any Government employee 
other than the Contracting Officer on any contract, modification, change order, letter or verbal direction to 
the Contractor be effective or binding upon the Government.  All such actions must be formalized by a 
proper contractual document executed by an appointed Contracting Officer.  The Contractor is hereby put 
on notice that in the event a Government employee other than the Contracting Officer directs a change in 
the work to be performed or increases the scope of work to be performed, it is the Contrator’s 
responsibility to make inquiry of the Contracting Officer before making the deviation.  Payments will not 
be made without being authorized by an appointed Contracting Officer with the legal authority to bind the 
Government. 
 

(END OF CLAUSE) 
 
 
5252.201-9301 Procedures For Issuing Orders.   
 

PROCEDURES FOR ISSUING ORDERS (MAR 2002) 
 

(a) Services to be furnished under this contract shall be furnished at such times as ordered by the issuance of 
task orders on DD Form 1155 by the Ordering Officer designated by the Contracting Officer.  All orders issued 
hereunder are subject to the terms and conditions of this contract.  This contract shall control in the event of conflict 
with any orderA task order will be considered "issued" for the purpose of this contract at the time the Government 
deposits the order in the mail or, if transmitted by other means, when physically delivered to the Contractor. 

 
(b)   Except in emergency situations, only a Contracting Officer may modify task/delivery orders.. An 

Ordering Officer, when authorized by the designation official (Contracting Officer), may issue modifications to 
task/delivery orders only during an emergency.  Modifications to task/delivery orders will be issued on a Standard 
Form (SF 30). 
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Task orders may be modified orally by the Ordering Officer in emergency circumstances.  Oral modifications 

will be confirmed in writing by issuance of a SF 30 within two (2) working days from the time the oral direction is 
issued.  (End of clause) 
 
 
 
5252.216-9306 Combination Firm Fixed-Price/Indefinite Quantity Contract.   
 

COMBINATION FIRM FIXED-PRICE/INDEFINITE QUANTITY CONTRACT (MAR 2002) 
 

(a) This is a combination firm fixed-price/indefinite quantity contract for the supplies or services specified, 
and effective for the period stated in the Schedule and any accompanying exhibits.  Work items for the fixed-price 
portion are identified in the Schedule and any accompanying exhibits and include all work except that identified as 
Indefinite Quantity.  The fixed-price quantities shown in the Schedule and any accompanying exhibits are 
considered to be accurate estimates for this contract period. 

 
(b) Work items for the indefinite quantity portion of the contract are identified in the Schedule and any 

accompanying exhibits.  The quantities of supplies and services specified in accompanying exhibits and the 
Schedule as Indefinite Quantity are estimates only and may be ordered by issuance of separate task orders. 

 
(c) Delivery or performance shall be made only as authorized by orders issued in accordance with FAR clause 

52.216-18. Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the 
Schedule and any accompanying exhibits up to the contract stated maximum.  The minimum guarantee of work to 
be ordered is the firm fixed-price portion of the contract. 

 
(d) Except for any limitations on quantities in FAR clause 52.216-19, in the Schedule, and in any 

accompanying exhibits, there is no limit on the number of orders that may be issued.  The Government may issue 
orders requiring delivery to multiple destinations or performance at multiple locations. 

 
5252.202 Any order issued during the effective period of this contract and not completed within that 

period shall be completed by the Contractor within the time specified in the order.  The 
contract shall govern the contractor's and Government's rights and obligations with respect to 
that order to the same extent as if the order were completed during the contract's effective 
period.   (End of clause) 

 
ALTERNATE I (OCT 1996).  As prescribed in 16.506-100(g)(2), substitute the following when paragraph (c) 
applies: 
 

(a) This is a combination firm fixed-price/indefinite quantity contract for the supplies or services specified, 
and effective for the period stated in the Schedule and any accompanying exhibits.  Work items for the fixed-price 
portion are identified in the Schedule and any accompanying exhibits and include all work except that identified as 
Indefinite Quantity.  The fixed-price quantities shown in the Schedule and any accompanying exhibits are 
considered to be accurate estimates for this contract period. 

 
(b) Work items for the indefinite quantity portion of the contract are identified in the Schedule and any 

accompanying exhibits.  The quantities of supplies and services specified in the Schedule and any accompanying 
exhibits are estimates only and may be ordered by issuance of separate task orders. 

 
(c) Delivery or performance shall be made only as authorized by task orders issued in accordance with the 

ORDERING clause. .  The Contractor shall furnish to the Government, when and if ordered, the supplies or services 
specified in the Schedule and any accompanying exhibits up to the contract stated maximum.  The minimum 
guarantee of work to be ordered is (fill-in)% of the total estimated quantity. 
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     (d)  Except for any limitations on quantities in FAR clause 52.216-19, in the Schedule, and  any accompanying 
exhibits, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring 
delivery to multiple destinations or performance at multiple locations. 

(e) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period.   (End of clause) 
 
 
 
5252.216-9307 Option To Extend the Term of the Contract - Services.   
 

OPTION TO EXTEND THE TERM OF THE CONTRACT – SERVICES (JUN 1994) 
 

(a)  The Government may extend the term of this contract for a term of one (1) to twelve (12) months by 
written notice to the Contractor within the performance period specified in the Schedule; provided that the 
Government shall give the Contractor a preliminary written notice of its intent to extend before the contract 
expires.  The preliminary notice does not commit the Government to an extension. 
(b) If the Government exercises this option, the extended contract shall be considered to include this option 

provision. 
 
(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed  

60 months.  (End of clause) 
 
 
 
5252.202-9300 Bid Guarantee.   
 

BID GUARANTEE (JAN 1996) 
 

To assure the execution of the contract and the performance and payment bonds, each bidder/offeror shall 
submit with its bid/offer a guarantee bond (Standard Form 24) executed by a surety company holding a certificate of 
authority from the Secretary of the Treasury as an acceptable surety, or other security as provided in FAR Clause 
52.228-1, "Bid Guarantee".  Security shall be in a penal sum equal to at least 20 percent of the largest amount for 
which award can be made under the bid submitted, but in no case to exceed $3,000,000.  The bid guarantee bond 
shall be accompanied by a copy of the agent's authority to sign bonds for the surety company.    (End of provision) 

 
ALTERNATE I – As prescribed in 28.101(a)(2), for indefinite quantity and JOC contracts, substitute "...largest 
amount for which award can be made...." in the basic provision with "...price payable for the contract guaranteed 
minimum". 
 
ALTERNATE II – As prescribed in 28.101(a)(3), for combination firm fixed-price/indefinite quantity facility 
support service contracts where the firm fixed-price portion constitutes the guaranteed minimum, substitute "… 
largest amount for which award can be made" in the basic provision with either "...the firm fixed-price portion of 
the contract.  If the firm fixed-price portion and a minimum amount of the indefinite quantity portion will constitute 
the guaranteed minimum, substitute “…largest amount for which award can be made” for "...the firm fixed-price 
portion and the guaranteed minimum amount of the Indefinite Quantity portion of the contract.” 
 
ALTERNATE III  - As prescribed in 28.101(a)(4), for requirements solicitations, replace "...largest amount for 
which award can be made..." in the basic provision with "...price payable for the estimated quantity".     
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5252.228-9306  Performance Guarantee.   
 

PERFORMANCE GUARANTEE (JUN 1994) 
 

Submittal Time.  The bidder whose bid is accepted shall furnish a performance guarantee within ten (10) days 
after the contract forms are presented to him for signature.  If he fails to give such guarantee within ten (10) days, 
his contract may be terminated for default.  In such event he shall be liable for any cost of procuring the work which 
exceeds the amount of his bid and the bid guarantee shall be available toward offsetting such difference. 

 
Form of Performance Guarantee.  The bidder whose bid is accepted shall furnish a performance guarantee in 

the form of a cashier's check to the order of the (Office Designated for Contract Administration) in the amount of 
eight percent (8%) of the contract price, which will be cashed and deposited in the account of the U. S. Government.  
The performance guarantee shall take effect upon the date of signature of the contract and remain valid and 
irrevocable until one (1) year after the work has been finally inspected and accepted by the Government.  However, 
upon acceptance of all work by the Government, the Contractor may, with the approval of the Contracting Officer, 
replace this guarantee with a reduced guarantee in the amount of four percent (4%) of the then existing contract 
price, with modifications, if any.  Such replacement guarantee will then remain in effect for one year after the final 
acceptance of the work by the Government. 

 
Optional Performance Bond.  In lieu of a performance guarantee in the above stated form of a cashier's check, 

the Contractor may submit a performance bond in which the Contractor and the surety obligate themselves in the 
amount of ten percent (10%) of the contract price, that the Contractor shall undertake the performance of the 
contract and that said performance bond ensures the fulfillment of all agreements contained in the contract. 

 
a. The bond shall be from a registered bank, bonding firm, or registered insurance firm approved by the 

Contracting Officer. 
 
b. The bond shall be of the U. S. standard type or of another approved type and shall include the following 

concepts:  (1) name of Surety and name of agent signing in behalf of Surety; (2) name of Principal; (3) a statement 
that the Principal and Surety are firmly bound on the United States of America in the penal sum of the bond; (4) 
Contract number; (5) Penal sum of bond and the statement "This bond will be in force until the Contracting Officer 
of the above-cited Contract authorized cancellation of the bond"; and (6) date of issuance of bond and signature of 
Surety's agent.  (End of clause) 
 
 
 
5252.202-9301 Schedule of Deductions.   
 

SCHEDULE OF DEDUCTIONS (NOV 1998) 
 

(a) Within fifteen (15) days after the contract award, the successful Contractor shall provide an acceptable 
Schedule of Deductions for the base period and each option year of the contract.  No work may commence until 
such Schedule of Deductions is approved by the Contracting Officer.  The total of the Schedule of Deductions must 
equal the amount entered in Contract Line Item 0001-0010.  If for any reason this contract is modified, including the 
exercise of an option, and the modification affects the schedule of deductions, the contractor shall submit a revised 
schedule of deductions within fifteen (15) days of the date of the modification.  Prices shown in the Schedule of 
Deductions will be utilized in conjunction with the "CONSEQUENCES OF THE CONTRACTOR'S FAILURE TO 
PERFORM REQUIRED SERVICE" clause in making deductions to the contract price for nonperformed or 
unsatisfactory work. 
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(b) Unbalancing in the Schedule of Deductions submitted shall be the cause for withholding approval and 
requiring resubmittal of a balanced schedule.  The Contractor's failure to provide an approved Schedule of 
Deductions shall be grounds for TERMINATION FOR DEFAULT.  The Government reserves the right to 
unilaterally establish a Schedule of Deductions in the event the successful Contractor fails to present the Schedule 
of Deductions within fifteen (15) calendar days of the date of contract award or presents a Schedule of Deductions 
which is unbalanced or materially deficient.  The approved Schedule of Deductions shall be part of the contract.  
DO NOT SUBMIT the Schedule of Deductions with the offer.  (End of clause) 
 
 
 
5252.242-9300  Government representatives.   
 

GOVERNMENT REPRESENTATIVES (OCT 1996) 
 

The contract will be administered by an authorized representative of the Contracting Officer.  In no event, 
however, will any understanding or agreement, modification, change order, or other matter deviating from the terms 
of the contract between the Contractor and any person other than the Contracting Officer be effective or binding 
upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior 
to completion of this contract.  The authorized representative as indicated hereinafter: 

 
_____X__The Contracting Officer’s Representative (COR) will be designated by the Contracting Officer as the 
authorized representative of the Contracting Officer.  The COR is responsible for monitoring performance and the 
technical management of the effort required hereunder, and should be contacted regarding questions or problems of 
a technical nature. 

 
___X____The designated Contract Specialist will be the Administrative Contracting Officer's representative on all 
other contract administrative matters.  The Contract Specialist should be contacted regarding all matters pertaining 
to the contract or task/delivery orders. 
 
_______The designated Property Administrator is the Administrative Contracting Officer's representative on 
property matters.  The Property Administrator should be contacted regarding all matters pertaining to property 
administration.    (End of clause) 

 
 
 
 
5252.202-9302 Pre-Performance Conference.   
 

PRE-PERFORMANCE CONFERENCE (JUL 1995 ) 
 

Within 15 days of contract award, prior to commencement of the work, the Contractor will meet in conference 
with representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to discuss and 
develop mutual understanding relative to scheduling and administering work. (End of clause) 
 
 
 
5252.245-9300 Government-Furnished Property, Materials and Services.  As prescribed in 45.106-100(a), 
insert the following clause: 
 

GOVERNMENT-FURNISHED PROPERTY, MATERIALS AND SERVICES (FEB 2009) 
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In accordance with FAR clause 52.245-1, Government Property (JUN 2007), Section I, the Government will 
provide the Contractor the use of Government-owned !MODIFY AS REQUIRED! facilities, equipment, materials, 
and utilities for use only in connection with this contract.  All such facilities, equipment, and materials will be 
provided in "as is" condition and their use is at the option of the Contractor.  The use of Government-furnished 
property and services for other purposes is prohibited. 
 
 (a) Government-Furnished Facilities.  The Government will furnish or make available to the Contractor the 
facilities described in Attachment J-C.  The Contractor shall be responsible and accountable for such facilities 
accepted for use and shall take adequate precautions to prevent fire hazards, odors, and vermin.  Janitorial and 
refuse collection services for Government-furnished facilities shall be provided by the Contractor.  The Contractor 
shall obtain written approval from the Contracting Officer prior to making any modifications or alterations to the 
facilities.  Any such modifications or alterations approved by the Government will be made at the expense of the 
Contractor.  At the completion of the contract all facilities shall be returned to the Government in the same 
condition as received, except for reasonable wear and tear. 

 
(b) Government-Furnished Equipment.  The Government will provide the Contractor the use of existing and 

available Government-owned equipment as listed in Attachment J-C   .     
 (1) The Contractor shall provide periodic servicing, maintenance, and repair of the equipment accepted 

for use.  Servicing, maintenance, and repair shall be provided in accordance with the manufacturer's 
recommendations, and records of all work performed shall be maintained and made available to the Contracting 
Officer upon request. 

 
(2) The total or partial breakdown or failure of the Government-furnished equipment shall not relieve the 

Contractor of responsibility to fully perform the work of the contract.  Upon completion or termination of the 
contract, all Government-owned equipment shall be returned to the Government in the same condition as received, 
except for normal wear and tear.  Equipment which becomes worn out due to normal wear and tear shall be returned 
to the Government and its replacement shall be the responsibility of the Contractor at no additional cost to the 
Government. The Contractor shall be responsible for the cost of any repairs or replacement caused by negligence or 
abuse. 

 
(3) The Contractor and the Contracting Officer shall conduct a joint inventory before commencing work 

under this contract to determine the exact number and serviceability of Government-furnished equipment. The 
Contractor shall then certify the findings of this inventory, assume accounting responsibility, and subsequently 
report inventory discrepancies to the Contracting Officer.  Government-furnished equipment shall not be removed 
from the military base/facility unless approved by the Contracting Officer in writing. 

 
(c) Government-Furnished Material.  The Government will furnish the material described in Attachment J-C    

to the Contractor on a one-time basis.  The Contractor and the Contracting Officer shall conduct a joint inventory 
before commencing work to determine the exact amount and serviceability of Government-furnished materials.  The 
Contractor shall then certify the findings of this inventory, assume accounting responsibility for all materials 
accepted for use, and provide documentation supporting issue/use of such material.  Upon depletion of material 
provided to the Contractor by the Government, the Contractor shall furnish all material to perform the work of the 
contract, except as otherwise specified herein.  Upon completion or termination of this contract a second joint 
inventory shall be conducted, if necessary, of all unused Government-furnished materials. The Contractor shall be 
held liable for all materials which cannot be accounted for by issue/use documentation. 

 
(d) Availability of Utilities.  The Government will furnish (indicate utilities provided such as electricity, steam, 

natural gas, fresh water, and sewage services) at existing outlets for use in those facilities provided by the 
Government, and as may be required for the work to be performed  
under the contract.  Information concerning the location of existing outlets may be obtained from the Contracting 
Officer.  The Contractor shall provide and maintain, at his expense, the necessary service lines from existing 
Government outlets to the site of work. 

 
(1) Utilities specified above will be furnished at no cost to the Contractor 
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OR- 
(1) The Contractor shall pay for utilities consumed and shall, at its expense, install meters as required by 

the Contracting Officer to measure consumption of utilities provided by the Government.  Rates for reimbursement 
to the Government of metered utilities will be list the rates of reimbursement per type of service provided. 

 
(2) A restricted telephone line (USOC Class RS4) for on base calls will be provided by the Government 

at no cost to the Contractor.  The Contractor shall install commercial telephone service, and all service and toll 
charges shall be paid for by the Contractor. 

(e) Availability of Services.  The Government will/will not provide custodial services and/or refuse collection 
from existing collection points.  Attachment J-C___ contains a listing of the services provided by the government.  
If the Government does not provide refuse collection, the contractor will be required to dispose of all garbage and 
other waste materials generated by his work at a licensed off site landfill.     (End of clause) 
 
 
 
 
 
 
5252.246-9303 Consequences of Contractor's Failure To Perform Required Services.   
 

CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM 
REQUIRED SERVICES (MAR 2002) 

 
The Contractor shall perform all of the contract requirements.  The Government will apply one or more of the 

surveillance methods mentioned below and will deduct an amount from the Contractor's invoice or otherwise 
withhold payment for unsatisfactory or nonperformed work.  The Government reserves the right to change 
surveillance methods at any time during the contract without notice to the Contractor. 

 
(a) STATISTICALLY EXTRAPOLATED SURVEILLANCE METHOD.  The Government may apply a 

statistically extrapolated surveillance method (Random Sampling for Extrapolated Deductions) to any contract 
requirement to determine Contractor compliance.  The defect rate will then be extrapolated to the monthly 
population to determine the number of unsatisfactorily performed work occurrences.  The monthly population is the 
total number of work occurrences that are required to be performed during the month. 

 
(b) OTHER SURVEILLANCE METHODS.  The Government may apply other surveillance methods to 

determine Contractor compliance.  These include, but are not limited to, 100% inspection, random sampling without 
extrapolated deductions, and planned sampling as primary surveillance methods; and incidental inspections and 
validated customer complaints as supplemental surveillance methods.  When using these surveillance methods, 
deductions will be taken for all observed defects. 

 
(c) PROCEDURES.  In the case of unsatisfactory or nonperformed work, the Government: 

 
(1) may give the Contractor written notice of observed deficiencies prior to deducting for unsatisfactory 

or nonperformed work and/or assessing liquidated damages.  Such written notice shall not be a prerequisite for 
withholding payment for nonperformed work.  The Government may specify, as provided for below, that liquidated 
damages can be assessed against the Contractor.  Such liquidated damages are to compensate the Government for 
administrative costs and other expenses resulting from the unsatisfactory or nonperformed work. 

 
(2) may, at its option, allow the Contractor an opportunity to reperform the unsatisfactory or 

nonperformed work, at no additional cost to the Government.  In the case of daily work, corrective action must be 
completed within 48 hours of notice to the Contractor.  In the case of other work, corrective action must be 
completed within 48 hours of notice.  In addition, the Government can assess liquidated damages, as referenced 
above, in the amount of 10-15 percent of the value of all observed defects.  The original inspection results of the 
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Contractor's work will not be modified upon reinspection.  However, the Contractor will be paid for satisfactorily 
reperformed work. 

 
(3) shall deduct from the Contractor’s invoice all amounts associated with the unsatisfactory or 

nonperformed work at the prices set out in the Schedule and any accompanying exhibits or provided by other 
provisions of this contract, unless the Contractor is required to reperform and satisfactorily complete the work.  In 
addition, the Government can assess liquidated damages, as referenced above, in the amount of 10-15 percent of the 
value of all observed defects. 

 
(4) may, at its option, perform the work by Government personnel or by other means.  The Government 

will reduce the amount of payment to the Contractor, by the amount paid to any Government personnel (based on 
wages, retirement and fringe benefits) plus material, or by the actual costs incurred to accomplish the work by other 
means.  If the actual costs cannot be readily determined, the prices set out in the Schedule and any accompanying 
exhibits will be used as the basis for the deduction.  In addition, the Government can assess liquidated damages, as 
referenced above, in the amount of 10-15 percent of the computed cost. 

 
(d) The Contractor is responsible for maintaining an effective Quality Control Program during the course of 

the contract.  Failure to maintain adequate quality control may result in Termination for Default. 
 
(e) Reperformance by the Contractor does not waive the Government's right to terminate for nonperformance 

in accordance with FAR clause 52.249-8, “DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)” of Section I 
and all other remedies for default as may be provided by law. 

 
(f) When WATCHSTANDING SERVICES apply.  If the Contractor fails to provide qualified personnel or 

allows any post to be unmanned for a total of 59 minutes in any shift, the Government may assign other persons to 
perform such work or deduct an amount from the Contractor's invoice as specified below; 

 
(1) When Watchstanding Services are performed by Government employees, deductions shall be 

computed based on the current Federal Pay Schedule including wages, retirement and fringe benefits of the 
Government employees (civilian or military) who actually performed the work.  In addition, the Government can 
assess liquidated damages, as referenced above, in the amount of 10-15 percent of the computed cost. 

 
(2) When non-performed Watchstanding Services are obtained under another contract, the Government 

will deduct from the Contractor's invoice an amount equal to the cost to the Government under that contract.  In 
addition, the Government can assess liquidated damages, as referenced above, in the amount of 10-15 percent of the 
cost. 

 
(3) If no guard replacement is furnished by the Government and the work is not performed, the 

Government will deduct from the Contractor's invoice an amount equal to the cost to the Government of having a 
Government employee perform the work.  In addition, the Government can assess liquidated damages, as referenced 
above, in the amount of 10-15 percent of the computed cost. 

 
(4) The Contractor will be held liable for property losses sustained by the Government as a direct, 

consequential result of a failure to furnish the required personnel. 
 
(5) Computations of the costs for Government employees to perform work not performed by the 

Contractor shall be in conformance with FAR 52.222-42, “STATEMENT OF EQUIVALENT RATE FOR 
FEDERAL HIRES.”  (End of clause) 
 
ALTERNATE I (APR 1999).  As prescribed in 46.407-100(a)(2) and 11.502(d), for military family housing 
maintenance, the following paragraph (g) may be added to the basic clause: 
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5252.202-9303 Estimating the Price of Non-performed or Unsatisfactory Work. 
 

In accordance with the “CONSEQUENCES OF THE CONTRACTOR’S FAILURE TO PERFORM 
REQUIRED WORK” clause NFAS 5252.246-9303, deductions may be taken for non-performed or 
unsatisfactory work.  In the event the price of non-performed or unsatisfactory work cannot be determined 
from the prices set out in the Schedule and any accompanying exhibits, or on the basis of the actual cost to 
the Government, estimated methods may be used.  Engineered Performance Standards (EPS) or other 
estimating sources may be utilized to estimate the cost of non-performed work or the costs which would be 
incurred in remedying unsatisfactory work.  The Government may estimate the cost using wage rate and 
fringe benefits included in the wage determinations included in the contract.  Government estimates of the 
Contractor’s overhead and profit rates, and Government estimates of material costs if applicable.  
Liquidated damages, to compensate the Government for administrative costs and other expenses resulting 
from the non-performed or unsatisfactory performance, will be calculated in accordance with the 
“CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED WORK” clause.   
 
(END OF CLAUSE) 
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Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.203-2  Certificate Of Independent Price Determination  APR 1985    
52.225-2  Buy American Certificate  MAY 2014    
52.225-20  Prohibition on Conducting Restricted Business Operations in 

Sudan--Certification  
AUG 2009    

52.225-25  Prohibition on Contracting with Entities Engaging in Certain 
Activities or Transactions Relating to Iran-- Representation 
and Certifications.  

DEC 2012    

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 561210 – Facility 
Support Services. 
 
(2) The small business size standard is $38,500,000.00. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 
(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 
this provision applies. 
 
(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System 
for Award Management (SAM), and has completed the Representations and Certifications section of SAM 
electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding 
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by 
checking one of the following boxes: 
 
(     ) Paragraph (d) applies. 
 
(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 
in the solicitation. 

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 
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(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 
provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 
52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

 (A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 

(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 
contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 
which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 
specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 
when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 
contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 
clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 
contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 
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(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 
use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 
III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies. 

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 
52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 
applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 
Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 
educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

      (i) 52.204-17, Ownership or Control of Offeror.  

      (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

      (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for 
Certain Services--Certification. 

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only). 

      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 
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      (B) Alternate I. 

      (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website 
accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies 
by submission of the offer that the representations and certifications currently posted electronically that apply to this 
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, 
are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to 
the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 
by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 
offer and are current, accurate, and complete as of the date of this offer. 
------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 
 
 
 
52.209-7   INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013) 
 
(a) Definitions. As used in this provision-- 
 
Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a 
determination of fault or liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian 
Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This 
includes administrative proceedings at the Federal and State level but only in connection with performance of a 
Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, or 
inspection of deliverables. 
 
Federal contracts and grants with total value greater than $10,000,000 means-- 
 
(1) The total value of all current, active contracts and grants, including all priced options; and 
 
(2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-
quantity, 8(a), or requirements contracts (including task and delivery and multiple-award Schedules). 
 
Principal means an officer, director, owner, partner, or a person having primary management or supervisory 
responsibilities within a business entity (e.g., general manager; plant manager; head of a  
division or business segment; and similar positions). 
 
(b) The offeror ( ) has ( ) does not have current active Federal contracts and grants with total value greater than 
$10,000,000. 
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(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission of this offer, 
that the information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS) 
is current, accurate, and complete as of the date of submission of this offer with regard to the following information: 
 
(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the 
award to or performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the 
Federal or State level that resulted in any of the following dispositions: 
 
(i) In a criminal proceeding, a conviction. 
 
(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty, 
reimbursement, restitution, or damages of $5,000 or more. 
 
(iii) In an administrative proceeding, a finding of fault and liability that results in-- 
 
(A) The payment of a monetary fine or penalty of $5,000 or more; or 
 
(B) The payment of a reimbursement, restitution, or damages in excess of $100,000. 
 
(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an 
acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified in 
paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision. 
 
(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision, 
whether the offeror has provided the requested information with regard to each occurrence. 
 
(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as 
required through maintaining an active registration in the System for Award Management database via 
https://www.acquisition.gov (see 52.204-7). 
 
(End of provision) 
 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2014)  
 
     
(a) Definitions. As used in this provision-- 
     
Economically disadvantaged women-owned small business (EDWOSB) concern means a small business concern 
that is at least 51 percent directly and unconditionally owned by, and the management and daily business operations 
of which are controlled by, one or more women who are citizens of the United States and who are economically 
disadvantaged in accordance with 13 CFR part 127. It automatically qualifies as a women-owned small business 
concern eligible under the WOSB Program. 
    
Service-disabled veteran-owned small business concern-- 
     
(1) Means a small business concern-- 
     
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
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(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
     
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
     
Small business concern means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (b) of this provision. 
     
Small disadvantaged business concern, consistent with 13 CFR 124.1002, means a small business concern under the 
size standard applicable to the acquisition, that-- 
     
(1) Is at least 51 percent unconditionally and directly owned (as defined at 13 CFR 124.105) by-- 
     
(i) One or more socially disadvantaged (as defined at 13 CFR 124.103) and economically disadvantaged (as defined 
at 13 CFR 124.104) individuals who are citizens of the United States, and 
     
(ii) Each individual claiming economic disadvantage has a net worth not exceeding $750,000 after taking into 
account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and 
     
(2) The management and daily business operations of which are controlled (as defined at 13 CFR 124.106) by 
individuals who meet the criteria in paragraphs (1)(i) and (ii) of this definition. 
 
Veteran-owned small business concern means a small business concern-- 
     
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
     
(2) The management and daily business operations of which are controlled by one or more veterans. 
    
Women-owned small business concern means a small business concern-- 
     
(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; and 
     
(2) Whose management and daily business operations are controlled by one or more women. 
     
Women-owned small business (WOSB) concern eligible under the WOSB Program (in accordance with 13 CFR 
part 127), means a small business concern that is at least 51 percent directly and unconditionally owned by, and the 
management and daily business operations of which are controlled by, one or more women who are citizens of the 
United States. 
    
(b)(1) The North American Industry Classification System (NAICS) code for this acquisition is 561210 – Facility 
Support Services. 
     
(2) The small business size standard is $38,500,000.00 
     
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
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(c) Representations. (1) The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a small business 
concern.    (2) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this 
provision.] The offeror represents that it [ ___  ] is, [ ___  ] is not, a small disadvantaged business concern as 
defined in 13 CFR 124.1002. 
     
(3) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] 
The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a women-owned small business concern. 
     
(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the 
offeror represented itself as a women-owned small business concern in paragraph (c)(3) of this provision.] The 
offeror represents as part of its offer that-- 
     
(i) It [ ___  ] is, [ ___  ] is not a WOSB concern eligible under the WOSB Program, has provided all the required 
documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that 
affects its eligibility; and 
     
(ii) It [ ___  ] is, [ ___  ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (c)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB 
Program participating in the joint venture. [The offeror shall enter the name or names of the WOSB concern eligible 
under the WOSB Program and other small businesses that are participating in the joint venture:  ___  --.] Each  
WOSB concern eligible under the WOSB Program participating in the joint venture shall submit a separate signed 
copy of the WOSB representation. 
     
(5) Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible under the WOSB Program in (c)(4) of this 
provision.] The offeror represents as part of its offer that-- 
     
(i) It [ ___  ] is, [ ___  ] is not an EDWOSB concern eligible under the WOSB Program, has provided all the 
required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been 
issued that affects its eligibility; and 
     
(ii) It [ ___  ] is, [ ___  ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (c)(5)(i) of this provision is accurate for each EDWOSB concern participating in the 
joint venture. [The offeror shall enter the name or names of the EDWOSB concern and other small businesses that 
are participating in the joint venture:  ___  --.] Each EDWOSB concern participating in the joint venture shall  
submit a separate signed copy of the EDWOSB representation. 
     
(6) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] 
The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a veteran-owned small business concern. 
    
(7) [Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (c)(6) of 
this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a service-disabled veteran-
owned small business concern. 
     
(8) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
     
(i) It [ ___  ] is, [ ___  ] is not a HUBZone small business concern listed, on the date of this representation, on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no 
material changes in ownership and control, principal office, or HUBZone employee percentage have occurred since 
it was certified in accordance with 13 CFR Part 126; and 
     
(ii) It [ ___  ] is, [ ___  ] is not a HUBZone joint venture that complies with the requirements of 13 CFR Part 126, 
and the representation in paragraph (c)(8)(i) of this provision is accurate for each HUBZone small business concern 
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participating in the HUBZone joint venture. [The offeror shall enter the names of each of the HUBZone small 
business concerns participating in the HUBZone joint venture:  ___  --.] Each HUBZone small business concern 
participating in the HUBZone joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a business concern that is small, 
HUBZone small, small disadvantaged, service-disabled veteran-owned small, economically disadvantaged women-
owned small, or women-owned small eligible under the WOSB Program in order to obtain a contract to be awarded 
under the preference programs established pursuant to section 8, 9, 15, 31, and 36 of the Small Business Act or any 
other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall— 
 
(i) Be punished by imposition of fine, imprisonment, or both;  

 

(ii) Be subject to administrative remedies, including suspension and debarment; and  

 

(iii) Be ineligible for participation in programs conducted under the authority of the Act.  

 
 
(End of provision) 
 
 
 
52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999) 
 
The offeror represents that -- 
 
(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause 
of this solicitation; 
 
(b) (  ) It has, (  ) has not, filed all required compliance reports; and 
 
(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will 
be obtained before subcontract awards. 
 
(End of provision) 
 
 
 
52.222-25     AFFIRMATIVE ACTION COMPLIANCE (APR 1984) 
 
The offeror represents that  
 
(a) [  ] it has developed and has on file, [  ] has not developed and does not have on file, at each establishment, 
affirmative action programs required by the rules and regulations of the Secretary of Labor (41 CFR 60-1 and 60-2), 
or  
 
(b) [  ] has not previously had contracts subject to the written affirmative action programs requirement of the rules 
and regulations of the Secretary of Labor. 
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(End of provision) 
 
 
52.222-38 COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (SEP 2010) 
 
By submission of its offer, the offeror represents that, if it is subject to the reporting requirements of 38 U.S.C. 
4212(d) (i.e., if it has any contract containing Federal Acquisition Regulation clause 52.222-37, Employment 
Reports on Veterans), it has submitted the most recent VETS-100A Report required by that clause. 
 
(End of provision) 
 
 
 
 
252.225-7000 BUY AMERICAN--BALANCE OF PAYMENTS PROGRAM CERTIFICATE--BASIC (NOV 
2014) 
 
(a) Definitions. Commercially available off-the-shelf (COTS) item, component, domestic end product, foreign end 
product, qualifying country, qualifying country end product, South Caucasus/Central and South Asian (SC/CASA) 
state, South Caucasus/Central and South Asian (SC/CASA) state end product, and United States, as used  
in this provision, have the meanings given in the Buy American and Balance of Payments Program--Basic clause of 
this solicitation. 
 
(b) Evaluation. The Government-- 
 
(1) Will evaluate offers in accordance with the policies and procedures of Part 225 of the Defense Federal 
Acquisition Regulation Supplement; and 
 
(2) Will evaluate offers of qualifying country end products without regard to the restrictions of the Buy American 
statute or the Balance of Payments Program. 
 
(c) Certifications and identification of country of origin. 
 
(1) For all line items subject to the Buy American and Balance of Payments Program-- Basic clause of this 
solicitation, the offeror certifies that-- 
 
(i) Each end product, except those listed in paragraph (c)(2) or (3) of this provision, is a domestic end product; and 
 
(ii) For end products other than COTS items, components of unknown origin are considered to have been mined, 
produced, or manufactured outside the United States or a qualifying country. 
 
(2) The offeror certifies that the following end products are qualifying country end products: 
 
 ___   (Line Item Number Country of Origin) 
 
 ___   (Country of Origin) 
 
(3) The following end products are other foreign end products, including end products manufactured in the United 
States that do not qualify as domestic end products, i.e., an end product that is not a COTS item and does not meet 
the component test in paragraph (ii) of the definition of ``domestic end product'': 
 
(Line Item Number)  ___   
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(Country of Origin (If known))  ___   
 
(End of provision) 



N40080-13-R-2090 
 

Page 182 of 201 
 

 

Section L - Instructions, Conditions and Notices to Bidders 
 
SECTION L 
 
 
 
L.1 PROPOSAL PREPARATION INSTRUCTIONS: 
 
 a.  General.   
 

1. The proposal submitted in response to this solicitation shall be clear, concise, and shall contain 
sufficient detail for effective evaluation and for substantiating the validity of stated claims.  The 
proposals should not simply rephrase or restate the Government’s requirements, but rather should 
demonstrate convincing rationale to address how the offeror intends to meet these requirements.  The 
offer shall be compliant with the requirements as stated in the RFP.  Nonconformance with the 
solicitation requirements, specified organization and content may result in elimination or 
misevaluation of the proposal.  All claimed technical capabilities to meet the requirements shall be 
realistic and are subject to verification by the Government.  Offerors should assume that the 
Government has no prior knowledge of the offeror’s business and that the Government will base its 
evaluation on the information contained in the offeror’s proposals.    
 

2. Team Arrangements: FAR 9.6 defines contractor team arrangements.  Team arrangements mean: (1) 
two or more companies form a partnership or joint venture to act as a potential prime contractor or (2) 
a potential prime contractor agrees with one or more other companies to have them act as its 
subcontractor under a specified Government contract or acquisition program. 
 

3. All offerors proposing a partnership, joint venture, other teaming arrangement, or resource of a parent 
company/subsidiary/affiliate shall submit the following information in the front of the technical and 
price proposals: 

  
• Provide a listing of the team members’ corporate name (no abbreviations), address, point of 

contact, phone number, DUNS Number, and CAGE Code. 
 

 b.  Proposal Organization and Number of Copies. 
    

• Volume 1: Technical Proposal - submit one (1) original and four (4) copies in 8-1/2 x 11 
format, font size 10.  Proposals shall be submitted in three ring binders and tabbed 
appropriately by major evaluation factor and subfactors.  In addition, submit two (2) complete 
copies of the technical proposal on CDs.  The document should be Adobe Acrobat files (pdf 
format).  No pen and ink changes are allowed.  Page limit is one hundred twenty five (125) 
pages (single-sided) total for Volume 1:  Technical Proposal.  Submission over this page limit 
will NOT be evaluated. 
 

• Volume 2:  Price Proposal - Submit one (1) original of the price proposal in a three ring 
binder.  Submit on one (1) CD, a complete copy of the price proposal.  Documents should be 
in Microsoft Word or Excel.  Please do not submit Adobe Acrobat files. 
 

• Staples or other binding shall not be used.  Elaborate brochures or documentation, detailed art 
work, or other embellishments are unnecessary and are not desired. 
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• The proposal shall be written to the greatest extent possible on a stand-alone basis so that its 
content may be evaluated with a minimum of cross-referencing to other volumes of the 
proposal. Cross-referencing within a proposal volume is permitted where its use would 
conserve space without impairing clarity. Hyperlinking of cross-references is permissible.  
Information required for proposal evaluation, but not provided in its designated volume or 
cross-referenced, is assumed omitted from the proposal. 

 
 

L.2 NOTICE TO OFFERORS: 

 
1. Your acquisition points of contact for this project are Contract Specialist Annie Nguyen at 202-685-

3144, or email annie.nguyen@navy.mil and Contracting Officer Roya Sterner at 202-685-3299, or 
email roya.sterner@navy.mil. 

 
2. The proposals and all copies shall be sent via FedEx to the address and POC shown below: 

 
NAVFAC Washington 
Attn: Annie Nguyen 
1314 Harwood Street SE, Building 212, First Floor Mail Room 
Washington Navy Yard, DC 20374 

 
Proposals must be received no later than June 4, 2015 @ 2:00 P.M local time (EST). 

 
Please allow SUFFICIENT TIME for your proposal to be received prior to the proposed closing 
time.  Technical and Price proposals shall be submitted in sealed envelopes/boxes marked in the 
bottom right corner “Solicitation N40080-13-R-2090, DO NOT OPEN IN MAILROOM.” 

 
**All proposals must be received prior to the due date and time. Any proposals submitted after the 
time set for receipt will be stamped with the date and hour of receipt and held unopened until after 
award. The file shall be documented in accordance with FAR 14.304-4. 

 
L.3 REQUEST FOR PROPOSALS (RFP) INFORMATION/CLARIFICATION QUESTIONS: 

 
All questions from offerors concerning any aspect of this request for proposal (RFP) must be submitted in 
writing.  Prospective offerors are requested to submit written questions specifying the section paragraph of 
the specification for which clarification is desired.  All inquiries will be answered in writing.  Telephone 
questions will not be entertained.  Offerors are specifically cautioned that verbal discussions and replies to 
question shall not have the effect of changing the provisions of the written RFP. 
 
Prospective offerors are required to review the entire solicitation package before submitting questions.  
Requests for Information (RFI’s) during the proposal preparation period shall be submitted by email to 
annie.nguyen@navy.mil and roya.sterner@navy.mil. RFI’s must be submitted in a WORD document and 
submitted by the Prime Contractor only.  Subcontractors with questions must submit them through the 
Prime Contractor.  

 
THE RFI CUT-OFF DATE IS COB THURSDAY, MAY 7, 2015. 
 

 
L.4 DISPOSITION OF PROPOSALS 
 

Proposals from unsuccessful offerors will not be returned to the offeror, but shall be destroyed by the 
Contracting Officer.  No certificate of destruction will be issued. 
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L.5 PRE-PROPOSAL CONFERENCE AND SITE VISIT: 

 
DATE AND TIME:  TO BE DETERMINED 

 
L.6 FINANCIAL INFORMATION:   
 

Although financial information will not be considered under the Technical Evaluation Factors, it shall be 
considered part of the responsibility determination. The following information shall be submitted 
separately with the offeror’s proposal: 
 
a. Furnish financial statements from the Offeror for the last two (2) years. Financial statements must 

include the accountant’s letter, balance sheet, income statement, statement of retained earnings, 
statement of cash flow, profit/loss statement and accompanying footnotes to the statements.  
 

b. Furnish a detail projected, monthly cash flow analysis for this contract only for the first year of 
performance. 

 
 
 

 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.237-1  Site Visit  APR 1984    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-7  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 
 
(a) Definitions. As used in this provision-- 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional System for 
Award Management records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at 
Subpart 32.11) for the same parent concern. 
 
Registered in the System for Award Management SAM database means that-- 
 
(1) The offeror has entered all mandatory information, including the DUNS number or the DUNS+4 number, the 
Contractor and Government Entity (CAGE) code, as well as data required by the Federal Funding Accountability 
and Transparency Act of 2006 (see Subpart 4.14) into the SAM database; 
    
(2) The offeror has completed the Core, Assertions, and Representations and Certifications, and Points of Contact 
sections of the registration in the SAM database; 
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(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification 
Number (TIN) with the Internal Revenue Service (IRS). The offeror will be required to  
provide consent for TIN validation to the Government as a part of the SAM registration process; and 
 
(4) The Government has marked the record ``Active''. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the SAM database prior to award, during performance, and through final payment of any contract, 
basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
 
(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the SAM database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun 
and Bradstreet at 1-866-705-5711 if located within the United States; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should 
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the SAM database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 



N40080-13-R-2090 
 

Page 186 of 201 
 

 

(f) Offerors may obtain information on registration at https://www.acquisition.gov. 
 
(End of clause) 
 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
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(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
 
(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
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(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
provided in the resulting contract. This restriction does not limit the Government's right to use information 
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions 
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient 
competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range 
to the greatest number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
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time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
 
(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of a combination Firm-Fixed Price/Indefinite Delivery-Indefinite Quantity 
contract resulting from this solicitation. 
 
(End of provision) 
 
 
 
52.222-24     PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999) 
 
If a contract in the amount of $10 million or more will result from this solicitation, the prospective Contractor and 
its known first-tier subcontractors with anticipated subcontracts of $10 million or more shall be subject to a 
preaward compliance evaluation by the Office of Federal Contract Compliance Programs (OFCCP), unless, within 
the preceding 24 months, OFCCP has conducted an evaluation and found the prospective Contractor and 
subcontractors to be in compliance with Executive Order 11246. 
 
(End of provision) 
 
 
 
5252.215-9300 Content of Proposals.   
 

CONTENT OF PROPOSALS (MAR 2002) 
 

(a) PROPOSAL REQUIREMENTS.  The technical proposal and the price/cost proposal shall be submitted in 
separate volumes.  The technical proposal shall not contain any cost/pricing information, except for salary 
information provided on resumes.  The technical proposal presented by the offeror to whom the award is made will 
be incorporated into the contract at time of award. 

(b) The offeror shall submit the following information: 
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(1)  1   completed signed solicitation packages, including executed representations and certifications, 

and cost/prices in Section B and any accompanying exhibits. 
 
(2) original + 4    copies of the technical proposal. 
 
(3) original + 1    copies of the cost/price proposal. 

 
 (c) TECHNICAL PROPOSAL.  Each technical proposal shall be precise, detailed, and complete as to clearly 
and fully demonstrate a thorough knowledge and understanding of the requirements. As a minimum, the proposal 
must contain sufficient detail so that it may be evaluated in accordance with the EVALUATION FACTORS 
provision, Section M.   
  
(d) PRICE/COST PROPOSAL. Each price/cost proposal shall contain a breakdown of direct labor costs; direct 
material cost (identifying the quantity, type and unit price); subcontracting costs; overhead costs; general and 
administrative costs; and profit.  

     (1)  Offers are solicited on an “all or none” basis and FAR 52.215-16, “CONTRACT AWARD (OCT 1995) 
ALTERNATE II (OCT 1995)” in Section L, is hereby modified.  Failure to submit offers for all line items listed 
shall be cause for rejection of the offer.  (End of provision) 
 
 
 
5252.237-9302  Site Visit.   
 

SITE VISIT (JUL 1995) 
 

The site will be available for visitation at Quantico, VA. The days of the site visit will be posted to NECO. 
 (End of clause) 
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Section M - Evaluation Factors for Award 
 
SECTION M 
 

A BASIS FOR AWARD 
 

1 The Government reserves the right to eliminate from consideration for award any or all offers at any 
time prior to award of the contract; to negotiate with offerors in the competitive range; and to award 
the contract to the offeror submitting the lowest priced, technically acceptable offer. 

 
2 As stated in the solicitation, the Government intends to evaluate proposals and award a contract 

without discussions with offerors (except clarifications as described in FAR 15.306(a)).  The 
Government reserves the right to conduct discussions if the Contracting Officer later determines them 
to be necessary.  In addition, if the Contracting Officer determines that the number of proposals that 
would otherwise be in the competitive range exceeds the number at which an efficient competition can 
be conducted, the Contracting Officer may limit the number of proposals in the competitive range to 
the greatest number that will permit an efficient competition among the most highly rated proposals. 

 
3 The LPTA process is selected as appropriate for this acquisition because the best value is expected to 

result from selection of the technically acceptable proposal with the lowest evaluated price. 
 

4 Per NFAS 15.102-2, the number of proposals to be evaluated for technical acceptability may be 
limited to the five lowest priced offers at the discretion of the contracting officer. If the number of 
proposals to be evaluated is limited, technical proposals shall be provided to the evaluator(s) without 
any identification of prices or any rank order of prices. If no proposals are found to be technically 
acceptable within the first group of proposals, then the process described will be conducted again as 
many times as necessary, until such time as the Government identifies a technically acceptable 
proposal.  

 
5 An overall non-price factors rating must be at least “ACCEPTABLE” in order to be eligible for award.  

An “UNACCEPTABLE” rating in any factor results in the overall non-price factors proposal being 
rated “UNACCEPTABLE” unless corrected through discussions.  An overall non-price factors rating 
of “UNACCEPTABLE” makes a proposal ineligible for award. 

 
B SAFETY EVALUATION 

 
1 Per NFAS 15.304(d), solicitations utilizing source selection procedures for procurements within the 50 

United States and the District of Columbia shall contain a standard “Safety” technical evaluation 
factor.  This factor shall be included as a stand-alone evaluation factor and not as a sub-factor or an 
element of the Past Performance evaluation factor.  This action will result in the selection of 
contractors that have consistently demonstrated a commitment to safety and the ability to properly 
manage and implement safety procedures for themselves and all tiers of subcontractors under their 
purview.   

 
2 The safety evaluation has three elements:  Experience Modification Rate (EMR), Occupational Safety 

and Health Association (OSHA) Days Away from Work, Job Restriction, or Transfer (DART), and 
Technical Approach to Safety.   

 
3 The three elements of safety, as listed above, are not sub-factors.  The evaluators should collectively 

consider all elements of safety when assigning an overall adjectival rating for this factor.  The SSEB 
will need to make a qualitative determination of the rating for this factor, taking into account the risk 
ratings for EMR and DART and the subjective evaluation of the narrative. 

 



N40080-13-R-2090 
 

Page 192 of 201 
 

 

4 Evaluators will not average the rating from the years 2012, 2013, and 2014   for the EMR and the 
DART. 

 
5 The following should be utilized by evaluators as a general guideline to evaluate the EMR and DART 

rates: 
 
Risk    EMR 
Very Low Risk   Less than 0.6 
Low Risk   From 0.6 to less than 0.8 
Moderate Risk   From 0.8 to 1.0 
High Risk   Greater than1.0 to 1.1 
Extremely High Risk  Greater than 1.1 
 
Risk    DART Rate   
Very Low Risk   Less Than 1.0    
Low Risk   From 1.0 to 1.99   
Moderate Risk   From 2.0 to 2.99  
High Risk   From 3.0 to 4.0   
Extremely High Risk  Greater than 4.0  
 
 

C ADJECTIVAL RATINGS/DESCRIPTIONS 
 
  Each offeror’s technical factors and past performance will be evaluated separately.  Upon the  
  conclusion of the evaluation of the technical factors, and past performance, an overall non-price  
  factors rating of Acceptable (A) or Unacceptable (U) will be assigned to each offeror’s non-price  
  factors proposal. 
 

1 The following adjectival ratings and rating descriptions will be used to assign a rating to each 
technical factor.  Use upper case letter ratings for major technical factor ratings.  The addition of plus 
(+) or minus (-) to an adjective rating is not allowed. 

 
Table A-1.  Technical Acceptable/Unacceptable Ratings 

Rating Description 

Acceptable (A) 
Proposal clearly meets the minimum requirements of the solicitation. 

 
Unacceptable (U) 

Proposal does not clearly meet the minimum requirements of the solicitation. 

 
The weaknesses and/or deficiencies (as defined below) of each proposal for each non-price evaluation factor which 
influenced the assigned adjectival rating shall be identified. 
  

Definitions  
Weakness A flaw in the proposal that increases the risk of unsuccessful contract performance.   
Significant 
Weakness 

A flaw that appreciably increases the risk of unsuccessful contract performance. 

Deficiency 
A material failure of a proposal to meet a Government requirement or a combination of significant 
weaknesses in a proposal that increases the risk of unsuccessful contract performance to an 
unacceptable level. 

 
2 PAST PERFORMANCE EVALUATION 
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Past Performance shall be evaluated when using the LPTA process, unless waived by the PCO in accordance with 
FAR 15.101-2(b).  Past performance will be rated on an “acceptable” or “unacceptable” basis using the ratings in 
the following table: 
 
Table A-2.  Past Performance Evaluation Ratings 

Rating Description 

Acceptable (A) 
Based on the offeror’s performance record, the Government has a reasonable expectation 
that the offeror will successfully perform the required effort, or the offeror’s performance 
record is unknown.  (See note below.) 

Unacceptable (U) 
Based on the offeror’s performance record, the Government has no reasonable expectation 
that the offeror will be able to successfully perform the required effort. 

 
Note:  In the case of an offeror without a record of relevant past performance or for whom information on past 
performance is not available or so sparse that no meaningful past performance rating can be reasonably assigned, 
the offeror may not be evaluated favorably or unfavorably on past performance (see FAR 15.305(a)(2)(iv)).  
Therefore, the offeror shall be determined to have unknown past performance.  In the context of 
acceptability/unacceptability “unknown” shall be considered “acceptable.” 
 

a Aspects of Past Performance Evaluation.  The past performance evaluation results is an 
assessment of the offeror’s probability of meeting the minimum past performance solicitation 
requirements.  This assessment is based on the offeror’s record of relevant and recent past 
performance information that pertain to the products and/or services outlined in the solicitation 
requirements.  There are two aspects of the past performance evaluation. 

 
(1) The first is to evaluate whether the offeror’s present/past performance is relevant to the effort 

being acquired.  The criteria to establish what is relevant is unique to each LPTA source 
selection.  For this solicitation, recency and relevancy is further defined as follows:  

 
Recent, Relevant project is defined as: 
A facility support services contract completed by the offeror within the last five years preceding the release date of 
the solicitation similar in nature to the solicitation based on a comparison of size, scope, and complexity.  
 
Size: Approximately 760,000 SF or greater Building, 300 or greater \ space car garage and 70 or greater 
acres of grounds  
Scope: Facility Support Services in particular pest control services,  
 grounds maintenance, janitorial services, refuse removal, street  
 sweeping, snow removal, fire protection maintenance, generator  
 maintenance and HVAC maintenance.   
Complexity: Maintenance of building, equipment and systems in mission  
 critical, secure facilities (secret or higher) where the mission of the  
 facility cannot be impacted due to equipment and system failure.   
 

(2) The second aspect of the past performance evaluation is to determine how well the contractor 
performed on the contracts.  The past performance evaluation performed in support of a 
current source selection does not establish, create, or change the existing record and history of 
the offeror’s past performance on past contracts; rather, the past performance evaluation 
process gathers information from customers on how well the offeror performed those past 
contracts.  

 
b SSEB members will review past performance information to determine the quality and usefulness 

as it applies to the performance confidence assessment.   
 
 E.  EVALUATION FACTORS FOR AWARD 
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A EVALUATION FACTORS FOR AWARD 

 
1 The solicitation requires the evaluation of price and the following non-price factors:  

 
 Factor 1 – Corporate Experience 
 Factor 2 – Technical Approach  
 Factor 3 – Safety  
 Factor 4 – Past Performance 
 
The distinction between corporate experience and past performance is corporate experience pertains to the types of 
work and volume of work completed by a contractor that are comparable to the types of work covered by this 
requirement, in terms of size, scope, and complexity.  Past performance pertains to both the relevance of recent 
efforts and how well a contractor has performed on the contracts.    
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2 Basis of Evaluation and Submittal Requirements for Each Factor.   
 

a Price: 
 

(1) Solicitation Submittal Requirements:   
The evaluated price shall be the sum of the FFP and IDIQ CLINs for the base period, and four (4) Option Periods.  
Total potential contract duration is 60 months.  Provide the total price for performance of work required by the 
solicitation for all contract line items, including options, as presented in Section B including filling out and 
submitting unit prices and amounts for the contract line items, sub-line items, and exhibit line items in the ELIN 
spreadsheet, Section J, Attachment J-0200000-01 Exhibit Line Item Numbers (ELINs).xls. 
 

(2) Basis of Evaluation:  The Government will evaluate price based on the total price.  Total price 
consists of the basic requirements and all option items (see Section B of the solicitation).  The 
Government intends to evaluate all options and has included the provision FAR 52.217-5, 
Evaluation of Options (JUL 1990) in Section M of the solicitation.   In accordance with FAR 
52.217-5, Evaluation of Options will not obligate the Government to exercise the option(s).  
Analysis will be performed by one or more of the following techniques to ensure a fair and 
reasonable price: 

 
(a) Comparison of proposed prices received in response to the RFP. 

 
(b) Comparison of proposed prices with the IGCE. 

 
(c) Comparison of proposed prices with available historical information. 

  
b Technical Factors: 

 
(1) Factor 1, Corporate Experience: 

 
(a) Solicitation Submittal Requirements: Submit a TOTAL OF THREE (3) contracts 

performed within the last five (5) years preceding the release date of the solicitation  that 
best demonstrates your corporate experience in successfully performing contracts of 
similar size, scope and complexity to this requirement.  

 
Recent, Relevant project is defined as: 
A facility support services contract completed by the offeror within the last five years preceding the release date of 
the solicitation similar in nature to the solicitation based on a comparison of size, scope, and complexity.  
 
Size: Approximately 760,000 SF or greater Building, 300 or greater  
                        space car garage and 70 or greater acres of grounds.  (Each projects provided shall include all three 
size requirements)   
Scope: Facility Support Services in particular pest control services,  
 grounds maintenance, janitorial services, refuse removal, street  
 sweeping, snow removal, fire protection maintenance, generator  
 maintenance and HVAC maintenance.   
Complexity: Maintenance of building, equipment and systems in mission  
 critical, secure facilities (secret or higher) where the mission of the  
 facility cannot be impacted due to equipment and system failure.   
 
It is the Offeror’s responsibility to clearly explain and demonstrate to the Government how their work experience in 
each referenced contract is relevant to the contract requirements in this solicitation. If the Offeror does not clearly 
explain how its experience(s) is relevant to the solicitation requirements, the Government may interpret this failure 
to mean that the offeror lacks recent relevant experience performing contracts of similar size, scope and complexity 
resulting in an unacceptable rating for this Factor.   Use of Attachment D - OFFEROR’S RELEVANT 
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EXPERIENCE INPUT FORM is MANDATORY and SHALL be used.  Except as specifically requested, the 
Government will not consider information submitted in addition to this form.  Do not use more than 3 pages for 
each experience (i.e., the Attachment ‘D’ form itself and not more than 2 continuation pages).   
 
For all submitted projects, the description of the project shall clearly describe the scope of work performed the 
relevancy of the project, in accordance with the parameters identified above shall also be provided.  If the Offeror is 
a Joint Venture (JV), relevant project experience should be submitted for projects completed by the Joint Venture 
entity.  If the Joint Venture does not have shared experience, projects may be submitted for the Joint Venture 
members.  Offerors who fail to submit experience for all Joint Venture partners may be rated Unacceptable.  
Offerors are limited to a total of three (3) projects combined.  If the Joint Venture is a mentor/protégé, projects 
SHALL come from both entities.  Both the protégé and mentor must demonstrate experience as a prime contractor.  
Offerors contemplating a Joint Venture shall show evidence in their proposal that the joint venture agreement has 
been received by the SBA prior to proposal due date if SBA’s approval is required. The Offeror shall submit a 
signed copy of the Joint Venture agreement.  Teaming arrangements are not considered Joint Venture agreements.   
 
 Experience of proposed subcontractors will not be considered. 
 
 If an Offeror is utilizing experience information of affiliates/subsidiaries/parent/LLC/LTD member 
companies (name is not exactly  
as stated on the SF1442), the proposal shall clearly demonstrate that the affiliate/subsidiary/parent firm will have 
meaningful involvement in the performance of the contract. 
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(b) Basis of Evaluation:   
 
Offerors will be evaluated based on the recent and relevant experience for the work requirement and demonstrated 
experience in addressing the requirements of the Performance Work Statement (PWS). The offer’s relative 
experience in all requirements in the PWS is MANDATORY to be rated acceptable.   
  

(1) Factor 2, Technical Approach: 
 

(a) Solicitation Submittal Requirements:  The Offeror shall submit a narrative response that 
clearly details its understanding of and approach to accomplishing the complexity and 
magnitude of service requirements set forth in the performance objectives and standards 
of the Performance Work Statement. Each of the six components below must be tabbed 
in the technical proposal and discussed separately: 

 
i. A Workforce Management Plan that: 

 
a. Describes the lines of management authority, supervision, span of control and 

accountability, including the relationship between overall management 
(corporate and on-site), administration and subcontractors. A detailed 
organizational chart depicting levels of authority and chain of command to the 
lowest level including subcontractors shall be included. 

 
b. Provides a rationale that explains how your proposed number of direct labor 

hours is consistent with your technical approach and indicate the number of 
productive hours per week or year for each full time and part time employee. 

 
c. Discusses how the offeror will accomplish IDIQ work and not adversely impact 

the FFP effort. 
 

d. Identifies management positions and personnel, including details about their 
qualifications and how you management approach and personnel will provide 
uninterrupted service.   

 
ii. Key personnel:  Provide job descriptions, names, titles, qualification, responsibilities 

and authority level of key personnel proposed for this contract, and who they will 
report directly.  Qualification requirements identified in Performance Work 
Statement Annex 0200000, Spec Item, 2.7 MUST BE met to be rated Acceptable.  

 
Provide succession plan for temporary (up to six consecutive weeks) and permanent (beyond six consecutive weeks) 
replacement of key personnel.  
  

iii. Subcontract Management 
 
Provide the Offeror’s methods and procedures to monitor and manage subcontractor(s) effort to ensure their 
compliance with performance outcomes as stated in the solicitation. 
 

iv. Quality Control 
 
Describe the proposed Quality Control structure and processes to ensure that quality services are provided utilizing 
appropriate inspection techniques in a specified schedule at each location.  The Offeror should describe the 
methodology to identify, track and address performance deficiencies necessary to ensure that quality services are 
provided in a timely manner.  The plan should also address processes necessary to ensure that operating procedures 
are monitored, changed to correct and prevent performance deficiencies, and that personnel are appropriately 
trained to accomplish operating procedures, including necessary changes. 
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v. Phase-in Plan 

 
Provide a phase-in plan detailing time frames and a milestone to assume full service to ensure there will be no 
negative impact to facility services for end-users during the transition.   
 

vi. In addition to addressing the above elements, the offeror shall also address the 
following: 

 
Spec Item Questions for Facilities Investment, Specification 1502000 

      3 
Provide a plan that illustrates how you will manage IDIQ task orders without 
adversely impacting recurring services? 

      3 
What is your plan to ensure personnel have and maintain the necessary training and 
certification to accomplish the specialty work requirement specified in this Annex 
(e.g., HVAC, DDC controls, emergency backup generators, UPS)? 

      3.2 
Provide a plan for timely response to generator outrages, HVAC outages or other 
unplanned outages within the facility under your control to ensure outages do not 
impact daily work cycles.   

      3.2.1.5 Explain your process for handling emergency calls after normal business hours. 

 
Spec Item Questions for Pest Control, Specification 1503020 
      3.2  

Provide a plan that illustrates how you will manage unscheduled pest control without 
adversely impacting recurring pest control schedule? 
 

 
Spec Item Questions for Grounds Maintenance, Specification 1503050 
3.1 Explain how you plan to ensure a slightly appearance including mowing, weeding and 

treating grass, shrubs and trees to ensure plant health. 
      3.1.6 Since irrigation is not provided, describe your plan to keep trees and vegetation 

healthy, thriving and protected from adverse climate conditions.  
 

Spec Item Questions for Environmental, Specification 1800000 
      2.2 What is your plan to ensure personnel have the necessary training and certification to 

accomplish the work outlined? 
 

Spec Item  Questions for Street Sweep and Snow Removal, Specification 1503060 
      3.2.1 Describe your Snow and Ice removal plan, including preventive treatment. 

  
(b) Basis of Evaluation:  Acceptability will be based upon the quality of the Offerors 

technical and management approach  To receive a rating of “Acceptable” for this factor, 
the narrative must provide an explanation of how the offeror will meet the requirements.  
The Government will evaluate the feasibility of the offeror’s technical/management 
approach to provide the full range of support services described in the PWS.  Simple 
statements that the offeror will fulfill the requirements without a detailed description of 
how an offeror will accomplish the work maybe insufficient to demonstrate that the 
offeror can perform the contract requirements, which may result in a technical rating of 
unacceptable.   

 
(2) Factor 3, Safety:   
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(a) Solicitation Submittal Requirements:  The Offeror shall submit the following 
information:  (For a partnership or joint venture, the following submittal requirements are 
required for each contractor who is part of the partnership or joint venture; however, only 
one safety narrative is required.  EMR and DART Rates shall not be submitted for 
subcontractors.)  

 
i. Experience Modification Rate (EMR):  For the three previous complete calendar 

years 2012, 2013, 2014, submit your EMR (which compares your company’s annual 
losses in insurance claims against its policy premiums over a three year period).  If 
you have no EMR, affirmatively state so, and explain why.  Any extenuating 
circumstances that affected the EMR and upward or downward trends should be 
addressed as part of this element.  

 
ii. OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:  For 

the three previous complete calendar years 2012, 2013, 2014, submit your OSHA 
Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate, as defined 
by the U.S. Department of Labor, Occupational Safety and Health Administration.  
If you cannot submit an OSHA DART Rate, affirmatively state so, and explain why.  
Any extenuating circumstances that affected the OSHA DART Rate data and 
upward or downward trends should be addressed as part of this element. 

 
iii. Technical Approach for Safety:  Describe the plan that the Offeror will implement to 

evaluate safety performance of potential subcontractors, as a part of the selection 
process for all levels of subcontractors.  Also, describe any innovative methods that 
the Offeror will employ to ensure and monitor safe work practices at all 
subcontractor levels.  The Safety Narrative shall be limited to two pages.  

 
(b) Basis of Evaluation:   

 
The Government is seeking to determine that the Offeror has consistently demonstrated a commitment to safety and 
that the Offeror plans to properly manage and implement safety procedures for itself and its subcontractors.  The 
Government will evaluate the Offeror’s overall safety record, the Offeror’s plan to select and monitor 
subcontractors, any and innovative safety methods that the Offeror plans to implement for this procurement.  EMR 
and DART Rates shall not be submitted for subcontractors as it will not be evaluated.  The Government’s sources of 
information for evaluating safety may include, but are not limited to, OSHA, NAVFAC’s Facility Accident and 
Incident Reporting (FAIR) database, and other related databases.  While the Government may elect to consider data 
from other sources, the burden of providing detailed, current, accurate and complete safety information regarding 
these submittal requirements rests with the Offeror.   
 
The evaluation will collectively consider the following: 
 

i. Experience Modification Rate (EMR) and OSHA Days Away from Work, Restricted 
Duty, or Job Transfer (DART) Rate 

 
In order to receive an ACCEPTABLE rating, the risk level SHALL NOT be higher than MODERATE RISK for 
each year in BOTH EMR and DART. 
 
The following depicts the risk ranges for the EMR and DART rates: 
 
Risk    EMR 
 Very Low Risk   Less than 0.6 
 Low Risk   From 0.6 to less than 0.8 
 Moderate Risk   From 0.8 to 1.0 
 High Risk   Greater than1.0 to 1.1 
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 Extremely High Risk  Greater than 1.1 
 
Risk    DART Rate   
 Very Low Risk   Less Than 1.0    
 Low Risk   From 1.0 to 1.99   
 Moderate Risk   From 2.0 to 2.99  
 High Risk   From 3.0 to 4.0   
  Extremely High Risk  Greater than 4.0 
 

ii. Offeror Technical Approach to Safety: The Government will evaluate the narrative 
to determine the degree to which subcontractor safety performance will be 
considered in the selection of all levels of subcontractors on the upcoming project.   

 
iii. Other sources of information available to the Government 

 
(3) Factor 4, Past Performance: 

 
(a) Solicitation Submittal Requirements:   

 
(b) IF A COMPLETED CPARS EVALUATION IS AVAILABLE, IT SHALL BE 

SUBMITTED WITH THE PROPOSAL.  IF THERE IS NOT A COMPLETED CPARS 
EVALUATION, the Past Performance Questionnaire (PPQ) included in the solicitation 
is provided for the offeror or its team members to submit to the client for each project the 
offeror includes in its proposal for Factor 1.  AN OFFEROR SHALL NOT SUBMIT A 
PPQ WHEN A COMPLETED CPARS IS AVAILABLE.   IF A CPARS 
EVALUATION IS NOT AVAILABLE, ensure correct phone numbers and email 
addresses are provided for the client point of contact.  Completed PPQs should be 
submitted with your proposal.  If the offeror is unable to obtain a completed PPQ from a 
client for a project(s) before proposal closing date, the offeror should complete and 
submit with the proposal the first page of the PPQ (Attachment C), which will provide 
contract and client information for the respective project(s).  Offerors should follow-up 
with clients/references to ensure timely submittal of questionnaires.  If the client 
requests, questionnaires may be submitted directly to the Government's point of contact, 
Annie Nguyen via email at annie.nguyen@navy.mil prior to proposal closing date.  

 
Offerors shall not incorporate by reference into their proposal PPQs or CPARS previously submitted for other 
RFPs.  However, this does not preclude the Government from utilizing previously submitted PPQ information in the 
past performance evaluation. 
 
In addition to the above, the Government may review any other sources of information for evaluating past 
performance.  Other sources may include, but are not limited to, past performance information retrieved through the 
Past Performance Information Retrieval System (PPIRS) using all CAGE/DUNS numbers of team members 
(partnership, joint venture, teaming arrangement, or parent company/subsidiary/affiliate) identified in the offeror’s 
proposal, inquiries of owner representative(s), and any other known sources not provided by the offeror.  
 
While the Government may elect to consider data from other sources, the burden of providing detailed, current, 
accurate and complete past performance information rests with the Offeror. 
 
A copy of the blank Past Performance Questionnaire to be used for requesting client references is included as 
Attachment C.   
 

(c) Basis of Evaluation: This evaluation focuses on how well the Offeror performed on the 
relevant projects submitted under Factor 1.  In addition, all other past performance 
information reviewed by the Government (e.g., PPIRS, Federal Awardee Performance 
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and Integrity Information System (FAPIIS), Electronic Subcontract Reporting System 
(eSRS), performance recognition documents, and information obtained from any other 
source) reflect a trend of acceptable performance considering: 

 
i. A pattern of successful completion of tasks; 
ii. A pattern of deliverables that are timely and of good quality; 
iii. A pattern of cooperativeness and teamwork with the Government at all levels (task 

managers, contracting officers, auditors, etc.); 
iv. Recency of tasks performed that are identical to, similar to, or related to the task at 

hand; and  
v. A respect for stewardship of Government funds 

 
Past performance will be rated on an “acceptable” or “unacceptable” basis using the  
following definitions: 
 

Past Performance Evaluation Ratings 

Rating Description 

Acceptable (A) 
Based on the offeror’s performance record, the Government has a 
reasonable expectation that the offeror will successfully perform the 
required effort, or the offeror’s performance record is unknown.   

Unacceptable (U) 
Based on the offeror’s performance record, the Government has no 
reasonable expectation that the offeror will be able to successfully 
perform the required effort. 

 
At a minimum, past performance information SHALL be obtained for each project 
offered under Factor 1 in order to receive an acceptable rating.  However, an overall  
Marginal rating on more than one of the projects offered in Factor 1 will result in a 
rating of unacceptable for this factor. 
 
In the case of an offeror without a record of relevant past performance or for whom  
information on past performance is not available or so sparse that no meaningful past  
performance rating can be reasonably assigned, the offeror may not be evaluated  
favorably or unfavorably on past performance (see FAR 15.305(a)(2)(iv)).  Therefore, the  
offeror shall be determined to have unknown past performance.  In the context of  
acceptability/unacceptability “unknown” shall be considered “acceptable”. 
 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.217-5     EVALUATION OF OPTIONS (JUL 1990) 
 
Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best interests, the 
Government will evaluate offers for award purposes by adding the total price for all options to the total price for the 
basic requirement. Evaluation of options will not obligate the Government to exercise the option(s).  
 
(End of provision) 
 


