

**PRE-PROPOSAL INQUIRY (PPI)
N40192-16-R-7017**

No.	Date	Questions	Answers
1	17 May 2016	In which cities or metropolitan areas the work will be completed?	The work covers over 12 miles on the Government easement on the island of Guam.
2	17 May 2016	Is there an incumbent for this work or is this a new requirement?	This is a new requirement.
3	17 May 2016	Is there a budget for this project that you share with the bidders?	A budget will not be provided.
4	18 May 2016	Could you please provide a schedule of the anticipated construction?	Construction has already begun and community outreach services are to begin immediately following award. The MEC effort will take ~12 months, 5 crews will be working 5 areas, it is anticipated that door to door notifications will take place 4-6 times per month for approximately 8 hours per time. The PR firm will need to coordinate with the MEC KTR.
5	18 May 2016	Is the plan that the communication would go by the different zones?	Yes, as stated earlier, 5 MEC crews will be working different areas, the MEC KTR holds weekly QC meetings, the PR firm should plan on attending to coordinate communication efforts.
6	18 May 2016	Also, do is there a budget that can be provided?	A budget will not be provided.
7			
8			
9			
10			