STATEMENT OF WORK

COMMERCIAL INDUSTRIAL SERVICES:  OIL FLUSHING

ABOARD U.S. NAVAL VESSELS

SCOPE:

The effort required hereunder shall be performed in accordance with the statement of work contained in section C herein, attachments, and in accordance with all other terms and conditions set forth herein.

The work shall be performed on U.S. Naval ships and other government vessels within a 50-mile radius of San Diego, which may include Oceanside, CA and SUPSHIP Groton, CT., area.
C.1 REFERENCES
C.1.1 The requirements of the following references and attachments shall be accomplished in the execution of this contract unless otherwise stated herein. The Contractor is responsible to use the latest revisions of all references, specifications and NAVSEA Standard Items. 
a. NAVSEA Standard Items (http://www.sermc.surfor.navy.mil/SSRAC1/standard.htm)

b. Occupational Safety and Health Administration (OSHA) 29CFR1910 and 29CFR1915

c. NAVSEA Work Item 077-01, Hazardous Waste Production on Naval Vessels
d. NSTM 233 Diesel Engines

e. NSTM 262 Lubricating Oils, Greases, Specialty Lubricants, and Lubrication System

f. NSTM 556  Hydraulic Equipment Power Transmission and Control 
g. NSTM 562  Surface Ship Steering Systems

h. NSTM 581 Anchoring

j. NSTM 588  Aircraft Elevators

k. NSTM 589  Cranes

l. S9233-DM-HBK-010-001, Flush LSD-41/49 Class Colt Pielstick PC 2.5v MPDE L/O System & Engine 
m. NAVSEA DWG 6965791, Flushing Procedure for New, Repaired or Disturbed Piping Sections on Surface Ships
n. S9245-BH-MMC-010, Controllable Pitch Propeller, Model 112551000, LPD-17 Class
p. S9233-DM-HBK-010-007, Flush LPD-17 Class Colt Pielstick MPDE Lube Oil System and Engine
q. NAVSEA S9233-DM-HBK-010-002, Flush LSD-41/49 Class Fairbanks Morse 38ND 8 1/8 Diesel Gen Engine L/O System & Engine
r. 233-6686830 REV E, Lube Oil Flushing Procedure for Diesel Engines 
s. S9245-AM-MMA-010, Controllable Reversible Pitch Propeller System, DDG-51 Class, Model 156, Type S1/5
t. S9233-DM-HBK-010-008, Flush LPD-1/17 Class SSDG L/O System

u. S9233-DM-HBK-010-004, Flush LHA/LHD Class ALCO16-251C Emergency Diesel Generator Lubricating Oil System and Engine
v. S9233-DM-HBK-010-006, Flush CVN-68 Class EMD 645 Emergency Diesel Generator Lubricating Oil System and Engine
w. MIL-STD-419D, Cleaning, Protecting, and Testing Piping, Tubing, and Fittings for

Hydraulic Power Transmission Equipment

x. NAVSEA S9245-AD-MMA-010, CP Propeller and Propulsion shafting System; Maintenance Manual LSD-41 Class Ships

y. S9245-AH-MMA-010, Controllable Reversible Pitch Propeller for CG 47 Class Ships  

z.  S9086-HP-STM-010 Chapter 245, Propellers 

aa. S9245-A1-OMI-010, CP Propeller and Propulsion Shafting System, FFG-7 Class
ab. SWRMC Test Procedure M04847, LSD-41/49 Class Main Reduction Gear Water Wash down. 

ac. S9252-AS-MMA-010, Maintenance Manual All Levels for Main Propulsion Reduction Gear

ad. S9086-GX-STM-020/CH-220V2R8, Boiler Water / Feed water Test and Treatment

ae.  S9086-HK-STM-010/CH-241, Propulsion Reduction Gears, Couplings, Clutches, and Associated Components

af. 0941-LP-008-3010, 12,000 SHP Main Propulsion Turbines and Reduction Gears, LPD-7/8
ag. SG818-JN-MMM-10, Maintenance Manual for Deck Edge Elevators 

ah. SG818-J8-MMA-010/98523, Deck Edge Aircraft Elevator, Vol 1

aj. SG818-J8-MMA-020/98523, Deck Edge Aircraft Elevator, Vol 2

ak. 556-6686867 NAVSEA Drawing, Hydraulic System Cleaning Procedures, Methods and Criteria

al. 0942-LP-000-4010, Main Reduction Gears, LPD 9/10
am. NAVAIR 51-5BBA-2.1, WP 013 00, Operational and Organizational Intermediate Maintenance Manual with Illustrated Parts Breakdown
an. BSV&E SOP #06-2, Naval Base Coronado Contractor Crane Oversight Plan

ap. BSV&E SOP #06-3, Naval Base San Diego Contractor Crane Oversight Plan

aq. BSV&E SOP #06-4, Naval Base Point Loma Contractor Crane Oversight Plan

ar. S9233-DM-HBK-010-005, Flush SSN-688 Class EDG Lube Oil System and Engine
as. S9241-CT-MMC-010, main reduction Gears, LPD-17 Class

at. S9241-CK-MMA-010, Main Reduction Gear and Main Thrust Bearing, LHD Class

au. S9241-AE-MMA-010, Main Propulsion Reduction Gear Assemblies, LHA-1 Class

av. S9241-AE-MMA-010, Main Propulsion Reduction Gear Assemblies, CG-47 Class Ships.

aw. S9241-BM-MMA-010, Propulsion Reduction Gear, DDG-51 Class.

ax. S9241-AB-MMO-010, Main Reduction Gear, Part No. 46296R1, FFG-7 Class.

ay. SG818-J8-MMA-010, LHD Class Aircraft Elevator.
C.2 GENERAL REQUIREMENTS:

C.2.1 All work being performed on this contract shall be accomplished in accordance with the following invoked NAVSEA Standard Items; 009-01, 009-02, 009-03, 009-04, 009-05, 009-06, 009-07, 009-08, 009-09, 009-10, 009-20, 009-23, 009-24, 009-40, 009-93 and 009-106.

C.2.2 Contractor shall submit electronic copies of the Process Control Procedure (PCP) to Southwest Regional Maintenance Center (SWRMC) Engineering Department three business days prior to start work for approval under this contract. The COR shall also be carbon copied during the submission of the Contractor’s PCP. 

C.2.3 Contractor shall submit their Pier Lay Down Plan request electronically to the Ordering Officer prior to start of work if the need arises for staging their equipment during the duration of the delivery order.

C.2.4 Contractor shall provide all management, administrative services, materials, tools, equipment, labor, including rigging, utilities (i.e. air, water and electricity etc.) and required support to accomplish the work specified in this contract.

C.2.5 Contractor may utilize government utilities available at the pier.  It is the Contractor’s responsibility to arrange for, coordinate with, meet the requirements of, and pay the Naval Facilities ( NAVFAC)
 for use of government utilities.

C.2.6 Contractor shall provide all cranes / forklifts with operator(s) to accommodate placement of their equipment storage container, processing tanks and other supplies such as oil drums on and off the ship as necessary to accomplish the work under this contract, including floating cranes when required and cranes with a boom capacity great enough to reach ships berthed second ship out in accordance with C.1.1.a.

C.2.7 Cranes on Piers 11 and 12 at 32nd Street Naval Station must be provided by NAVFAC Crane and Rigging due to strict weight limitations. The Contractor may establish an account with NAVFAC by contacting the NAVFAC Comptroller, Code FM2, located at 1220 Pacific Highway, San Diego, Ca, and Phone (619) 532-4085.

C.2.8 Contractor shall notify the Ordering Officer verbally and in writing of any difficulties that may jeopardize the completion of specified work. Accomplish the requirements of 009-01 of C.1.1.a.

C.2.9 Contractor shall man all jobs accordingly to complete flushing as per delivery order.

C.2.10 Attention of the Contractor is directed to the Occupational Safety and Health Standard for Ship Repairing (29 CFR-1915) promulgated under Public Law A85-742, Amended Section 41 of the Longshoremen’s and Harbor Workers Compensation Act (33 U.S.C.942) and adopted by the Department of Labor as Occupational Safety and Regulations, performed under this contract on the navigable waters of the United States including any dry-dock or marine railway. Nothing contained in this contract or any job order there under shall be construed as relieving the Contractor from any obligation, which it may have for compliance with the aforesaid regulations in accordance with C.1.1.b.

C.2.11 Contractor shall gas free the spaces(s) in accordance with OSHA requirements when required. The contractor shall provide gas free certification and maintain certification in accordance with 29 CFR Part 1915. The Contractor shall post the gas free certification on the job site during the work period.

C.2.12 Within twenty four (24) hours of the start of the Period of Performance (POP), the contractor shall commence work on each delivery order.

C.3 PROCEDURE / METHOD:   
C.3.1 For LSD-41/49 Class, Main Propulsion Diesel Engine (MPDE) flush, Contractor shall use the following references; C.1.1.a, C.1.1.l, C.1.1.r.
C.3.2 For LPD-4/17 Class, Main Propulsion Diesel Engine (MPDE) flush, Contractor shall use the following references; C.1.1.a, C.1.1.l, C.1.1.p.

C.3.3 For LSD-41/49 Class, Ships Service Diesel Engine Generator (SSDG) L/O System flush, Contractor shall use the following references; C.1.1.a, C.1.1.q.
C.3.4 For LPD-4/17 Class, Ships Service Diesel Engine Generator (SSDG) L/O System flush, Contractor shall use the following references; C.1.1.a, C.1.1.t.

C.3.5 For LHA / LHD Emergency Diesel Engine Generator (EDG) L/O System flush, Contractor shall use the following references; C.1.1.a, C.1.1.u.

C.3.6 For CVN Emergency Diesel Engine Generator L/O System flush, Contractor shall use the following references; C.1.1.a, C.1.1.v.

C.3.7 For LSD-41/49 Class, Controlled Pitch Propeller (CPP/CRP) Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.x, C.1.1.z, C.1.1.ak.
C.3.8 For LPD-4/17 Class, Controlled Pitch Propeller and Controlled Reversible Pitch (CPP/CRP) Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.n, C.1.1.w, C.1.1.z, C.1.1.ak.
C.3.9. For DDG-51 Class Controlled Pitch Propeller and Controlled Reversible Pitch (CPP/CRP) Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.s, C.1.1.w, C.1.1.z, C.1.1.ak.
C.3.10 For FFG-7 Class, Controlled Pitch Propeller and Controlled Reversible Pitch (CPP/CRP) Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.z, C.1.1.aa, C.1.1.ak.  
C.3.11 For CG-47 Class, Controlled Pitch Propeller (CPP/CRP) Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.w, C.1.1.y, C.1.1.z.
C.3.12 For LSD-41/49 Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ab, C.1.1.ac, C.1.1.ad, C.1.1.ae, 

C.3.13 For LPD-4/17 Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.as. 

C.3.14 For LPD-7/8 Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.af.

C.3.15 For LPD-9/10 Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.al.

C.3.16 For LHD Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.at.

C.3.17 For LHA Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.au.
C.3.18 For CG-47 Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.av.

C.3.19 For DDG-51 Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.aw.

C.3.20 For FFG-7 Class, Main Reduction Gear Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.ae, C.1.1.ax.

C.3.21 For LHD Aircraft Elevator (ACE) Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.ay.

C.3.22 For LHA Aircraft Elevator (ACE) Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.ag.

C.3.23 For CVN Aircraft Elevator (ACE) Hydraulic System Flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.ah, C.1.1.aj, C.1.1.ak.

C.3.24 For LSD-41/49 Class, Steering Gear Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.g, C.1.1.m, C.1.1.w.

C.3.25 For LPD-4/17 Class, LHD, LHA and CVN Steering Gear Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.g.

C.3.26 For LHD, LHA and LPD-4 Class, Ship’s Service Turbine Generator L/O Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.w, C.1.1.s.

C.3.27 For LHD, LHA Class and CVN Propulsion Turbine L/O Hydraulic System flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.m, C.1.1.w, C.1.1.s.

C.3.28 For CVN Arresting Gear Hydraulic Systems flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.am.

C.3.29 For LSD-41/49 Class,, LPD-4/17 Class, LHD, LHA, and CVN Weapons Elevator Hydraulic Systems flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.j.

C.3.30 For LSD-41/49 Class, Anchor Windlass Hydraulic Systems fluid, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.w, C.1.1.h.

C.3.31 For LPD-4/17 Class, LHD, LHA, CVN, CG-47 Class, DDG-51 Class and FFG-7 Class, Anchor Windlass Hydraulic Systems fluid, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.h, C.1.1.m, C.1.1.w.

C.3.32 For LSD-41/49 Class, LHD, LHA and CVN Deck Crane Hydraulic Systems flush, Contractor shall use the following references; C.1.1.a, C.1.1.f, C.1.1.m, C.1.1.k, C.1.1.w.

C.3.33 For SSN-688 Class, Emergency Diesel Engine Generator (EDG) L/O System flush, Contractor shall use the following references; C.1.1.ar.

C.3.34 For Torpedo Weapons Retriever (TWR) Main Propulsion Diesel Engine L/O System flush, Contractor shall use the following references; C.1.1.a, C.1.1.d, C.1.1.e, C.1.1.r.

C.3.35 For Torpedo Weapons Retriever (TWR) Ships Service Diesel Engine Generator (SSDG) L/O System flush, Contractor shall use the following references; C.1.1.a, C.1.1.e, C.1.1.r, C.1.1.as.

C.4 CHECKPOINTS:
C.4.1 All checkpoints shall be performed in accordance with the approved Process Controlled Procedure (PCP).

(V) (G) “START OF PROCEDURE” 

C.4.2 Verify Materials, Tools/Equipment, Miscellaneous items are ready for use and Preliminary Procedures have been accomplished. Verify log sheets are available, properly filled in and signed where appropriate up to this step.

(V) (G) “CLEANLINESS”

C.4.3 Diesel Engine Inspector (DEI) or Ship Representative and the contractor shall inspect all accessible engine areas to verify all foreign material and debris has been removed. This checkpoint should be accomplished just before starting the internal flush.

(V) (G) “INITIAL FILTER BAG CHECK”

C.4.4 Conduct a visual inspection of the Quadraplex filter bags. The sum total of solid based contaminants at the end of that 2 hour period shall not exceed a volume larger than one 25-cent piece. If the sum total exceeds the volume of a 25-cent piece, replace all Quadraplex filter bags and restart flush for an additional 2 hours. Record results.

(V) (G) “FINAL FILTER BAG CHECK”

C.4.5 Conduct a visual inspection of the Quadraplex filter bags in accordance with the process control procedure. The sum total of solid based contaminants at the end of that 2-hour period shall not exceed a volume larger than one 10-cent piece. If the sum total exceeds the volume of a 10-cent piece, replace all Quadraplex filter bags and continue flush for an additional 2 hours. Record results

C.5  PERSONNEL:

All contractor personnel assigned to this contract shall be fully qualified to independently perform the requirements identified. All services shall be rendered or supervised directly by individuals fully qualified in the relevant profession, trade, field and holding any licenses required by law.

C.6 INSPECTION PROCEDURES:

C.6.1 Prior to commencing the specific requirements in the paragraph annotated with the symbol (G), notify the Shipbuilding Specialist (SBS) / COR via FAX, hard copy, or by electronic method, as directed by the SBS / COR, during normal day shift working hours. Notification shall be at least 4 hours, but not more than one working day. Also, notify the SBS / COR not later than 4 hours before the end of the last preceding day shift when tests or inspections following a (G) Point are scheduled after normal day shift working hours, on a weekend, or on a Federal holiday. Notify the SBS / COR at least 48 hours, but not more than 72 hours, prior to commencing (G)-Points at contractor's/subcontractor's plants located in excess of 50 miles by the most direct roadway nearest to the place of performance of the contract. Document the date, time, and identification of the SBS / COR notified. 

C.6.1.1 For (G)-Points scheduled after normal day shift working hours, on a weekend, or a Federal holiday, notify the SBS / COR to cancel a scheduled test or inspection as soon as known, but no later than 2 hours prior to the scheduled event.
C.6.2 A copy of this Process Control Procedure (PCP) shall be available at the worksite and will be controlled by the on site supervisor.

C.6.3 Contractor shall provide at time of billing / invoicing, all correspondence compiled during the duration of the delivery order.

C.7 GOVERNMENT FURNISHED MATERIAL (GFM):  None

C.8 HAZARDOUS WASTE:

C.8.1 The Contractor shall provide covered containers, transportation, and disposal of liquids, hazardous waste, dust and debris generated by performance hereunder, to meet Clean Air Act, Clean Water Act, RCRA and Naval Facilities Environmental and Hazardous Waste Regulations including storage, and pier clean-up.

C.8.2 Trucks intended for hauling hazardous waste shall be State certified and licensed for transporting hazardous waste. Contractor will manifest all hazardous waste using site-specific EPA Generated I.D. number.

C.8.3 Comply with California Hazardous Waste Control Law, Health and Safety Code, Chapter 6.5.

C.8.4 Contractor shall be responsible for cleaning up spills associated with the flushing and lubrication process in accordance with all applicable regulations in accordance with C.1.1.c.

C.8.5 Nothing contained in this contract or the task / delivery orders shall relieve the Contractor from complying with applicable federal, state, and local laws, codes, ordinances and regulations, including, but not limited to; the obtaining of licenses and permits, in connection with hazardous material in the performance of this contract.

C.9 PROGRESS MEETINGS:

The Contractor shall participate in weekly progress meeting(s) with the COR / SBS or onboard ship with the ships force representative as required by SWRMC. The Contractor will provide an electronic progress report of all active jobs in progress to the Ordering Officer, on the first working day each week, no later than 8:00 am. The Contractor shall provide the name, address, e-mail address, and telephone number of person(s) who will represent the Contractor at these meetings to the COR / SBS within seven (7) days after the contract award.

C.10 DELAYS AND DISRUPTIONS:

C.10.1 The Contractor shall coordinate his work efforts on a daily basis with the COR and ship’s force representative in advance of evolutions that impact work performance and schedule his work to avoid delays and disruptions.

C.10.2 Delays and disruptions due to drills, ammunition evolutions, berth shifts, inspections, serving of meals, operation of equipment, ceremonies and scheduled meetings are considered normal evolutions when working on board Naval vessels rather than unusual occurrences.

C.10.3 The requirements for ship’s force to conduct QA readings or checks should be considered as routine process which would not qualify as a “Delay and Disruption”.

C.11 CONTRACTOR FURNISHED EQUIPMENT:

C.11.1 As required for performance of individual Work Orders, the Contractor shall furnish all necessary materials and equipment to perform work required by this contract.

C.11.2 Contractor is responsible to maintain all Contractor furnished equipment. It shall be properly calibrated, tested and in state of repair, that is ready for use, to the extent necessary to avoid impacting the performance requirements of this contract.

C.11.3 All Contractor furnished flushing and cleaning equipment such as hoses, valves, and filters shall be neatly routed out of walk ways and shall pose no hazard. Contractor shall furnish hose trees, to ensure equipment is out of the way and not secured to piping and electrical cables, wire ways, etc.

C.11.4 Contractor is responsible for the relocation of own equipment in the event of  berth shifts or the repositioning of the ship.

C.12 REQUIREMENTS FOR ALL SUBCONTRACTORS:

None of the services required by this contract shall be subcontracted to or performed by persons other than the contractor or the contractor’s employee without prior written consent of the Contracting Officer.

C.13 NON-SMOKING POLICY:

Contractors are advised that in light of the Navy’s policy regarding smoke-free facilities, the entire vessel is to be considered a “No Smoking Area” unless otherwise indicated by shipboard policy. 

C.14 NON-NAVY OWNED CRANES (AUG 2004):
The following is a list of minimum requirements that contractors shall comply with for all contracts that may result in the use of a crane for the accomplishment of work.  

The contractor shall notify the contracting officer, in advance, of the intent of bringing a non-Navy owned crane onto a Navy shore installation.  All entries shall be through a prearranged entry point in accordance with C.1.1.an, C.1.1.ap, C.1.1.aq.

The contractor shall comply with the applicable American Society of Mechanical Engineers (ASME) standards (e.g., B30.5 for mobile cranes, B30.22 for articulating boom cranes, B30.3 for construction tower cranes, and B30.8 for floating cranes).  For barge mounted mobile cranes, a load indicating device, a wind indicating device, and a marine type list indicator readable in one-half degree increments are required.  In addition, the contractor shall comply with specific naval crane safety and operation regulations/standards specifically required by the Navy shore installation and state or local Government.

The contractor shall certify that the crane and rigging gear meets applicable Occupational Safety and Health Administration (OSHA) regulations by providing a Certificate of Compliance.  The Certificate, figure P-1, appendix P-1 of Naval Facilities Engineering Command (NAVFAC) P-307 “Management of Weight Handling Equipment”, can be downloaded from the NAVFAC Naval Crane Center website, http://ncc.navfac.navy.mil/crane/307jun03.pdf   The contractor must cite which OSHA regulations are applicable, e.g., cranes used in cargo transfer shall comply with 29 CFR 1917; cranes used in construction, demolition, or maintenance shall comply with 29 CFR 1926; cranes used in shipbuilding, ship repair, or ship breaking shall comply with 29 CFR 1915.  For cranes at naval activities in foreign countries, the contractor shall certify that the crane and rigging gear conform to the appropriate host country safety standards.  The contractor shall also certify that all of its crane operators working in the naval activity have been trained not to bypass safety devices (e.g., anti-two block devices) during lifting operations.  The Certification of Compliance form shall be posted on the crane. 

 For mobile cranes with original equipment manufacturer (OEM) rated capacities of 50,000 pounds or greater, the crane operators shall be designated as qualified by a source that qualifies crane operators (i.e., union, a Government agency, or an organization that tests and qualifies crane operators).  Proof of current qualification shall be provided.

The contractor shall certify that the crane operator is qualified and trained for the operation of the crane to be used.  Certification appendix P-1, figure P-1, of NAVFAC P-307, see paragraph (c) above.

The contractor shall provide a critical lift plan to NAVFAC for concurrence prior to the lift in accordance with C.1.1.an, C.1.1.ap, C.1.1.aq, for each of the following lifts: lifts over 75 percent of the capacity of the crane or hoist (lifts over 50 percent of the capacity of a barge mounted mobile crane’s hoists) at any radius of lift; lifts involving more than one crane or hoist; lifts of personnel; and lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks.  The plan shall include the following as applicable:  The size and weight of the load to be lifted, including crane and rigging components that add to the weight.  The OEM's maximum load capacities for the entire range of the lift shall also be provided.  The lift geometry, including the crane position, boom length and angle, height of lift, and radius for the entire range of the lift.  This applies to both single and tandem crane lifts. A rigging plan, showing the lift points, rigging gear, and rigging procedures.  The environmental conditions under which lift operations are to be stopped.  For lifts of personnel, the plan shall demonstrate compliance with the requirements of 29 CFR 1926.550(g). For barge mounted mobile cranes, barge stability calculations identifying barge list and trim based on anticipated loading; and load charts based on calculated lists and trim. The amount of list and trim shall be within the crane manufacturer’s requirements. Contractors shall notify the contracting officer as soon as practicable, but no later than four hours after any weight handling equipment (WHE) accident (see definition in NAVFAC P-307, section 12).

The contractor shall secure the accident site and protect evidence until released by the contracting officer.  The contractor shall conduct an accident investigation to establish the root cause(s) of any WHE accident.  Crane operations shall not proceed until the cause is determined and corrective actions have been implemented to the satisfaction of the contracting officer.

The contractor shall provide the contracting officer within 30 days of any accident a Weight Handling Equipment Accident Report using the form provided in NAVFAC P-307, section 12, consisting of a summary of circumstances, an explanation of causes(s), photographs (if available), and corrective actions taken.  These notifications and reporting requirements are in addition to those promulgated by OPNAVINST 5100.23 and related claimant instructions.

C.15 EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996):

The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered in a similar commercial sale, provided that such warranty is available at no additional cost to the Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard commercial warranty period shall begin upon the final acceptance of the applicable material or software.  Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial warranty.   

C.16 ADDITIONAL PROVISIONS:

C.16.1 The Contractor awarded the contract as a result of this solicitation will be required to have a SWRMC approved quality management system (QA) in accordance with NAVSEA Standard Item 009-04 which also invokes the complete requirements of ANSI / ISO / ASQ Q9001 – 2000. The successful offeror will be required to have their quality control system in place at time of award. 

C.16.2 The test and inspection plan for this solicitation shall be submitted to and accepted by SWRMC Engineering Department San Diego no later than 5 days after contract award.

C.17 SECURITY REQUIREMENTS:

The Contractor who receives award of the contract shall conform to requirements stated in the Department of Defense Contract Security Classification Specification (DD-Form 254).

(a)  The Contractor who receives award of the contract shall provide clearance information data to the SWRMC Security prior to delivery order start date. The data is to include the list of all Contractor personnel supporting the contract effort, social security numbers, addresses, citizenship, level of clearance and radiological controls indoctrination training documents.

(b)  The contractor shall submit a list of employees who will be boarding the naval vessels in the performance of this contract to the requiring activity for facilitating access to non-restricted areas.

(c)  A revised list shall be submitted upon any change in employees (either addition or deletion).

(d)  The Contractor shall issue each employee an identification card containing the employee's picture, which shall be utilized for positive identification. The card shall be worn in a visible location when employee is on Government property.

(e)  For submarines; only U.S. citizens with a minimum of a confidential security clearance, who have received radiological control indoctrination training within the (12) month period will be granted access to submarine for work under the contract. Contractor personnel who do not meet the requirements must receive authorization from submarine Maintenance and Engineering Team Southwest  (SUBMET SW).

(f)  For CVN's; only U.S. citizens who have received radiological controls indoctrination training prior to each CVN's availability will be granted access to CVN's for work under the contract to be awarded as a result of this solicitation.
C.18 ORDERING ADDITIONAL WORK:

C.18.1 The following procedure will be used to order additional work (any work related to lube oil flushing that is not covered by a fixed price line item necessary to satisfactorily complete any lube oil flushes under the contract.  Such work may be called for by the issuance of a task/task order modification, by the Ordering Officer, during the term of the contract.

C.18.2 During the course of work under other contract items, the contractor shall promptly recommend to the Ordering Officer, in writing, additional work as he discovers the need for such work.  Concurrently, the contractor shall quote a price and delivery time for the additional work.  The Ordering Officer shall promptly review the recommendation and may, after reaching agreement with the contractor, issue a task order/task order modification.  The Government has no obligation under this paragraph to issue any task/task order modification. 

C.18.3 The contractor shall not proceed with the work until a task/task order modification is issue.  Whenever the Ordering Office determines that it is in the interest of the Government not to delay performance of the work until a price is negotiated, the Ordering Officer may specify in the task/task order that the contractor shall proceed fore with.  In every case, prior to completion of the work called for therein, the parties shall negotiate a price and delivery schedule as expeditiously as possible and modify the task order accordingly.

C.18.4 Government requirements for additional work shall be issued as task/task order modifications under this contract by the Ordering Officer.  The Ordering Officer will negotiate with the contractor a firm fixed amount of man-hours and material dollars.  The price of the task order for additional work will be based on negotiated man hours multiplied by the hourly rate bid for additional work in Section B, plus negotiated material dollars.

a. In negotiating the fixed price for materials, the contractor shall submit quotes or invoices for the material required.  The negotiated price for materials on undisclosed work shall be the quote or invoice price submitted by the contractor for actual materials plus transportation charges, both subject to verification by the Government as to reasonableness.  The Government will not pay any material handling, charges under material items.  Any material handling charges incurred by the contractor should be included as a factor, in the hourly rate for additional work.

b. In negotiation a fixed number of man hours for additional work, the contractor’s proposal shall include quality assurance, engineering and supervision hours, in additions to trade hours required to accomplish the work as long as the hours proposed are not covered by a indirect cost pool under the contractor’s accounting system.  All hours treated as indirect hours under the contractor’s accounting system, must be accounted for as a factor included in the hourly rate.   The Government will not agree to pay for indirect hours in the man hour negotiations.

C.19 ACCESS REQUIREMENTS:
C.19.1 The Contractor shall understand the Government is not responsible for work delays or stoppages caused by the contractor/subcontractor failure to comply with registration and access requirements.

C.19.2 The Government shall monitor and take appropriate action against contractors/subcontractors who repeatedly or egregiously violate access control requirements.

