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SECTION C DESCRIPTIONS AND SPECIFICATIONS
SCOPE
The effort required hereunder shall be performed in accordance with the statement of work contained in section C herein and in accordance with all other terms and conditions set forth herein.  

The primary purpose of the Commercial Industrial Services (CIS) Man-lift Contract is to provide various sized man-lift and scissor-lifts in support of the repair and upgrade of U.S. Naval ships and other Government vessels within a 50-mile radius of San Diego, CA which may include Oceanside, CA.

C.1   REFERENCES 

If Contractors do not have copies of the referenced documents, military standards, procedures, regulations etc., the representative Contracting Officer’s Representative (COR) must be notified so that copies can be disseminated.
C.1.1 The requirements of the following references shall be accomplished in the execution of this contract unless otherwise stated herein. The Contractor is responsible to use the latest revision of all references, specifications and NAVSEA Standard Items.
(a) NAVSEA Standard Items, (2011)
Category I NAVSEA STANDARD ITEMS (NSI) may be viewed on the internet at http://www.sermc.surfor.navy.mil/SSRAC1/index.htm and will be invoked on all task orders.
C.2 GENERAL REQUIREMENTS
C.2.1 All work being performed on this contract shall be accomplished in accordance with all Category I NAVSEA Standard Items only.
C.2.2 The Contractor shall provide all management, administrative services, materials, tools, equipment, labor, and any required support to accomplish the work specified in this contract.

C.2.3 The Contractor shall deliver/pickup/service all man-lifts and scissor-lifts listed in this solicitation in accordance with the terms of the contract.
C.2.4 All Contractor personnel and equipment must be licensed/registered/certified to operate/maintain/service all equipment involved in the performance of the requirements in this contract.
C.2.5 The Government anticipates that the majority of the orders placed will require gasoline, diesel or battery powered models; however, the need could arise for propane powered models.

C.2.6 The Government shall have the option to select the type of man-lift or scissor-lift as referred to C.2.5.
C.2.7 The Contractor shall ensure that the fuel levels are maintained on a regular basis for the equipment listed on the delivery order.
C.2.8 The Contractor shall be responsible for the re-fueling of all equipment for the entire rental period listed on the delivery order as required.
C.2.9 The Contractor shall notify the Administrative Contracting Officer (ACO) and COR verbally and in writing of difficulties that may jeopardize the completion of the delivery and pick-up of equipment. 

C.2.10 Deliveries and pick-ups may be required outside normal working hours and on weekends.
C.3 MAINTENANCE AND REPAIR
C.3.1.The Contractor shall be responsible for the maintenance and repair of man-lifts and scissor lifts to ensure proper operation of all equipment as required.

C.3.2 In the event that repairs cannot be performed in a 4-hour period for the equipment listed on the delivery order, the Contractor shall change-out the equipment with another rental and submit a new As Found Report to the COR on the same day of delivery.
C.4 RECEIPT FOR EQUIPMENT
(I)(G) CHECK POINT (Delivery Verification Report)
C.4.1 The Contractor shall conduct an inspection of all equipment upon delivery and submit an As Found Report to the COR on the same day of delivery listing the inspection results of damaged and/or missing parts.
C.4.2 The approximate amount of paint that is found present on the existing equipment upon delivery, (i.e., basket/boom) shall be documented on the As Found Report.

C.4.3 The serial number of the man-lift and or scissor lift shall be documented on the As Found Report. 
C.4.4 Upon delivery of the equipment, the Contractor must obtain the signed/printed name and Rank/Rate/Grade of the individual signing for receipt of the equipment.
C.5 VERIFICATION OF FUEL
.

(V) CHECK POINT (Verify Fuel and Oil Levels)

C.5.1 The Contractor must visually inspect fuel and oil levels to verify both are full upon the delivery of equipment to the Government.
C.6 FREE OF LEAKS
(V) VISUAL INSPECTION FOR LEAKS

C.6.1
 The Contractor must verify that equipment is free of all leaks (fuel/oil/air) upon delivery of the equipment to the Government.

C.7 RECEIPT FOR EQUIPMENT
(I)(G) FINAL CHECK POINT (Pick-up Verification Report)
C.7.1 The Contractor shall conduct an inspection of all equipment upon pick-up and submit an As Found Report to the COR on the same day of pick-up listing the inspection results of damaged and/or missing parts.

C.7.2 The approximate amount of paint that is found present on the existing equipment upon pick-up, (i.e., basket/boom) shall be documented on the As Found Report.

C.7.3 The serial number of the man-lift or scissor lift shall be documented on the Final Check Point sheet.
C.7.4 Upon pick-up of the equipment, the Contractor must obtain signed/printed name and Rank/Rate/Grade of the individual signing for the release of the equipment. 
C.7.5 The Contractor shall provide hard copy or electronic media photos of damaged areas or missing parts on all equipment assigned to the delivery order.
C.8 BILLING/INVOICING
C.8.1 The Contractor shall invoice no later than thirty (30) days after each delivery order is completed.
C.8.2 At the time of billing/invoicing, the Contractor shall provide two (2) copies of all information, (i.e. Delivery order, As Found Reports, check points, Inspection Deficiency Reports (IDR’s) and photos) compiled during the duration of the job to the COR.
C.9 SPECIAL CONDITIONS
C.9.1 The articles (services) to be furnished hereunder shall be delivered (performed) within 4 hours after each order placed for any vessel covered under this contract except when the needs of the Government permit, orders may provide a longer time for delivery. 
C.9.2 The Contractor must also be capable of performing multiple task/delivery orders at the same time. 
C.9.3 The Contractor shall take note that Aircraft Carriers will require diesel powered man-lifts and scissor-lifts.
C.10 GOVERNMENT FURNISHED MATERIAL (GFM)  
None.
C.11 INSPECTION PROCEDURES
Notify the Shipbuilding Specialist (SBS)/COR of checkpoints via email during normal day shift working hours. Notification shall be at least 4 hours, but not more than one working day, prior to commencing the specific requirements in the paragraph annotated with the symbol (G). Notify the SBS/COR not later than 4 hours before the end of the last preceding day shift when tests or inspections following a (G) Point are scheduled after normal day shift working hours, on a weekend, or on a federal holiday. Notify the SBS/COR at least 48 hours, but not more than 72 hours, prior to commencing (G) Points located in excess of 50 miles by the most direct roadway nearest to the place of performance of the contract. Document the date, time, and identification of the SBS/COR notified. 

For (G) Points scheduled after normal day shift working hours, on a weekend, or a federal holiday, notify the SBS/COR to cancel a scheduled test or inspection as soon as known, but no later than 4 hours prior to the scheduled event.
C.12 HAZARDOUS WASTE
C.12.1 Hazardous waste generated in the performance of this contract shall be disposed of in accordance with Federal, State and Local regulations.
C.12.2 Submit an emission inventory to SWRMC Code 106-B Environmental Dept. upon completion of each delivery order under this contract.

C.12.3 Comply with California Hazardous Waste Control Law, Health and Safety Code, Chapter 6.5.

C.12.4 Comply with California Code of Regulations, Title 22, Division 4.5, Environmental Health Standards for the Management of Hazardous Waste.

C.12.5 Complete all blocks required to be filled in by the Generator on California Uniform Hazardous Waste Manifest Form No. DTSC-8022A and, if necessary, the Manifest Continuation Form EPA Form No. 8700-22A.

C.12.6 Include the contract and each delivery order number on the manifest prior to turning over the hazardous waste to the hauler.

C.12.7 Attach a copy of all reports of chemical analysis or other documents evidencing identification of the hazardous waste.

C.12.8 Nothing contained in this contract or the task / delivery orders shall relieve the Contractor from complying with applicable federal, state, and local laws, codes, ordinances and regulations, including, but not limited to obtaining of licenses and permits, in connection with hazardous material in the performance of this contract.

C.12.9 Submission of the completed and signed Hazardous Waste Manifest forms, as required by the applicable Hazardous Waste Handling and Disposal Work Item, shall be submitted directly to the Hazardous Waste Management Division, Code 106-B. All waste generated deemed non-hazardous shall be removed from the pier daily and will not be allowed to accumulate.  Waste generated deemed as hazardous shall be removed from the pier no later than the last day of the assigned performance period.

C.12.10 Identify all hazardous waste and extremely hazardous waste produced during the surface preparation and paint coating application, at the place of performance, for each delivery order.

C.12.11 The analysis of any waste requiring the services of a testing laboratory (e.g., liquids, used cleaning solvent material) shall be performed by a laboratory certified by the California State Department of Health Services to be competent and equipped to conduct the specific type of analysis to be performed.

C.12.12 Trucks intended for hauling hazardous waste shall be state certified and licensed for transporting hazardous waste. Contractor will manifest all hazardous waste using site specific EPA generated I.D. number.

C.12.13 Submit all required permits to Code 106-B for all Contractor owned or rental equipment prior to start of work.
C.12.14 Comply with permit conditions for all Air Pollution Control District (APCD) permitted equipment during all paint removal and/or installation evolutions.
C.13 PROGRESS MEETINGS
C.13.1 The Contractor shall participate in weekly or daily progress meeting(s) with the COR and or the ACO as required by SWRMC. The Contractor will provide a progress report of all active jobs to the Ordering Officer/COR, on Monday or the first work day of each week, no later than 8:00 am.  
C.13.2 The Contractor shall provide the name, address, e-mail address, and telephone number of person(s) who will represent the Contractor at these meeting to the COR/SBS within seven (7) days after contract award.
C.14 DELAYS AND DISRUPTIONS
C.14.1 The Contractor shall coordinate his work efforts on a daily basis with the SWRMC COR/SBS and Ship’s Authorized Representative (SAR) in advance of evolutions that may impact delivery/pick-up of equipment. 
C.14.2 Delay and disruption due to drills, shifting berths, inspections, serving of meals, ceremonies, operation of equipment and scheduled meetings are to be considered normal evolutions to be encountered when working on board Naval vessels rather than unusual occurrences.
C.14.3 The requirement for ship’s force to conduct QA readings or checks should be considered as routine process which would not qualify as a “Delay and Disruption”.
C.15 CONTRACTOR FURNISHED EQUIPMENT
C.15.1 As required for performance of individual Work Orders, the Contractor shall furnish all necessary materials and equipment to perform work required by this contract.

C.15.2 It shall be the Contractor’s responsibility to maintain all Contractor furnished equipment (CFE). CFE shall be properly calibrated, tested and in state of repair that is ready for use, to the extent necessary to avoid impacting the performance requirements of this contract.

C.15.3 The Contractor is responsible for the relocation of own equipment in the event of berth shifts or the repositioning of the ship.

C.16 NON-NAVY OWNED CRANES (AUG 2004)
The following is a list of minimum requirements that contractors shall comply with for all contracts that may result in the use of a crane for the accomplishment of work.  

The contractor shall notify the contracting officer, in advance, of the intent of bringing a non-Navy owned crane onto a Navy shore installation.  All entries shall be through a prearranged entry point in accordance with C.1.l.a.  The contractor shall comply with the applicable American Society of Mechanical Engineers (ASME) standards (e.g., B30.5 for mobile cranes, B30.22 for articulating boom cranes, B30.3 for construction tower cranes, and B30.8 for floating cranes).  For barge mounted mobile cranes, a load indicating device, a wind indicating device, and a marine type list indicator readable in one-half degree increments are required.  In addition, the contractor shall comply with specific naval crane safety and operation regulations/standards specifically required by the Navy shore installation and state or local Government.

The contractor shall certify that the crane and rigging gear meets applicable Occupational Safety and Health Administration (OSHA) regulations by providing a Certificate of Compliance.  The Certificate, figure P-1, appendix P-1 of Naval Facilities Engineering Command (NAVFAC) P-307 “Management of Weight Handling Equipment”, can be downloaded from the NAVFAC Naval Crane Center website, http://ncc.navfac.navy.mil/crane/307jun03.pdf   The contractor must cite which OSHA regulations are applicable, e.g., cranes used in cargo transfer shall comply with 29 CFR 1917; cranes used in construction, demolition, or maintenance shall comply with 29 CFR 1926; cranes used in shipbuilding, ship repair, or ship breaking shall comply with 
29 CFR 1915.  For cranes at naval activities in foreign countries, the contractor shall certify that the crane and rigging gear conform to the appropriate host country safety standards.  The contractor shall also certify that all of its crane operators working in the naval activity have been 
trained not to bypass safety devices (e.g., anti-two block devices) during lifting operations.  The Certification of Compliance form shall be posted on the crane. 

For mobile cranes with original equipment manufacturer (OEM) rated capacities of 50,000 pounds or greater, the crane operators shall be designated as qualified by a source that qualifies crane operators (i.e., union, a Government agency, or an organization that tests and qualifies crane operators).  Proof of current qualification shall be provided.

The contractor shall certify that the crane operator is qualified and trained for the operation of the crane to be used.  Certification appendix P-1, figure P-1, of NAVFAC P-307, see paragraph (c) above.

The contractor shall provide a critical lift plan to NAVFAC for concurrence prior to the lift in accordance with C.1.1.a. for each of the following lifts: lifts over 75 percent of the capacity of the crane or hoist (lifts over 50 percent of the capacity of a barge mounted mobile crane’s hoists) at any radius of lift; lifts involving more than one crane or hoist; lifts of personnel; and lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks.  The plan shall include the following as applicable:

The size and weight of the load to be lifted, including crane and rigging components that add to the weight.  The OEM's maximum load capacities for the entire range of the lift shall also be provided.

The lift geometry, including the crane position, boom length and angle, height of lift, and radius for the entire range of the lift.  This applies to both single and tandem crane lifts.

A rigging plan, showing the lift points, rigging gear, and rigging procedures.

The environmental conditions under which lift operations are to be stopped. 

For lifts of personnel, the plan shall demonstrate compliance with the requirements of 29 CFR 1926.550(g).
For barge mounted mobile cranes, barge stability calculations identifying barge list and trim based on anticipated loading; and load charts based on calculated lists and trim. The amount of list and trim shall be within the crane manufacturer’s requirements.

Contractors shall notify the contracting officer as soon as practicable, but no later than four hours after any weight handling equipment (WHE) accident (see definition in NAVFAC P-307, section 
12). The Contractor shall secure the accident site and protect evidence until released by the contracting officer.  The contractor shall conduct an accident investigation to establish the root cause(s) of any WHE accident.  Crane operations shall not proceed until the cause is determined and corrective actions have been implemented to the satisfaction of the contracting officer.

The contractor shall provide the contracting officer within 30 days of any accident a Weight Handling Equipment Accident Report using the form provided in NAVFAC P-307, section 12, consisting of a summary of circumstances, an explanation of causes(s), photographs (if available), and corrective actions taken.  These notifications and reporting requirements are in addition to those promulgated by OPNAVINST 5100.23 and related claimant instructions.

C.17 EXTENSION OF COMMERCIAL WARRANTY (NAVSEA) (NOV 1996)
The Contractor shall extend to the Government the full coverage of any standard commercial warranty normally offered in a similar commercial sale, provided that such warranty is available at no additional cost to the Government.  The Contractor shall provide a copy of the standard commercial warranty with the item.  The standard commercial warranty period shall begin upon the final acceptance of the applicable material or software.  Acceptance of the standard commercial warranty does not waive the Government’s rights under the “Inspection” clause, nor does it limit the Government’s rights with regard to other terms and conditions of the contract.  In the event of a conflict, the terms and conditions of the contract shall take precedence over the standard commercial warranty.   

C.18 ADDITIONAL PROVISIONS
C.18.1 The Contractor awarded the contract as a result of this solicitation will be required to have a SWRMC approved quality management system (QA) in accordance with NAVSEA Standard Item 009-04 which also invokes the complete requirements of ISO 9001. The successful offeror will be required to have their quality control system in place at time of award. 
C.19 SECURITY REQUIREMENTS
C.19.1 The Contractor who receives award of the contract shall conform to requirements stated in the Department of Defense Contract Security Classification Specification (DD-Form 254). 
C.19.2 The Contractor who receives award of the contract shall provide clearance information data to SWRMC Security prior to delivery order start date. The data is to include the list of all Contractor personnel supporting the contract effort, social security numbers, addresses, citizenship, level of clearance and radiological controls indoctrination training documents.

C.19.3 The Contractor shall submit a list of employees who will be boarding the naval vessels in the performance of this contract to the requiring activity for facilitating access to non-restricted areas.

C.19.4 A revised list shall be submitted upon any change in employees status (either addition or deletion).

C.19.5 The Contractor shall issue each employee an identification card containing the employee's picture, which shall be utilized for positive identification. The card shall be worn in a visible location when employee is on Government property.

C.19.6 For CVN's; only U.S. citizens who have received radiological controls indoctrination training prior to each CVN's availability will be granted access to CVN's for work under the contract to be awarded as a result of this solicitation.

