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Section A - Solicitation/Contract Form
ADDITIONAL INSTRUCTIONS
Section A - Solicitation/Contract Form

Additional Instructions

A1  INTENT OF SOLICITATION

It is the intent of this solicitation to award a combination Firm Fixed Price (FFP), Indefinite Delivery/Indefinite Quantity (IDIQ) contract for Environmental Laboratory Services (Sampling, Analytical, and Laboratory Management).  

Environmental Laboratory Services will include Sampling, Analytical, and Laboratory Management located at various Naval and Marine Corps installations in the NAVFAC Southwest (SW) footprint including: California (and the islands of San Clemente and San Nicolas), Arizona, Utah, Colorado, New Mexico, and Nevada; the NAVFAC Pacific (PAC) footprint which includes but is not limited to: Hawaii; and also the NAVFAC Northwest (NW) footprint, which covers six states including: Washington, Oregon, Montana, Idaho, Wyoming and Alaska.
The San Diego, CA metro Navy locations where environmental laboratory services will be provided include: 

 
Naval Medical Center, Balboa Hospital

 
Naval Air Station North Island, Coronado (NASNI)  

 
Naval Amphibious Base, Coronado (NAB)

 
Navy Outlying Field, Imperial Beach (NOLF) 

 
Naval Base San Diego (NBSD) 

 
Naval Base Point Loma (NBPL) 

 
Navy Auxiliary Landing Field, San Clemente Island (NALF, SCI)

Environmental laboratory services will also be provided for Marine Corps installations at:

 
Marine Corps Air Station, Miramar (MCAS)

 
Marine Corps Recruit Depot, Point Loma (MCRD)

 
Marine Corps Base (MCB) and Marine Corps Air Station (MCAS) Camp Pendleton

Work from other Federal and Marine Corps installations within the NAVFAC footprint, including:

 
Naval Air Facility, El Centro (NAF)

 
Naval Facilities Engineering Command Pacific (Hawaii)

 
Naval Air Weapons Station (NAWS) China Lake

 
Naval Facilities Engineering Service Center (NFESC) Port Hueneme

 
Remote Training Site Warner Springs (RTSWS)  

 
Naval Weapons Station (NWS) Seal Beach

Additionally, laboratory samples may be received from any location worldwide.  

A2  STANDARD EXECUTION PROCEDURES

The NAVFAC SW Environmental Contracts Core (Code ACQ4) Team is the procuring and administering office and is responsible for all contractual matters related to the basic contract, task orders, and invoices.


A3  PRE-PROPOSAL CONFERENCE/SITE VISIT

A Pre-Proposal Conference/Site Walk has been scheduled for August 16, 2016 at 10:00 a.m. If you are interested in attending the site walk, please email your interest to: Kathy K. Simpson, Contracting Officer at email address:  Katherine.simpson@navy.mil
A4  DUE DATE FOR TECHNICAL AND PRICE PROPOSALS
Proposals are due by 12:00 noon on 29 August 2016.  Refer to Section A8, for address to deliver proposals.

A5  CCR REGISTRATION

All Offerors must be registered in the Official U.S. Government System, entitled System for Award Management (SAM) in order to be eligible to receive contract award.  On-line registration instructions can be accessed from the SAM Home page at https://www.sam.gov/portal/SAM/#1
A6  SUMMARY OF SOURCE SELECTION PROCESS

Information regarding summary of source selection process, content of proposals, evaluation of proposals, and best value evaluation to be used is in Sections L and M.

A7  technical/contractual inquiries

Technical/contractual inquiries shall be directed to the Contracting Officer, Kathy K. Simpson, at the address listed in SF 33, block #7, or by e-mail at Katherine.simpson@navy.mil. Inquiries not received at least 10 days prior to closing date for receipt of proposals may not be considered timely and may not receive a response. 

A8  POINTS OF CONTACT

The NAVFACSW Environmental Contracts Core (Code ACQ4) Team is the procuring and administering office for this contract and is responsible for all contractual matters related to the basic contract, task orders, and invoices.  Mailing address:  

Environmental Contracts Core 

Code ACQ4.KKS
1220 North Pacific Highway, Building 128 – Security Office
San Diego, CA  92132-5190

Primary POC:  
Kathy K. Simpson, Contracting Officer

 
Phone:  (760) 725-9959

 
Email:  Katherine.simpson@navy.mil
Technical POC:  
Losalyn Prado, Physical Scientist

 
Phone:  619-532-4944

 
Email:  Losalyn.prado@navy.mil
Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	1
	Each
	
	

	
	Base Period - FFP

FFP

Environmental Services (Sampling, Analytical, and Laboratory Management

Initial period of performance includes a 90-day Phase-In period.

Contractor shall furnish all labor, supervision, management, tools, materials, equipment, facilities, transportation, and other items necessary to provide the services described in the attached Performance Work Statement (PWS) and in accordance with Attachment JC-0200000-11 FFP Exhibit ELINs.

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Each
	
	

	
	Base Period - IDIQ

FFP

Contractor shall furnish all labor, supervision, management, tools, materials, equipment, facilities, transportation, and other items necessary to collect samples for field testing and laboratory testing in accordance with Attachment JS-0200000-12, IDIQ Exhibit ELINs.

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	
	1
	Each
	
	

	OPTION
	Option Period One (1) - IDIQ

FFP

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0004
	
	1
	Each
	
	

	OPTION
	Option Period Two (2) - IDIQ

FFP

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0005
	
	1
	Each
	
	

	OPTION
	Option Period Three (3) - IDIQ

FFP

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0006
	
	1
	Each
	
	

	OPTION
	Option Period Four (4) - FFP

FFP

90-day Phase-Out Period

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0007
	
	1
	Each
	
	

	OPTION
	Option Period Four (4) - IDIQ

FFP

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0008
	
	
	Each
	
	

	
	Non-Prepriced  IDIQ

FFP

For negotiated IDIQ line items; during the life of the contract..

FOB: Destination

 
	

	
	
	

	
	

	

	
	NET AMT
	

	

	
	
	
	


CLAUSES INCORPORATED BY FULL TEXT

52.209-7   INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013)

(a) Definitions. As used in this provision--

Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a determination of fault or liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only in connection with performance of a Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, or inspection of deliverables.

Federal contracts and grants with total value greater than $10,000,000 means--

(1) The total value of all current, active contracts and grants, including all priced options; and

(2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and multiple-award Schedules).

Principal means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a 

division or business segment; and similar positions).
(b) The offeror ( ) has ( ) does not have current active Federal contracts and grants with total value greater than $10,000,000.

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission of this offer, that the information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of submission of this offer with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the award to or performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the Federal or State level that resulted in any of the following dispositions:

(i) In a criminal proceeding, a conviction.

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.

(iii) In an administrative proceeding, a finding of fault and liability that results in--

(A) The payment of a monetary fine or penalty of $5,000 or more; or

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision, whether the offeror has provided the requested information with regard to each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as required through maintaining an active registration in the System for Award Management database via https://www.acquisition.gov (see 52.204-7).

(End of provision)

DESCRIPTION OF CLIN/SLIN/ELIN
Section B - Supplies or Services and Prices

DESCRIPTION OF CLIN / SLIN / ELIN

B1  CONTRACT LINE ITEM NUMBERS (CLINS), SUB-LINE ITEM NUMBERS (SLINS), AND EXHIBIT LINE ITEM NUMBERS (ELINS)

    a.  Offerors shall enter the summation of total prices from the ELINs identified on Attachments JC-0200000-11 and JC-0200000-12 to the corresponding CLINs.  If a contract award is made, SLINs will be added by modification.

    b.  The schedule of firm fixed-price work and any accompanying exhibits will be used as the basis of deductions, in accordance with the “Consequences of Contractors Failure to Perform Required Services” clause in Section E.

    c.  In the event there is a difference between a unit price and the extended total amount, the unit price will be held to be the intended offer re-opened and extended to the CLIN.  If the offer provides a total amount on an ELIN, but fails to enter the unit price, the total amount divided by the quaintly will be held to be the intended unit price. 

B2  INDEFINITE QUANTITY INDIVIDUAL CONTRACT LINE ITEM QUANTITIES

Once the estimated quantities for individual line items shown in the Schedule have been ordered, additional quantities may be ordered as long as the contractor agrees by signing the task order.

B3  INCORPORATION OF TECHNICAL PROPOSAL

To the extent they are not inconsistent with the contract requirements specified in the contract solicitation, the Offeror’s technical proposal and any revisions or modifications made thereto in accordance with the contract solicitation, will be incorporated into this contract upon award by reference with the same force and effect as if set forth in full text.  All contractor personnel shall meet or exceed qualification standards, experience levels, and trade background set forth in the technical proposal.  In the event there is an inconsistency between the provisions of the solicited contract and the technical proposal, the provisions of the solicited contract shall take precedence.

B.4  CONTRACT TERM

This contract contains provisions for one (1), 12-month base period and four (4), 12-month option performance periods up to five years, in accordance with Section I (Contract Clauses),  FAC 5252.217-9301, OPTION TO EXTEND THE TERM OF THE CONTRACT (SERVICES).  

B.5   Period of Performance 

Refer to Section G - Contract Administrative Data, Paragraph G1, Period of Performance.  

B.6  EVALUATION OF PROPOSALS

Proposers shall submit a lump sum price and unit prices for Section B CLINS 0001 through 0010.  For purposes of evaluating proposals for award, the Government is soliciting for prices for the base year period, all four option year periods. The Government will evaluate prices for the base period and all options for award purposes.  Refer to Section M, Evaluation Factors for Award, FAR Clause 52.217-5, Evaluation of Options (JUL 1990).

CLIN PRICES
The CLIN Pricing spreadsheet shall be completed by the proposer, and submitted with the cost proposal.

Due to system compatibility issues, the spreadsheet is hereby made part of the solicitation (but attached externally) via the Federal Business Opportunities (FBO) posting.

 ELIN (GROUPING) PRICES
The ELIN (grouping) prices spreadsheets shall be completed by the proposer, and submitted with the cost proposal.

Due to system compatibility issues, the spreadsheets are hereby made part of the solicitation (but attached externally) via the Federal Business Opportunities (FBO) posting.

Section C - Descriptions and Specifications

0100000 - GENERAL INFORMATION
	0100000 – General Information 

	Spec Item
	Title
	Description

	1
	General Information
	

	
	Outline of Services
	Except where otherwise stated, the Contractor shall furnish all labor, supervision, management, tools, materials, equipment, facilities, transportation, incidental engineering, and other items necessary to provide the services outlined below and described in this Performance Work Statement (PWS). The Government anticipates a combination Firm-Fixed Price (FFP) and Indefinite Delivery Indefinite Quantity (IDIQ) type, performance-based contract. 

The PWS is organized into annexes.  Annex 1 is "General Information".  Annex 2 contains the on-site project management and administration requirements.  Annexes 3 through 18 contain the technical requirements.  The annex numbers are identified as 1 through 18 in the description column, but the full expanded annex numbers include seven digits (e.g., Annex 1 expanded number is 0100000 as shown in the header row at the top of this page).  

Annex 1  General Information

                Specification 0100000 General Information

Annex 2  Management and Administration

                Specification 0200000 Management and Administration

Annex 3 Not Applicable (N/A)
Annex 4  N/A

Annex 5  N/A

Annex 6 N/A

Annex 7  N/A

Annex 8  N/A

Annex 9  N/A

Annex 10 N/A

Annex 11 N/A

Annex 12 N/A

Annex 13 N/A

Annex 14 N/A

Annex 15 N/A

Annex 16 N/A

Annex 17 N/A

Annex 18 Environmental

                Specification 1800000 Environmental



	1.2
	Project Location
	The work includes environmental sampling, field-testing, and laboratory testing services in support of Naval Facilities Engineering

Command (NAVFAC) Southwest (SW) and their clients at the various locations that may occur throughout the NAVFAC SW geographic area of responsibility, NAVFAC Northwest footprint and NAVFAC Pacific (PAC) footprint.  Laboratory testing may be required from any location worldwide 

	1.3
	Acquisition of Additional Work 
	The Government reserves the right to acquire additional environmental services at additional locations in addition to the services and locations identified in the recurring work requirements of this contract.  Additional services will be incorporated into the contract in accordance with the CHANGES clause, SECTION I or ordered under the indefinite delivery indefinite quantity provisions of the contract.  Items of work not covered by this contract but within the general intent are considered in the scope of this contract.

	1.4
	Background Information
	The scope of this PWS encompasses Environmental Field Sample Collection, Field Sample Testing, Laboratory Testing, data reports/packages for compliance and installation restoration (IR) work; generation of planning documents and project reports, use of various electronic data deliverables (EDD) and approved/authorized systems; and Contract Task Order management services; at locations referenced in Annex 0100000, General Information Specification Item 1.2, Project Location.  Services may require expedited, or rush, turnaround time, and/or require specialized equipment and extended travel arrangements. 

Services provided are highly regulated under Federal and State statutes and regulations.

The contractor  transition period,  phase in,  & phase out  are reference in Annex 2 Spec Item 2.16, 2.16.1 & 2.16.2

	1.5
	Verification of Workload and Conditions
	Throughout the PWS, the workload data is generally referred to as being located in Section J.  Section J provides data such as inventories, maps, floor plans, and tables to represent the type, quantity and location of services to be provided.  However, offerors are encouraged to visit the project site during the site visit for offerors.   The technical library should be requested to the Contracting Officer (KO) during posted hours as part of its due diligence to assess the nature of work and conditions under which work is to be performed.

	1.6
	Climate Patterns
	 Several NAVFAC SW facilities are located in the San Diego metro area which experiences a Mediterranean climate characterized by winter rains, summer droughts and a pattern of large fluctuations from year to year. The region commonly experiences El Niño weather events, and Santa Ana winds.

	1.7
	Related Information
	There are four (4) types of Related Information that can be found in the Description and Related Information columns of the specification as follows:

Informational Notes as used throughout this PWS provides additional information to offerors to be used in developing a thorough understanding of the work to be performed in this contract.  Any block of text marked “Informational Notes” throughout Annexes 1 through 18 is subject to this disclaimer.  Offerors may not rely upon the "Informational Notes" as material representations of the Government.  Information provided in "Informational Notes" does not create a contractual requirement on either party to this contract. Please note that these “Informational Notes” may be designated throughout this PWS with the language “For Information Purposes”, or other similar language.

Clarifying Information describes client expectations in a more detailed manner than the Performance Objective and Performance standard alone.

Constraining Information describes limitations to the work performed to meet the Performance Objective and Performance Standard.

Requirement Information further describes client requirements associated with each Performance Objective. 

Information throughout the PWS is considered a contractual requirement except for informational notes/purposes (i.e. historical data).  It is the contractor’s responsibility to comply with any revisions or updates (i.e. permits) at no additional cost to the Government. All contract related matters shall be discussed with the KO or the KO’s designee.

	1.8
	Navy Approach to Service Contracting
	The Department of Navy (DoN or Navy) spends over $1 billion in annual obligations to meet global requirements for facility operations and maintenance provided through Facility Support Contracts (FSC) and additional billions to provide other base operations support services (OBOS).  The Head of the Contracting Activity (HCA) of the Naval Facilities Engineering Command (NAVFAC) has focused increased attention on re-engineering FSC contracts in response to customer and industry feedback, budget constraints, and the impact of a variety of contracting, program management and financial management regulations.  The Navy also supports the following principles:

	1.8.1
	Partnering Philosophy
	The first principle is that the Navy views its contractors as partners and not just abstract service providers.  The Navy wants its contractors to succeed because partners' success drives the Navy's successful mission completion.  Within the bounds of acquisition policy the Navy intends to work to find solutions that will be beneficial to both the Government and its partners.

	1.8.2
	Contractor's Knowledge
	The second principle is that the Navy will receive insightful management from its contractors.  This management will include the knowledge, skills, authority and willingness to use contractor resources to find better ways of serving Navy clients’ strategic and operational goals and objectives.  The Navy's use of performance-based objectives evidences this principle.  Although performance work statements will typically contain several levels of performance assessment, the Navy wants its contractors to exercise maximum discretion within bounds of prudent risk management to adjust processes and resources needed to reach specified objectives at the highest performance level.

	1.8.3
	Industry Best Practices
	The third principle is that the Navy will adopt industry best commercial practices and maintain state-of-the-art service delivery.  It is the Navy's and contractor's responsibility as partners to reach this goal.  To that end, the Navy's emphasis will be in evaluating performance objectives (end results).

	1.9
	Standard Template
	Key to implementing a programmatic approach is using a standard template that ensures Navy-wide consistency yet affords appropriate tailoring to meet local needs.  This contract conforms to the standard template and has been tailored for this solicitation.  NAVFAC intends to use this template-based approach for future service contracts.  Offerors should develop an understanding of the template as part of performing due diligence in reaching an understanding of the Navy’s requirements and expectations.

The standard template contains 18 standard annexes.  Annex 1 will always contain information that is relevant to the entire scope of the contract.  Annex 2 contains on-site project management and administration requirements that are relevant to the entire scope of the contract.  Annexes 3 through 18 contain the technical information and requirements peculiar to that technical annex.  Within each technical annex, the organization of information and requirements are also standardized.  Specification item 1 will always contain General Information.  Specification item 2 will always contain the management and administrative requirements.  Specification item 3 will contain the recurring work requirements.  and non-recurring Work requirements.  Requirements and standards for higher level specification items apply to all subordinate specification items, e.g., Specification Item 3 standards apply to all recurring and non-recurring work specification items.  Specification Item 3.1 is applicable to all 3.1 subordinate specification items.  Specification Items 3.2 and 3.3 are not considered subordinate to 3.1.  All costs associated with Annexes 1 and 2 and Specification items 1 and 2 must be priced and distributed within Specification Item 3 of Annexes 3 through 18. 

For this PWS, the structure includes the following: Annex 1, Annex 2 and Annex 18. All costs associated with management and administrative requirements for recurring and non-recurring work must be priced in each exhibit line item number ELIN.

	1.10
	Navy PBSA Approach
	The Navy’s approach to performance-based service acquisition (PBSA) includes four component parts which are 1) performance outcomes, 2) measurable standards, 3) consideration of incentives, and 4) performance assessment plan.

	1.11
	Technical Proposal Certification
	The Contractor warrants that its proposal incorporated herein by reference will meet or exceed the performance objectives set forth in this contract. The Contractor is not excused from meeting such performance objectives in the event such proposal proves inadequate as conceived or executed to meet such performance objectives. The Contractor understands that it bears all of the cost and performance risk associated with adopting acceptable additional (and/or alternative) means or methods of meeting these performance objectives.

	1.12
	Historical Data
	Unless otherwise specified, references to historical data in the PWS are for informational purposes. Actual conditions may vary from historical figures. The Contractor may not rely on historical data as a material representation of the Government, and historical data does not create a contractual requirement in either party to the contract.


0200000 - MGMT & ADMIN
	0200000 – Management and Administration

	Table of Contents

	
	

	Spec Item
	Title

	
	

	2
	Management and Administration

	2.1
	Definitions and Acronyms

	2.1.1
	Applicable Laws

	2.1.2
	Accident Prevention Plan (APP)

	2.1.3
	Activity Hazard Analysis (AHA)

	2.1.4
	Confined Work Space

	2.1.5
	Contracting Officer (KO)

	2.1.6
	Contracting Officer Representative (COR)

	2.17
	Contractor

	2.1.8
	Designated Government Representative (DGR)

	2.1.9
	Equipment

	2.1.10
	Facility

	2.1.11
	Frequency of Service

	2.1.12
	Government Approved/Authorized System

	2.1.13
	Maintenance and Repair

	2.1.14
	Navy Marine Corps Intranet (NMCI)

	2.1.15
	Performance Assessment

	2.1.16
	Performance Assessment Representative (PAR)

	2.1.17
	Quality Control (QC)

	2.1.18
	San Diego Metropolitan Area

	2.2
	General Information

	2.2.1
	Government Regular Working Hours

	2.2.1.1
	Observed Federal Holidays

	2.2.1.2
	Restriction to Contractor Working Hours

	2.2.2
	Wage Determinations

	2.2.3
	Requirements Hierarchy

	2.3
	General Administrative Requirements

	2.3.1
	Required Conferences and Meetings

	2.3.2
	Training for Maintenance and Operation of New and Replacement Systems and Equipment

	2.3.3
	Partnering

	2.3.3.1
	Formal Partnering 

	2.3.3.2
	Contract Partnering Administration

	2.3.3.3
	Contract Partnering Session Attendees

	2.3.4
	Permits and Licenses

	2.3.5
	Insurance

	2.3.5.1
	Certificate of Insurance

	2.3.5.2
	Minimum Insurance Amounts

	2.3.6
	Protection of Government Property

	2.3.6.1
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	0200000 - Management and Administration

	Spec Item
	Title
	Description

	2
	Management and Administration
	

	2.1
	Definitions and Acronyms
	See JC-0200000-01 for Acronyms 

	2.1.1
	Applicable Laws
	(1) Any Federal, State or local statute, code, ordinance, rule or regulation, including, but not limited to, all Environmental Laws; 

(2) Any Presidential Executive Order applicable to the Department of Defense (DoD); 

(3) Any directives, standards, determinations, guidance, policies, schedules, or other requirements promulgated by any Governmental Body; 

(4) Any interpretation of law, regulation, rule, directive, guidance, or policy made by any Governmental Body; 

(5) Any judicial or administrative order, ruling, judgment, finding, writ, order, decree or injunction imposed by any court or any Governmental Body;

(6) Any settlement agreement or consent arrangement entered into by the Government with any court or Governmental Body having the force and effect of law;

(7) Any permit, license or other form of approval needing to be obtained from any Governmental Body;

(8) Any other law, rule, regulation, directive, standard, permit, order, policy, guideline, ruling, ordinance or other requirement issued by any Governmental Body as may become applicable, from time to time, to the Contractor’s performance of work under this contract.

With regard to the obligation of the Government to comply with Applicable Law under the provisions of this contract, nothing in this definition shall be deemed to expand the scope of those current or any future waiver(s) of federal sovereign immunity enacted by Congress under federal law, which shall establish the Federal, State or local regulatory compliance obligations of federal executive agencies.



	2.1.2
	Accident Prevention Plan (APP)
	A document prepared by the Contractor to explain how the Contractor will safely deliver best value services to the Government without any accidents or mishaps. Topics covered under this plan are delineated from the most recent version of Appendix A and Section 1 of the United States Army Corp of Engineers (USACE) Safety and Health Requirements Manual EM-385-1-1(most current edition, Nov 2014). The plan shall fully comply with the requirements and address the topics as detailed in EM-385-1-1, and Spec Item 2.9.1 of this Annex 0200000.

	2.1.3
	Activity Hazard Analysis (AHA)
	The AHA is a documented process by which the steps (procedures) required to accomplish a work activity are outlined, the actual or potential hazards of each step are identified, and measures for the elimination or control or those hazards are developed. Reference will be Section 1 of the USACE Safety and Health Manual EM 385-1-1 and Spec Item 2.9.2 of this Annex 0200000.

	2.1.4
	Confined Work Space
	A space that is large enough and so configured that a person may bodily enter a space (such as in tanks, vessels, silos, storage bins, hoppers, vaults, pits, and like spaces where there is limited means of entry) and is hindered or restricted from escaping during an emergency.

	2.1.5
	Contracting Officer (KO)
	That individual with the authority to enter into, administer, and/or terminate contracts and make related determinations and findings. The term includes certain authorized representatives of the KO acting within the limits of their authority as delegated by the KO.

	2.1.6
	Contracting Officer Representative (COR)
	A designated government representative authorized by the KO in writing to perform specified day-to-day oversight of contract administrative functions. When appointed, a COR has no authority to effect contractual term changes; that authority rests solely with the KO.

	2.1.7
	Contractor
	That entity or its representative responsible for the delivery of the services specified in this contract, as designated by contract award. The term contractor as used herein refers to both the prime contractor and any subcontractors. The prime contractor shall insure that subcontractors comply with the provision of this contract.

	2.1.8
	Designated Government Representative (DGR)
	A Government employee designated by the KO to act as an authorized representative for technical functions.  Technical functions include providing technical direction, inspecting, approving shop drawings, testing, approving samples, and other functions of a technical or administrative nature not involving a change in the scope, price, terms or conditions of the contract or task/delivery order

	2.1.9
	Equipment
	A tangible asset that is functionally complete for its intended purpose, durable, nonexpendable, and needed for the performance of a contract.

	2.1.10
	Facility
	A building or structure designed and created to serve a particular function.

	2.1.11
	Frequency of Service
	Annual (A). Services performed once during each 12-month period of the contract at intervals of 335 to 395 days.

Biennial (B). Services performed once during each 24-month period of the contract at internals of 670 to 790 days.

Daily (D5). Services performed once each calendar day, Monday through Friday, including holidays unless otherwise noted.

Daily (D7). Services performed once each calendar day, seven (7) days per week, including weekends and holidays.

Monthly (M). Services performed 12 times during each 12-month period of the contract at intervals of 28 to 31 calendar days.

Quarterly (Q). Services performed four (4) times during each 12-month period of the contract at intervals of 80 to 100 calendar days.

Semiannual (SA). Services performed twice during each 12-month period of the contract at intervals of 160 to 200 calendar days.

Semimonthly (SM). Services performed 24 times during each 12-month period of the contract at intervals of 14 to 16 calendar days.

Three times weekly (3W). Services performed three (3) times a week, such as Monday, Wednesday, and Friday.

Triennial (TY). Service performed once every three (3) years.

Twice weekly (2W). Services performed twice a week, such as Monday and Thursday or Tuesday and Friday.

Weekly (W). Services performed 52 times during each 12-month period of the contract at intervals of six to eight calendar days.

	2.1.12
	Government Approved/Authorized System
	Contractors will deliver sample, analytical, invoice and other contract related data to the government approved/authorized system.  The contractor will load the Chain of Custody (COC), Bill Item Results (BIR), Contract Execution Review (CER) deliverables into the Approved/Authorized Laboratory Information Management System.  Requirements for deliverables are provided in JC-1800000-01 Government EDD Specifications. 

	2.1.13
	Maintenance and Repair
	The preservation or restoration of a piece of equipment, system, or facility to such condition that it may be effectively used for its designated purposes. Maintenance/repair may be adjustment, overhaul, reprocessing, or replacement of constituent parts or materials that are missing or have deteriorated by action of the elements or usage, or replacement of the entire unit or system if beyond economical repair.

	2.1.14
	Navy Marine Corps Intranet (NMCI)
	NMCI is the Department of the Navy’s (DON) shore-based enterprise network, providing a single integrated, secure information technology (IT) environment for reliable, stable information transfer. NMCI provides the DoN with a full range of network-based information services on a single, enterprise-wide intranet. The common environment improves security across the enterprise, periodically integrates the most up-to-date commercial technologies and centralizes information technology budgeting and expenditures for the department.

	2.1.15
	Performance Assessment
	A method used by the Government to provide some measure of control over the quality of purchased goods and services received

	2.1.16
	Performance Assessment Representative (PAR)
	That individual designated by the KO to be responsible for the monitoring of Contractor performance.

	2.1.17
	Quality Control (QC)
	That individual designated by the KO to be responsible for the monitoring of Contractor performance.

	2.1.18
	San Diego Metropolitan Area
	Area is defined as the 75 mile radius from the government furnished facility, located at Building M-9 on Naval Base Coronado.

	2.2
	General Information
	

	2.2.1
	Government Regular Working Hours
	The Government's regular working hours are from, 0800-1630, five days per week, Monday through Friday, except observed Federal holidays.  Exceptions to the regular hours of operation are detailed in subsequent sections of this PWS.  Work in certain contract task order(s) require Contractor continuous operations, 24 hours a day, every day of the year including holidays.  The performance of other work requirements shall be accomplished within the Government’s regular working hours unless the specific work requirement specified herein necessitates otherwise.

Requirement: Environmental permit requirements may dictate work outside Government Regular Working Hours. See Spec Item 2.3.4 of this Annex 0200000.   

	2.2.1.1
	Observed Federal Holidays
	The Government observes the following holidays:  New Year’s Day, Martin Luther King Jr.’s Birthday, President’s Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veterans’ Day, Thanksgiving Day, and Christmas Day.

	2.2.1.2
	Restriction to Contractor Working Hours
	None.  

	2.2.2
	Wage Determinations
	See JC-0200000-02 

	2.2.3
	Requirements Hierarchy
	Requirements or definitions specified in each spec item of this contract apply to subordinate paragraphs.  For example, requirements shown in spec item 3.1 would apply to spec items 3.1.1, 3.1.2, and 3.1.2.1 and so on. Likewise, Performance Standards specified at a lower digit level (i.e. spec item 3.1.1, 3.1.2, 3.1.2.1) apply when performance is assessed at a higher tier (i.e., spec item 3.1) based on the composite work requirements.

	2.3
	General Administrative Requirements
	

	2.3.1
	Required Conferences and Meetings
	The contractor shall attend administrative and coordination meetings with the COR The Contractor shall attend these meetings on a monthly basis for the first six (6) months, and on an as needed basis thereafter. The COR will coordinate meeting dates and time. 

The contractor shall conduct annual meetings with the major customers supported by this contract. See JC-0200000-03, Customer Meetings, for customer estimates and locations. Major customers are noted in the comment column and one (1) meeting may be held for locations with multiple customers. Travel 75 miles or less from the Government Furnished Facility (GFF) is considered within the normal commuting area and the anticipated number of customer meetings is 4. Travel 76 miles or more will be reimbursed in accordance with JC-0200000-12, IDIQ Exhibit Line Item Numbers (ELIN), and the anticipated number of customer meetings is three (3). The contractor shall provide information about contract services to be provided as indicated in Annex 1800000, Spec Item 3 and Spec Item 4. 

The contractor is responsible for recording and maintaining minutes, for submitting the minutes to the COR for approval and signature within two (2) workdays of meetings, and for distributing COR approved copies of the minutes to all attendees within one (1) workday of the COR’s approval of the minutes.



	2.3.2
	Training for Maintenance and Operation of New and Replacement Systems and Equipment
	The contractor shall attend Government provided training, as applicable, for maintenance and operation of new and replacement systems and equipment (i.e. drinking water well operation) at no additional cost to the Government.

	2.3.3
	Partnering
	To increase the likelihood of successful performance of this contract, the Government requires cohesive partnerships with its contractors and subcontractors.  Key stakeholders, including the supported commands who will receive services, principal individuals from NAVFAC, the performance assessment team, and representative(s) of the installation(s) will be invited to participate in the partnering process.  Key members of the prime and subcontractors teams, including senior management personnel must participate.  The partnership will draw on the strength of each organization in an effort to achieve quality contract services done right the first time, within the contract price, as scheduled, and without any safety mishaps. Partnering sessions will be held at NAVFAC SW (San Diego).

Partnering should accomplish three goals:

- The first goal is to develop a cohesive team with common purpose, commitment and established communication processes.

- The second goal of partnering is contract specific, identifying risks and opportunities for the team to address.

- The third goal is to sustain the Partnership throughout the contract by identifying and addressing issues that affect the Partnership.

Partnering will be in accordance with Level C, regardless of dollar value, as set forth in JC-0200000-04, NAVFAC Partnering System. The initial session will be held in conjunction with the pre-performance conference, and will be at least a half-day to a full day in duration. The senior Government and contractor stakeholders present will jointly host the partnering session. The partners will determine the frequency of the follow-on sessions, and locations will be agreed to by the partners. 

The contractor is responsible for recording and maintaining minutes for any follow-on sessions, for submitting the minutes to the DGR for approval and signature within two (2) workdays of sessions, and for distributing DGR approved copies of the minutes to the KO and all attendees within one (1) workday of the DGR’s approval of the minutes.

	2.3.3.1
	Formal Partnering  
	The initial session should be scheduled concurrent with the Pre-Performance Conference and held no later than 30 days after award. The initial Partnering Meeting will be at least one day in duration and held at a location that is acceptable to the contractor and to the Government.  Follow-on sessions should be scheduled every three to six months and typically last a half day or less.  The frequency, duration, and locations of follow-on sessions should be agreed to by both parties during the initial Partnering Meeting.  The contractor shall pay all costs associated with the partnering effort including facilitator, meeting room, and other incidental items.  Before the partnering session, the contractor shall coordinate with the facilitator the requirements for incidental items (audio-visual equipment, computer(s), two easels, flipchart paper, colored markers, note paper, pens/pencils, colored flash cards, etc.) and have these items available at the partnering session.  The contractor will provide copies of any documents used for the Partnering Meeting for distribution to all attendees.  The facilitator must be acceptable to both the contractor and the Government.  The participants shall pay their own costs for meals, lodging, and transportation associated with partnering.

	2.3.3.2
	Contract Partnering Administration
	Upon award, the ACO will contact the contractor, supported command(s), Region, and Installation(s) stakeholders, and the performance assessment team to discuss implementation of partnering.  Commence discussions with the contractor to select a facilitator and location that are acceptable to both partners. A partnership agreement, The Charter, should be in place as early as possible so issues arising, even before work begins, can be resolved using the issues resolution process.  Replacement of Core Management Team members (stakeholders who attended the initial session and manage the contract work day-to-day) is discouraged since it will disrupt the synergy that has been developed.  If replacement of a team member proves to be unavoidable, a follow-on partnering session must be held to officially turn the responsibilities of the position over to the new member.

The Core Management Team consisting of the attendees below must be present during the initial and all follow-on partnering sessions.  These are the core mandatory attendees.  Other stakeholders may attend if they desire or as recommended by the partners.

	2.3.3.3
	Contract Partnering Session Attendees


	The contractor shall bring the necessary personnel to successfully partner on this contract.  Asterisk indicates mandatory personnel.

* President/Vice President

* Project Manager/Project Chemist

* Quality Manager 

* Site Safety and Health Officer

Sub-contractor Reps

	2.3.4
	Permits and Licenses
	All environmental permits are held by the Government. The contractor shall be responsible for compliance with the sample collection and testing requirements within the terms and conditions of environmental permits. The Government reserves the right to add, delete, or modify its permits, as needed. See JC-0200000-05, Permits, for a listing of examples of current environmental permits.  This list is not intended to be all-inclusive.  The contractor shall comply with the most current version of all permit requirements as they apply to the services covered by this contract.
Available information and maps (Technical Library) will be made available upon request to the KO.

The contractor shall obtain all required most updated permits, licenses, and authorizations to perform work under this contract and comply with all the applicable Federal, state and local laws and regulations.  The contractor shall submit copies of Permits and Licenses per Section F.

	2.3.5
	Insurance
	Within 15 calendar days after award of this contract, the Contractor shall furnish the KO a certificate of insurance as evidence of the existence of insurance coverage in amounts not less than that specified in Section H of this contract. This insurance must be maintained during the performance period.

The contractor shall submit a Certificate of Insurance per Section F as evidence of the existence of the following insurance coverage in amounts not less than the amounts specified below in accordance with the FAR Clause 52.228-5, INSURANCE – WORK ON A GOVERNMENT INSTALLATION.  This insurance must be maintained during the performance period.

	2.3.5.1
	Certificate of Insurance
	The Certificate of Insurance shall provide for at least 30 calendar days written notice to the KO by the insurance company prior to cancellation or material change in policy coverage.  Other requirements and information are contained in the aforementioned insurance clause. 

	2.3.5.2
	Minimum Insurance Amounts
	The contractor shall procure and maintain, during the entire period of performance under this contract, the following minimum insurance coverage:

Comprehensive General Liability:  $500,000 per occurrence

Automobile Liability:  $200,000 per person, $500,000 per occurrence, $20,000 per occurrence for property damage

Workmen's Compensation:  As required by Federal and state worker's compensation and occupational disease statutes

Employer's Liability coverage:  $100,000, except in states where worker's compensation may not be written by private carriers 



	2.3.6
	Protection of Government Property
	During execution of the work, the contractor shall protect Government property.  The contractor shall return areas damaged as a result of negligence under this contract to their original condition at no cost to the Government.

	2.3.6.1
	Access to Work Areas
	The contractor shall make all arrangements through the DGR/COR necessary to obtain access to buildings, facilities and other work areas, and when necessary, arrange for them to be opened and closed by the controlling authority. The Government may issue keys including credentials/access tokens to the contractor. The Contractor shall use due diligence and be responsible for compromised security systems to include replacement costs that result from its action or inaction. Should the contractor elect to use the RAPID Gate Program to speed up access to an installation (i.e. Marine Corps Base Camp Pendleton), procedures for which are set forth in Attachment JC-0200000-06, Instructions, Directives, References, the contractor shall be responsible for all registration actions and current associated fees/ cost for Rapid Gate.

	2.3.6.2
	Key Control
	The contractor shall establish and implement methods of ensuring keys including credentials/access tokens issued by the Government for contractor employee use are not lost or misplaced and are not used by unauthorized persons. Immediately report to the DGR/COR any occurrences of loss, unauthorized use, or unauthorized duplication of keys. In the event keys, other than master keys, are lost or duplicated, the contractor may be required, upon written direction of the KO, to re-key or replace the affected lock or locks without cost to the Government. In the event a master key is lost or duplicated, all locks and keys for that system shall be replaced at contractor expense. The contractor shall control access to all Government provided lock combinations to preclude unauthorized entry. Contractor employees shall surrender keys including credentials/access tokens when leaving employment.

The contractor shall establish and implement methods for controlling contractor employee credential/access tokens, e.g., keycards, combos, bio-metric scanners, retinal scanners, etc. which are management information systems controlled. The contractor shall interface with system administrators to preclude unauthorized entry, and remove contractor employees’ access when leaving employment. For systems under contractor control, the contractor shall preclude unauthorized entry, and remove contractor employees’ access when leaving employment.

The contractor shall provide a Key Control Plan to the DGR/COR for approval 60 calendar days after contract award. The Key Control Plan shall address distribution and tracking of keys including credentials/access tokens, and contractor’s actions regarding lost keys including credential/access token security.

	2.3.7
	Directives, Instructions, and References
	Department of Defense (DoD), Secretary of the Navy (SECNAV), Chief of Naval Operations (OPNAV), and other applicable Directives, Instructions, and References are listed in J-0200000-06.  The contractor shall comply with the most current version of directives, instructions, and references including versions published during the term of the contract. Applicable DoD, Secretary of the Navy (SECNAV), Chief of Naval Operations (OPNAV), and other directives, instructions, and references are listed in JC-0200000-06, Instructions, Directives and References. The contractor shall comply with the most current version of all instructions, directives, and reference requirements as they apply to the services covered by this contract. This is not intended as a complete list of instructions, directives, and references and at a minimum, also includes those instructions, directives, and references cited in the text of any instruction, directive, and reference identified in JC-0200000-06, Instructions, Directives and References. The contractor shall comply with applicable law in the performance of this contract



	2.3.8
	Invoicing Procedures
	Refer to Section G for invoicing instructions. The contractor shall submit invoices in accordance with the provisions of Section G.

	2.3.10
	Forms
	The Contractor shall be responsible for utilizing forms identified in applicable law, and those local forms referenced in JC-0200000-07, Forms. Any additional new required forms will be provided on an as needed basis.

	2.4
	Government-Furnished Property, Materials and Services
	In accordance with FAR 52.245-1, GOVERNMENT PROPERTY and NAVFAC Clause 5252.245-9300, GOVERNMENT-FURNISHED PROPERTY, MATERIALS AND SERVICES, and the following paragraphs, the Government will furnish or make available to the contractor certain Government-owned facilities, utilities, materials, equipment and services for use in connection with this contract as stated below.  

The Government will furnish or make available to the contractor, in “as is” condition, certain government-owned facilities, utilities, and equipment set forth in JC-0200000-08, Government Furnished Property, in connection with this contract. Attachment J0200000-08 may or may not be representative of all assets but will be used as a basis for a joint initial inventory.
Initial Inventory Inspection: The contractor shall conduct a joint inventory no later than 30 calendar days after the notice to proceed and shall at a minimum record and maintain the name, part number and description, manufacturer, model number, serial number, quantity received, any unique-item identifier information, unit of measure, location down to the building and room number for each place of performance, and condition of the item(s) at time of inventory. The contractor shall contact the DGR/COR to coordinate an inspection date and time. The contractor shall submit a copy of the completed inventory, signed by both the contractor and DGR/COR, to the KO no later than 45 calendar days after the notice to proceed.

Final Inventory Inspection: The contractor shall conduct a joint inventory, using the updated inventory record developed during the initial inventory and maintained throughout the contract period, no later than 30 calendar days prior to the completion of the contract and shall contact the DGR, who may be accompanied by successor contractor personnel to coordinate an inspection date and time. The contractor shall submit a copy of the completed final inventory, signed by both the contractor and DGR, annotating any damage other than reasonable wear and tear, to the KO no later than 15 calendar days prior to expiration of this contract

A list of Government Furnished Property, Materials, and Services is provided in J-0200000-08



	2.4.1
	Government-Furnished Facilities (GFF)
	The Government will furnish existing facilities for mandatory use and operation in support of contract services. Existing facilities will include government-furnished maintenance, repairs, utilities (e.g., electric, gas, landline phone, sewer and water), and existing furnishings (e.g., desks, chairs, tables, cabinets, shelving, etc.) at no cost to the contractor. Except that aforementioned office furnishings including lunch room television, video cassette recorder, and refrigerator, shall be at Contractor expense to maintain, repair, and replace. The contractor shall perform general housekeeping, both internal and external, at the Government Furnished Facility for any contractor occupied space. Facilities may be shared with the Government as identified in Section JC-0200000-08, Government Furnished Property

	2.4.2
	Government-Furnished Utilities
	The Government will furnish water and electricity at existing outlets required for the work to be performed under the contract at no cost to the Contractor.  Information concerning the location of existing outlets may be secured from the KO.  The Contractor shall provide and maintain, at its expense, the necessary service lines from the existing Government outlets to the work site.  Provide and maintain backflow prevention devices on connections to domestic water lines and electrical transformer provisions on connections to electric lines.  Meet all Federal, State, local, and installation codes and regulations for backflow prevention devices and electrical transformer provisions.  Services required by the Contractor, for which there are no available Government outlets, shall be provided by the contractor at no cost to the Government.

	2.4.3
	Government-Furnished Materials (GFM)
	The contractor will provide all vehicles necessary to accomplish the work and meet requirements for this contract. The Government will provide access to vehicles for performance on San Clemente Island and San Nicholas Island. The Government will provide all necessary paperwork to obtain vehicle access while performing on either island. The contractor’s personnel shall present a valid driver’s license, proof of company insurance, and a copy of the task order to the Transportation Office at the island where performance occurs

	2.4.4
	Government-Furnished Equipment (GFE)
	Government-furnished equipment includes Government equipment taken into the custody by the contractor for repair when the unit acquisition cost of the equipment exceeds the simplified acquisition threshold.  Government-furnished equipment includes Government equipment taken into the custody by the contractor for repair when the unit acquisition cost of the equipment exceeds the simplified acquisition threshold as defined in FAR 2.101.    Individual components of Government equipment within larger systems contracted for repair or maintenance on a Government installation are considered units for purpose of this section only.  

The Government will furnish the following GFE under the following terms and conditions only to the extent such GFE is specifically identified in JC-0200000-08, Government Furnished Property, and identified in the Initial Inventory Inspection set forth in Spec Item 2.4

	2.4.4.1
	Navy Marine Corps Intranet (NMCI) Computers and Peripherals


	Government will furnish, NMCI (or successor networks) computers and peripherals, including maintenance, repair, replacement, and access to various Navy management information systems or successor systems. Contractor-provided computers and peripherals will not be connected to the NMCI network.  No unauthorized software may be loaded onto a Government-provided NMCI computer or peripheral. The Government will provide an approved core build of software for use on NMCI computers.

The Government will provide seven (7) computers NMCI computers are located where utilization is currently required, and any relocation of any installed computer equipment shall be approved by NAVFAC SW Environmental Government Representative and Command Information Office – Information Technology Division. Also reference Spec Item 2.1.14 of this annex 

	2.4.4.2
	Auto-Samplers 
	The Government will not provide auto-samplers except for customer furnished autosamplers (i.e. Camp Pendleton wastewater). The contractor shall be responsible for maintenance and repair of the customer owned auto-samplers and the cost will be negotiated for each task order. Auto-samplers provided for Camp Pendleton waste water performance shall be maintained in accordance with the ISCO Auto Sampler Maintenance Schedule and manufacturer’s operation and maintenance information... 

	2.4.5
	Government-Furnished Services (GFS)
	The Government will furnish the following GFS under the following terms and conditions of Spec Item 2.4.5.1 thru 2.4.5.5 of this Annex 0200000:

	2.4.5.1
	Security
	The Government will furnish the contractor workforce with National Agency Check (NAC). The contractor shall be responsible for the timely and accurate submission of all investigative documents

	2.4.5.3
	External Certificate Authority
	When utilizing a non NMCI computer to access government systems an ECA will be required.  Contractor employees will be required to successfully be cleared from an OPM background investigation to obtain an ECA.   The ECA will allow limited access to authorized and approved systems.   ECA authorized/approved vendors ORC(ECA&NFI) http://eca.orc.com/ , Verisign/Symantec (ECA&NFI).  . http://verisign.com/eca , Indentrust (ECA*).

Contractor employees are responsible for all expenses related to obtaining ECA.

	2.4.5.2
	Common Access Card (CAC) / Navy Marine Corps Intranet (NMCI) Computer  Access/ 

	Navy Marine Corps Intranet and Computers require Common Access Card for system access.  The contractor employee required to access NMCI will be required to successfully be cleared from an OPM background investigation to obtain a Department of Defense Common Access Card.  

The CAC is the property of the U.S. Government. The contractor shall ensure all employee CACs are returned to the Contractor Verification System (CVS) Trusted Agent upon end of contract or termination of an employee. 

Contractor's are required to submit all new CAC requests to the Government, no less than 60 calendar days prior to when an employee is expected to initiate work under this contract.

	2.4.5.4
	Shipping
	The Government will provide Federal Express (FEDEX) shipping costs for sample coolers shipped to the Government Furnished Facility or certified laboratory from a customer.  For samples from government customers located in the state of Hawaii, the contractor shall be responsible for, packaging, labeling, and drop-off of samples for shipment (see contract ELIN). The contractor will be provided, and use, the NAVFAC air carrier (FEDEX) account number for shipping coolers. 

The contractor shall ensure that environmental laboratory samples are properly packaged, labeled, and shipped to prevent breakage/leakage during transport. The contractor shall be responsible for and perform proper packaging, labeling and shipping information according to applicable laws (i.e., special temperature requirement) as well as laboratory and FEDEX shipping requirements.
Informational Note: Soil samples shall be sent directly to a certified laboratory.  All other samples may be sent to the certified laboratory or Government Furnished Facility.

	2.4.5.5
	Training
	The Government will provide documentation and user guides for the use of Government Approved/Authorized System In addition to training requirements set forth in this Spec Item 2.4.5.5, the Government will provide the contractor with documents/materials or on-line training sites for completing mandatory training requirements set forth in JC-0200000-10, Government Furnished Mandatory Training. The contractor shall ensure mandated requirements are maintained and retain proof of course completion.

	2.4.5.6
	Communication Systems
	The Government will furnish communications systems located in GFF. Communications systems may be used by the contractor for work related purposes only, at no cost. Use of Government communication systems constitutes consent to monitoring at all times. 

The contractor shall not move, remove, add, alter, or reconfigure Government communication systems or networks, without NAVFAC SW Environmental Government Contracting Officer Representative and Command Information Office – Information Technology Division approval, which may be obtained by written request. The contractor shall notify the NAVFAC SW  Environmental Government Contracting Officer Representative and Command Information Office – Information Technology Division when maintenance or repair of telephones or telephone lines is required

	2.4.5.7
	Disposal –Non-Hazardous Waste
	The Government will provide disposal for Government provided waste trash bins or recycle bins for disposal of refuse, trash, debris and rubbish.

	2.5
	Contractor-Furnished Items
	Except for items identified as Government Furnished, the contractor shall provide all equipment, materials, parts, supplies, components, and facilities to perform the requirements of this contract.  The KO may inspect contractor-furnished items for adequacy and compliance with contract requirements.  Inadequate or unsafe items shall be removed and replaced by the contractor at no cost to the Government.  Materials containing asbestos, lead, and polychlorinated biphenyls (PCBs) shall not be brought onsite.  Energy efficient tools and equipment shall be used when available.  The KO may at any time require Samples, Material Safety Data Sheets (MSDS) or Manufacturer’s Data Cut Sheets of Materials used in this contract. 

	2.6
	Management
	The contractor shall manage the total work effort associated with the services required herein to meet the performance objectives and standards.  Such management includes but is not limited to planning, scheduling, cost accounting, report preparation, establishing and maintaining records, and quality assurance.  The contractor shall provide a staff with the necessary management expertise to ensure performance objectives and standards are met.

	2.6.1
	Work Reception 
	The contractor shall provide the capability to receive, prioritize, correspond, and respond to contract requirements during Government regular working hours and provide a point of contact at a local or toll free number who can perform the contract task order (CTO) management functions during times other than Government regular working hours. (

The contractor shall establish and operate a contract task order (CTO) management function within the GFF identified at Spec Item 2.4.1 of this Annex 0200000. The CTO management  shall be sufficiently staffed during the hours of operation, set forth in this Spec Item 2.2.1 of this Annex 0200000, with personnel well versed in all aspects of sampling, field-testing, and laboratory testing, to provide customer support services which include, but are not limited to, scheduling work, providing trend analysis, data report interpretation within the context of the current regulatory framework, issuing sampling containers and materials for those sampling events performed by other than the contractor, to receive, log, and process contractor and customer samples for transportation to the laboratory, and to otherwise facilitate effective communications between all parties. The CTO management function shall operate under the requirements described in Annex 0200000, Spec Item 2.12.1
Contract Task Order (CTO) management services will be required for the overall performance of all the task orders and is expected that the contractor costs will be distributed across all contract Exhibit Line Item Numbers (ELINs).

CTO management requirements involve key elements such as; scheduling of resources for sample collection, timely generation of customer reports, and implementation and monitoring of quality assurance and quality control practices (includes QMS, QCP, SAP and Lab QAP). The generation of customer reports may include, but are not limited to, review of data reports from laboratories, and assembly of multiple laboratory data into a cohesive final data package. In addition, CTO management will include but not limited to:

Electronic Data Deliverables (EDD) of pertinent information such as sample receipt information Chain of Custody (COC), Bill Item Results (BIR) and Contract Execution Review (CER) into a government approved/authorized system, Generation of sample detail information for government validation of contractor WAWF invoices, meeting site safety and health requirements. & management of subcontractor laboratories. Reference JC-1800000-01 Government EDD Specifications.
The Government estimates that 80 man-hours a year of support outside the established hours of operation will be required for receipt and processing of samples from NAVFAC SW customers. These estimated hours are subject to the variation in estimated quantity provisions of the contract requirements. 

Furthermore, some of the CTO Management functions includes but is not limited to:

-Serve as key interface for customers to assess requirements and implement cost-effective, regulatory compliant solutions 

-All sample collection and field testing performed in accordance with regulatory and/or customer environmental permits

-All Lab Testing (over 400 different lab tests listed) performed by certified laboratories. Management of lab services must include contingency plan for continuous customer service should a lab loose certification and/or valid customer complaint.

-Documents reception of all workload into a government approved/authorized system within one (1) day of work reception.

-Performed in accordance with DoD Quality Systems Manual to maintain sample custody.

-Tracking and generation of monthly workload report for sample collection, field testing and laboratory services

-Posting and management, by customer, of all information on a government approved/authorized system.

	2.6.2
	Work Control
	 The contractor shall implement all necessary work control procedures to ensure timely accomplishment of work requirements, as well as to permit tracking and reporting of work in progress.  The contractor shall plan and schedule work to assure material, labor, and equipment are available to complete work requirements within the specified time limits and in conformance with the quality standards established herein.  Verbal scheduling and work status updates shall be provided when requested by the KO.  A written status update of any item of work must be provided within one workday of the KO request. 

	2.6.3
	Work Schedule
	The contractor's work shall not interfere with normal Government business The contractor shall coordinate with the customer to minimize disruption.  In those cases where some interference is unavoidable, the contractor shall minimize the impact and effects of the interference.  The contractor shall provide advance access of all of its work schedules to the Government.  The contractor shall notify the KO of any difficulty in scheduling work due to Government controls



	2.6.3
	Work Delays
	Work Delays due to Government Activity Requirements and Functions. The Contractor may experience work delays due to Government requirements, emergencies, and functions such as activity exercises, drug enforcement inspections, fire drills, nuclear alerts, security checks, terroristic threats and visiting dignitaries. The following list, which is not all inclusive, sets forth examples of other delays the contractor may encounter: badging; ceremonies; clarifying work information; classes in session; colors; conferences; identity checks; lack of parking; location of work (difficult to reach); location of work (distance); obtaining keys; other work being performed by other forces in the same area; parades; personnel searches; radiological testing; signing in and out of secured areas; unavailability of customer point of contact; unavailability of work area due to higher priority base operations; waiting for areas to be secured; waiting for escorts; or work in nuclear clean rooms.

When work is temporarily delayed, rescheduled and performed at a later time, such delays shall be considered part of the work. No cost adjustments will be made by the Government. The contractor shall perform work within the time and quality standards specified regardless of these circumstances, unless otherwise approved by the KO.

	2.6.4
	Deliverables
	The contractor shall be responsible for reports identified in applicable law, and those reports contained within Section F of this contract

Records and reports are specified in Section C and listed as deliverables in Section F.  The contractor shall submit accurate and complete documents within the required timeframes as specified in Section F.
Government acceptance of deliverables will not relieve the contractor of the responsibility for any error or omission which may exist in the deliverable, as the contractor is responsible for all requirements of this contract.

In addition, the contractor shall provide timely and accurate recording and upload of Electronic Data Deliverables (EDD) which includes but not limited to Chain of Custody (COC), Bill Item Results (BIR) and Contract Execution Review (CER). Refer to JC-18000000-01.

	2.6.4.1
	Workload Reports
	The contractor shall ensure that a process is in place to continually monitor and track the workload requirements of this contract and shall submit to the KO and COR/DGR a monthly workload report detailing the services performed, the frequency of those services, the count of those services, and the source of count for each service reported. This report shall be submitted, in approved/authorized government format to the KO and COR/DGR no later than the 10th workday following the end of each month, and shall reflect both current workload for the month and cumulative workload for the current performance period. The monthly report shall identify workload by customer job order number (JON), firm-fixed price (FFP), and indefinite delivery indefinite quantity (IDIQ) exhibit line item number (ELIN). In addition, the contractor shall allocate the value of work/quantities performed by contract line items (CLIN)/ELIN identified in the schedule and any accompanying exhibits, including FFP and IDIQ work items completed.  The contractor shall notify the KO and COR when 75% on any IDIQ Line Item, on both a task order and contract performance period basis, is reached. The report shall e include data delivery timeliness compliance performance. Workload Report shall also include monthly FEDEX expenditures by JON, and the number of storefront hours worked outside normal working hours as defined in Spec Item 2.6.1of this Annex.


	2.6.4.2
	Federal Express Shipping Log
	The contractor shall provide a monthly report in the approved/authorized format detailing all FEDEX activity. The report shall contain but not limited to: all FEDEX air bill numbers, from and to locations, date shipped/received, and requested service (i.e., 1-2-day). The report shall be provided to the COR/DGR not later than the 5th workday of the following month

	2.6.5
	Service Interruptions
	If any utilities or other services must be discontinued (even temporarily) due to scheduled contract work, the contractor shall notify the KO, COR, affected tenants, and customers in accordance with local procedures  If the discontinued service is due to an emergency breakdown the contractor shall notify the KO, COR, affected tenants and customers as soon as practicable.

	2.6.6
	Quality Management System (QMS)
	The Contractor shall establish and maintain a complete QMS program in accordance with the provisions specified herein.  The Contractor’s QMS program shall provide an effective and efficient means of identifying and correcting problems throughout the entire scope of operations. The Contractor's QMS program shall address:

· Accurate documentation of work processes, procedures, and output measures.

· A systematic procedure for assessing compliance with performance objectives and standards.

· Accurate documentation of quality inspections and surveillance conducted throughout the execution of work.

· Assessment-driven corrective actions and process adjustments as appropriate in a timely manner.

	2.6.7.1
	Quality Management (QM) Plan


	The contractor shall develop and submit a QM Plan per Section F.  The QM Plan shall describe the QMS methodology and approaches used under this contract.  If any changes are made during the period of performance, submit to the KO a revised QM Plan for acceptance.

The contractor’s QM Plan shall include, at a minimum, the following:

· Policy and objectives of Quality Management System (QMS)

· Quality organization

· List of personnel

· Responsibilities & lines of authority

· Training and qualifications

· Approach to assuring quality of services provided and conformance with performance objectives and standards

· Methods and procedures for effective planning, operation and control of processes and performance of work

· Procedures for inspection and surveillance of services

· Scheduling and performance of inspection and surveillance

· Measurement, data collection and analysis

· Corrective action, preventive action, and continuous improvement

· Oversight of subcontracted work

· Documentation and records management

Communication with government (customers) 

	2.6.7.2
	Quality Inspection and Surveillance
	The contractor shall establish and maintain an inspection and surveillance system in accordance with the FAR Clause 52.246-4, INSPECTION OF SERVICES – FIXED PRICE, to ensure that the work performed conforms to the contract requirements.  The contractor shall document and maintain a file of all scheduled and performed inspections and surveillances, inspection and surveillance results, and dates and details of corrective and preventive actions.  The quality inspection and surveillance file shall be the property of the Government and made available during the Government’s regular working hours.  The file shall be turned over to the KO within five calendar days of termination of the contract.

	2.6.7.3
	Quality Inspection and Surveillance Report/Quality Control Monthly Report
	The contractor shall submit a copy of the Contractor Quality Inspection and Surveillance Report per Section F.  The Contractor Quality Inspection and Surveillance Report shall include a summary and results of the quality inspection and surveillance events performed and assessment-driven corrective actions and process adjustments during the previous month>>.  The Government may adjust the frequency of the submittal based on the contractor’s quality of performance. 

The contractor shall submit a monthly, written QC Report to the KO not later than the 10th workday following the end of the month. At a minimum, the monthly QC report shall summarize the overall performance metrics based on actual performance of the workload and the performance standards in this contract for all the workload (scheduled and non-scheduled) for each of the following categories: Sampling, Field-Testing and Laboratory Services

	2.6.7.4
	Quality Control Plan

(QCP)
	As required by Section L of this solicitation, the Contractor shall submit a summary QCP. The plan shall provide the processes that shall be employed to ensure quality and timeliness, demonstrate an understanding and approach for meeting the quality requirements of stated performance objectives and standards, and illustrate how metrics tracking, in association with workload completion, will be accomplished. Include a Summary Quality Control Plan to demonstrate how all services and processes is on-specification and tested as specified. As part of its quality management system. contractors are to include: (1) a self-inspection plan; (2) internal staffing; (3) procedures it will use to meet the quality, quantity, timeliness, responsiveness, customer satisfaction, and other requirements of the solicitation, (4) correction of deficiencies, and (5) QC documentation and reports. The contactor shall submit a completed QCP within 30 calendar days after award for review by the DGR. Upon approval, the QCP will be incorporated into the contract.



	2.6.8
	Property Management Plan
	The contractor shall establish and maintain a plan that meets the contract clause requirements of Specification Item 2.X, Government-Furnished Property, Materials and Services, of this Annex.  This plan shall identify the contractor’s policies, procedures, and practices in receiving and performing physical inventories, repairing and maintaining, preserving and protecting, and reporting the disposition of accepted government property in its possession.  The Property Management Plan shall be submitted per Section F.

	2.6.9
	System and Equipment Replacement
	The contractor shall maintain the integrity and performance of existing energy saving, water conservation or other sustainability design features of systems and equipment in the performance of repair and replacement work.  Except where otherwise specified, replacement components shall be of the same model/style or equivalent as the component being replaced.  Substitutes for replacement components must be accepted by the KO prior to use.  The KO will furnish available information for the existing systems and equipment

	2.7
	Personnel Requirements
	The contractor shall comply with the personnel requirements stated below.  

	2.7.1
	Key Personnel
	 The contractor shall submit a List of Key Personnel and Qualifications per Section F.  The contractor shall provide any additional information requested by the KO necessary to certify their qualifications.

The Contractor shall submit an Organizational Chart per Section F showing lines of authority of the key personnel and on-site supervisor(s) for this contract.  The chart shall include names of personnel and their position title in this contract.  As a minimum, include the PM, Quality Manager, SSHO, and on-site supervisor(s) and who they will report directly to for this contract.  The key personnel shall be revised as applicable for the contract.

Personnel designated as “key” for the purposes of this contract are the Project Chemist and the Quality Assurance Manager discussed further below.

In accordance with NAVFAC Clause 5252.237-9301, Substitution of Key Personnel, the Contractor shall obtain Government approval prior to replacing an individual designated as key personnel. Any proposed replacement for key personnel shall satisfy the requirements provided below


	2.7.1.1
	Project Manager (PM)/Project Chemist
	The contractor shall identify a Project Chemist and alternate, and provide contact information to include office and cellular phone numbers and email addresses to the COR/DGR at the start of the Phase-in period and within three (3) calendar days of changes. The Project Chemist and alternate shall have authority to provide coordination of the sampling, field testing and laboratory services. The Project Chemist or alternate shall be on-site at the government furnished facility or within the San Diego metropolitan area during the Government's regular working hours and shall be available on-site within one (1) hour after the Government's regular working hours. 

The Project Chemist shall have responsibilities as identified in DoD Policy and Guidelines for Acquisitions Involving Environmental Sampling and Testing paragraph 7. The Project Chemist shall have the level of qualifications and experience as identified in DoD Policy and Guidelines for Acquisitions Involving Environmental Sampling and Testing paragraph 8.3.

The Project Chemist shall have at least five years of experience in managing a workforce providing services on contracts of similar size, scope and complexity.

	2.7.1.2
	Quality Assurance Manager (QAM)
	The contractor shall provide a QAM to perform internal quality assurance surveillance. The QAM shall have full authority and responsibility for assuring performance objectives and standards identified in this contract are met. Roles and responsibilities of the QAM are as identified in DoD Policy and Guidelines for Acquisitions Involving Environmental Sampling and Testing paragraph 7. The QAM shall have the level of qualifications and experience as identified in DoD Policy and Guidelines for Acquisitions Involving Environmental Sampling and Testing paragraph 8.1. The contractor shall provide a QAM or designated alternate shall be on-site within during the Government's regular working hours and shall be available on-site within two hours after the Government’s regular working hours The QAM must report directly to a senior corporate official and shall not report directly to the Project Chemist.

The QAM shall have fulfilled the following pre-requisite training and experiences before being hired as the QAM under this contract:  The QAM shall have at least five years of experience in preparing and enforcing QMS programs on contracts of similar size, scope and complexity.  The QAM shall not be the same person as the SSHO. 

	2.7.1.3
	Site Safety and Health Officer (SSHO)
	The contractor shall provide an SSHO to perform safety and occupational health management, surveillance, inspections, and safety enforcement for this contract. . Roles and responsibilities of the SSHO are as identified in UFGS -01 35 26, Part 1, paragraph 1.7.1.1 (most current revision, Nov 2015). Additional qualifications and responsibilities for SSHO are delineated in Section 1, USACE Safety and Health Manual EM 385-1-1.
The SSHO must meet the requirements of EM 385-1-1 Section 1 and ensure that the requirements of 29 CFR 1926.16 are met for the project. Provide a Safety oversight team that includes a minimum of one designated person at each project site to function as the Site Safety and Health Officer (SSHO). The SSHO or an equally-qualified Designated Representative/alternate shall be on-site at all times when work is being performed to implement and administer the contractor's safety program and government-accepted Accident Prevention Plan. The SSHO's training, experience, and qualifications shall be as required by EM 385-1-1 paragraph 01.A.17, entitled SITE SAFETY AND HEALTH OFFICER (SSHO), and all associated sub-paragraphs.

The contractor shall provide a SSHO whose primary duty and responsibility is to prepare and enforce the contractor’s safety program on this contract.  The SSHO shall have fulfilled the following pre-requisite training and experiences before being hired as the SSHO under this contract:

The SSHO shall have completed five years of satisfactory experience in preparing and enforcing safety programs on contracts of similar size and complexity in the past or three years experience if he possesses a Certified Safety Professional (CSP) or safety and health degree.  The SSHO shall have completed the OSHA 30-hour construction safety class or equivalent and maintain competency through 24 hours of formal safety and health related coursework every four years.  The SSHO shall not be the same person as the project chemist

	2.7.2
	Employee Requirements
	The contractor shall provide experienced, qualified, and capable personnel to perform the work in this contract. Per SECNAV Manual (SECNAV M)-5510.30, DoN Personnel Security Program, all positions requiring user level access to DoD or DoN networks and information systems associated with performance of this contract are designated IT-II.

Personnel shall be fully knowledgeable of all safety, environmental, and energy requirements associated with the work they perform.  << Personnel shall speak, read, and comprehend English to the extent that they can read and understand printed regulations, detailed written orders, operating procedures, and training instructions and materials. 

And that they can perform the contract requirements and comply with installation emergency procedures 

The Contractor shall ensure that all Contractor personnel receive proper safety training, appropriate to their respective jobs



	2.7.2.1
	Employee Certification and Training
	The contractor shall maintain personnel certification, training, and licensing records for employee requirements specified herein and within all technical annexes/sub-annexes.  Certification, training, and licensing records shall be kept current and on file for the duration of the contract including all option periods.  Records shall be made available for Government review within 4 hours of request

	2.7.2.2
	Employee Appearance
	The contractor shall ensure that all employees present a professional appearance that is appropriate for their position.  The KO reserves the right to determine the acceptability of any clothing worn.  All Contractor/subcontractor employees working under this contract shall be identified by a distinctive nameplate, emblem, or patch attached in a prominent place on an outer garment.  Employee identification shall not be substituted for station required passes or badges.

	2.7.2.3
	Employee Conduct
	Contractor employees shall conduct themselves in a proper, efficient, courteous and businesslike manner.

	2.7.2.4
	Identification as Contractor Employee
	Contractor employees shall identify themselves as contractor personnel by introducing themselves or being introduced as Contractor personnel and displaying distinguishing badges or other visible identification for meetings with Government personnel.  All contractor employees shall appropriately identify themselves as contractor employees in telephone conversations and in formal and informal written correspondence. 

When away from a workstation, the contractor shall ensure its personnel display the Government issued CAC at all times during the performance of this contract to include attending Government meetings and conferences.

Unless otherwise specified in this contract, each contractor employee shall wear the CAC in a conspicuous place on the front of exterior clothing and above the waist except when safety or health reasons prohibit such placement

	2.7.2.5
	Removal of Employees
	The contractor shall remove from the site any individual whose continued employment is deemed by the KO to be contrary to the public interest or inconsistent with the best interests of National Security.

	2.7.2.6
	Proof of Legal Residency/Employment Eligibility Verification


	No employee or representative of the contractor will be admitted to the site of work unless satisfactory Proof of Legal Residency is furnished per Section F

The contractor, to include all subcontractors, shall verify employment eligibility and identity of all employees or representatives, who will perform these contract services, refer to FAR 52.222-54, EMPLOYMENT ELIGIBILTY VERIFICATION for additional requirements. contractor and subcontractors shall submit the completed Department of Homeland Security (DHS) Form I-9, Employment Eligibility Verification, to the Installation Security Officer or designee prior to any Contractor or subcontractor employee or representative beginning work. All contractor and subcontractor employees or representatives performing in IT-II positions as set forth in SECNAV M-5510.30, DoN Personnel Security Program, shall be United States Citizens. While waivers are highly unlikely, waiver requests may be submitted in compliance with SECNAV M-5510.30, Exhibit 5-B, paragraph 5B-2.2.c.



	2.7.3
	Enterprise-wide Contractor Manpower Reporting Application (eCMRA)


	The following manpower reporting is required by NMCARS 5237.102

The contractor shall report all contractor labor hours (including subcontractor labor hours) required for performance of services provided under this contract via a secure data collection site.  The contractor is required to completely fill in all required data fields using the following web address:  https://doncmra.nmci.navy.mil.

Per Section F, reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs October 1 through September 30.  While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year.  Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.

	2.8
	Security Requirements
	The contractor shall comply with all Federal, state, and local security statutes, regulations, and requirements.  The contractor shall become acquainted with and comply with all Government regulations as posted, or as requested by the KO when required to enter a Government site.  The contractor shall ensure that all security/entrance clearances are obtained

The contractor shall become acquainted with and comply with all applicable law, or as requested by the DGR when required to enter a Government site. For performance required at secure installations and buildings, the contractor shall obtain additional CAC access or coordinate with the customer for escort

	2.8.1
	Employee Listing
	The contractor shall maintain a current Employee List and submit per Section F.  The list shall include appropriate requirements, e.g., employee’s name, supervisor, company, and level of security clearance.

The contractor shall maintain and provide a current listing of sampling and CTO Management personnel. The list shall include employee’s name and social security number. The contractor shall provide this list to the KO 30 calendar days prior to the base year start date, and within one (1) workday of any changes.

	2.8.2
	Vehicles
	The company name shall be displayed on each of the contractor's vehicles in a manner and size that is clearly visible.  All vehicles shall display a valid state license plate that complies with State Vehicle Code.  Vehicles shall meet all other requirement of the State Vehicle Code, such as safety standards, and shall carry proof of insurance and state registration, if applicable. All contractor vehicles, to include employees’ personally owned vehicles, shall obtain and maintain installation required vehicle decal/passes. When a contractor vehicle is removed from service, the vehicle decal/pass shall be returned immediately. Company owned vehicles shall prominently display the company name

	2.8.3
	Passes and Badges
	All contractor employees shall obtain the required employee and vehicle passes.  The contractor employees must be able to obtain Common Access Cards (CAC) in accordance with security requirements.  Each employee shall wear the Government issued badge over the front of the outer clothing.  When an employee leaves the contractor's service, the employee's Passes and Badges shall be returned within 10 calendar days.

	2.8.4
	Access to Installation
	All contractor personnel shall obtain access to the installation by participating in the Navy Commercial Access Control System (NCACS) or by obtaining passes each day from the Base Pass and Identification Office.  Costs for obtaining passes through the NCACS are the responsibility of the Contractor.  One-day passes, issued through the Base Pass and Identification Office, will be furnished without charge.  

The Contractor shall furnish a completed EMPLOYMENT ELIGIBILITY VERIFICATION (DHS FORM I-9) form for all personnel requesting badges.  This form is available at http://www.uscis.gov/portal/site/uscis by searching or selecting Employment Verification (Form I-9).  Immediately report instances of lost or stolen badges to the Contracting Officer.

	2.8.4.1
	NCACS Program
	NCACS is a voluntary program in which contractor personnel who enroll, and are approved, are subsequently granted access to the installation for a period up to one year, or the length of the contract, whichever is less, and are not required to obtain a new pass from the Base Pass and Identification Office for each visit.  

The Government performs background screening and credentialing.  Throughout the year the contractor employee must continue to meet background screening standards.  Periodic background screenings are conducted to verify continued NCACS participation and installation access privileges.  Under the NCACS program, no commercial vehicle inspection is required, other than for Random Anti-Terrorism Measures (RAM) or in the case of an elevation of Force Protection Conditions (FPCON).  

Information on costs and requirements to participate and enroll in NCACS is available at http://www.rapidgate.com/vendors/how-to-enroll or by calling 1-877-727-4342.

	2.8.4.2
	One-Day Passes
	Participation in the NCACS is not mandatory, and if the contractor chooses to not participate, the contractor's personnel will have to obtain daily passes, be subject to daily mandatory vehicle inspection, and will have limited access to the installation.  The Government will not be responsible for any cost or lost time associated with obtaining daily passes or added vehicle inspections incurred by non-participants in the NCACS

	2.8.5
	Access to Buildings
	The contractor shall monitor and control access into restricted areas under their responsibility, allowing only those individuals who have been properly cleared into restricted areas or other controlled access areas.  The contractor shall comply with security requirements, plus those imposed by the installation Commander at all times.  Personnel with access to special areas will have the appropriate screening and/or security clearance, and personnel requiring routine access to restricted areas will wear special badges authorizing access for those areas.  Contractor personnel shall not enter restricted or controlled areas or installation facilities unless specifically authorized in performance of their duties.  The contractor shall secure all buildings and facilities entered during non-duty hours and will secure all building and facilities under the contractor’s cognizance at the end of each work day or shift period

	2.8.6
	Access Arrangements
	The contractor shall make all arrangements through the appropriate office  necessary to obtain access to buildings, facilities and other work areas, and when necessary, arrange for them to be opened and closed by the controlling authority.  The Government may issue keys to the contractor.  The contractor shall use due diligence and be responsible for compromised security systems to include replacement costs that result from its action or inaction

	2.8.6.1
	Escort Arrangement for Secured Areas
	The contractor shall make arrangements for Government escort into secured areas requiring escort.  The KO will provide information on applicable buildings, spaces and the appropriate point of contact.

The contractor may experience delays while waiting for escorts.  The Government estimates the wait period can be up to 15 minutes.  The contractor shall notify the Government Performance Assessment Representative (PAR) and appropriate point of contract if an escort is not available after 15 minutes and access to accomplish the work is denied.  Unscheduled requirements, e.g., trouble calls, may require a longer wait for an escort.

	2.8.7
	Security Clearances/ Background Checks
	The contractor shall obtain all required corporate and personnel Security Clearances prior to commencement of work.  The contractor shall ensure that a list of all personnel with Security Clearances is maintained current, including clearances that are pending.

All contractor personnel requiring access to DoD or DoN networks and information systems shall obtain and maintain a favorable NAC prior to performing any requirements under this contract. The Government may allow interim approvals on a case-by-case basis. 

The contractor shall also submit to the DGR a DD Form 2875, System Authorization Access Request (SAAR), for each employee requiring access to DoD systems and information prior to beginning work. Government validation of each SAAR and completion of government-furnished information assurance training is required prior to accessing DoD systems and information. A list of personnel requiring log-ins and access to these systems and DD Form 2875 for each person requiring access to a DoD system shall be submitted to the DGR no later than 60 calendar days prior to start of the base year. 

Informational Note: Information Assurance training may be obtained through the Defense Information Systems Agency website: http://iase.disa.mil/eta/iaav7-1/iaav7/iaa/launchpage.htm


	2.8.8
	Access to Sensitive Unclassified Information/ Trustworthiness Security
	The contractor personnel whose work involves access to sensitive unclassified information shall undergo a National Agency Check Investigation (NACI) to verify their suitability.  If the contractor personnel currently have a favorably adjudicated NACI the contractor shall notify the Government Command Security Manager who will validate this in the Joint Personnel Adjudication System (JPAS).

The contractor shall request from the Government for access to the E-QIP Direct program for the Contractor employees to complete the SF-85 form on line for an NACI.  The Security Manager will determine suitability.  Upon a favorable NACI, the contractor personnel shall provide the completed Personnel Security Investigation (PSI) to the Security Manager along with the original signed release statements, applicant fingerprint card (FD87), and an OF-306 Declaration for Federal Employment per Section F.  The contractor shall be responsible for providing the fingerprint card.

The request shall be renewed annually or for the duration of the contract if less than one year. The DoN has determined that all DoD and DoN networks and information systems are sensitive regardless of whether the information is classified or unclassified. A contractor whose work involves access to sensitive unclassified information warrants a judgment of an employee's trustworthiness. Therefore, all personnel accessing DoD and DoN networks and information systems must pass a NAC to verify their trustworthiness and the contractor shall provide acceptable substitute(s) for those personnel that are rejected. If contractor personnel currently have a favorable National Agency Check (NAC) the contractor shall prepare an Access Request Letter on company letterhead. The letter shall identify the KO as a point of contact, and be submitted to NAVFAC SW Security Department not later than 30 calendar days after the start of Phase-In. The Access Request Letter will be renewed annually or for the duration of the contract if less than one (1) year.

If no previous investigation exists the contractor personnel will complete the requirement for a Trustworthiness NAC.

The Trustworthiness NAC is processed through the Command Security Manager. The contractor shall provide the completed SF-85P and two applicant fingerprint cards (FD 258). The Security Manager will review for completeness, accuracy and suitability issues. The completed SF 85P along with attachments will be forwarded to Office of Personnel Management (OPM) who will conduct the NAC.

The Department of the Navy Central Adjudication Facility will provide the completed investigation to the requesting command security manager for the trustworthiness determination. The command will provide written notification to the contractor advising whether or not the contractor employee will be admitted to command areas or be provided access to unclassified but sensitive business information.

Trustworthiness determinations are the sole prerogative of the Commanding Officer of the sponsor activity. If the Commanding Officer determines, upon review of the investigation, that allowing a person to perform certain duties or access to certain areas, would pose an unacceptable risk, that decision is final. No due process procedures are required.

The contractor employee shall take all lawful steps available to ensure that information provided or generated pursuant to this arrangement is protected from further disclosure unless the agency provides written consent to such disclosure

	2.8.9
	Employee Status
	The contractor shall notify the KO of any changes to any employee’s status to include, but not limited to, termination, convictions/arrests, adverse actions taken on the job for any reason or any other documented misbehavior that may affect, or have the potential to affect, security standing in terms of access to federal facilities or IT systems.

	2.9
	Contractor Safety Program
	The contractor shall develop and implement a Safety Program detailing how the contractor plans, staffs, performs, and controls all safety practices while delivering best value services to the Government without any accidents or mishaps.  The contractor’s safety program shall comply with all safety standards identified in the U.S. Army Corps of Engineers Safety and Health Requirements Manual, EM 385-1-1 and Public Law 91-596, Occupational Safety and Health Act and applicable law.  

Any reference to “USACE" facilities, property, or equipment specified in EM 385-1-1 should be interpreted as Government facilities, property, and equipment The contractor shall submit a monthly exposure report to the DGR not later than the 10th workday following the end of the month.



	2.9.1
	Accident Prevention Plan (APP)
	The contractor shall develop and implement a site Accident Prevention Plan (APP).  The APP shall be prepared by the contractor’s SSHO and shall be followed by all contractor employees, subcontractors, and vendors at each service site.

The APP shall follow the format and cover all topics as delineated in Appendix A of EM-385-1-1. The APP shall incorporate Activity Hazard Analyses (AHA) and Situation Specific Safety Plans that are relevant to the site specific hazards and controls for each activity and type of work that may be encountered in the performance of this contract. 

The Government considers the contractor to be the "controlling authority" for all work site safety and health. The contractor is responsible for informing their subcontractors of the safety provisions under the terms of the contract and the penalties for noncompliance, coordinating the work to prevent one craft from interfering with or creating hazardous working conditions for other crafts, and inspecting subcontractor operations to ensure that accident prevention responsibilities are being carried out.

The APP shall address but not be limited to an Asbestos Abatement Plan, Confined Space Access Plan, Emergency Response Plan, Emergency Rescue Plan, Fall Protection Plan, Hazard Communication Plan, Lead Compliance Plan, Health Hazard Control Plan, and Respiratory Protection Plan. 

The contractor’s APP shall be submitted to the KO for review and acceptance by the Government. Any additions or revisions required as a result of this review shall be made by the contractor. The contractor shall submit the APP to the KO 60 calendar days after award. The contractor shall review, update, and submit the revised APP to the KO annually and within 15 calendar days of a change in work conditions, hazards, or activities occur.

	2.9.2
	Activity Hazard Analysis (AHA)
	The contractor shall prepare Activity Hazard Analyses (AHAs) for all applicable common recurring work activities performed under this contract.  AHAs for recurring work shall be submitted with the APP and shall be updated as work activities or conditions change and additional AHAs prepared as new work activities are required.  For contract modifications to recurring and non-recurring work requirements where changes are germane to the original contract, the contractor shall revise applicable AHAs within 15 calendar days after modification is signed.

During performance of services, the SSHO shall periodically review the AHA at each service site and for each sub-annex to assess the effectiveness of the contractor’s overall APP.  If changes to the AHAs are required, such changes shall be submitted to the KO for review and acceptance. AHA shall be prepared for all common recurring work activities performed under this contract. AHAs shall be submitted with the APP and shall be updated as work activities or conditions change and additional AHAs prepared as new work activities are required. The contractor shall submit an AHA on task orders, whenever the service environment or required task is different or changes. AHAs shall follow format on Figure 1-2, Section 1 of the EM-385-1-1. 

The contractor shall develop and implement hazard specific safety plans, as necessary for the situation or types of work to be performed under this contract. These hazard specific safety plans shall be submitted with the APP and shall be updated as situations change. Additional hazard specific safety plans shall be developed when new types of work are required under this contract.



	2.9.3
	Safety and Occupational Health (SOH) Risks and Compliance Plans 
	Based on a risk assessment of recurring and non-recurring work requirements and on mandatory OSHA compliance programs, the contractor shall develop, provide and implement all applicable compliance plans, as necessary for the situation or types of work to be performed under this contract.  Compliance plans, programs, and procedures along with their respective references are detailed in Appendix A, paragraph 3.i of EM 385-1-1. These plans shall be submitted with the APP and shall be updated as situations change.  Additional compliance plans, programs, and procedures shall be developed as applicable when new types of work are required under this contract.



	2.9.3.1
	Alcohol and Drug Abuse Prevention Plan
	The contractor shall develop an alcohol and drug abuse prevention plan to explain how it will satisfy the drug-free work force requirement as stated in DFARS Clause 252.223-7004 and include elements addressed in paragraph 01.C.02 of EM 385-1-1.

	2.9.3.2
	Chemical Hazard Communication Program
	The contractor shall develop a project-specific chemical hazard communication program to include elements addressed in paragraph 06.B.01 of EM 385-1-1and applicable OSHA requirements in 29 Code of Federal Regulations (CFR) 1910.120 and 29 CFR 1926.59.

	2.9.3.3
	Confined Space Program
	The contractor shall develop an activity/site-specific confined space program to include elements addressed in paragraph 34.A of EM 385-1-1 and comply with relevant requirements in 29 CFR 1910, 29 CFR 1915, and 29 CFR 1926, OSHA Directive CPL 2.100 and any other Federal, state and local regulatory standards. 

	2.9.3.4
	Fall Prevention and Protection Plan
	The contractor shall develop site specific fall prevention and protection plan to protect and prevent its service workers from falling from heights of 1.8m (6 feet) or more.  This plan shall include elements addressed in paragraph 21.D of EM 385-1-1 and ANSI A10.32, ANSI Z359.1, and ANSI/ASSE A10.34.  The fall prevention and protection plan shall include a Rescue and Evacuation Plan in accordance with EM 385-1-1, Section 21.N.  The contractor’s SSHO or qualified designee shall prepare and sign the plan.

	2.9.4
	Accident and Damage Reporting
	The contractor shall notify the Contracting Officer as soon as practical, but no more than four hours after any accident meeting the definition of Recordable Injuries or Illnesses or High Visibility Accidents, property damage equal to or greater than $2,000, or any Weight Handling Equipment (WHE) accident.  Notification shall also be provided for any mishap occurring in any of the following high hazard areas: electrical (to include Arc Flash, electrical shock, etc.); uncontrolled release of hazardous energy (includes electrical and non-electrical); weight or load handling equipment (LHE) or rigging; fall-from-height (any level other than same surface); and underwater diving.  These mishaps shall be investigated in depth to identify all causes and to recommend hazard control measures.  

Within notification include contractor name; contract title; type of contract; name of activity, installation or location where accident occurred; date and time of accident; names of personnel injured; extent of property damage, if any; extent of injury, if known, and brief description of accident (to include type of equipment used, PPE used, etc.).  Preserve the conditions and evidence on the accident site until the Government investigation team arrives on-site and Government investigation is conducted.

The contractor shall conduct an accident investigation for recordable injuries and illnesses, for accidents requiring Medical Treatment, property damage accidents resulting in at least $20,000 in damages, and near misses as defined in EM 385-1-1, to establish the root cause(s) of the accident.  The contractor shall complete the applicable NAVFAC Contractor Incident Reporting System (CIRS), and electronically submit via the NAVFAC Enterprise Safety Applications Management System (ESAMS) per Section F.  Required or special forms are provided within the Forms in J-0200000-07.

For any weight handling equipment accident (including rigging gear accidents) the contractor shall conduct an accident investigation to establish the root cause(s) of the accident and comply with additional requirements and procedures for accidents in accordance with NAVFAC P-307, Section 12.  The contractor shall submit a WHE Accident Report (Crane and Rigging Gear) per Section F.  No crane operations are allowed to proceed until cause is determined and corrective actions have been implemented to the satisfaction of the Contracting Officer.

For a near miss, the contractor shall complete the applicable documentation in NAVFAC Contractor Incident Reporting System (CIRS), and electronically submit via the NAVFAC Enterprise Safety Applications Management System (ESAMS) per Section F.

For a near miss involving crane or rigging operations, the contractor shall report verbally to the Contracting Officer as soon as management becomes aware but not later than 4 hours of such event and comply with additional requirements and procedures for near-misses in accordance with NAVFAC P-307, Section 12.  A near miss occurs when an accident was avoided by mere chance or when intervention prevented an ongoing sequence of events that would have resulted in an accident (e.g. unplanned encroachment, improper crane set-up, improperly rigged load, etc.).  The contractor shall submit a Crane and Rigging Gear Near Miss Report. 

	2.9.5.1
	Accident Reporting and Notification Criteria
	The following criteria and definitions apply to the accident reporting requirements specified above:

Recordable Injuries or Illnesses.  Any work-related injury or illness that results in:

1) Death, regardless of the time between the injury and death, or the length of the illness;

2) Days away from work (any time lost after day of injury/illness onset);

3) Restricted work;

4) Transfer to another job;

5) Medical treatment beyond first aid;

6) Loss of consciousness; or

7) A significant injury or illness diagnosed by a physician or other licensed health care professional, even if it did not result in (1) through (6) above.

High Visibility Accident. Any mishap which may generate publicity or high visibility.

Medical Treatment. Treatment administered by a physician or by registered professional personnel under the standing orders of a physician. Medical treatment does not include first aid treatment even through provided by a physician or registered personnel.

WHE Accident.  A WHE accident occurs when any one or more of the eight elements in the operating envelope fails to perform correctly during operation, including operation during maintenance or testing resulting in personnel injury or death; material or equipment damage; dropped load; derailment; two-blocking; overload; or collision, including unplanned contact between the load, crane, or other objects. A dropped load, derailment, two-blocking, overload and collision are considered accidents even though no material damage or injury occurs. A component failure (e.g., motor burnout, gear tooth failure, bearing failure) is not considered an accident solely due to material or equipment damage unless the component failure results in damage to other components (e.g., dropped boom, dropped load, roll over, etc.) 

	2.9.6
	Fire Protection
	The contractor shall know where fire alarms are located and how to activate them.  The contractor shall handle and store all combustible supplies, materials, waste and trash in a manner that prevents fire or hazards to persons, facilities, and materials.

	2.9.7
	Monthly On-Site Labor Report 
	The contractor shall submit a Monthly On-Site Labor Report per Section F.  This report is a compilation of employee-hours worked each month for all site workers, both prime and subcontractor.

	2.9.8
	OSHA Citations and Violations
	The Contractor shall correct violations and citations promptly and provide a copy of each OSHA citation and OSHA report with written OSHA Citations and Violations Corrective Action Report per Section F.

	2.9.9
	Safety Inspections and Monitoring
	The contractor shall conduct inspections of its work areas, job sites, and work crews every day work is being performed to ensure that all contractor operations are being conducted safely.  These inspections shall ensure: 

· The site is safe and free of job-site hazards 

· Proper PPE is being utilized and worn. 

· Safe work practices and processes are being followed.

· Workers are familiar with the hazards covered in the respective AHA for that work activity. 

· All equipment and tools are in good condition and being used safely.

The Government reserves the right to inspect and monitor contractor operations for safety compliance.  In general, the Government approach will be to conduct Performance Assessment on the quality and effectiveness of the contractor’s safety program.   The Government reserves the right to stop any work activity when it deems danger is imminent.  Contractor personnel shall work in a safe manner and comply with all applicable safety regulations.  The contractor shall be subject to safety inspections of its work sites by the Government.  Contractor safety records shall be available to the KO upon request.

Whenever the KO becomes aware of any safety noncompliance or any condition which poses a serious or imminent danger or hazard to the health or safety of the public or Government Personnel, the KO will notify the contractor orally, with written confirmation, and request immediate corrective action.  This notice, when delivered to the contractor’s representative or SSHO, shall be deemed sufficient notice of noncompliance and that corrective action is required.  After receiving this notice, the contractor shall immediately take corrective action.  If the contractor fails, delays, or refuses to promptly take corrective action, the KO may issue a stop work order for all or part of the services or work until satisfactory corrective action has been taken.  Whenever such a stop work order has been issued, the contractor shall waive all equitable adjustments to the contract related to the stop work ordered issued.  The contractor shall include this requirement in all of its subcontracts and vendor contracts in support of contract safety.

	2.9.10
	Safety Certification
	The contractor shall submit copies of all the required Federal, state, county, city and industry Safety Certifications for work performed under this contract per Section F.   These certifications shall be kept up to date by the contractor.  The contractor shall submit new versions of certifications as the old certifications expire.  No work, that requires a certification, shall start without a valid and approved certification.

	2.9.11
	Safety Apparel on Jobsites
	The contractor personnel shall wear appropriate high-visibility safety apparel (garment, vest, or harness of retro-reflective and fluorescent material) meeting ANSI/ISEA 107-2010 requirements.  Appropriate garment shall be based on the worker hazards and tasks, complexity of the work environment or background, and vehicular traffic and speed.  As a minimum, the contractor personnel shall wear ANSI/ISEA 107-2010 Class I compliant apparel.

	2.9.12
	Emergency Medical Treatment
	Contractors will arrange for their own emergency medical treatment.  The Government has no responsibility to provide emergency medical treatment.

	2.10
	Environmental Management and Sustainability
	The contractor shall perform work under this contract consistent with the following Environmental Management System (EMS) goals and policy.

Goals:

· Reduce purchase and use of toxic and  hazardous materials;

· Expand purchase of green products and services; increase recycling;

· Reduce energy and water use;

· Increase use of alternative fuels and renewable energy;

· Integrate green building concepts in major renovations and new construction;

· Prevent pollution at the source; and

· Continual improvement.

Policy:

· Protect public health and the environment by being an environmentally responsible member of the community;

· Preserve our natural, historic and cultural resources;

· Conserve natural resources by reducing what we discard, reusing items, and recycling materials, which includes purchasing products made from recycled materials;

· Integrate sound environmental practices into all our operations and business decisions; Integrate environmental protection requirements and pollution prevention initiatives into the early planning, design and procurement of facilities, equipment and material, as well as the planning and implementation of military training activities;

· Prevent or minimize pollution at its source as we seek out ways to eliminate or further minimize use of hazardous materials and generation of hazardous waste;

· Maintain a sound partnership with regulatory agencies to sustain our compliance with existing and new environmental laws and regulations;

· Enhance our program as we develop and implement an Environmental Management System; and

· Adhere to this policy, remind one another to do so, and ensure that our entire community knows this is our policy by our actions as well as our words.

The contractor shall maintain monitoring and measurement information to address the EMS goals and policy and provide the EMS Goals and Policy Measurement Information to the KO when requested.  In the event an EMS nonconformance or environmental noncompliance associated with the contracted services, tasks, or actions occurs, the contractor shall take corrective and/or preventative actions, assume legal and financial liability for the noncompliance and take corrective action immediately to remedy the noncompliance.  The contractor shall ensure that its employees are aware of their roles and responsibilities under the EMS and how these EMS roles and responsibilities affect work performed under the contract.

	2.10.1
	Energy Management Program
	The contractor shall comply with the activity's energy conservation program. Use of high energy consuming tools or equipment is subject to approval by the KO prior to use.

	2.10.2
	Environmental Protection
	The contractor shall comply with all applicable Federal, state, and local laws, regulations, and executive orders, and with base-wide instructions, standards, and permit requirements.  All environmental protection matters shall be coordinated with the KO.  Inspection of any of the facilities operated by the contractor may be accomplished by the Installation Environmental Protection Coordinator, or authorized officials on a no-notice basis during Government regular working hours.  In the event that a regulatory agency assesses a monetary fine against the Government for violations caused by contractor negligence, the contractor shall reimburse the Government for the amount of that fine and other costs.

The contractor shall comply with the instructions of the cognizant Navy Medical Department with respect to avoidance of conditions which create a nuisance or which may be hazardous to the health of military or civilian personnel.  The contractor is responsible for ensuring that its employees receive applicable environmental and occupational health and safety training, and are kept up to date on regulatory required specific training for the type of work to be conducted onsite.  All on-site contractor personnel, and their subcontractor personnel, performing tasks that have the potential to cause a significant environmental impact shall be competent on the basis of appropriate education, training or experience.

	2.10.2.2
	Non-Hazardous Waste Disposal
	The contractor shall dispose all wastes in accordance with all applicable Federal, state, and local laws, regulations, and executive orders, and with base-wide instructions, standards, and permit requirements.

All non-hazardous, non-regulated debris, refuse, trash and rubbish resulting from the work under this contract shall be disposed of in trash bins or recycle bins as applicable.  Recycle containers located within the GFF may have to be gathered and moved adjacent to the facility exterior on a routine basis by the contractor for scheduled pick-up by a third party. All regulated, non-hazardous waste shall be disposed of in accordance with, all applicable Federal, state, and local laws, regulations, and with base-wide instructions.



	2.10.2.3
	Hazardous Waste Disposal
	The contractor shall dispose of all hazardous waste in accordance with the Resource Conservation and Recovery Act and all other applicable Federal, state and local laws and regulations.  No disposal of hazardous waste onboard the installation is allowed 

The contractor may utilize the NAVFAC SW Hazardous Waste Services for management and disposal of the hazardous waste or any other appropriately permitted Hazardous Waste Contractor. This service shall be provided at no cost to the government.

The contractor shall dispose of all special waste in accordance with applicable law. No on installation disposal of special waste is allowed. Special waste is defined as any waste that does not meet the definition of a hazardous waste, but, because of its physical characteristics, chemical makeup, biological nature, because it poses an unusual threat to human health or the environment, requires special management procedures.  Special waste is not municipal solid waste (trash, garbage). 

	2.10.2.4
	Spill Prevention, Containment, and Clean-up
	The contractor shall prevent, contain, clean up, and report all spills on Government property caused by the contractor, in a manner that complies with applicable Federal, state, and local laws and regulations or otherwise stated herein at no additional cost to the Government.

Upon discovery of a spill that is not a result of the contractor’s activities, the contractor shall immediately contact the Federal Fire Department and DGR within 30 minutes of the discovery to report the spill.

	2.10.2.5
	Hazardous Material Management
	The Contractor shall support the Consolidated Hazardous Material Reutilization and Inventory Management Program (CHRIMP)

The Contractor shall submit an Emergency Planning and Community Right to Know Act (EPCRA) Report and Contractor Hazardous Material Inventory Log per Section F.

The contractor shall receive approval from the KO prior to bringing hazardous material on Government Property or prior to any other use in conjunction with this contract.  For approval to use any hazardous material, allow a minimum of 10 working days for processing the request.  The contractor shall post Material Safety Data Sheets (MSDS) at the worksite where the products are being used.  Should the Government determine that a chemical the contractor will use needs to be tracked; the Government may direct the contractor to submit additional information in order to fulfill reporting requirements.

The contractor shall ensure that procedures are in place to deal with hazardous materials, pursuant to the FAR Clause 52.223-3, HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA.  

Notwithstanding any other hazardous material used in this contract, radioactive materials or instruments capable of producing ionizing/non-ionizing radiation (with the exception of radioactive material and devices used in accordance with EM 385-1-1 such as nuclear density meters for compaction testing and laboratory equipment with radioactive sources) as well as materials which contain asbestos, mercury or polychlorinated biphenyls, di-isocynates, lead-based paint are prohibited.  The Contracting Officer, upon written request by the contractor, may consider exceptions to the use of any of the above excluded materials.  Low mercury lamps used within fluorescent lighting fixtures are allowed as an exception without further Contracting Officer approval.  Notify the Radiation Safety Officer (RSO) prior to excepted items of radioactive material and devices being brought on base.

	2.10.2.6
	Protection of Endangered and Threatened Species (Flora and Fauna)
	The contractor shall not disturb endangered and threatened species and their habitat.  The contractor shall carefully protect in-place and report immediately to the KO endangered and threatened species discovered in the course of work.  The Contractor shall stop work in the immediate area of the discovery until directed by the KO to resume work.

	2.10.2.7
	Noise Control
	The Contractor shall comply with all applicable Federal, state and local laws, ordinances, and regulations relative to noise control. 

	2.10.2.8
	Salvage
	All material and equipment removed or disconnected that is sound and of value shall remain the property of the Government.  The Contractor shall deliver this material and equipment at the Contractor's expense 
All material and equipment removed or disconnected that is sound and of value shall remain the property of the Government. The Contractor shall notify the KO to determine the appropriate disposition of non-expendable materials and equipment, and when directed by the KO or DGR, the Contractor shall deliver this material and equipment to the Defense Reutilization and Marketing Office (DRMO) at the Contractor’s expense. The Contractor shall make every attempt to recycle excess materials utilizing the Navy Recycling Program, prior to turnover to DRMO.

Upon approval from the KO, the Contractor shall collect, process, and deliver to DRMO all excess Government property acquired in the performance of this contract. The disposal, salvage, reclamation, re-uses, recycling, or other disposition of excess property including equipment is DRMO’s responsibility. 

The Contractor shall request disposition instructions from the KO for Government property rejected by DRMO.  

The Contractor shall segregate recyclable materials from hazardous wastes in accordance with the COMNAVREG Instruction 5090.2, Regional Waste and Recycling Program.

	2.10.2.9
	Asbestos Containing Material (ACM)
	Asbestos containing insulation, flooring, and other building materials may be encountered by the Contractor during the performance of work under this contract, and the Contractor shall remain alert to this possibility.  If ACM is encountered or suspected in the performance of work, the Contractor shall avoid removing, sanding, abrading, or disturbing the material.  The Contractor shall verbally notify the KO within one hour and follow-up with written ACM Notification within 24 hours.

	2.10.3
	Sustainable Procurement and Practices
	The Contractor shall implement a Sustainable Procurement and Practices Plan to comply all applicable Federal, state and local laws and regulation, including E.O. 13423, E.O. 13514, Installation Energy Management Program and Water Conservation Programs and energy reduction requirements.  The plan shall specifically address the following components:

· Recycled Contents Products

· Energy/Water efficiency

· Energy Efficient Tools and Equipment

· Alternate Fuels and Alternate Fuel Vehicles

· Biobased Products

· Non-Ozone Depleting Products

· Environmental Preferred Products and Services

· Low/Non-Toxic and Hazardous Materials

The Contractor shall submit an annual Sustainable Delivery of Services Report per Section F.

	2.11
	Disaster Preparedness
	The Contractor shall comply with the installation's Contingency Instruction. The Contractor shall support the installation contingency response plan as directed by the KO. The Contractor shall prepare the installation before, and perform damage evaluation and emergency recovery after, natural disasters and other emergencies as directed by the KO. Typical preparation and recovery work may include but is not limited to securing waste containers, locking or securing doors and windows, posting safety signs. Requirement is dependent on nature of contract function and applicable annex.



	2.12
	Technical Library
	Existing technical library contents may include facility drawings, operation & maintenance manuals, warranties, Government publications, record drawings and other appropriate material, will be furnished by the Government The contractor shall continually update library material to ensure all data is current, complete, accurate and suitable for intended use. The contractor shall monitor the use of the libraries to ensure materials are returned and data integrity is not compromised.  The contractor shall maintain the libraries until completion or termination of the contract and make the libraries available for inspection by prospective offerors for successive contracts.  The technical library contents are the property of the Government and shall be turned over to the KO upon completion or termination of the contract.

	2.12.1
	Standard Operating Procedures (SOP) and Sampling and Analysis Plan 
	SOPs and SAPs identified at J-0200000-06, Instructions, Directives, References, address 1)sample collection and field testing services,2) laboratory processes, procedures, and equipment; and 3) general work processes and tasks that have high risk potential. The contractor shall maintain up-to-date SOPs that accurately reflect all phases of current activities, including, but not limited to, at a minimum, sampling operations, customer-specific SAPs, laboratory operations and testing, equipment, tools, and processes employed. 

If a new SOP, SAP or document is required, the contractor shall be required to prepare the document. All such documents shall be reviewed annually and revised as changes are needed. The contractor shall maintain an historical file of such documents and all revisions. 

The contractor shall either agree to utilize existing SOPs or develop alternative SOPs. Alternative SOPs will be monitored by the Government through performance assessment. Generic SOPs are not acceptable. Contractor developed SOPs shall address all the relevant requirements in the DoD Quality System Manual. 

In addition to the quality system documentation identified at Annex 1800000, Spec Item 2.5, and SOP addressed in this Spec Item 2.12, and 2.6.1, the Contractor shall develop and maintain a SOP for the receipt, to include chain of custody documentation and logging of all samples received, handling, protection, storage, and transportation of all samples received at the. GFF. This SOP shall also address the interface with the government approved/authorized system, which requires the contractor to populate the necessary information in order for the Navy to track workload and reconcile their customer’s charges.

The Government reserves the right to use, duplicate, or disclose the contractor’s operating logs, SOPs, and forms, in whole or in part, for purposes associated with the execution of the contract. If the contractor considers a document proprietary, it must submit a written request to the DGR for a determination of whether access should be restricted. Access will only be restricted when approved by the KO.

Current SOPs, SAPs and associated information are available on the Technical Library CD-ROM.


	2.12.2
	Documentation 
	The contractor shall, for purposes of management control, Government oversight, and environmental compliance, audit, and inspection, document all work performed under this contract. The level of documentation required of the contractor is that which will allow reconstruction of all work performed, to include customer information, for purposes of accurate tracking, billing, and internal Navy reporting and record-keeping. The contractor shall prepare and preserve required documentation on an ongoing basis, substantially contemporaneous with work being performed.

Any documentation, other than invoices, company letters and company proposals, referenced in this contract will become government property and shall not contain any reference to the contractor, e.g., Contractor's logo, address, name, etc. The contractor may provide a cover page specifying “prepared by,” “prepared for,” document name, and date; however, the document itself shall be generic. Examples include Laboratory permit, project, and site specific SOPs/Sampling Analysis Plans (SAP) are the property of the government and as such will not contain the referenced contractor items.

	2.13
	Warranty Management
	Prior to performing repair work, the contractor shall report to the KO any defect in workmanship, material, or parts, and any improper installation of equipment and components that are covered by a warranty.  The Contractor is responsible for knowing which equipment and components are covered by the original warranty and the warranty duration.  The KO will provide available warranty documents.

	2.14
	Work Procedures for IDIQ 
	

	2.14.1
	Recurring/Routine Work 
	The contractor is fully responsible for work up to the recurring/routine ELIN estimate quantities/work limits for each task order.  Recurring/routine work limits are specified in subsequent annexes or sub-annexes.  Fluctuations may occur in workload data, and workload varies across annexes. When work is expected to exceed the recurring/routine work limits of the ELINS, the contractor shall notify the KO and/or COR/DGR  within  two hours of identification for further direction  The KO may issue a task order modification or accomplish the work by means other than this contract. Recurring work ELINS are provided in J-0200000-12.

	2.14.2
	Non-recurring/Non-routine and Specialized  Work
	Non-recurring/non-routine and specialized work is identified in each applicable annex or sub-annex.  Non-recurring/non-routine and specialized work may consist of Unit Priced Task (UPT) Work (non-negotiated) and Unit Priced Labor (UPL) Work (negotiated).  The contractor shall perform all non-recurring task work as ordered by the KO Non-recurring work may consist of Unit Priced Tasks and Unit Priced Labor Work which may be ordered by the Government as separate items or in combinations of items from the Recurring/routine Work Exhibit Line Items (ELINs) provided in Section J on an as needed basis. Non-recurring/Non-routine and Specialized  Work ELINS are provided in J-0200000-12

	2.15
	Acceptance and Performance
	

	2.15.1
	Invoicing and Receiving Payment
	Invoices shall be processed according to the guidance submitted within each task order placed under this contract.

Specific invoicing instructions as required by NFAS 5252.232-9301 will be provided in each task order implementing

DFARS 252.232-7003 Electronic Submission of Payment Requests (March 2008) using Wide Area Work Flow (WAWF).

To comply with DFARS 252.232-7003 Electronic Submission of Payment Requests (March 2008), the contractor is

required to register for WAWF at https://wawf.eb.mil/ WAWF training is available from the WAWF main web site, or

directly at: http://www.wawftraining.com WAWF questions should be directed to the WAWF helpdesk at (866) 618-

5988.


	2.15.2
	Non-recurring Work Preparation of Proposals
	In response to the Government's Request for Proposal (RFP), the Contractor shall submit an non-recurring  work proposal to the KO within two working days following receipt for each potential task order which includes but not limited to: 1) a complete list of all tasks necessary to perform the required scope of work, 2) the number of direct labor hours  to perform each task and 3) the projected quantity and costs of materials and equipment to perform the required scope of work

	2.15.2.1.1
	Labor Requirements
	Accepted industry time standards published in R. S. Means cost data, industry organizations, and similar estimating sources shall be used for determining the number of direct labor hours required to complete the scope of work. The total labor cost will be determined by totaling the number of direct labor hours and then multiplying by the UPL amount in the Non-recurring Work Exhibit Line Items (ELINs) provided in Section J.

	2.15.2.1.2
	Material and Equipment Requirements
	Accepted industry and Government material and equipment costs published in R. S. Means cost data, national material supplier catalogues, U.S. Army Corps of Engineers Construction Equipment Ownership and Operating Expense Schedule (EP 1110-1-8), equipment rental catalogues, and similar estimating sources shall be used for determining customary and reasonable costs for the material and equipment estimate.  Projected material requirements shall include a list of materials establishing the size, quality, number of units, and unit prices.  Pre-expended bin supplies and materials shall not be included in the list of materials since the cost for these items are to be included in the labor hour unit price.  Material prices shall be the lowest price available considering the availability of materials and the time constraints of the job.  The direct material price shall include all discounts and rebates for core value and salvage value that accrue to the contractor and contractor-furnished warehousing cost. 

	2.15.2.2
	Issuance of Final Task Order 
	The KO will order services by issuing to the contractor a copy of the approved scope of work and a task order for the work described, in accordance with Section G.  Task order completion times will be specified on each task order The contractor shall notify the Government upon start and completion of each contract task order. The Government will accept completed and inspected work only after all noted discrepancies have been corrected. Upon acceptance of work by the Government, the contractor shall invoice the Government for payment in accordance with the "INVOICING INSTRUCTIONS" clause in Section G. 

	2.16
	Transition
	The Government will host a pre-performance meeting 15 workdays after award. The purpose of this meeting is to describe in detail the approach each party intends to take to ensure successful performance of the work described in this PWS, and will be the start of the Phase-In period. The Government will introduce DGRs and will describe its plan for providing Performance Assessment over this PWS. The contractor shall introduce its key personnel and describe how it intends to implement QMS. The DGR will schedule subsequent meetings between the Government and the Contractor.



	2.16.1
	Phase-In
	The projected duration of the Phase-in shall be three (3) months. The services provided by this contract are vital to the Government’s overall effort, and continuity must be maintained at a consistently high level without interruption. The contractor shall implement its Phase-in plan and ensure that all personnel are fully trained, possess the necessary certifications and qualifications, and have completed the required background checks to effectively perform their duties prior to the base year start date. The contractor shall also ensure that all materials, supplies, equipment and other items necessary to perform these services are in place, and that a joint inventory of Government-Furnished Property is conducted and documented as set forth in Spec Item 2.4 of this Annex 0200000. The contractor shall become familiar with incumbent operations and will be permitted to observe operations during this Phase-in period, but shall not impede those operations.

	2.16.2
	Phase-Out
	The Government reserves the right to conduct site visits in all contractor-operated facilities in conjunction with the solicitation of offers for the follow-on contract. The contractor shall cooperate with the Government and successor contractor to ensure an orderly transition of responsibilities to include conducting joint inventories as set forth in Spec Item 2.4 of this Annex 0200000, permitting observation of performance, permitting access to incumbent contractor personnel for recruitment purposes, and to otherwise ensure the continuity and consistency of the services required by this contract for a period of no less than 90 calendar days prior to expiration of the contract. With regard to the successor contractor’s access to incumbent employees, a recruitment notice may be placed in each Contractor-operated facility. Phase-Out services required beyond the last option year shall be furnished pursuant to FAR Clause 52.237-3, CONTINUITY OF SERVICES, when directed by the KO.
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	Spec Item
	Title
	Description

	1
	General Information
	The Contractor shall provide all labor, management, supervision, tools, material, and equipment required to perform environmental sampling, field-testing, and laboratory testing services that may occur throughout the NAVFAC SW geographic area of responsibility, NAVFAC Northwest footprint and NAVFAC Pacific (PAC) footprint. Laboratory testing may be required from any location worldwide.   
The IDIQ requirements set forth in this Annex 1800000, Spec Item 3  but are not limited to:
Routine sampling will be performed for: (a) drinking water to include, but not be limited to, distribution points, hose bibs, reservoirs, tanks, drinking water wells, faucets, drinking fountains, chlorination stations, iron-manganese plants, corrosion control plants, pipeline breaks, and various other points within the distribution system; (b) wastewater to include, but not limited to grab and/or composite samples at manholes, outfalls to creeks/streams/ bays/lakeshore, plant pipelines, ponds, tanks, spills to ground/soils/sediment, auto-samplers and sludge;

 (c) surface soils (0-6 inches) and sediments; and 

(d) miscellaneous matrices for hazardous waste characterization to include, but not limited to, soil, sediment, aqueous, sludge, oils, (including sampling oils from pumps/equipment/machines/ vehicles), solid debris, discarded product/chemicals, collected from various locations to include, but not limited to, waste piles, drums, tanks, manholes, equipment, machines, landfill and buildings. Refer to Attachment JC- 0200000-12Routine Sample Collection. 

Non-routine sampling and specialized field sample testing may be performed for, but not limited to, groundwater, surface waters, industrial waters, drinking water, storm waters, soils, waste piles, subsurface soils of varying consistency, air collected outdoor and indoor, for mold, biological agents, asbestos, lead based paint, radon and other radioactive agents. 
ROUTINE SAMPLING AND/OR FIELD AND LAB TESTING:

 Routine sampling is defined as recurring work that is typically associated with regulatory driven permits and may include, but not be limited to: 
· Marine Corp Base (MCB) Camp Pendleton waste water program
· Naval Air Station Lemoore drinking, waste water, storm water programs
· Naval Air Weapons Station China Lake drinking, waste water and hazardous waste management program 
· Naval Air Station Seal Beach, including Fallbrook, drinking, waste water, storm water, and hazardous waste management program.
· Remote Training Site Warner Springs (RTSWS)/ Survival, Evasion, Resistance and Escape (SERE) Camp drinking and waste water programs
· Waste water connections and Utilities Energy Management (UEM) drinking water programs at various bases within the NAVFAC SW geographic area of responsibility (AOR).
· Residential sampling (to include resident notifications), field-testing, and laboratory testing under the Lead Copper Rule (LCR) at MCB Camp Pendleton under the drinking water program

· Laboratory Testing for NAVFAC Hawaii and Pearl Harbor Naval Shipyard
· MCB Camp Pendleton drinking water distribution points, reservoirs, drinking water wells, and corrosion control testing and sampling 
· Swimming pools, spas and therapy pools for the Morale Welfare and Recreation (MWR) centers and various installations within the NAVFAC SW geographic AOR. 

· Camp Morena and Camp Michael Monsoor drinking water program

· Naval Operational Support Centers (NOSCs) drinking water program in California (i.e. Moreno Valley, Sacramento, Alameda, San Jose) and  Nevada (i.e. Reno)

· NAVSEA Southwest Regional Maintenance Center (SWRMC) drinking, waste water and hazardous waste management program Naval Medical Center San Diego (NMCSD) Balboa Hospital drinking, waste water and hazardous waste management program 

NON-ROUTINE SAMPLING AND SPECIALIZED FIELD TESTING

This work is defined as generally being non-recurring, may be associated with regulatory driven permits, and includes but is not limited to:

· Sampling required as a result of exceeding regulatory permit levels such as Toxicity Reduction Investigations/Evaluations (TRIs/TREs)

· Sampling of waste materials generated during construction, renovations or repairs, of facilities and/or grounds.  For example, characterization of aircraft runway demolition debris (concrete) for asbestos and other hazardous materials.

· Sampling of industrial and waste processes to collect information for the proper handling and treatment of such materials.  
· Sampling and testing for lead in drinking water in priority areas such as Child Development Centers, Youth Centers and/or hospitals at Camp Pendleton, Miramar, NAS Lemoore, Navy Region Northwest and various Navy installations within the San Diego metro areas.


	1.1
	Concept of Operations (Contract Task Order Management)
	While work is awarded to the contractor through the award of Contract Task Orders (CTOs), there are a variety of core work functions that must be proficiently executed in order to successfully meet the requirements of the basic contract and task orders.  These core work functions are referred to as the CTO Management functions and the contractor shall provide all labor, management, supervision, tools, material, and equipment required to perform these functions.  It is expected that these contractor costs will be distributed across all contract Exhibit Line Item Numbers (ELINs).

CTO management requirements involve key elements such as; scheduling of resources for sample collection; timely generation of customer reports, and implementation and monitoring of quality assurance and quality control practices (includes QMS, QCP, SAP and Lab QAP). The generation of customer reports may include, but are not limited to, review of data reports from laboratories, and assembly of multiple laboratory data into a cohesive final data package. In addition, CTO management will include but not limited to:

Electronic Data Deliverables (EDD) of pertinent information such as sample receipt information Chain of Custody (COC), Bill Item Results (BIR) and Contract Execution Review (CER) into a government approved/authorized system, Generation of sample detail information for government validation of contractor WAWF invoices, meeting site safety and health requirements. & management of subcontractor laboratories. Reference JC-1800000-01 Government EDD Specifications.

Furthermore, some of the CTO Management functions includes but is not limited to:

-Serve as key interface for customers to assess requirements and implement cost-effective, regulatory compliant solutions 

-All sample collection and field testing performed in accordance with regulatory and/or customer environmental permits

-All Lab Testing (over 400 different lab tests listed) performed by certified laboratories. Management of lab services must include contingency plan for continuous customer service should a lab loose certification and/or valid customer complaint.

-Documents reception of all workload into a government approved/authorized system within one (1) day of work reception.

-Performed in accordance with DoD Quality Systems Manual to maintain sample custody.

-Tracking and generation of monthly workload report for sample collection, field testing and laboratory services

-Posting and management, by customer, of all information on a government approved/authorized system. 




	1800000 – Environmental

	Spec Item
	Title
	Description

	2
	Management and Administration
	

	2.1
	Definitions and Acronyms
	List of Acronyms is provided in Annex 0200000 JC-1800000-01

	2.1.1
	Hazardous Material

(HM)
	Any material designated by the Department of Transportation (DOT) as posing a potential threat while being transported. Hazardous materials are listed in 49 CFR Part 172.

	2.1.2
	Hazardous Waste

(HW)
	Any discarded solid waste (liquid, semi-solid, solid, or gaseous) that meets the definition of a hazardous waste as determined by applicable law, and/or regulation, the US Environmental Protection Agency (EPA), state authorities, or the Department of the Navy or the Department of Defense. In accordance with Resource Conservation & Recovery Act (RCRA), a solid waste is a listed hazardous waste if it is specifically listed, or it is a characteristic hazardous waste if it exhibits the characteristics of ignitability, corrosivity, reactivity, or toxicity.

	2.1.3
	Holding Time
	The time between the collection of environmental samples and the extraction or analysis of the samples. Maximum allowable specified holding times are specified by regulations for analytes within each regulatory program.

	2.1.4
	 Routine Sampling Event 

	A sampling event is a single spatial location (e.g., drinking water well, drinking water reservoir, drinking water distribution point, wastewater effluent, etc.) from which one or more containers for

various lab tests are collected on the same day. With the exception of making a trip to a sample location for the purposes of setting-up a wastewater or other auto-sampler, posting a notice prior

to collection of drinking water samples under the Lead and Copper Rule, or other cases not otherwise specified during which no samples are collected for field or lab tests, in no instances

can more than one sampling event occur at a single spatial location. This definition, together with the other information provided, is to be used for determining the “Unit Price” for a “Sampling

Event.” Some of the sampling efforts for a given customer will require multiple collections of containers at the same sampling event to meet multiple requirements (e.g., combining monthly

drinking water well testing requirements with annual well testing requirements at a given sampling event). It is expected that the Contractor will accordingly schedule collection of all required containers during the same sampling event in order to maximize efficient utilization of resources, i.e., repeated trips to the same location in order to bill for multiple sampling events would not be an efficient utilization of resources. The sampling activities described in the Navy Environmental Compliance Sampling and Field Testing Procedures Manual, NAVSEA T0300- AZ-PRO-010 (latest version) provides examples of the nature of the work. Refer to  ELIN from JC-0200000-12. 

	2.1.5
	Sampling and Analysis
	Plan (SAP) Plan and procedures to conduct sampling, field-testing and laboratory analysis for a well-defined testing objective.

	2.16
	Turnaround Time

(TAT)
	The amount of time from sample collection by contractor, and/or subcontractor, to delivery of the final test report to the customer. In the case of tests performed on samples collected by a NAVFAC SW customer, the amount of time from sample receipt at the government-furnished, contractor-operated, facility, to delivery of final test report. For samples received by the contractor, and/or subcontractor, at the government furnished facility after 2:00 PM local time, the TAT will be considered to start on the following day.  Refer to Annex 0200000 Spec. Item 2.2.1 and 2.6.1.

	2.2
	Personnel
	The contractor shall provide personnel with the training, qualifications, technical knowledge, experience and skills required for efficient operations within the environmental function.

	2.2.1
	Sampling, Testing and Laboratory Personnel Training
	The contractor shall develop and provide a written training plan and documentation of training for all personnel (i.e. sampling, testing and laboratory) to demonstrate technical proficiency.   Demonstration of proficiency must take place within established guidelines that are documented in the Laboratory Quality Manual and relevant instructions and procedures. Sampling and field-testing personnel shall satisfactorily demonstrate to the customer their proficiency in the operation of Government equipment and real property associated with sampling and field-testing work prior to conducting sampling and field-testing activities. Personnel performing sampling and field testing activities, if not under the direct control and supervision of a laboratory, shall be certified for proficiency by the laboratory performing the associated laboratory analytical services. This includes participation in the Proficiency Testing (PT) program for the appropriate field test method

	2.3
	Special Requirements
	Specific special requirements   are reference in Spec Item 2.3.1 thru  2.3.6

	2.3.1
	Laboratory Accreditation and Certification
	Only laboratories that have appropriate credentials can perform testing.  In the absence of certification requirements, laboratories must be accredited for each applicable test method by a nationally recognized laboratory accreditation body, Laboratories shall demonstrate competency to perform environmental testing through accreditation. All laboratories shall acquire the required accreditation from a federal (including Navy), state, or other recognized third party accreditation body. The minimum acceptable accreditation for testing of chemical parameters (versus biological, radiological, physical, etc.) will be recognition under the National Environmental Laboratory Accreditation Program (NELAP) or accreditation by an acceptable third party to the international standard, ISO/IEC 17025 (General Requirements for the competence of Testing and Calibration Laboratories). Acceptable third party laboratory accreditation bodies include United States-based signatories to the International Laboratory Accreditation Cooperation (ILAC) Mutual Recognition Arrangement (MRA). Laboratories shall possess permits by the US Department of Agriculture to receive soil samples from outside the continental United States (CONUS).

	2.3.2
	Quality Systems


	Laboratories, at all tiers, shall have an established and documented comprehensive laboratory quality system, acceptable to the Government that conforms to International Organization for Standardization (ISO)/International Electrotechnical Commission (IEC) 17025. This quality system shall be documented in a quality manual and standard operating procedures which address all phases of laboratory activities which include, but are not limited to, data control; data integrity; corrective actions; customer complaints, sampling (to include sampling plans); field testing; transportation, receipt, handling, protection, storage, retention, and disposal of samples; and for assuring the quality of environmental test and calibration results.

	2.3.3
	Program to Detect and Prevent Improper, Unethical, or Illegal

Actions
	Laboratories shall have a documented program to prevent improper, unethical, or illegal actions, which at a minimum, comply with the components identified in the DoD Quality Systems Manual for Environmental Laboratories

	2.3.4
	Proficiency Test (PT)

Program
	Laboratories shall participate in a proficiency test program as identified in the DoD Quality Systems Manual for Environmental Laboratories. The contractor will provide the government direct access to the PT provider website(s) to review results for each laboratory. Additionally, results of all proficiency test samples analyzed shall be furnished to the Government upon request.

	2.3.5
	On-Site Assessments
	Laboratories, at all tiers, are subject to on-site assessments by authorized Navy or DoD representatives.

	2.3.6
	Records and Reports
	Records and reports are listed in Section F of the solicitation. The contractor shall submit accurate and complete documents within the required timeframes to meet permit or regulatory requirements.

	2.4
	References and Technical Documents
	References and Technical Documents are listed in Section J


	1800000 – Environmental

	Spec Item
	Title
	Performance Objective
	Related Information
	Performance Standard

	3
	IDIQ Work
	The contractor shall perform environmental services to support the installation’s environmental programs to ensure compliance with applicable Federal, state and local statutes and regulations, and with DoD and Navy policies, instructions and guidance.
IDIQ work will be ordered using contract task order (CTO) in accordance with the PROCEDURES FOR ISSUING ORDERS clause in Section G.  .  The period of performance will be specified in each order.  The IDIQ work includes sampling, field and laboratory testing, and the IDIQ work may include sampling, field and laboratory testing.  The majority of the work requires direct customer interface to assess customer needs, followed by implementation and coordination of cost-effective, timely, and regulatory compliant services.

	The contractor shall comply with all Federal, state and local statutes and regulations, and with DoD and Navy policies, instructions and guidance such as those listed in the References and Technical Documents in J-1800000 attachments (OR as set forth in Annex 0200000, and Attachments JC-0200000-06, Instructions, Directive, References and JC-0200000-05, Permits)
If environmental related procedures or operations are found to be out of compliance the contractor shall immediately notify the KO and the DGR/COR with recommendations for appropriate action. Services are performed in accordance

with industry environmental standards.
Regulatory compliance and adherence to policies, instructions and guidance, may be determined by planned sampling, validated customer complaints and documented citations if applicable.
Refer to IDIQ ELINs for task listings, descriptions, and related requirements.   All periods of performance are measured from issue date of order to acceptance of the work.   
	Services are performed in a timely manner and in compliance with Federal, state and local statutes and regulations, and with DoD and Navy policies, instructions and guidance.

No documented citations such as Notice of Violation (NOV), Notice of Noncompliance (NON), warning letters or citizen suits due to contractor’s non-performance, mismanagement or negligence.

All deficiencies noted in internal compliance inspection corrected in a timely manner.

	3.1
	Sampling, Field Testing and Laboratory Services
	The contractor shall provide environmental sampling, field testing, laboratory services and associated reporting requirements to  ensure compliance oversight at the installation and  to

support environmental decision making, promote the wise

use of environmental

resources, and determine

compliance with

environmental regulations and permits

 
	The contractor shall comply with all federal, state and local statutes and regulations, and with DoD and Navy policies, instructions and guidance, and applicable permits as set forth in Annex 0200000, and

Attachments JC-0200000-06,

Instructions, Directive, References and JC-0200000-05, Permits.
Laboratory data deliverable packages shall, at a minimum, comply with the reporting requirements set forth in

Section 5.5.10, Reporting the Results, Chapter 5, Quality Systems in the 2003 NELAC Standard and Section 6, QA/QC

Information, in Appendix E of the DoD Quality Systems Manual for Environmental Laboratories (or latest

version). Unless otherwise specified by a customer, a routine data report will include all samples collected and

received on a given day as specified on the associated CoC form. In the case where multiple samples on a CoC are reported for the same test, all sample

results must be reported on same page. Additionally, in the case of samples from a given CoC where field-testing and/or sample testing is performed by

multiple labs, a summary report sheet must be included at the beginning of the completed data package that includes, in spreadsheet format, the customer

name and activity, the sample

identification, the date and time

collected, and for each test method the result and if not detected, the respective

reporting limit. All samples tested for regulatory purposes must show the respective regulatory thresholds. This

may be accomplished by including an additional page with the regulatory information. In addition to the data deliverable packages for the field and laboratory test reports addressed herein, the Contractor shall submit the necessary requested summary reports or customized report for customer submittal based on regulatory requirements (i.e. state drinking water reports, Consumer Confidence Report (CCR), wastewater reports). 
In addition to the quality systems

documentation requirement set forth in this Annex 1800000,Spec. Item  2.3.2the Contractor shall develop and maintain a

detailed the contractor shall develop and maintain a Field Sampling Plan(FSP) acceptable to the Government and utilizie the minimum requirements as established by the Navy Environmental Compliance Sampling and Field Testing Procedures Manual 01 August 2009 or lastest version.
The Contractor shall upload all

laboratory reports and data deliverable packages, in Portable Document Format (PDF), or other government approved/ authorized formats desired by the customer, to the government approved/authorized system.within one (1) working day after report delivery to the customer. The file naming convention for posting PDF reports will be approved by the Government and may include but is not limited to, customer (activity) name, project name, sample received date, report date and unique lab sample identifier (i.e., sample delivery group or SDG), and other information desired by the customer. Delivery of the laboratory reports and data deliverable packages is not complete until the contractor formally notifies the customer of its availability.

The Contractor shall also

post to the government approved/authorized system , copies of the most current quality systems documentation

as defined by this Annex 1800000, Spec Item 2.3.2.
In addition to the hard copy reports above, the Contractor shall prepare and submit/ load the appropriate government approved/authorized electronic data deliverable (EDD) tables to the government approved/ authorized system as directed by the /COR within one (1) working day after report delivery to customer. which may include but not limited to the following: Chain of Custody (COC), Bill Item Results (BIR), Contract Execution Review (CER), Refer to Spec. Item 2.1.12 and Attachment JC-1800000-01 which includes EDD system requirements, file specifications, VVL, and business rules. The Contractor shall ensure that EDD inputs meet the minimum requirements for data quality regardless of who generated the data (e.g., laboratories).

The Contractor shall develop and maintain a client (customer) guide which at a minimum shall identify the parameters for each type of test (i.e., each type of metal tested for Title 22,

the specific chemicals analyzed by test methods such as method EPA 8260); method references for drinking water (Safe Drinking Water Act), discharge

National Pollutant Discharge Elimination System (Clean Water Act), and hazardous waste/groundwater EPA

SW-846 Test Manual (RCRA); volume required for each test; type of container needed; and preservative and holding

time (see technical library, Instructions, Directives and References from Attachment JC-0200000-06). In addition to an annual hardcopy distribution of approximately 100 guides, the Contractor shall make the client (customer) guide available via the government approved/ authorized system addressed above.

The current version of the Client

(Customer) Guide shall be updated to include for each test method (and individual chemicals tested), for water,

wastewater, and soil samples, the method Reporting Limit, method Detection Limit, and associated QC data for duplicate samples (Relative Percent Difference [RPD]), blank spike

and/or Laboratory Control Sample (LCS) percent recoveries, and Matrix

Spike/Matrix Spike Duplicate (MS/MSD) (percent recoveries and RPD). This information should be  web-based,

interactive when selecting an

appropriate test method, and

searchable by test method and

chemical name. The client (customer) guide shall be updated no less than annually based on a review of applicable regulations for promulgated,

revised, or new methods and the review shall be documented with source of references employed

The Contractor shall dispose of all excess sample material in accordance with applicable Federal and state requirements.
	1. Sample collection, field-testing,

and laboratory services comply with the quality system documentation and associated instructions and procedures and are fully responsive to the customers’ requirements.
2. Sampling and field-testing schedules are routinely and systematically coordinated with the

customer on an annual, quarterly, monthly, and daily basis and all sampling and field-testing work is performed sufficiently in advance to permit delivery of reports and

data deliverable packages to the customer for review prior to permit and regulatory submission deadlines.
3. Sample holding times are met 100% of the time.

4. Provide current copies of laboratory accreditation  paperwork

including regulatory and/or government agency audit reports

and laboratory responses. Monthly, provide update on

laboratory accreditation status.
5. The government shall be notified of any changes in the

status of laboratory accreditation within  two (2) business days of such

changes.
6. SOPs for all work shall be reviewed by the Contractor, updated, and approved annually.
7. Sample collection, including field analytical tests as applicable, are provided in accordance with customer requirements.  Sample containers are provided to customers as identified on individual task orders. Unacceptable ratings for either:

- More than 1 valid Customer Complaint Record (CCR) per month.

- One or more regulatory findings from compliance (permit) sampling events.
8. Samples tested in accordance with regulatory permits shall meet compliance requirements 100% of

the time. Unacceptable rating is one or more

valid regulatory findings.
9. Data deliverable packages  (i.e. lab reports,) are received on time 95% of the time.

10. Customers are notified the same calendar day by phone and then in writing of any instance in which field-tests and laboratory

analysis reveal levels that exceed the acceptable limits specified by regulation or permit to include any

action level prescribed by the customer.
11. Customers are notified of any leaks, equipment malfunctions, or security-related issues noted during sampling and field-testing activities within the same calendar day.
12. Data deliverable packages are received by the customer no later

than ten (10) working days after the scheduled sampling and field-test

event, or sooner to meet permit and regulation requirements. The  laboratory reports and data deliverable packages, in Portable Document Format (PDF), or other government approved/ authorized formats desired by the customer, will be submitted/uploaded  to the government approved/ authorized system within one (1) working day after  report delivery to the customer.

13. Regulations for promulgated, revised, or new methods are thoroughly reviewed and the client (customer) guide is updated distributed, and posted to the government approved/authorized system no less than annually.
14. Timely and accurate electronic data deliverables (EDDs) shall be recorded and uploaded in the government approved/authorized system  which includes but not limited to: (1) The Chain of Custody (COC) deliverable  within one (1) working day from sample collection by the contractor or sample receipt from a customer,( 2) The Bill Item Results (BIR) deliverable is due after results delivery to the customer and (3) The Contract Execution Review (CER) deliverable is due when an invoicing event occurs or . Reference JC-1800000-01 Government EDD Specification. The contractor generation of sample detail information (i.e. Bill Item Results, Contract Execution Review) is important for government validation of contractor WAWF invoices. Furthermore, all associated EDDs are accurately generated and uploaded on time 95% of the time.



	3.1.1
	Sampling
	The Contractor shall conduct timely and effective sample collection to ensure compliance with the environmental regulations and  permits and installation sampling plans,
	 The Contractor shall conduct sampling and provide reports in accordance with the laboratory quality system documentation, associated standard operating procedures and sampling plan.  
	1. Sampling shall be conducted in 
accordance with the laboratory quality

system documentation, associated

standard operating procedures and sampling plan.
2. Sampling in all cases complies

with the laboratory quality systems

documentation to include

associated SOPs


	3.1.2
	Field Testing
	The Contractor shall conduct effective and timely field testing and analysis to ensure compliance with environmental regulations, permits, and t installation sampling plan.
	Field-testing and analysis shall be conducted in accordance with the laboratory quality systems, documentation and associated SOPs.


	1. Field-testing is scheduled and performed, to include associated analytical reports, in sufficient time to meet permit and regulation requirements.

2. Field-test reports are received by the customer no later than 10 working days after the scheduled

field-test, or sooner to meet permit and regulation requirements.
3. Field-testing in all cases complies with the laboratory quality systems documentation to include associated SOPs

	3.1.3
	Laboratory Services


	The Contractor shall provide effective and timely laboratory testing and analytical services to ensure compliance with environmental regulations and permits.  
	 Laboratory testing and analysis shall be conducted in accordance with the laboratory quality systems documentation and associated standard operating procedures.

The laboratory shall retain all original observations, calculations and derived data, calibration records and a copy of

test reports for a minimum of 10 years from the laboratory report date or longer as prescribed by permits or regulations.
Laboratories, at all tiers, shall conduct internal audits, management reviews, and third-party reviews of their activities to verify that their operations continue to comply with the requirements of their quality system, the required sections of the DoD Quality Systems Manual for Environmental Laboratories, NELAP, and ISO 17025. 


	1. Laboratory test reports are delivered to the customer no later than 10 working days after the scheduled sampling event, or sooner to meet permit, regulation, and/or customer requirements. 
2. The Government is notified in writing within two (2) working days of any laboratory internal audit findings that cast doubt on the effectiveness of the laboratory operations or on the correctness or validity of the laboratory’s environmental test results, to include any findings of inappropriate data integrity.
3. Laboratory testing in all cases complies with the laboratory quality

Laboratory quality assurance plan to include associated standard operating procedures (SOP’s).



ATTACHMENTS
Attachments (as referenced) in the Performance Work Statement; specifically in Section 0200000 Management and Administration, and Section 1800000 Environmental are hereby made of the solicitation. 

However, due to system compatibility issues, the attachments (which include spreadsheets and adobe files) are hereby attached externally via the Federal Business Opportunities (FBO) posting. 

The attachments include:

JC-0200000-01 through JC-0200000-12;

JC-1800000-01 through JC-1800000-03

Section E - Inspection and Acceptance
INSPECTION & ACCEPTANCE
E.1 ACCEPTANCE

The performance and quality of work delivered by the contractor, including services rendered and any documentation or written material compliled, shall be subject to inspection, review, and acceptance by the Government.

E.2 PERFORMANCE EVALUATION MEETINGS

The Government will periodically assess the contractor’s overall performance on this contract by completing the Performance Evaulation Form at Attachment A of the Performance Assessment Plan (PAP). The Government may use this form to evaluate the contractor more frequently if it becomes necessary. The contractor will be afforded an opportunity to comment on each evaluation performed when the Government uses Attachment A of the PAP.

E.3 PERFORMANCE ASSESSMENT PLAN

Information is provided in Annext 0100000, Spec Item 1.9 of the Performance Work Statement. The Performance Assessment Plan, Section J, Attachment JC-1800000-03 contains the Functional Assessment Plan, performance objectives and standards for Annex 1800000.

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	0001 
	N/A 
	N/A 
	N/A 
	Government 

	0002 
	N/A 
	N/A 
	N/A 
	Government 

	0003 
	N/A 
	N/A 
	N/A 
	Government 

	0004 
	N/A 
	N/A 
	N/A 
	Government 

	0005 
	N/A 
	N/A 
	N/A 
	Government 

	0006 
	N/A 
	N/A 
	N/A 
	Government 

	0007 
	N/A 
	N/A 
	N/A 
	Government 

	0008 
	N/A 
	N/A 
	N/A 
	Government 


Section F - Deliveries or Performance

PERFORMANCE
SECTION F - DELIVERIES OR PERFORMANCE

F.1   LOCATION

The work under this contract shall be located at various Naval and Marine Corps installations in the NAVFAC SW footprint including: California (and the islands of San Clemente and San Nicolas), Arizona, Utah, Colorado, New Mexico, and Nevada; the NAVFAC Pacific (PAC) footprint which includes but is not limited to: Hawaii; and also the NAVFAC Northwest (NW) footprint, which covers six states including: Washington, Oregon, Montana, Idaho, Wyoming and Alaska.  

F.2   PERFORMANCE

(a)  Delivery or performance shall be specified in each individual delivery order issued hereunder.  Individual order performance time will be negotiated in accordance with Section G, paragraph 2 entitled, “Procedures of Issuing Task Orders.” 

(b)  Final acceptance of work shall be issued as stated in Section E, Paragraph E1, Acceptance.

(c)  Payment shall be made in accordance with Section I, Clause 52.232-5 for each delivery order.  

F.3  TERM OF THE CONTRACT

The Government has the option to extend the term of the contract in accordance with the “OPTION TO EXTEND THE TERM OF THE CONTRACT (SERVICES)” FAC 5252.217-9301 (JUN 1994) Clause, Section I.
F-4   phase-in / MOBILIZATION

The Contractor shall commence any mobilization and familiarization activities prior to actual work on individual delivery orders as soon after contract award as practicable.  However, within ninety (90) calendar days after contract award, the Contractor shall be fully operational and capable of starting work on any required delivery order.  

F.5  WORK OUTSIDE REGULAR WORKING HOURS

The contractor  maybe required to work outside regular working hours which includes Saturday, Sundays, Holidays and Government off Fridays to meet environmental permits and local, state and federal regulation requirements.
F.6  LIQUIDATED DAMAGES
The application of Liquidated Damages clauses included in this contract is as follows:

· NFAS Clause 5252.246-9303 applies to any “re-performance of unsatisfactory work or non-performance of work.”  Liquidated Damages will be calculated for this clause at 10% of the value of any observed defects (i.e., non-performance or re-performance).

· FAR Clause 52.211-11 applies to “delays in deliveries or performance of services within the time specified” (i.e., delivery of tests results and reports).  
 The Government will investigate each incident before assessing Liquidated Damages.

	SECTION F -- REQUIRED REPORTS

	Annex
	Spec Item
	Report Title
	Submit To
	Due Date/Frequency

	0200000
	2.3.1
	Meeting Minutes
	Contracting Officer Representative (COR)
	Within two (2) workdays of meetings, and for distributing DGR approved copies of the minutes to all attendees within one (1) workday of the DGR’s approval of the minutes

	0200000
	2.3.3
	Partnering Minutes
	COR
	Within two (2) workdays of sessions, and for distributing DGR approved copies of the minutes to all attendees within one (1) workday of the DGR’s approval of the minutes

	0200000
	2.3.5 and 2.3.5.1
	Certificate of Insurance
	Contracting Officer (KO)
	Within 15 calendar days after contract award and at least 30 calendar days written notice prior to cancellation or material change in policy coverage

	0200000
	2.3.6.2
	Key Control Plan
	COR
	60 calendar days after contract award

	0200000
	2.4
	Initial Inventory Inspection
	KO/COR
	A copy of the completed inventory, signed by both the Contractor and DGR no later than 45 calendar days after the notice to proceed

	0200000
	2.4
	Final Inventory Inspection
	KO/COR
	Final inventory, signed by both the Contractor and DGR, annotating any damage other than reasonable wear and tear, to the KO no later than 15 calendar days prior to expiration of this contract

	0200000
	2.6.2
	Work Control
	KO/COR
	Written status report of any item of work must be provided within one (1) workday of the KO request

	0200000
	2.6.3
	Contractor Awareness Form
	Facility Engineering & Acquisition Division (FEAD) or Resident Officer in Charge of Construction (ROICC) or Offices identified in the form and copy to the NAVFAC SW Environmental Project Manager and the COR
	Prior to any performance requiring field work (i.e. IR/ERN program)/Upon request.

	0200000
	2.6.7.4
	Quality Control Plan
	COR
	Within 30 days after award

	0200000
	2.6.7.3
	QC Inspection – A file of all scheduled and performed QC inspections, inspection results, and dates and details of corrective and preventive actions
	KO/COR
	File made available during the Government’s regular working hours and shall be turned over to the KO within five calendar days of completion/ termination of the contract

	0200000
	2.6.7.4
	Quality Control -Monitoring  Performance Report
	KO/COR
	Not later than the 10th workday following the end of the month and shall track the performance standard factors in the PAP.

	0200000
	2.6.4.1
	Workload Report
	KO/COR
	No later than the 10th workday following the end of each month/Upon request.

	0200000
	2.6.4.2
	Federal Express Shipping Log
	COR
	Not later than the 5th workday of the following month 

	0200000
	2.7.1.1
	Contact Information
	COR
	At the start of the Phase-in period and within three (3) calendar days of changes 

	0200000
	2.7.2.6
	Department of Homeland Security (DHS) Form I-9, Employment Eligibility Verification
	Installation Security Officer or designee
	Prior to any Contractor or subcontractor employee or representative beginning work

	0200000
	2.8.8
	Access Request Letter (for Contractor personnel that currently have a favorably adjudicated NAC)
	NAVFAC Southwest Security Department
	Not later than 30 calendar days after the start of phase-in and renewed annually or for the duration of the contract if less than one year

	0200000
	2.8.1
	Employee Listing
	KO/COR
	30 calendar days prior to the base year start date, and within one (1) workday of any changes

	0200000
	2.8.7


	List of personnel and DD Form 2875, System Authorization Access Request (SAAR)
	COR
	For each employee requiring access to DoD systems no later than 60 calendar days prior to start of the base year

	0200000
	2.9
	Exposure Report
	KO/COR
	Not later than the 10th workday following the end of the month/Upon request.

	0200000
	2.9.1
	Accident Prevention Plan
	KO/COR
	15 calendar days after award and review, update, and submit the revised Accident Prevention Plan (APP) to the KO annually and within 15 calendar days of a change in work conditions, hazards, or activities occur

	0200000
	2.9.2
	Activity Hazard Analysis
	KO/COR
	Submitted with the APP and shall be updated as work activities or conditions change and additional Activity Hazard Analysis (AHAs) prepared as new work activities are required

	0200000
	2.9.3
	Accident Reporting

Occupational Safety and Health Administration (OSHA) Form Log 300 or its equivalent, and individual accidents on NAVFAC CSIR-1
	KO/COR/ESAMS
	An initial report immediately after an accident, or near miss, has occurred

Follow-on report by close of business the day of the accident, or if the accident occurs after hours, at start of business the following morning

Final report of the accident within 24 hours after completing the investigation of the accident

	0200000
	2.9.4
	Damage Report
	KO/COR
	Upon occurrence



	0200000
	2.9.10
	Safety Certification

Copies of all the required Federal, state, county, city or industry safety related certifications for work performed under this contract
	KO/COR
	New versions of certifications as the old certifications expire

	0200000
	2.10.2.4
	Spill Prevention, Containment, and Clean-up
	Federal Fire Department and COR and Installation Environmental POC
	Upon discovery of a spill that is not a result of the Contractors activities, the Contractor shall immediately contact the Federal Fire Department and COR and Base Installation Environmental Point of Contact (POC) within 30 minutes of the discovery to report the spill

	0200000
	2.10.2.6
	Protection of Endangered and Threatened Species (Flora and Fauna)
	KO/COR and Installation Environmental POC/Biologist 
	Report immediately endangered and threatened species discovered in the course of work to KO/COR and Installation Environmental POC/Biologist

	0200000
	2.10.2.9
	Asbestos Containing Material (ACM)
	KO/COR and Installation Environmental Asbestos Program POC
	Verbal notification within one hour of encountering ACM and follow-up with written notification within 24 hours KO/COR and Installation Environmental Asbestos Program POC.

	0200000
	2.12.1
	Laboratory Accreditation Status Report (i.e. includes regulatory and/or government agency audit reports and laboratory responses, lab accreditation change notification*, lists of SOPs that need to be reviewed and updated by the following month).
	KO or COR
	Monthly and to be included with the Quality Control Monitoring Performance Report
* = However, the government shall be notified of any changes in the status of lab accreditation within two business days of a change

	0200000
	2.12
	Technical Library
	COR
	Computerized index of the contents of technical libraries that is accessible via local information management system.  This index shall be turned over to the COR two (2) weeks prior to contract completion or termination.

	0200000
JC-1800000-01 
	2.15.1


	Invoice Submittal
	KO/COR
	Specific invoicing instructions as required by NFAS 5252.232-9301 will be provided in each task order implementing DFARS 252.232-7003 Electronic Submission of Payment Requests (March 2008) using Wide Area Work Flow (WAWF). 

	0200000
	2.15.2
	IDIQ Preparation of Proposals for potential task orders
	KO
	Due dates for proposals are two (2) working days from issuance of an RFP.

	1800000
	2.3.2
	Quality Systems Documentation, to include Program to Detect and Prevent Improper, Unethical, or Illegal Actions
	KO/COR
	Within 45 calendar days of commencement of phase-in

	1800000
	2.3.4
	Proficiency Test Results
	KO/COR
	Upon request/Annually or as needed


	1800000
	3.1
	Data Deliverable Packages (includes but not limited to laboratory and field test results, summary reports, customized reports) 
	Approved Government System(s)/ Customer(s)


	Data deliverable packages are received by the customer no later than 10 working days after the scheduled sampling and field-test event, or sooner to meet permit and regulation requirements. The PDF or government approved authorized format is uploaded within one (1) working day after report delivery to the customer to the government approved system(s). 

	1800000
	3.1
	Client Guide
	KO/COR
	Within 60 calendar days of commencement of phase-in.  Review and update annually

	1800000
	3.1.3
	Internal Audit
	KO/COR
	Within two (2) working days of any laboratory internal audit findings that cast doubt on the effectiveness of the laboratory operations or on the correctness or validity of the laboratory’s environmental test results to include any findings of inappropriate data integrity 

	Attachment 

JC-1800000-01
	3.1
	Naval Environmental Compliance Analytical Reporting System EDDs which includes but not limited to Chain of Custody (COC), Bill Item Results (BIR), & Contract Execution Review (CER) deliverable 
	Approved Government system(s) and as requested by COR/Customer(s) 
	The COC deliverable within one (1) working day from sample collection by the contractor or sample receipt from customer. The BIR deliverable is due after results delivery to the customer. 

The CER deliverable is due when an invoicing event occurs or two (2) working days before any Government monthly billing occurs. 


DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0001 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0002 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0003 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0004 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0005 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0006 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0007 
	N/A 
	N/A 
	N/A 
	N/A 

	 
	 
	 
	 
	 

	0008 
	N/A 
	N/A 
	N/A 
	N/A 


Section G - Contract Administration Data
CONTRACT ADMIN DATA
Section G - Contract Administrative Data

G1  PERIOD OF PERFORMANCE

 
a.  The basic contract period of performance will be for a period of 12 months, including a 90 day (3 month) transition (Phase-In Period).  There will be four (4) option periods of 12-months each.   


b.  In accordance with FAR Part 17.202, the Government reserves the right to exercise these options if it is the most advantageous method of fulfilling the Government’s need, price and other factors considered.

 
c.  The Government has the option to extend the term of the contract in accordance with NFAS Clause 5252.217-9301, “OPTION TO EXTEND THE TERM OF THE CONTRACT – SERVICES (JUN 1994).

 
d.  The Government will adjust the prices as required based on the new Department of Labor Wage Rate Determination, effective at time of award of the option period.  


e. The Government will allow a 90 day transition (Phase-In period) prior to full performance.  The Phase-In period will be anticipated to start 1 February 2017. Full performance begins 1 May 2017.  The Base Year will be 1 February 2017 – 31 January 2018. 

 
f.  Initial contract award for the base year will be funded by the issuance of Task Order 0001 for the firm fixed-price portion of the contract.  Task Order 0001 will be the minimum guarantee for the contract and is based on funding received from the supported commands.  

 
g. Task Orders will be issued for IDIQ work as requested and funded.  Task Orders will be issued with estimated quantities.   The Government reserves the right to issue a modification to the task order if the quantity increases or decreases during the task order performance period.

  
h. Attachment JC-0200000-11, Firm Fixed-Price (FFP) Exhibit Line Item prices will be used as the basis for all FFP additions and deletions placed against this contract.

 
i. Attachment JC-0200000-12, Indefinite Delivery/Indefinite Quantity (IDIQ) Exhibit Line Item prices will be used for all IDIQ task orders.

G2  PROCEDURES FOR ISSUING TASK ORDERS

 
(1) General information:  

 

a.  Task orders for all contract work will be on Department of Defense DD Form 1155.  The contractor shall submit one copy of the task order with the invoice for payment.


 
b.  Oral or Written Telecommunications Orders.  The Contracting Officer may issue oral or written telecommunication orders only in emergency circumstances.  Oral or written telecommunication orders will be confirmed by issuance of a written task order on DD Form 1155 within two (2) working days.

 

c.  Modifications to Task Orders.  Orders may be modified by the Contracting Officer.  Modifications to task orders shall be effected on a Standard Form 30.  Orders may be modified orally or by written telecommunications by the Contracting Officer in emergency circumstances.  Oral or written telecommunication modifications shall be confirmed by issuance of a written modification on Standard Form 30 within two (2) working days from the time of the communication modifying the order.  



d.  If a task order is deposited in the U.S. Mail, mailing time (5 working days for regular mail (1) working day for express mail) will be incorporated into the task order submittal schedule.  The Contracting Officer will notify the service provider when an order is deposited in the mail.  If delays are encountered in mailing without the fault of the Contractor, a time extension may be granted by the Contracting Officer.

 

e.  FFP and IDIQ task order quantities will be tracked on the invoice payments.  In addition, the Contractor is required to notify the Government when 75% of the quantities are exhausted on any ELIN or SUB-ELIN.  

Example -  Task Order #0005 is issued for ELIN A005, quantity of 7,500.   The Contractor should notify the Government when the quantity used under this task order for this ELIN reaches 5,625 (7,500 x 75% = 5,625).  


(2) Non Pre-Priced IDIQ:  

 

a. To order non pre-priced IDIQ work under the contract, the Contracting Officer will provide the Contractor a scope of work detailing the Government’s requirements and request a cost proposal for the proposed work.  The Contractor shall respond with a proposal in an expeditious manner, but in no event later than directed in the request for proposal.

 

b.  Price Breakdown.  The Contractor shall provide a price breakdown for all proposals, itemized as directed by the Contracting Officer.  Unless otherwise directed, the breakdown shall be in sufficient detail to permit an analysis of all materials, labor, equipment, subcontract, and overhead costs, as well as profit, and shall cover all work involved in the scope of work.  Any amount for subcontractors shall be supported by a similar breakdown.



c.  Negotiations.  In the event there are differences in the Contractor’s proposal and the Government Estimate, the Contractor and the Contracting Officer shall meet at the direction of the Contracting Officer to negotiate the extent of effort and costs of the proposed work.


(3) Pre-Priced IDIQ:  

 

a.  To order pre-priced IDIQ work under the contract, the Contracting Officer will issue a Department of Defense DD Form 1155, using Attachment JC-0200000-12, Indefinite Delivery/Indefinite Quantity (ID/IQ) Exhibit Line Item unit pricing.  Task Orders will be issued for IDIQ work as requested and funded.

 

b.  Attachment JC-0200000-12, Indefinite Delivery/Indefinite Quantity (ID/IQ) Exhibit Line Item unit prices will be used as the basis for all additions and deletions placed against this contract for pre-priced IDIQ work.  

 

c.  Task Orders will be issued for IDIQ work with estimated quantities.  The government reserves the right to issue a modification to the task order if the quantity increases or decreases during the task order period of performance.  Additions or deletions of quantities will be at the line item unit price.  

G3  INVOICING INSTRUCTIONS

 
a.  Invoices shall be submitted in accordance with the instructions found in DFAR Clause 252.232-7006, Wide Area Workflow Instruction (May 2013).  Invoices will be processed for payment upon verification of work actually performed and accepted.  Also refer to JC-1800000-01.

 
b.  Payments will be made in accordance with the prices and schedules established in Section B.  Unsatisfactory or incomplete work shall be deducted from payment.  

 
c.  Task Orders will contain multiple projects and customers and the following information shall be submitted with each invoice (for either FFP or IDIQ Task Orders), as applicable: 

· Total quantity of each ELIN issued under Task Order (include ELIN items such as Sampling Events, Field Tests, Lab Tests, number of labor hours, and others)

· Quantity of each ELIN performed and billed under invoice submitted.

· For each SDG invoiced, list the corresponding ELINs and quantity, and corresponding sample identification, date sample collected, and report date.  An SDG (sample delivery group) is defined as a set of samples collected and reported together (in the same data report).

· All invoice submittals must be provided in EXCEL format or an approved government format and submitted via email (addressee will be provided after award). 

· More detailed information regarding invoicing will be provided after contract award.  

Section H - Special Contract Requirements
SPECIAL CONTRACT REQTS
Section H - Special Contract Requirements

H1  INSURANCE - WORK ON A GOVERNMENT INSTALLATION

Within fifteen (15) days after award of this contract, furnish the Contracting Officer a Certificate of Insurance as evidence of the existence of the following insurance coverage amounts not less than the amount specified below in accordance with FAR Clause 52.228-5, Insurance Work on a Government Installation:

· Comprehensive General Liability: $500,000 per occurrence.


· Automobile Liability: $200,000 per person, $500,000 per occurrence for bodily injury; $20,000 per occurrence for property damage.


· Worker's Compensation: As required by Federal and State Worker’s compensation and occupational disease and other laws.


· Employer’s Liability Coverage: $100,000, except in states where worker’s compensation may not be written by private carriers.


· Others as required by state law.


· Above insurance coverages are to extend to Contractor personnel operating Government owned equipment and vehicles.


· The Certificate of Insurance shall provide for thirty (30) days written notice to the Contracting Officer by the insurance company prior to cancellation or material change in policy coverage.  

H2 SERVICE CONTRACT ACT WAGE DETERMINATIONS

Pursuant to FAR Clause 52.222-41 Service Contract Labor Standards, the following Department of Labor Service Contract Act (SCA) Wage Determination are applicable and hereby incorporated into this solicitation and resultant contract. The SCA Wage Determination will be updated, as applicable, with each subsequent exercise of an option, should they be exercised.

Wage Determination No. : WD 05-2058 (Rev. 19) 
Date: 29 Dec 2015
Area: San Diego County
The full text of the Wage Determination is available on-line at the Department of Labor:

http://www.wdol.gov/wdol/scafiles/archive/sca/05-2058.r19
Section I - Contract Clauses
CLAUSES INCORPORATED BY REFERENCE

	52.202-1 
	Definitions 
	NOV 2013 
	 

	52.203-3 
	Gratuities 
	APR 1984 
	 

	52.203-5 
	Covenant Against Contingent Fees 
	MAY 2014 
	 

	52.203-6 
	Restrictions On Subcontractor Sales To The Government 
	SEP 2006 
	 

	52.203-7 
	Anti-Kickback Procedures 
	MAY 2014 
	 

	52.203-8 
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
	MAY 2014 
	 

	52.203-10 
	Price Or Fee Adjustment For Illegal Or Improper Activity 
	MAY 2014 
	 

	52.203-12 
	Limitation On Payments To Influence Certain Federal Transactions 
	OCT 2010 
	 

	52.203-13 
	Contractor Code of Business Ethics and Conduct 
	OCT 2015 
	 

	52.203-14 
	Display of Hotline Poster(s) 
	OCT 2015 
	 

	52.203-15 
	Whistleblower Protections Under the American Recovery and Reinvestment Act of 2009 
	JUN 2010 
	 

	52.203-16 
	Preventing Personal Conflicts of Interest 
	DEC 2011 
	 

	52.203-17 
	Contractor Employee Whistleblower Rights and Requirement To Inform Employees of Whistleblower Rights 
	APR 2014 
	 

	52.204-2 
	Security Requirements 
	AUG 1996 
	 

	52.204-4 
	Printed or Copied Double-Sided on Postconsumer Fiber Content Paper 
	MAY 2011 
	 

	52.204-6 
	Data Universal Numbering System Number 
	JUL 2013 
	 

	52.204-7 
	System for Award Management 
	JUL 2013 
	 

	52.204-9 
	Personal Identity Verification of Contractor Personnel 
	JAN 2011 
	 

	52.204-10 
	Reporting Executive Compensation and First-Tier Subcontract Awards 
	OCT 2015 
	 

	52.204-13 
	System for Award Management Maintenance 
	JUL 2013 
	 

	52.204-14 
	Service Contract Reporting Requirements 
	JAN 2014 
	 

	52.204-16 
	Commercial and Government Entity Code Reporting 
	JUL 2015 
	 

	52.204-18 
	Commercial and Government Entity Code Maintenance 
	JUL 2015 
	 

	52.207-3 
	Right of First Refusal of Employment 
	MAY 2006 
	 

	52.209-1 
	Qualification Requirements 
	FEB 1995 
	 

	52.209-6 
	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
	OCT 2015 
	 

	52.209-9 
	Updates of Publicly Available Information Regarding Responsibility Matters 
	JUL 2013 
	 

	52.209-10 
	Prohibition on Contracting With Inverted Domestic Corporations 
	NOV 2015 
	 

	52.210-1 
	Market Research 
	APR 2011 
	 

	52.211-11 
	Liquidated Damages--Supplies, Services, or Research and Development 
	SEP 2000 
	 

	52.215-2 
	Audit and Records--Negotiation 
	OCT 2010 
	 

	52.215-8 
	Order of Precedence--Uniform Contract Format 
	OCT 1997 
	 

	52.215-10 
	Price Reduction for Defective Certified Cost or Pricing Data 
	AUG 2011 
	 

	52.215-11 
	Price Reduction for Defective Certified Cost or Pricing Data--Modifications 
	AUG 2011 
	 

	52.215-12 
	Subcontractor Certified Cost or Pricing Data 
	OCT 2010 
	 

	52.215-13 
	Subcontractor Certified Cost or Pricing Data--Modifications 
	OCT 2010 
	 

	52.215-14 
	Integrity of Unit Prices 
	OCT 2010 
	 

	52.215-21 
	Requirements for Certified Cost or Pricing Data and Data Other Than Certified Cost or Pricing Data -- Modifications 
	OCT 2010 
	 

	52.215-21 Alt I 
	Requirements for Certified Cost or Pricing Data and Data Other Than Certified Cost or Pricing Data -- Modifications (Oct 2010) -  Alternate I 
	OCT 2010 
	 

	52.215-22 
	Limitations on Pass-Through Charges--Identification of Subcontract Effort 
	OCT 2009 
	 

	52.215-23 
	Limitations on Pass-Through Charges 
	OCT 2009 
	 

	52.216-1 
	Type Of Contract 
	APR 1984 
	 

	52.216-18 
	Ordering 
	OCT 1995 
	 

	52.216-19 
	 Order Limitations 
	OCT 1995 
	 

	52.216-22 
	Indefinite Quantity 
	OCT 1995 
	 

	52.219-4 
	Notice of Price Evaluation Preference for HUBZone Small Business Concerns 
	OCT 2014 
	 

	52.219-8 
	Utilization of Small Business Concerns 
	OCT 2014 
	 

	52.219-9 
	Small Business Subcontracting Plan 
	OCT 2015 
	 

	52.219-9 Alt II 
	Small Business Subcontracting Plan (OCT 2015) Alternate II 
	OCT 2001 
	 

	52.219-14 
	Limitations On Subcontracting 
	NOV 2011 
	 

	52.219-16 
	 Liquidated Damages-Subcontracting Plan 
	JAN 1999 
	 

	52.222-3 
	Convict Labor 
	JUN 2003 
	 

	52.222-4 
	Contract Work Hours and Safety Standards- Overtime Compensation 
	MAY 2014 
	 

	52.222-19 
	Child Labor -- Cooperation with Authorities and Remedies 
	FEB 2016 
	 

	52.222-20 
	Contracts for Materials, Supplies, Articles, and Equipment Exceeding $15,000 
	MAY 2014 
	 

	52.222-21 
	Prohibition Of Segregated Facilities 
	APR 2015 
	 

	52.222-25 
	Affirmative Action Compliance 
	APR 1984 
	 

	52.222-26 
	Equal Opportunity 
	APR 2015 
	 

	52.222-29 
	Notification Of Visa Denial 
	APR 2015 
	 

	52.222-35 
	Equal Opportunity for Veterans 
	OCT 2015 
	 

	52.222-36 
	Equal Opportunity for Workers with Disabilities 
	JUL 2014 
	 

	52.222-37 
	Employment Reports on Veterans 
	FEB 2016 
	 

	52.222-40 
	Notification of Employee Rights Under the National Labor Relations Act 
	DEC 2010 
	 

	52.222-41 
	Service Contract Labor Standards 
	MAY 2014 
	 

	52.222-42 
	Statement Of Equivalent Rates For Federal Hires 
	MAY 2014 
	 

	52.222-43 
	Fair Labor Standards Act And Service Contract Labor Standards - Price Adjustment (Multiple Year And Option Contracts) 
	MAY 2014 
	 

	52.222-44 
	Fair Labor Standards And Service Contract Labor Standards- Price Adjustment 
	MAY 2014 
	 

	52.222-46 
	Evaluation Of Compensation For Professional Employees 
	FEB 1993 
	 

	52.222-50 
	Combating Trafficking in Persons 
	MAR 2015 
	 

	52.222-54 
	Employment Eligibility Verification 
	OCT 2015 
	 

	52.222-55 
	Minimum Wages Under Executive Order 13658 
	DEC 2015 
	 

	52.223-2 
	Affirmative Procurement of Biobased Products Under Service and Construction Contracts 
	SEP 2013 
	 

	52.223-3 
	Hazardous Material Identification And Material Safety Data 
	JAN 1997 
	 

	52.223-4 
	Recovered Material Certification 
	MAY 2008 
	 

	52.223-5 
	Pollution Prevention and Right-to-Know Information 
	MAY 2011 
	 

	52.223-5 Alt I 
	Pollution Prevention and Right-to-Know Information (May 2011) Alternate I 
	MAY 2011 
	 

	52.223-6 
	Drug-Free Workplace 
	MAY 2001 
	 

	52.223-10 
	Waste Reduction Program 
	MAY 2011 
	 

	52.223-13 
	Acquisition of EPEAT - Registered Imaging Equipment (Jun 2014) 
	JUN 2014 
	 

	52.223-14 
	Acquisition of EPEAT -Registered Televisions 
	JUN 2014 
	 

	52.223-15 
	Energy Efficiency in Energy-Consuming Products 
	DEC 2007 
	 

	52.223-16 
	Acquisition of EPEAT (R) - Registered Personal Computer Products 
	OCT 2015 
	 

	52.223-17 
	Affirmative Procurement of EPA-Designated Items in Service and Construction Contracts 
	MAY 2008 
	 

	52.223-18 
	Encouraging Contractor Policies To Ban Text Messaging While Driving 
	AUG 2011 
	 

	52.223-19 
	Compliance with Environmental Management Systems 
	MAY 2011 
	 

	52.224-1 
	Privacy Act Notification 
	APR 1984 
	 

	52.224-2 
	Privacy Act 
	APR 1984 
	 

	52.225-13 
	Restrictions on Certain Foreign Purchases 
	JUN 2008 
	 

	52.227-1 
	Authorization and Consent 
	DEC 2007 
	 

	52.227-14 
	Rights in Data--General 
	MAY 2014 
	 

	52.228-5 
	Insurance - Work On A Government Installation 
	JAN 1997 
	 

	52.229-3 
	Federal, State And Local Taxes 
	FEB 2013 
	 

	52.232-1 
	Payments 
	APR 1984 
	 

	52.232-8 
	Discounts For Prompt Payment 
	FEB 2002 
	 

	52.232-9 
	Limitation On Withholding Of Payments 
	APR 1984 
	 

	52.232-11 
	Extras 
	APR 1984 
	 

	52.232-17 
	Interest 
	MAY 2014 
	 

	52.232-18 
	Availability Of Funds 
	APR 1984 
	 

	52.232-19 
	Availability Of Funds For The Next Fiscal Year 
	APR 1984 
	 

	52.232-23 
	Assignment Of Claims 
	MAY 2014 
	 

	52.232-25 
	Prompt Payment 
	JUL 2013 
	 

	52.232-33 
	Payment by Electronic Funds Transfer--System for Award Management 
	JUL 2013 
	 

	52.232-36 
	Payment by Third Party 
	MAY 2014 
	 

	52.232-40 
	Providing Accelerated Payments to Small Business Subcontractors 
	DEC 2013 
	 

	52.233-1 
	Disputes 
	MAY 2014 
	 

	52.233-1 Alt I 
	Disputes (May 2014) -  Alternate I 
	DEC 1991 
	 

	52.233-3 
	Protest After Award 
	AUG 1996 
	 

	52.233-4 
	Applicable Law for Breach of Contract Claim 
	OCT 2004 
	 

	52.236-7 
	Permits and Responsibilities 
	NOV 1991 
	 

	52.236-14 
	Availability and Use of Utility Services 
	APR 1984 
	 

	52.237-1 
	Site Visit 
	APR 1984 
	 

	52.237-2 
	Protection Of Government Buildings, Equipment, And Vegetation 
	APR 1984 
	 

	52.237-3 
	Continuity Of Services 
	JAN 1991 
	 

	52.239-1 
	Privacy or Security Safeguards 
	AUG 1996 
	 

	52.242-2 
	Production Progress Reports 
	APR 1991 
	 

	52.242-13 
	Bankruptcy 
	JUL 1995 
	 

	52.242-14 
	Suspension of Work 
	APR 1984 
	 

	52.243-1 
	Changes--Fixed Price 
	AUG 1987 
	 

	52.243-1 Alt II 
	Changes--Fixed-Price (Aug 1987) -  Alternate II 
	APR 1984 
	 

	52.243-7 
	Notification Of Changes 
	APR 1984 
	 

	52.244-5 
	Competition In Subcontracting 
	DEC 1996 
	 

	52.244-6 
	Subcontracts for Commercial Items 
	FEB 2016 
	 

	52.245-1 
	Government Property 
	APR 2012 
	 

	52.245-1 Alt I 
	Government Property (Apr 2012) Alternate I 
	APR 2012 
	 

	52.245-2 
	Government Property Installation Operation Services 
	APR 2012 
	 

	52.245-9 
	Use And Charges 
	APR 2012 
	 

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	52.246-16 
	Responsibility For Supplies 
	APR 1984 
	 

	52.246-20 
	Warranty Of Services 
	MAY 2001 
	 

	52.246-25 
	Limitation Of Liability--Services 
	FEB 1997 
	 

	52.247-64 
	Preference for Privately Owned U.S. - Flag Commercial Vessels 
	FEB 2006 
	 

	52.247-68 
	Report of Shipment (REPSHIP) 
	FEB 2006 
	 

	52.249-2 
	Termination For Convenience Of The Government (Fixed-Price) 
	APR 2012 
	 

	52.249-4 
	Termination For Convenience Of The Government (Services) (Short Form) 
	APR 1984 
	 

	52.249-8 
	Default (Fixed-Price Supply & Service) 
	APR 1984 
	 

	52.250-5 
	SAFETY Act-Equitable Adjustment 
	FEB 2009 
	 

	52.251-1 
	Government Supply Sources 
	APR 2012 
	 

	52.252-1 
	Solicitation Provisions Incorporated By Reference 
	FEB 1998 
	 

	52.252-2 
	Clauses Incorporated By Reference 
	FEB 1998 
	 

	52.252-3 
	Alterations in Solicitation 
	APR 1984 
	 

	52.252-4 
	Alterations in Contract 
	APR 1984 
	 

	52.252-5 
	Authorized Deviations In Provisions 
	APR 1984 
	 

	52.252-6 
	Authorized Deviations In Clauses 
	APR 1984 
	 

	52.253-1 
	Computer Generated Forms 
	JAN 1991 
	 

	252.201-7000 
	Contracting Officer's Representative 
	DEC 1991 
	 

	252.203-7000 
	Requirements Relating to Compensation of Former DoD Officials 
	SEP 2011 
	 

	252.203-7001 
	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
	DEC 2008 
	 

	252.203-7002 
	Requirement to Inform Employees of Whistleblower Rights 
	SEP 2013 
	 

	252.203-7003 
	Agency Office of the Inspector General 
	DEC 2012 
	 

	252.203-7004 
	Display of Fraud Hotline Poster(s) 
	OCT 2015 
	 

	252.203-7005 
	Representation Relating to Compensation of Former DoD Officials 
	NOV 2011 
	 

	252.203-7996 (Dev) 
	Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements - Representation (Deviation 2016-O0003) 
	OCT 2015 
	 

	252.203-7997 (Dev) 
	Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements (Deviation 2016-O0003) 
	OCT 2015 
	 

	252.203-7998 (Dev) 
	Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements - Representation. (DEVIATION 2015-O0010) 
	FEB 2015 
	 

	252.203-7999 (Dev) 
	Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements. (DEVIATION 2015-O0010) 
	FEB 2015 
	 

	252.204-7000 
	Disclosure Of Information 
	AUG 2013 
	 

	252.204-7002 
	Payment For Subline Items Not Separately Priced 
	DEC 1991 
	 

	252.204-7003 
	Control Of Government Personnel Work Product 
	APR 1992 
	 

	252.204-7004 Alt A 
	System for Award Management Alternate A 
	FEB 2014 
	 

	252.204-7006 
	Billing Instructions 
	OCT 2005 
	 

	252.204-7008 
	Compliance With Safeguarding Covered Defense Information Controls 
	DEC 2015 
	 

	252.204-7009 
	Limitations on the Use or Disclosure of Third-Party Contractor Reported Cyber Incident Information 
	DEC 2015 
	 

	252.204-7012 
	Safeguarding Covered Defense Information and Cyber Incident Reporting. 
	DEC 2015 
	 

	252.204-7014 
	Limitations on the Use or Disclosure of Information by Litigation Support Contractors 
	MAY 2016 
	 

	252.204-7015 
	Notice of Authorized Disclosure of Information for Litigation Support 
	MAY 2016 
	 

	252.209-7004 
	Subcontracting With Firms That Are Owned or Controlled By The Government of a Country that is a State Sponsor of Terrorism 
	OCT 2015 
	 

	252.209-7006 
	Limitations on Contractors Acting as Lead System Integrators 
	JAN 2008 
	 

	252.211-7007 
	Reporting of Government-Furnished Property 
	AUG 2012 
	 

	252.211-7008 
	Use of Government-Assigned Serial Numbers 
	SEP 2010 
	 

	252.215-7000 
	Pricing Adjustments 
	DEC 2012 
	 

	252.217-7028 
	Over And Above Work 
	DEC 1991 
	 

	252.219-7003 
	Small Business Subcontracting Plan (DOD Contracts)--Basic 
	MAR 2016 
	 

	252.223-7001 
	Hazard Warning Labels 
	DEC 1991 
	 

	252.223-7004 
	Drug Free Work Force 
	SEP 1988 
	 

	252.223-7006 
	Prohibition On Storage, Treatment, and Disposal of Toxic or Hazardous Materials 
	SEP 2014 
	 

	252.223-7008 
	Prohibition of Hexavalent Chromium 
	JUN 2013 
	 

	252.225-7007 
	Prohibition on Acquisition of United States Munitions List Items from Communist Chinese Military Companies 
	SEP 2006 
	 

	252.225-7008 
	Restriction on Acquisition of Specialty Metals 
	MAR 2013 
	 

	252.225-7012 
	Preference For Certain Domestic Commodities 
	FEB 2013 
	 

	252.225-7013 
	Duty-Free Entry--Basic (May 2016) 
	MAY 2016 
	 

	252.225-7016 
	Restriction On Acquisition Of Ball and Roller Bearings 
	JUN 2011 
	 

	252.225-7017 
	Photovoltaic Devices 
	JAN 2016 
	 

	252.225-7025 
	Restriction on Acquisition of Forgings 
	DEC 2009 
	 

	252.225-7030 
	Restriction On Acquisition Of Carbon, Alloy, And Armor Steel Plate 
	DEC 2006 
	 

	252.225-7031 
	Secondary Arab Boycott Of Israel 
	JUN 2005 
	 

	252.225-7048 
	Export-Controlled Items 
	JUN 2013 
	 

	252.226-7001 
	Utilization of Indian Organizations and Indian-Owned Economic Enterprises, and Native Hawaiian Small Business Concerns 
	SEP 2004 
	 

	252.227-7000 
	Non-estoppel 
	OCT 1966 
	 

	252.232-7003 
	Electronic Submission of Payment Requests and Receiving Reports 
	JUN 2012 
	 

	252.232-7006 
	Wide Area WorkFlow Payment Instructions 
	MAY 2013 
	 

	252.232-7006 
	Wide Area WorkFlow Payment Instructions 
	MAY 2013 
	 

	252.237-7023 
	Continuation of Essential Contractor Services 
	OCT 2010 
	 

	252.237-7024 
	Notice of Continuation of Essential Contractor Services. 
	OCT 2010 
	 

	252.239-7001 
	Information Assurance Contractor Training and Certification 
	JAN 2008 
	 

	252.243-7001 
	Pricing Of Contract Modifications 
	DEC 1991 
	 

	252.243-7002 
	Requests for Equitable Adjustment 
	DEC 2012 
	 

	252.244-7000 
	Subcontracts for Commercial Items 
	JUN 2013 
	 

	252.245-7000 
	Government-Furnished Mapping, Charting, and Geodesy Property 
	APR 2012 
	 

	252.245-7001 
	Tagging, Labeling, and Marking of Government-Furnished Property 
	APR 2012 
	 

	252.245-7002 
	Reporting Loss of Government Property 
	APR 2012 
	 

	252.245-7003 
	Contractor Property Management System Administration 
	APR 2012 
	 

	252.245-7004 
	Reporting, Reutilization, and Disposal 
	MAR 2015 
	 

	252.246-7000 
	Material Inspection And Receiving Report 
	MAR 2008 
	 

	252.246-7003 
	Notification of Potential Safety Issues 
	JUN 2013 
	 

	252.246-7004 
	Safety of Facilities, Infrastructure, and Equipment for Military Operations 
	OCT 2010 
	 

	252.247-7023 
	Transportation of Supplies by Sea 
	APR 2014 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.202-1     Definitions (NOV 2013)

When a solicitation provision or contract clause uses a word or term that is defined in the Federal Acquisition Regulation (FAR), the word or term has the same meaning as the definition in FAR 2.101 in effect at the time the solicitation was issued, unless--

(a) The solicitation, or amended solicitation, provides a different definition;

(b) The contracting parties agree to a different definition;

(c) The part, subpart, or section of the FAR where the provision or clause is prescribed provides a different meaning; or

(d) The word or term is defined in FAR Part 31, for use in the cost principles and procedures.
(End of clause)

52.215-21   Requirements for Certified Cost or Pricing Data and Data Other Than Certified Cost or Pricing Data -- Modifications (OCT 2010)

(a) Exceptions from certified cost or pricing data. 

(1) In lieu of submitting certified cost or pricing data for modifications under this contract, for price adjustments expected to exceed the threshold set forth at FAR 15.403-4 on the date of the agreement on price or the date of the award, whichever is later, the Contractor may submit a written request for exception by submitting the information described in the following subparagraphs. The Contracting Officer may require additional supporting information, but only to the extent necessary to determine whether an exception should be granted, and whether the price is fair and reasonable--

(i) Identification of the law or  regulation  establishing the price offered. If the price is controlled under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, unless it was previously submitted to the contracting office.

(ii) Information on modifications of contracts or subcontracts for commercial items. 

(A) If--

(1) The original contract or subcontract was granted an exception from certified cost or pricing data requirements because the price agreed upon was based on adequate price competition or prices set by law or  regulation, or was a contract or subcontract for the acquisition of a commercial item; and

(2) The modification (to the contract or subcontract) is not exempted based on one of these exceptions, then the Contractor may provide information to establish that the modification would not change the contract or subcontract from a contract or subcontract for the  acquisition  of a commercial item to a contract or subcontract for the  acquisition  of an item other than a commercial item.

(B) For a commercial item exception, the Contractor shall provide, at a minimum, information on prices at which the same item or similar items have previously been sold that is adequate for evaluating the reasonableness of the price of the modification. Such information may include--

(1) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered items, or a statement that the catalog is on file in the buying office to which the proposal is  being submitted. Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to the proposed quantities.

(2) For market-priced items, the source and date or period of the market quotation or other basis for market price, the base amount, and applicable discounts. In addition, describe the nature of the market.

(3) For items included on an active  Federal  Supply Service Multiple Award Schedule contract, proof that an exception has been granted for the schedule item.

(2) The Contractor grants the Contracting Officer or an authorized representative the right to examine, at any time before award, books, records, documents, or other directly pertinent records to verify any request for an exception under this clause, and the reasonableness of price. For items priced using catalog or market prices, or law or  regulation , access does not extend to cost or profit information or other data relevant solely to the Contractor's determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the Contractor is not granted an exception from the requirement to submit certified cost or pricing data, the following applies:    
(1) The Contractor shall submit certified cost or pricing data, data other than certified cost or pricing data, and supporting attachments in accordance with the instructions contained in Table 15-2 of FAR 15.408, which is incorporated by reference with the same force and effect as though it were inserted here in full text. The 

instructions in Table 15-2 are incorporated as a mandatory format to be used in this contract, unless the Contracting Officer and the Contractor agree to a different format and change this clause to use Alternate I.

As soon as practicable after agreement on price, but before award (except for unpriced actions), the Contractor shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2. 

(End of clause)

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the rates specified in the contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor prior to expiration of the contract. 

(End of clause)

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within       (insert the period of time within which the Contracting Officer may exercise the option); provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least       days (60 days unless a different number of days is inserted) before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed five (5) years.

(End of clause)

52.222-21      PROHIBITION OF SEGREGATED FACILITIES (APR 2015)

(a) Definitions. As used in this clause--

Gender identity has the meaning given by the Department of Labor's Office of Federal Contract Compliance Programs, and is found at www.dol.gov/ofccp/LGBT/LGBT_FAQs.html.

Segregated facilities means any waiting rooms, work areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation, and housing facilities provided for employees, that are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, sex, sexual orientation, gender identity, or national origin because of written or oral policies or employee custom. The term does not include separate or single-user rest rooms or necessary dressing or sleeping areas provided to assure privacy between the sexes.

Sexual orientation has the meaning given by the Department of Labor's Office of Federal Contract Compliance Programs, andis found at www.dol.gov/ofccp/LGBT/LGBT_FAQs.html.

(b) The Contractor agrees that it does not and will not maintain or provide for its employees any segregated facilities at any of its establishments, and that it does not and will not permit its employees to perform their services at any location under its control where segregated facilities are maintained. The Contractor agrees that a breach of this clause is a violation of the Equal Opportunity clause in this contract.

(c) The Contractor shall include this clause in every subcontract and purchase order that is subject to the Equal Opportunity clause of this contract.

(End of clause)

52.222-24     PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999)

If a contract in the amount of $10 million or more will result from this solicitation, the prospective Contractor and its known first-tier subcontractors with anticipated subcontracts of $10 million or more shall be subject to a preaward compliance evaluation by the Office of Federal Contract Compliance Programs (OFCCP), unless, within the preceding 24 months, OFCCP has conducted an evaluation and found the prospective Contractor and subcontractors to be in compliance with Executive Order 11246.

(End of provision)

5252.201-9300     CONTRACTING OFFICER AUTHORITY
(JUN 1994)

In no event shall any understanding or agreement between the Contractor and any Government employee other than the Contracting Officer on any contract, modification, change order, letter or verbal direction to the Contractor be effective or binding upon the Government.  All such actions must be formalized by a proper contractual document executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in the event a Government employee other than the Contracting Officer directs a change in the work to be performed or increases the scope of the work to be performed, it is the Contractor's responsibility to make inquiry of the Contracting Officer before making the deviation.  Payments will not be made without being authorized by an appointed Contracting Officer with the legal authority to bind the Government.

5252.216-9300     APPOINTMENT OF ORDERING OFFICER(S)  (OCT 1996)

Ordering Officers under this contract are authorized by the Contracting Officer to execute delivery/task orders provided the total price for the delivery/task order does not exceed the individual Contracting Officer(s) warrant limitations. The ordering officers and their specific authority shall be stated in this contract or in an appointment letter.

5252.216-9306  PROCEDURES FOR ISSUING ORDERS  (NOV 2009)

(a)  Services to be furnished under this contract shall be furnished at such times as ordered by the issuance of task orders by the Ordering Officer designated by the Contracting Officer.  All orders issued hereunder are subject to the terms and conditions of this contract.  This contract shall control in the event of conflict with any order. A task order will be considered "issued" for the purpose of this contract at the time the Government deposits the order in the mail or, if transmitted by other means, when physically delivered to the Contractor.  

(b)  Except in emergency situations, only a Contracting Officer may modify task/delivery orders. An Ordering Officer, when authorized by the designation official (Contracting Officer), may issue modifications to task/delivery orders only during an emergency.  Modifications to task/delivery orders will be issued on a Standard Form (SF 30).

Task orders may be modified orally by the Ordering Officer in emergency circumstances.  Oral modifications will be confirmed in writing by issuance of a SF 30 within two (2) working days from the time the oral direction is issued.  (End of clause)  

5252.216-9310  COMBINATION FIRM FIXED-PRICE/INDEFINITE QUANTITY CONTRACT  (MAR 2002)

(a) This is a combination firm fixed-price/indefinite quantity contract for the supplies or services specified, and effective for the period stated in the Schedule.  Work items for the fixed-price portion are identified in the Schedule and accompanying exhibits and include all work except that identified as Indefinite Quantity.  The fixed-price quantities shown in the Schedule and any accompanying exhibits are considered to be accurate estimates for this contract period.

(b) Work items for the indefinite quantity portion of the contract are identified in the Schedule and any accompanying exhibits.  The quantities of supplies and services specified in the Schedule and accompanying exhibits as Indefinite Quantity are estimates only and may be ordered by issuance of separate task orders.

(c) Delivery or performance shall be made only as authorized by orders issued in accordance with FAR clause 52.216-18.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule and any accompanying exhibits up to the contract stated maximum.  The minimum guarantee of work to be ordered is the firm fixed-price portion of the contract.

(d) Except for any limitations on quantities in FAR clause 52.216-19 or in the Schedule, and in any accompanying exhibits, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.

(e) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order.  The contract shall govern the contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period.  (End of clause)

5252.216-9313
MAXIMUM QUANTITIES  (JUN 1994)

As referred to in 5252.216-9310, "COMBINATION FIRM FIXED-PRICE/INDEFINITE-QUANTITY CONTRACT" clause, the minimum guarantee of work is the firm fixed-price portion of the contract. The maximum dollar value of the contract is the total dollar value of the fixed-price and indefinite quantity Items. The maximum shall not be exceeded except as may be provided by formal modification to the contract.

5252.217-9301
OPTION TO EXTEND THE TERM OF THE CONTRACT - SERVICES  (JUN 1994)

(a) The Government may extend the term of this contract for a term of one (1) to twelve (12) months by written notice to the Contractor within the performance period specified in the Schedule; provided that the Government shall give the Contractor a preliminary written notice of its intent to extend before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option provision. 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed sixty (60) months. 

5252.223-9300
INSPECTION BY REGULATORY AGENCIES  (JUN 1994)

Work performed under this contract is subject to inspection by State and Federal Government Regulatory agencies including those described below.

Permission has been granted by the Navy permitting Federal and State occupational health and safety officials to enter Navy shore installations, without delay and at reasonable times, to conduct routine safety and health investigations. Permission also extends to safety and health investigations based on reports of unsafe conditions. Occupational Health and Safety Administration (OSHA) officials may also investigate accidents or illnesses involving the Contractor's employees. Inspections may also be carried out by the Department of Labor to inspect for compliance with labor laws.

The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the agency inspection or review teams. Contractor personnel shall be knowledgeable concerning the work being inspected, and participate in responding to all requests for information, inspection or review findings by regulatory agencies.

5252.223-9301
WILDLIFE PRESERVATION  (JUN 1994) 

Many areas within the NAVFAC Southwest foot print are designated as wildlife preservation sites.  Before commencing work that may disturb wildlife, the Contractor shall obtain all necessary state, local and federal permits. Following is a list of applicable restrictions: available from NAVFAC Environmental Resources. 

5252.232-9301 INVOICING PROCEDURES ELECTRONIC (NAVFAC SW March 2009)

(a)  In accordance with DFARS Clause 252.232-7003 titled "Electronic Submission of Payment Requests", this contract/order requires use of the DoD Wide Area Workflow Receipt and Acceptance (WAWF) system for the submission of invoices.  This web-based system, located at https://wawf.eb.mil, provides the technology for Government contractors and authorized Department of Defense (DoD) personnel to generate, capture and process receipt and payment-related documentation in a paperless environment.  Invoices rendered under this contract shall be submitted electronically through WAWF.  Submission of hard copy DD250/invoices will no longer be accepted for payment.

(b)  It is recommended that the person in your company designated as the Central Contractor Registration (CCR) Electronic Business Point of Contact (EBPOC), and anyone responsible for the submission of invoices, use the online training system for WAWF at http://wawftraining.com. The Vendor, Group Administrator (GAM), and sections marked with an asterisk in the training system should be reviewed. 

Vendor Information is available at http://acquisition.navy.mil/rda/home/acquisition_one_source/ebusiness/don_ebusiness_solutions/wawf_overview/vendor_information.

(c)  Within ten (10) days after award, the designated CCR EBPOC is responsible for activating the company's CAGE code in WAWF by calling 1-866-618-5988 for the DISA WAWF Helpdesk or cscassig@csd.disa.mil. Once the company’s CAGE code is activated, the CCR EBPOC must self-register under the company's CAGE code on WAWF and follow the instructions for a group administrator.  After the company is set-up on WAWF, any additional persons responsible for submitting invoices must self-register under the company's CAGE code at https://wawf.eb.mil.

(d) When creating an invoice in WAWF, the contractor must use the following information in conjunction with information on the Contract.  Failure to use required information will result in invoice rejection:

	Contract Number
	Fill In (no dashes)

	DO/TO/Call Number
	Fill In or N/A

	Cage Code
	Fill In

	DFAS Pay Office DoDAAC
	N68732

	Invoice Type

Note: Invoice “Item” Structure

1) NavCon/FMI Invoice, ‘Item Number’ must be four digits, e.g. 0001.  Invoice total amount at CLIN level.

2) All other WAWF invoices, ‘Item Number’ must be six digits, e.g. 000101 (SLIN).  Your total invoice amount must be broken out per SLIN.
	CS, remove all but ONE of the following invoice types.  Use decision tree to determine Invoice Type.

Navy Construction / Facilities Management Invoice

Invoice as 2-in-1 (Service that contains over 10 active LOAs)

Invoice and Receiving Report (Combo)

Cost Voucher

	Issue Date of Award
	Refer to Award

	Issue By DoDAAC
	N62473 (Vendor, replace WAWF prefills with this DoDAAC as needed)

	Admin DoDAAC
	N62473 (Vendor, replace WAWF prefills with this DoDAAC as needed)

	Vendor, the below fields MUST be filled in with DoDAAC and Extension, as available in WAWF:

Inspected By & Extension

Service Acceptor & Extension

Ship To Code & Extension

Service Approver & Extension

Contracting Officer & Extension

LPO & Extension

Grant Approver & Extension
	N62473 / CS, enter the EXTENSION of ACO here. Do not repeat this information in this block.
       If the government rejects your invoice, and you choose not to resubmit

       the same rejected invoice, you change the status of the rejected invoice 

       from “REJECTED” to “VOID”

	DCAA Auditor DoDAAC
	CS, enter DoDAAC obtained from Vendor here only if using Invoice type “Cost Voucher” or N/A.

	Mark For Code

Ship From Code
	DO NOT USE

	Unit of Measure MUST be:


	CS remove all but one of the following two digit codes that correspond with the “Unit of Issue” listed on your award:

Project = 8P
Task     = KU
Each     = EA
Job        = JA
Dollars, U.S. = DO (Not valid for new awards after June 2012)

	Accounting data

	The ACO may send the ACRN, AAA, and SDN to Vendor for data entry.


	Vendor, after the invoice is submitted in WAWF, select “Send Additional Email Notifications”



	Notification Email Address
	NAVFAC_SW_?????_inspector@navy.mil
CS, replace above ????? with ACO EXTENSION, or N/A if not used.


Note:  Supporting documentation must be attached.  File names cannot contain spaces or special characters, except underscore “_” which is an acceptable character.  Maximum limit for size of each file is UNDER 2 megabytes.  There is NO Maximum limit for size of files per invoice.

(e)  Before closing out of an invoice session in WAWF, but after submitting the invoice, you will be prompted to “Send Additional Email Notifications.”  Select "Send More Email Notification" and add additional email addresses noted above in the first email address blocks.  This additional notification to the Government is important to ensure that the specific acceptor/receiver is aware the invoice documents have been submitted into WAWF.

(f)   If you have any questions regarding WAWF, please contact the WAWF DFAS Helpdesk at 877-251-WAWF (9293) or ccl-ec-navy-wawf-helpdesk@dfas.mil.

5252.236-9305     AVAILABILITY OF UTILITIES  (JUN 1994)

When available, the Government will furnish reasonable amounts of the following utilities for the work to be performed under this contract at no cost to the Contractor. Information concerning the location of existing outlets may be secured from the OIC. The Contractor shall provide and maintain, at his expense, the necessary service lines from existing Government outlets to the site of work.

Electric  -  Water  -  Compressed Air - Steam - Natural Gas  and Sewage serices

Contractor Furnished Utilities.  In the event that the Government is unable to provide the required types of utilities, the Contractor shall, at his expense, arrange for the required utilities.

Contractor Energy Conservation. The Contractor shall be directly responsible for instructing employees in utilities conservation practices. The Contractor shall be responsible for operating under conditions which preclude the waste of utilities, which shall include:

a. Lights shall be used only in areas where and at the time when work is actually being performed.

b. Mechanical equipment controls for heating, ventilation and air conditioning systems will not be adjusted by the workers.

c. Water faucets or valves shall be turned off after the required usage has been accomplished.

Telephone Lines. Telephone lines for the sole use of the contractor will not be available. Government telephones shall not be used for personal reasons.

Contractor Availability. The contractor shall maintain a telephone at which he or his representative may be reached 24 hours daily. The telephone shall be listed in the contractor's name. If the contractor does not have a local telephone, he shall maintain a toll free emergency telephone (or accept collect calls from authorized Government personnel) at which he or his representative may be reached at night, weekends and holidays. It is mandatory that the contractor or his representative be available to a toll-free telephone 24 hours per day, seven days per week, including holidays. He shall notify the OIC in writing of the mailing address and telephone number within three days after award of this contract and immediately thereafter in the event of change.

5252.237-9301     SUBSTITUTIONS OF KEY PERSONNEL  (JUNE 1994)

The Contractor shall provide complete resumes for proposed substitutes, and any additional information requested by the Contracting Officer. Proposed substitutes should have comparable qualifications to those of the persons being replaced. The Contracting Officer will notify the Contractor within 15 days after receipt of all required information of the consent on substitutes. No change in fixed unit prices may occur as a result of key personnel substitution.

5252.237-9302     SITE VISIT  (JUL 1995)

(a) The site will be available for visitation at: Refer to Section L, Pre-Proposal Meeting/Site Visit for information. 

(b) Visitors may be required to present documentation evidencing personal identification and firm affiliation.

5252.242-9300     GOVERNMENT REPRESENTATIVES  (OCT 1996)

(a) The contract will be administered by an authorized representative of the Contracting Officer. In no event, however, will any understanding or agreement, modification, change order, or other matter deviating from the terms of the contract between the Contractor and any person other than the Contracting Officer be effective or binding upon the Government, unless formalized by proper contractual documents executed by the Contracting Officer prior to completion of this contract. The authorized representative as indicated hereinafter: 

 FORMCHECKBOX 
 (1) The Contracting Officers Representative (COR) will be designated by the Contracting Officer as the authorized representative of the Contracting Officer. The COR is responsible for monitoring performance and the technical management of the effort required hereunder, and should be contacted regarding questions or problems of a technical nature. 

 FORMCHECKBOX 
  (2) The designated Contract Specialist will be the Administrative Contracting Officer's representative on all other contract administrative matters. The Contract Specialist should be contacted regarding all matters pertaining to the contract or task/delivery orders. 

 FORMCHECKBOX 
  (3) The designated Property Administrator is the Administrative Contracting Officer's representative on property matters. The Property Administrator should be contacted regarding all matters pertaining to property administration.

5252.242-9305
PREPERFORMANCE CONFERENCE (JUL 1995) 

Within 15 days of contract award, prior to commencement of the work, the Contractor will meet in conference with representatives of the Contracting Officer, at a time to be determined by the Contracting Officer, to discuss and develop mutual understanding relative to scheduling and administering work.

5252.245-9300     GOVERNMENT-FURNISHED PROPERTY, MATERIALS AND SERVICES  (DEC 1994)

In accordance with FAR 52.245-2, "GOVERNMENT PROPERTY (FIXED-PRICE CONTRACTS) (DEC 1989)" clause, Section 1, the Government will provide the Contractor the use of Government-owned facilities, equipment, materials, and utilities for use only in connection with this contract. All such facilities, equipment, and materials will be provided in "as is" condition, and their use is at the option of the Contractor. The use of Government-furnished property and services for other purposes is prohibited.

(a) Government-Furnished Facilities. The Government will furnish or make available to the Contractor the facilities described in Attachment J-C.

The Contractor shall be responsible and accountable for such facilities accepted for use and shall take adequate precautions to prevent fire hazards, odors, and vermin. Janitorial and refuse collection services for Government-furnished facilities shall be provided by the Contractor. The Contractor shall obtain written approval from the Contracting Officer prior to making any modifications or alterations to the facilities. Any such modifications or alterations approved by the Government will be made at the expense of the Contractor. At the completion of the contract all facilities shall be returned to the Government in the same condition as received, except for reasonable wear and tear. 

(b) Government-Furnished Equipment. The Government will provide the Contractor the use of existing and available Government-owned equipment as listed in Attachment J-C 0200000-08.

(1) The Contractor shall provide periodic servicing, maintenance, and repair of the equipment accepted for use. Servicing, maintenance, and repair shall be provided in accordance with the manufacturer's recommendations, and records of all work performed shall be maintained and made available to the Contracting Officer upon request.

(2) The total or partial breakdown or failure of the Government-furnished equipment shall not relieve the Contractor of responsibility to fully perform the work of the contract. Upon completion or termination of the contract, all Government-owned equipment shall be returned to the Government in the same condition as received, except for normal wear and tear. Equipment which becomes worn out due to normal wear and tear shall be returned to the Government and its replacement shall be the responsibility of the Contractor at no additional cost to the Government. The Contractor shall be responsible for the cost of any repairs or replacement caused by negligence or abuse.

(3) The Contractor and the Contracting Officer shall conduct a joint inventory before commencing work under this contract to determine the exact number and serviceability of Government-furnished equipment. The Contractor shall then certify the findings of this inventory, assume accounting responsibility, and subsequently report inventory discrepancies to the Contracting Officer. Government-furnished equipment shall not be removed from the military base/facility unless approved by the Contracting Officer in writing. 

(c) Government-Furnished Material. The Government will furnish the material described in Attachment J-C 0200000-08 to the Contractor on a one time basis. The Contractor and the Contracting Officer shall conduct a joint inventory before commencing work to determine the exact amount and serviceability of Government-furnished materials. The Contractor shall then certify the findings of this inventory, assume accounting responsibility for all materials accepted for use, and provide documentation supporting issue/use of such material. Upon depletion of material provided to the Contractor by the Government, the Contractor shall furnish all material to perform the work of the contract, except as otherwise specified herein. Upon completion or termination of this contract a second joint inventory shall be conducted, if necessary, of all unused Government-furnished materials. The Contractor shall be held liable for all materials which cannot be accounted for by issue/use documentation. 

(d) Availability of Utilities. The Government will furnish utilities provided such as electricity, steam, natural gas, fresh water, and sewage services) at existing outlets for use in those facilities provided by the Government, and as may be required for the work to be performed under the contract. Information concerning the location of existing outlets may be obtained from the Contracting Officer. The Contractor shall provide and maintain, at his expense, the necessary service lines from existing Government outlets to the site of work.

(1) The Contractor shall pay for utilities consumed and shall, at its expense, install meters as required by the Contracting Officer to measure consumption of utilities provided by the Government. Rates for reimbursement to the Government of metered utilities will be list the rates of reimbursement per type of service provided.

(2) A restricted telephone line (USOC Class RS4) for on base calls will be provided by the Government at no cost to the Contractor. The Contractor shall install commercial telephone service, and all service and toll charges shall be paid for by the Contractor. 

(e) Availability of Services. The Government will/will not provide custodial services and/or refuse collection from existing collection points. Attachment J-C 0200000-08 contains a listing of the services provided by the government. If the Government does not provide refuse collection, the contractor will be required to dispose of all garbage and other waste materials generated by his work at a licensed off site landfill.

5252.246-9303  CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM REQUIRED SERVICES  (OCT 2004)

The Contractor shall perform all of the contract requirements.  The Government will inspect and assess Contractor performance in accordance with FAR 52.246-4, INSPECTION OF SERVICES - FIXED PRICE and the Section E provision entitled GOVERNMENT PERFORMANCE ASSESSMENT.  The Government will require re-performance, withhold payment, or seek other suitable consideration for unsatisfactory or non-performed work.  When defects can’t be corrected by re-performance, the Government may reduce the price to reflect the reduced value of services performed.

(a)
PROCEDURES.  In the case of unsatisfactory or non-performed work, the Government:

(1)
may give the Contractor written notice of observed deficiencies prior to withholding payment for unsatisfactory or non-performed work and/or assessing liquidated damages.  Such written notice shall not be a prerequisite for withholding payment for non-performed work.  The Government may specify, as provided for below, that liquidated damages can be assessed against the Contractor.  Such liquidated damages are to compensate the Government for administrative costs and other expenses resulting from the unsatisfactory or non-performed work.

(2)
may, at its option, allow the Contractor an opportunity to re-perform the unsatisfactory or non-performed work, at no additional cost to the Government.  In the case of daily work, corrective action must be completed within 24 hours of notice to the Contractor.  In the case of other work, corrective action must be completed within 72 hours of notice.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of “a estimated percent” of the value of all observed defects.  The original inspection results of the Contractor’s work will not be modified upon re-inspection.  However, the Contractor will be paid for satisfactorily re-performed work.

(3)
shall withhold from the Contractor’s invoice all amounts associated with the unsatisfactory or non-performed work at the prices set out in the Schedule or provided by other provisions of this contract, unless the Contractor is required to re-perform and satisfactorily complete the work.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of “a estimated percent” of the value of all observed defects.

(4)
may, at its option, perform the work by Government personnel or by other means.  The Government will reduce the amount of payment to the Contractor, by the amount paid to any Government personnel (based on wages, retirement and fringe benefits) plus material, or by the actual costs incurred to accomplish the work by other means.  If the actual costs cannot be readily determined, the prices set out in the Schedule will be used as the basis for the deduction.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of “a estimated percent” of the computed cost.

(b)
The Contractor is responsible for maintaining an effective Quality Control Program during the course of the contract.  Failure to maintain adequate quality control may result in Termination for Default.

(c)
Re-performance by the Contractor does not waive the Government’s right to terminate for nonperformance in accordance with FAR clause 52.249-8, DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) of Section I and all other remedies for default as may be provided by law.

(d)
When WATCHSTANDING SERVICES apply.  If the Contractor fails to provide qualified personnel or allows any post to be unmanned for a total of N/A minutes in any shift, the Government may assign other persons to perform such work or withhold payment as specified below;

(1)
When Watchstanding Services are performed by Government employees, withholdings shall be computed based on the current Federal Pay Schedule including wages, retirement and fringe benefits of the Government employees (civilian or military) who actually performed the work.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of N/A percent of the computed cost.

(2)
When non-performed Watchstanding Services are obtained under another contract, the Government will withhold an amount equal to the cost to the Government under that contract.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of “a estimated percent” of the cost.

(3)
If no guard replacement is furnished by the Government and the work is not performed, the Government will withhold an amount equal to the cost to the Government of having a Government employee perform the work.  In addition, the Government can assess liquidated damages, as referenced above, in the amount of “a estimated percent” of the computed cost.

(4)
The Contractor will be held liable for property losses sustained by the Government as a direct, consequential result of a failure to furnish the required personnel.

(5)
Computations of the costs for Government employees to perform work not performed by the Contractor shall be in conformance with FAR 52.222-42, STATEMENT OF EQUIVALENT RATE FOR FEDERAL HIRES.

5252.246-9304  ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY WORK  (OCT 2004)

In the event the price of non-performed or unsatisfactory work cannot be determined from the prices set out in the Schedule, or on the basis of the actual cost to the Government, estimating methods may be used to determine an amount, which reflects the reduced value of services performed.  The Government may estimate the cost using wage rates and fringe benefits included in the wage determinations included in the contract, Government estimates of the Contractor’s overhead and profit rates, and Government estimates of material costs if applicable.  Liquidated damages, to compensate the Government for administrative costs and other expenses resulting from the non-performed or unsatisfactory performance, will be calculated in accordance with the CONSEQUENCES OF CONTRACTOR’S FAILURE TO PERFORM REQUIRED WORK clause.  (End of clause)
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52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (APR 2016)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541380.

(2) The small business size standard is $15M.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System for Award Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

(     ) Paragraph (d) applies.

(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications in the solicitation.

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless—

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 52.204-7, System for Award Management.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that—

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.

(v)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation.
(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the contract value is expected to exceed the simplified acquisition threshold.
(vii)  52.209-11, Representation by Corporations Regarding elinquent Tax Liability or a Felony Conviction under any Federal Law. This provision applies to all solicitations.

(viii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in which the place of performance is specified by the Government.

(ix) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is specified by the Government.

(x) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

(xi) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the contract will be performed in the United States or its outlying areas.

(xii) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xiv) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xvi) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the use of, EPA- designated items.

(xvii) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1.

(xviii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225- 3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $77,533, the provision with its Alternate II applies.

(D) If the acquisition value is $77,533 or more but is less than $100,000, the provision with its Alternate III  applies.

(xix) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 52.225-5.

(xx) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision applies to all solicitations.

(xxi) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to Iran—Representation and Certification. This provision applies to all solicitations.

(xxii) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher educational institutions.

(2) The following representations or certifications are applicable as indicated by the Contracting Officer:

[Contracting Officer check as appropriate.]

X  (i) 52.204-17, Ownership or Control of Offeror. 
 (ii) 52.204-20, Predecessor of Offeror.

X  (iii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products.

      (iv) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Certification.

      (v) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Certification.

      (vi) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-Designated Products (Alternate I only).

      (vii) 52.227-6, Royalty Information.

      (A) Basic.

      (B) Alternate I.

X  (viii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software.

(d) The offeror has completed the annual representations and certifications electronically via the SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.
------------------------------------------------------------------------

FAR Clause         Title               Date           Change

------------------------------------------------------------------------

N/A
------------------------------------------------------------------------

	

	


Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on SAM. 

(End of provision) 

52.209-2    PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS--REPRESENTATION (NOV 2015)

(a) Definitions. Inverted domestic corporation and subsidiary have the meaning given in the clause of this contract entitled Prohibition on Contracting with Inverted Domestic Corporations (52.209-10).

(b) Government agencies are not permitted to use appropriated (or otherwise made available) funds for contracts with either an inverted domestic corporation, or a subsidiary of an inverted domestic 

corporation, unless the exception at 9.108-2(b) applies or the requirement is waived in accordance with the procedures at 9.108-4.

(c) Representation. The Offeror represents that--

(1) It [ ___  ] is, [ ___  ] is not an inverted domestic corporation; and

(2) It [ ___  ] is, [ ___  ] is not a subsidiary of an inverted domestic corporation.

(End of provision)

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2014) 

(a) Definitions. As used in this provision--

Economically disadvantaged women-owned small business (EDWOSB) concern means a small business concern that is at least 51 percent directly and unconditionally owned by, and the management and daily business operations of which are controlled by, one or more women who are citizens of the United States and who are economically disadvantaged in accordance with 13 CFR part 127. It automatically qualifies as a women-owned small business concern eligible under the WOSB Program.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (b) of this provision.

Small disadvantaged business concern, consistent with 13 CFR 124.1002, means a small business concern under the size standard applicable to the acquisition, that--

(1) Is at least 51 percent unconditionally and directly owned (as defined at 13 CFR 124.105) by--

(i) One or more socially disadvantaged (as defined at 13 CFR 124.103) and economically disadvantaged (as defined at 13 CFR 124.104) individuals who are citizens of the United States, and

(ii) Each individual claiming economic disadvantage has a net worth not exceeding $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(2) The management and daily business operations of which are controlled (as defined at 13 CFR 124.106) by individuals who meet the criteria in paragraphs (1)(i) and (ii) of this definition.
Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

Women-owned small business (WOSB) concern eligible under the WOSB Program (in accordance with 13 CFR part 127), means a small business concern that is at least 51 percent directly and unconditionally owned by, and the management and daily business operations of which are controlled by, one or more women who are citizens of the United States.

(b)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541380.

(2) The small business size standard is $15M.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(c) Representations. (1) The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a small business concern.    (2) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents that it [ ___  ] is, [ ___  ] is not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a women-owned small business concern.

(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the offeror represented itself as a women-owned small business concern in paragraph (c)(3) of this provision.] The offeror represents as part of its offer that--

(i) It [ ___  ] is, [ ___  ] is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and

(ii) It [ ___  ] is, [ ___  ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the 

representation in paragraph (c)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB Program participating in the joint venture. [The offeror shall enter the name or names of the WOSB concern eligible under the WOSB Program and other small businesses that are participating in the joint venture:  ___  --.] Each 

WOSB concern eligible under the WOSB Program participating in the joint venture shall submit a separate signed copy of the WOSB representation.

(5) Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror represented itself as a women-owned small business concern eligible under the WOSB Program in (c)(4) of this provision.] The offeror represents as part of its offer that--

(i) It [ ___  ] is, [ ___  ] is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and

(ii) It [ ___  ] is, [ ___  ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the 

representation in paragraph (c)(5)(i) of this provision is accurate for each EDWOSB concern participating in the joint venture. [The offeror shall enter the name or names of the EDWOSB concern and other small businesses that are participating in the joint venture:  ___  --.] Each EDWOSB concern participating in the joint venture shall 

submit a separate signed copy of the EDWOSB representation.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a veteran-owned small business concern.

(7) [Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (c)(6) of this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a service-disabled veteran-owned small business concern.

(8) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents, as part of its offer, that--

(i) It [ ___  ] is, [ ___  ] is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material changes in ownership and control, principal office, or HUBZone employee percentage have occurred since it was certified in accordance with 13 CFR Part 126; and

(ii) It [ ___  ] is, [ ___  ] is not a HUBZone joint venture that complies with the requirements of 13 CFR Part 126, and the representation in paragraph (c)(8)(i) of this provision is accurate for each HUBZone small business concern participating in the HUBZone joint venture. [The offeror shall enter the names of each of the HUBZone small business concerns participating in the HUBZone joint venture:  ___  --.] Each HUBZone small business concern participating in the HUBZone joint venture shall submit a separate signed copy of the HUBZone representation.

(d) Notice. 

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a business concern that is small, HUBZone small, small disadvantaged, service-disabled veteran-owned small, economically disadvantaged women-owned small, or women-owned small eligible under the WOSB Program in order to obtain a contract to be awarded under the preference programs established pursuant to section 8, 9, 15, 31, and 36 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall—

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. 

(End of provision)
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INSTRUCTIONS TO BIDDERS
Section L - Instructions, Conditions and Notices to Bidders

SECTION L

L1   ADDITIONAL INSTRUCTIONS TO OFFERORS: 

1. General: Proposals submitted in response to the solicitation shall be formatted as follows and furnished in the numerous of copies stated herein. Any proposal submitted that does not conform to the proposal submission requirements will not be considered.

a. Firms shall submit proposals prepared on standard 8.5” x 11” and be submitted in three-ring binders. The proposal shall also be submitted in electronic CD-ROM format.

b. Electronic mail is not an acceptable media format.

c. The text shall be no less than Times New Roman, 12 point font with the exception of reproduced sections of the solicitation document, charts and graphs. Use at least 1-inch margins on the top and bottom and side margins, except for charts, graphs, maps and other illustrations.

d. Pages shall be numbered sequentially by volume. Legible tables, charts, graphs, and figures shall be used wherever practical to depict organizations, systems and layout, implementation schedules, plans. These displays shall not exceed 11 X 17 inches in size. Foldout pages shall fold entirely within the volume, and may only be used for large tables, charts graphs, diagrams and schematics. Page limitations must be adhered to when stipulated.

e. Offerors shall ensure that proposal disks are virus free, and free of password protection, if access to proposal data is prohibited due to viruses, passwords, or wrong forma, the proposal may be rejected.

f. Table of Contents: A master table of contents for the entire proposal and a table of contents for each volume are required. The master table of contents for the entire proposal should be filed in Volume I.

g. Distribution: The originals shall be clearly identified as the “ORIGINAL”, and bear the original signature(s) of the offeror. The copies shall be complete and clearly identified as “COPY” or “DUPLICATE”. Offerors are advised that the proposal is “For Official Use Only” and are considered Source Selection Sensitive Information, see FAR 2.101 & 3.104 for further details.


2. Offerors(s) shall submit proposals as follows:


VOLUME 1 – PRICE PROPOSAL SUBMITTAL REQUIREMENTS:

A. Hard copy paper media quantities:

a. One (1) original; and

b. One (1) copy for a total of two (2) copies

B. Electronic media (cd) quantities:

a. One (1) original cd rom disk; and

b. One (1) copy of the cd rom for a total of two (2) electronic media in cd rom disk format

c. Note: all formulas must be readable

VOLUME 1 – CONTENTS AND FILE NAMING CONVENTIONS:

TAB A:

1. General Information: A cover letter shall accompany the proposal as required by FAR 52.215-1(c)(2), INSTRUCTIONS TO OFFEROS – COMPETITIVE ACQUSITION. The first page shall include the solicitation number, name, address, telephone number and email address of the offeror. This page will not be included in the page count of the proposal.

2. Offerors shall include Standard Form (SF) 33 (Solicitation, Offer and Award), Page (1). The offeror shall complete blocks 12-18 (including DUNS number and CAGE Code).

3. Offerors shall include Section B of the RFP with their total proposed price for each Contract Line Item.

TAB B:

1. Offerors shall include their price proposal on Attachment J-0200000-07 Work ELINS spreadsheets of the RFP in both hard copy and electronic (MS Excel) format displaying each proposed pirce per ELIN and total price for the base year and options years 1, 2, 3 and 4. Files must be readale in MS Excel format and include all formulas. Print images and scanned documents that do not show the calculations will not be accepted.

TAB C:

1. Offerors shall include their companies Representations and Certifications (From FAR Clause 52.219-1 in Section K of the solicitation).

2. Financial Questionnaire – A Financial Questionnaire reference shall be completed by the offeror’s financial institution utilizing Attachment 4 Financial Questionnaire which shall be submitted with the offeror’s proposal in a sealed envelope.

VOLUME 2 – TECHNICAL PROPOSAL SUBMITTAL REQUIREMENTS

A.  Hard copy paper media quantities:

a. One (1) original; and

b. Three (3) copies for a total of four (4) hard copies

B. Electronic media (cd) quantities:

a. One (1) original; and 

b. Three (3) electronic copies for a total of four (4) in cd rom format

VOLUME II – CONTENTS AND FILE NAMING CONVENTIONS:

Tab A – Factor 1 – Past Performance

Tab B – Factor 2 – Safety 

Tab C – Factor 3 – Corporate Experience 

Tab D – Factor 4 – Contract Task Order (CTO)_Management Approach 

Tab E – Factor 5 – Small Business Utilization;


Sub-Factor 5A – Past Performance Utilizing Small Business Concerns;


Sub-Factor 5B – Small Business Participation   



.

(1) FACTOR 1 PAST PERFORMANCE:  

(i)  Submittal Requirements for Factor 1 Past Performance:  If a completed contractor performance assessment report system (CPARS) evaluation or a past performance evaluation or a past performance information retrieval system evaluation (PPIRS) evaluation is available, it shall be submitted with the proposal. If there is not a completed CPARS/PPIRS evaluation, the Past Performance Questionnaire (PPQ), included in the solicitation, is provided for the offeror or its team members to submit to their client for each project the offeror includes in its proposal for Factor 3 Corporate Experience.  An offeror shall not submit a PPQ when a completed CPARS/PPIRS is available.   

a) ONLY WHEN/IF A CPARS/PPIRS EVALUATION IS NOT AVAILABLE, ensure correct phone numbers and email addresses are provided for the client point of contact.  Completed PPQs should be submitted with your proposal.  If the offeror is unable to obtain a completed PPQ from a client for a project(s) before proposal closing date, the offeror should complete and submit with the proposal the first page of the PPQ, which will provide contract and client information for the respective project(s).  Offerors should follow-up with clients (references) to ensure timely submittal of questionnaires.  Again, AN OFFEROR SHALL NOT SUBMIT A PPQ WHEN A COMPLETED CPARS/PPIRS IS AVAILABLE.   

b) If the Offeror’s client requests, questionnaires may be submitted directly to the Government's point of contact, Kathy K. Simpson via email at email address: Katherine.simpson@navy.mil or be mailed to Naval Facilities Engineering Command Southwest, 1220 Pacific Highway, Bldg. 128, San Diego, CA 92132-5190 prior to proposal closing date.  Offerors should follow-up with clients/references to ensure timely submittal of the past performance questionnaires.

c) Offerors shall not incorporate by reference into their proposal PPQs or CPARS previously submitted for other RFPs.  However, this does not preclude the Government from utilizing previously submitted PPQ information in the past performance evaluation.    

d) Offerors may also include performance recognition documents received within the last five years such as awards, award fee determinations, customer letters of commendation, and any other forms of performance recognition.   

e) In addition to the above, the Government may review any other sources of information for evaluating past performance.  Other sources may include, but are not limited to, past performance information retrieved through the Past Performance Information Retrieval System (PPIRS) using all CAGE/DUNS numbers of team members (for partnership, joint venture, teaming arrangement, or parent company/subsidiary/affiliates) identified in the Offeror’s proposal, inquiries of owner representative(s), and any other known sources not provided by the Offeror.  

f) While the Government may elect to consider data from other sources, the burden of providing detailed, current, accurate and complete past performance information rests with the Offeror.

(2) FACTOR 2 SAFETY:



(i) Submittal Requirements for Factor 2 Safety: The Offeror’s proposal must demonstrate that they have consistently demonstrated a commitment to safety and that the Offeror plans to properly manage and implement safety procedures for self-performed work and the work of subcontractors.  The Government will evaluate the Offeror’s overall safety management system, safety performance record, and the Offeror’s methodology of qualifying, evaluating, selecting and overseeing its subcontractors. The Government’s sources of information for evaluating safety may include, but are not limited to: OSHA, NAVFAC’s Enterprise Safety Applications Management System (ESAMS) database, and other related databases.  While the Government may elect to consider data from other sources, the burden of providing detailed, current, accurate and complete safety information regarding these submittal requirements rests with the Offeror.  The Government will evaluate the narrative to determine that subcontractor safety performance will be considered in the selection of all levels of subcontractors on upcoming projects.  The evaluation will collectively consider the following:

· Experience Modification Rate (EMR) 

· OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate

· Offeror Technical Approach to Safety

· Other sources of information available to the Government

a) Experience Modification Rate (EMR):  The Government will evaluate the EMR to determine if the Offeror has demonstrated a history of safe work practices taking into account any upward or downward trends and extenuating circumstances that impact the rating.  

b) OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:  The Government will evaluate the OSHA DART Rate to determine if the Offeror has demonstrated a history of safe work practices taking into account any upward or downward trends and extenuating circumstances that impact the rates.  

c) Technical Approach to Subcontractor Safety:  The Government will evaluate the narrative to determine that subcontractor safety performance will be considered in the selection of all levels of subcontractors.  Those Offerors whose plan demonstrates a commitment to hire subcontractors with a culture of safety and who propose innovative methods to enhance a safe working environment may be given greater weight in the evaluation.  When the Offeror elects not to propose any subcontractors they must state so on their Safety Narrative.   

Proposal Limitations:  

The Safety Factor 2 narrative shall be limited to 4 pages.

(3) FACTOR 3: CORPORATE EXPERIENCE(i) Submittal Requirements for Factor 3 Corporate Experience:  Firms shall provide the following:

a) Project Data Sheets for three (3) projects, describing your Corporate Experience in providing the same or similar services as those described in Annex 18 of the RFP.  In order to be considered, each project submitted must have a dollar value equal to or greater than $100,000.  In order to be considered, each project submitted must have been completed or be at least 80% complete within the past 5 years of the solicitation closing date. The Project Data Sheets shall be limited to 2 pages per project. 

1. Provide proposed experience for three projects. Proposers may submit all three projects for the prime contractor, or at a minimum; two (2) projects for the prime and one (1) project for a subcontractor. The proposed projects shall demonstrate experience with the same or similar products and services as described in Annex 18 of the RFP. Projects for the federal Government may be rated higher.  

b) Key Personnel: Offerors shall submit a Key Personnel Qualifications Sheet for the two key personnel listed below.  Key Personnel Qualifications Sheets shall be no more than 2 pages per key personnel and shall contain the following minimum information:


· Proposed Key Position

· Name

· Current Job Title

· Employment Status – Specify whether the proposed individual is currently employed with the prime.

· Dates and Company Name for Experience with Other Firms

· Education (Degrees, Year, Specialization)

· Active Registration (Professional Registration/Certification; by discipline and state registration number, year first registered and discipline

· Relevant Project Experience and Qualifications (including Government Contract Numbers and Contract Task Order Number when applicable)

1. Project Manager/Project Chemist:

· The minimum qualifications for the Project Manager/Project Chemist are as follows:  (1)  A Bachelor’s degree from an accredited college or university in chemical, environmental, biological sciences, physical sciences or engineering; and (2) at least seven (7) years of experience in areas of environmental sampling and analytical testing, relevant to projects of similar size, scope and complexity to the projects described in Annex 18 of this RFP.  An advanced degree in chemical, environmental, biological sciences, physical sciences or engineering and/or fifteen (15) years of experience of the type described above, may be rated higher.

2. Quality Assurance Manager (QAM):

The Quality Assurance Manager (QAM) must be an employee of the prime contractor, and cannot be the same individual as the Project Manager/Chemist. The minimum qualifications for the Quality Assurance Manager (QAM) are as follows:  (1) A Bachelor’s degree from an accredited college or university in chemical, environmental, biological sciences, physical sciences or engineering; and (2) at least seven (7) years of experience in the laboratory and on a consultant project management team, working on projects of similar size, scope and complexity to the projects described in this RFP. If the Quality Assurance Manager (QAM) has fifteen (15) years of the type of experience described above, they may be rated higher.

c) Laboratory Information: Based on the historical laboratory test methods shown in Annex 18 of the RFP, provide the following information:
· For the date range and subject matter specified below, provide all laboratory proficiency testing (PT) results used to obtain program certifications [e.g. Environmental Laboratory Accreditation Program (ELAP), National Environmental Accreditation Program (NELAP), Department of the Defense (DoD)/Navy Environmental Restoration (ER)]. Include all completed (pass/fail) results dated within (5) years prior to the solicitation closing date. Results are to be provided for all analytes/analyte groups, matrices, and methods included in the scope of this solicitation. Also include electronic copies of documentation relating to all corrective actions taken and all correspondence from proposers to any PT provider for failed PTs.  For this requirement, paper documentation will not be accepted; provide a CD only.

· Provide all Environmental Laboratory Accreditation Program (ELAP), National Environmental Accreditation Program (NELAP), and DoD ELAP reviews and audits/assessments dated within the five (5) years prior to this solicitation closing date. Include all completed (pass/fail) results dated within (5) years prior to the solicitation closing date. Results are to be provided for all analytes/analyte groups, matrices, and methods included in the scope of this solicitation. Also include electronic copies of documentation relating to all corrective actions taken and all correspondence from proposers to any PT provider for failed PTs.  Include all audit reports, findings, follow-up and close-out correspondence and correspondence from the proposer to the auditing agency regarding any corrective actions taken The Government may validate all submitted information with respective state and federal agencies and other organizations.  All information for this submission should be provided electronically, paper copies will not be accepted.

.

Proposal Limitations:  

The Factor 3 Corporate Experience Factor submittal shall be limited to 6 pages for the Project Data Sheets (2 pages per project) and 4 pages for the Key Personnel Qualification Sheets (2 pages per key person).  There is no page limit for the Laboratory Information requested above.     
  

(4)  FACTOR 4: CONTRACT TASK ORDER (CTO) MANAGEMENT APPROACH  

The majority of the work description in the performance work statement requires direct customer interface to assess customer needs, followed by implementation and coordination of cost-effective, timely and regulatory compliant services. Effective execution of the CTO management requirements is critical to successful contractor performance. CTO management elements include, but are not limited to; scheduling of resources for sample collection, performing and documenting field tests, timely generation of customer reports, and implementation and monitoring of quality assurance and quality control practices. The generation of customer reports may include, but are not limited to, review of data reports from laboratories, and assembly of multiple laboratory data into a cohesive final data package. A final completed laboratory report delivery may require hardcopy, pdf/web portal and/or a Government approved electronic data deliverable format. The contractor will be provided Government furnished facilities where work reception requirements will be performed. The estimated size of the facilities is 4,000 sf.   

(i) Submittal Requirements for Factor 4 Contract Management Approach shall include the following:

a) Provide an organizational chart and discuss your proposed program management organizational structure, including organizational relationships with any proposed subcontractors, with emphasis on execution of the CTO Management process. Indicate to what extent your Firm has worked with the proposed subcontractors in the past. The organizational chart must clearly identify the lines of authority between the corporate office, on-site management and any subcontractors, and address both contract and subcontract management. In the event that the use of sub-contractor(s) in a “team” approach is proposed, wherein the sub(s) will accomplish significant portions of a clearly identifiable scope of work on a consistent basis, or on a consistent overflow basis, a “team” relationship will be considered. In such instances, the prime shall clearly identify the limits of responsibility for each team subcontractor. Explain the relationship between corporate and on-site management including authority, supervision, accountability, responsibilities, and authority for key project personnel.

b) Plan for allocating resources, including the number of fulltime equivalents (FTEs) in each functional area. Discuss how you will provide and maintain staffing, to include necessary equipment to perform the contract. Specifically, discuss your strategy for the 90 day phase-in period, which will result in immediate performance of anticipated task orders which will be issued the day after the phase in period ends. The projected task orders are based on historical data referenced in Annex 18. Demonstrate the efficiency and cost effectiveness of your plan. Describe what approach will be used to 1) recruit, 2) train, and 3) retain a workforce to meet and maintain the projected contract workload. Include the roles of on-site and corporate management.  
c) Laboratory Conformance – Describe your approach to managing accreditation of laboratories, addressing oversight, review and inspection for maintaining the relevant laboratory resources. In addition, describe your contingency plan for replacing a laboratory that loses certification, in order to ensure continuity of service.  Provide the information for this requirement on a DVD, utilizing Adobe Acrobat XI Pro or later version. Hard copies are not permitted for this particular submission, and there is no page limit for information provided on the DVD for this requirement.  
d) Summary Quality Control Plan that includes the following:

1. The basis of evaluation will focus on the Offeror’s quality control approach to planning, assessment, prevention/mitigation and monitoring. The basis of evaluation will also focus on the Offeror’s ability to effectively measure, track, analyze, and report performance trends and deficiencies and implement corrective actions in a timely and acceptable manner to meet the requirements of the Performance Work Statement. The Quality Control Plan should also provide for identification, documentation, measurement and control of key processes (those processes that ensure successful accomplishment of the Performance Standards) and lower-level support processes. 

e) 90-day Phase-In Plan: The basis of evaluation will focus on the Offeror’s ability to demonstrate a clear understanding of the effort required to be ready to provide services at time of award of the base year; including a clear understanding of the problems that may be encountered and the offeror’s plan to provide proposed reasonable solutions. The 90 day Phase-In period will run concurrent with the award of the base year; and the Phase-out of the expiring contract. The plan shall include the following:


1. Plan of Action and Milestones (POA&M).

2. Measures for ensuring personnel will have the required certifications, licenses, initial training, and orientation.

3. Plan for assumption of workload from the incumbent workforce and minimization of associated disruptions.

4. Measures for the development of operating instructions, procedures and administrative control mechanisms (e.g., SOPs).

5. Procedures for equipment and material management, including inventory and assumption of Government furnished property.

6. Offeror demonstrates its ability to provide timely information to acquire background investigations for all required personnel.

f) Submittal Requirements for Joint Venture (JV), or Limited Liability Company or entities proposing pursuant to Teaming Agreements or with Major Subcontracts, if applicable:  Contractors that elect to propose as a formal Joint Venture (JV) or Limited Liability Company (LLC) (as a separate legal entity) or per a Teaming Agreement, shall submit their legally binding formal JV, LLC agreement or Teaming Agreement with their proposal. All such agreements shall be signed by the parties and shall demonstrate the relations between firms and identify contractual relationships and authorities to bind them. The Offeror shall ensure that the Joint Venture, LLC or Teaming Agreement meets the requirements of 13 CFR §§ 121.103 to 121.106, and/or 13 CFR §125.6, as applicable, and any other applicable statutes and/or regulations.  There is no page limitation for the Joint Venture (JV), or Limited Liability Company or Teaming Agreements.  The Joint Venture (JV), Limited Liability Company and Teaming Agreements submittals do not count towards page limitations.

Proposal Limitations:  
The Factor 4 Contract Management Approach submittal shall be limited to 7 pages (Laboratory Conformance and Joint Venture (JV) Limited Liability Company and Teaming Agreements documents shall NOT count towards the 7 page limitation).


(5) FACTOR 5 SMALL BUSINESS UTILIZATION 
Factor 5 consists of two Subfactors, 5A, Past Performance in Utilizing Small Business Concerns, and 5B, Small Business Participation.  The evaluation of Subfactors 5A and 5B are of equal importance to one another. 
Definitions: “SB” as used herein, is intended to include Small Business concerns, Small Disadvantaged Business concerns (SDB), Women-Owned Small Business concerns (WOSB), Historically Underutilized Business Zone Small Business concerns (HUBZone), Veteran-Owned Small Business concerns (VOSB), and Service-Disabled Veteran-Owned Small Business concerns (SDVOSB).  All small business programs are self-certifying programs with the exception of HUBZone certifications, see HUBZone SB Certifications below.  Small Business Program requirements and definitions may be found in the Federal Acquisition Regulation (FAR), Part 19.   


HUBZone SB Certifications:  Offerors are reminded that HUBZone SB concerns must obtain formal certification from the Small Business Administration (SBA) if they expect to receive the evaluation benefits associated with the HUBZone SB programs either as a prime or subcontractor(s).  For more information on the HUBZone SB certification requirements and available benefits, contact your local SBA representative.  Certified HUBZone SB firms are listed on the System for Award Management (SAM) www.sam.gov.
It is the responsibility of the prime contractor to periodically check the CCR as certifications are subject to change.

SUBFACTOR 5.A – PAST PERFORMANCE IN UTILIZATION OF SMALL BUSINESS CONCERNS 




(i)  Solicitation Submittal Requirements:  Proposals that do not include responses addressing ALL elements of the requirements stated below (a. through d.) must include an explanation why that element is not addressed.

a. Provide performance evaluation ratings (i.e., SF1420, DD2626, or equivalent) obtained on the implementation of small business subcontracting plans for all of the offeror’s projects referenced under Factor 1 Past Performance. Recently completed project evaluations are desired, however, in the absence of recently completed project evaluations, interim ratings for projects that are 80% complete may be considered. If more than five evaluation ratings are provided, only the first five will be considered. In addition, the Government may consider past performance information on other projects as made available to the Government from other sources (such as the Construction Contractor Appraisal Support Systems (CCASS)), Architect-Engineer Contract Administration Support System (ACASS) and Contractor Performance Assessment Reporting System (CPARS)).
b. Provide small business subcontracting history.  Large businesses with Federal prime contracting experience shall provide final or current Subcontracting Report for Individual Contracts (SF294) or Individual Subcontracting Reports (ISR's) on prime (only) contracts submitted under Factor 1, Past Performance.  If Factor 1 submitted contracts are not prime contracts, submit SF294s or ISRs for contracts of similar scope performed as the prime contractor.  If goals were not met on any submitted contracts, an explanation for each unmet goal is required.  Large Businesses with no documented SF294/ISR history shall submit a subcontracting history on Attachment D, Small Business Past Performance.  If more than five (5) reports are provided, only the first 5 reports will be considered.

c. Small Business proposers shall provide a subcontracting history on Attachment D, Small Business Past Performance.
d. If an Offeror is utilizing past performance information of affiliates/subsidiaries/parent/LLC/LTD member companies (name is not exactly as stated on the solicitation), the proposal shall clearly demonstrate that the affiliates/subsidiaries/parent/LLC/LTD member companies will have meaningful participation of all members in the management of the subcontracting program/plan by identifying the personnel or resources from the member companies that will be dedicated to managing the plan, and an organization chart which demonstrates the reporting chain within the membership.   

If the Offeror is a Joint Venture, Partnership LLC or other entity consisting of more than one entity, provide past performance information, elements a. through d., for each individual business entity(ies) that will be responsible for managing the subcontracting program/plan.

Proposals including information on any of the following additional elements may be rated higher, based on the evaluated extent to which the information addresses the basis of evaluation in paragraph (ii):

a.
Provide information on national-level, and industry-issued awards that offerors received for outstanding support to SB concerns within the past five (5) years.  Include purpose, issuer, and date of award(s).  National and industry-issued awards received beyond five (5) years will not be considered.

b.
Provide information on previous, existing, planned or pending mentor-protégé agreements (MPA) under any Federal Government, or other, program held within the last five years.  Information should include, at a minimum, the members, objectives, period of performance, and major accomplishments during the MPA.

c.
Provide information on past use of Community Rehabilitation Program (CRP) organizations certified under the AbilityOne Program by SourceAmerica, or the National Industry for the Blind (NIB).  Information should include the contract type, type of work performed, period of performance, and number of employed severely handicapped persons.

SUBFACTOR 5.B – SMALL BUSINESS PARTICIPATION 


(i)  Solicitation Submittal Requirements:  



Identify in terms of dollar value and percentage of the total acquisition, the extent of work you will perform as the prime contractor.  If submitting an offer as a Joint-Venture, identify the percentage of work each member will be responsible for and indicate the size status of each member, e.g., LB, SB, SDB, WOSB, HUBZone SB, etc.

                        If you are a Large Business, submit a Small Business Subcontracting Plan for this project in the format provided in Attachment E for this factor, to include all information required in the attachment. An acceptable small business subcontracting plan will be included and made part of the contract. If you are a Small Business, submit a subcontracting participation breakdown in the format provided in Attachment F for this factor.  The small business participation plan will be included and made part of the awarded contract. All proposers:  To demonstrate commitment in using small business concerns, the Small Business Subcontracting Plan or subcontracting participation breakdown should list all subcontractors by name. If the proposed Small Business Subcontracting goals do not meet the minimum NAVFAC Small Business Subcontracting Targets, include a detailed explanation describing the actions taken to arrive at that determination, along with an explanation for the goals that actually were proposed.  For proposals submitted on design-build solicitations, the proposer must identify its designer/design team in its Subcontracting Plan or Small Business Participation Breakdown. 

Firm commitments to subcontract to multiple companies:  The Offeror may provide a demonstration of commitments in planned subcontracts by listing multiple names of companies that will be used to support a specific small business category (i.e., SB, SDB, WOSB, HUBZone SB, VOSB and SDVOSB).

L2 
PROPOSAL SUBMISSION:

Proposals shall be delivered in accordance with the date and time set forth on page 1 of the solicitation (and any amendments thereto) for the receipt of proposals to the following address:



Naval Facilities Engineering Command, Southwest



ATTN: Kathy K. Simpson, Code ACQ4.KKS



1220 Pacific Highway, Mailroom Bldg. 128



San Diego, CA 92132

L3 
PROPOSAL LABELING INSTRUCTIONS:

Offerors shall clearly label and boxes/containers with the following information:

  Solicitation Number: N62473-16-R-2413
  ATTN: Kathy K. Simpson, Code ACQ4

L4 
ACCESS TO PROPOSAL SUBMISSION LOCATION:

Offerors are advised that there is on-going construction in the local area. In addition, parking at the NAVFAC Southwest compound and nearby street parking is limited. However, should the offeror prefer to hand deliver their proposal, they shall be delivered to the mailroom in Building 128, at the address provided above and are due at the date/time stated on Page 1 of the solicitation and any amendments thereto.

L5
INQUIRIES OR QUESTIONS:

Offerors are encouraged to review the solicitation, including the Performance Based Statement of Work in Section C, as soon as possible. Solicitation inquiries or questions for the Request for Proposal shall be submitted in writing via email to the Contract Specialist, Ms. Kathy K. Simpson at email; Katherine.simpson@navy.mil.

All questions or inquiries must be submitted prior to closing of the solicitation (and amendments), preferably within two (2) weeks of the solicitation issue date. All inquiries or questions must state the solicitation number, and clearly state the question and cite any references.

CLAUSES INCORPORATED BY REFERENCE

	52.204-17 
	Ownership or Control of Offeror 
	NOV 2014 
	 

	52.222-24 
	Preaward On-Site Equal Opportunity Compliance Evaluation 
	FEB 1999 
	 

	52.237-10 
	Identification of Uncompensated Overtime 
	MAR 2015 
	 

	52.252-1 
	Solicitation Provisions Incorporated By Reference 
	FEB 1998 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004)

(a) Definitions. As used in this provision--

“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting Officer's discretion, result in the offeror being allowed to revise its proposal.

“In writing or written” means any worded or numbered expression which can be read, reproduced, and later communicated, and includes electronically transmitted and stored information.

“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in response to an amendment, or made to correct a mistake at any time before award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed by a Contracting Officer as the result of negotiations.

“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then the period shall include the next working day.

(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time specified in the amendment(s).

(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision.

(2) The first page of the proposal must show--

(i) The solicitation number;

(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available);

(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each item;

(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized to negotiate on the offeror's behalf with the Government in connection with this solicitation; and

(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing office.

(3) Submission, modification, or revision, of proposals. 

(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that proposal or revision is due.

(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and--

(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date specified for receipt of proposals; or

(2) There is acceptable evidence to establish that it was received at the Government installation designated for receipt of offers and was under the Government's control prior to the time set for receipt of offers; or

(3) It is the only proposal received.

(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the Government, will be considered at any time it is received and may be accepted.

(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or oral testimony or statements of Government personnel.

(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal Government processes resume.

(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal before award.

(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of items.

(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is included in the solicitation.

(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, and may submit modifications in response to an amendment, or to correct a mistake at any time before award.

(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer.

(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the Contracting Officer.

(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on the solicitation cover sheet (unless a different period is proposed by the offeror).

(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall--

(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent provided in the resulting contract. This restriction does not limit the Government's right to use information contained in this data if it is obtained from another source without restriction. The data subject to this restriction are contained in sheets [insert numbers or other identification of sheets]; and

(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on this sheet is subject to the restriction on the title page of this proposal.

(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors and subfactors in the solicitation.

(2) The Government may reject any or all proposals if such action is in the Government's interest.

(3) The Government may waive informalities and minor irregularities in proposals received.

(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range to the greatest number that will permit an efficient competition among the most highly rated proposals.

(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at the unit cost or prices offered, unless the offeror specifies otherwise in the 

proposal.

(6) The Government reserves the right to make multiple awards if, after considering the additional administrative costs, it is in the Government's best interest to do so.

(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the Government.

(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the price of one or more contract line items is significantly overstated or understated as indicated by the application of cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of balance poses an unacceptable risk to the Government.

(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in evaluating performance or schedule risk.

(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the time specified in the proposal shall result in a binding contract without further action by either party.

(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following information, if applicable:

(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer.

(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past performance information on the debriefed offeror.

(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection.

(iv) A summary of the rationale for award.

(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror.

(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the agency.

(End of provision)

52.252-3     ALTERATIONS IN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows:

      
52.252-5     AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an authorized deviation is indicated by the addition of"(DEVIATION)" after the date of the provision.

(b)  The use in this solicitation of any       (48 CFR Chapter      ) provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of provision)

5252.215-9300  CONTENT OF PROPOSALS  (JAN 2003)

(a) PROPOSAL REQUIREMENTS.  The technical proposal and the price/cost proposal shall be submitted in separate volumes.  The technical proposal shall not contain any cost/pricing information, except for salary information provided on resumes.  The technical proposal presented by the offeror to whom the award is made will be incorporated into the contract at time of award.

(b) The offeror shall submit the following information:

(1)  One (1) original and One (1) copy in hard copy and eletronic media formats of the completed signed solicitation packages, including executed representations and certifications, and cost/prices in Section B and any accompanying exhibits.

(2)  One (1) original and Three (3)  copies of the technical proposal in hard copy and electronic media formats.

(3)  One (1) original and One (1) copy in hard copy and electronic media formats of the cost/price proposal. proposal.

(c) TECHNICAL PROPOSAL.  Each technical proposal shall be precise, detailed, and complete as to clearly and fully demonstrate a thorough knowledge and understanding of the requirements.  As a minimum, the proposal must contain sufficient detail so that it may be evaluated in accordance with the EVALUATION FACTORS provision, Section M.

(d) PRICE/COST PROPOSAL.  Each price/cost proposal shall contain the total price per Contract Line Item (CLIN) in Section B of the solicitation and a unit price for each Exhibit Line Item in Attachment J-0200000-07 work (ELINS) for the base year and each option period. 

(1)  Offers are solicited on an “all or none” basis and FAR 52.215-1, “INSTRUCTIONS TO OFFERORS-COMPETITIVE ACQUISITION (MAY 2001)” in Section L, is hereby modified.  Failure to submit offers for all line items listed shall be cause for rejection of offer.  (End of clause)

5252.237-9302     SITE VISIT  (JUL 1995)

(a) The site will be conducted on 16 August 2016, at 1000 a.m. at Naval Air Station, North Island, San Diego, CA.
(b) Arrangements to visit the site may be made by contacting Kathy K. Simpson, Contracting Officer at katherine.simpson@navy.mil during regular working hours 01600-1530 Monday – Friday. Site visits are restricted to regular working hours.  
(c) Visitors will be required to present documentation evidencing personal identification and firm affiliation.

(d)  The Contracting Officer will provide base access requirements, and directions upon receipt of email requests

(e) Offerors must submit their requests via email, no later than 5 working days prior to the scheduled date. LATE REQUESTS WILL NOT BE CONSIDERED. 

Section M - Evaluation Factors for Award

EVALUATION FACTORS
Section M - Evaluation Factors for Award

SECTION M

EVALUATION FACTORS FOR AWARD

1. The solicitation requires the evaluation of price and the following non-cost/price factors:


Factor 1 – Past Performance


Factor 2 – Safety


Factor 3 – Corporate Experience


Factor 4 – Contract Task Order (CTO) Management Approach


Factor 5 – Small Business Utilization



Sub-Factor 5A – Past Performance Utilizing Small Business Concerns;



Sub-Factor 5B – Small Business Participation

2. The distinction between experience and past performance is that experience pertains to the volume of work completed by a contractor that is comparable to the types of work described under the definition of recent, relevant projects, in terms of size, scope, and complexity. Past Performance pertains to both the relevance of recent efforts and how well a contractor has performed on the contracts.

3. The relative order of importance of the non-price evaluation factors is that technical Factors 2, 3, 4, and 5 are of equal importance to each other and, when combined are equal in importance to the past performance evaluation Factor 1. When the proposal is evaluated as a whole, the technical factors and past performance (i.e., the non-price evaluation factors) combined are approximately equal to price.

4. The importance of price will increase if the Offerors’ non-cost/price proposals are considered essentially equal in terms of overall quality, or if price is so high as to significantly diminish the value of the non-cost/price proposal’s superiority to the Government. Award will be made to the responsible Offeror(s) whose offer conforms to the solicitation and represents the best value to the Government, price and non-price factors considered.

BASIS OF EVALUATION FOR EACH FACTOR:

FACTOR 1 PAST PERFORMANCE

(ii)  Basis of Evaluation for Factor 1 Past Performance:  The degree to which past performance evaluations and all other past performance information reviewed by the Government (e.g., PPIRS, Federal Awardee Performance and Integrity Information System (FAPIIS), Electronic Subcontract Reporting System (eSRS), performance recognition documents, and information obtained from any other source) reflect a trend of satisfactory performance considering:

· Three (3) projects are to be submitted.  In order to be considered, the dollar volume of each project submitted must be equal to or greater than $100,000;

· A pattern of successful completion of tasks for projects similar in scope, size, and complexity to the tasks outlined in the PWS;

· A pattern of deliverables that are timely and of good quality;

· A pattern of cooperativeness and teamwork with the Government at all levels (task managers, contracting officers, auditors, etc.);

· Recency of tasks performed that are identical to, similar to, or related to the task at hand; and 

· A respect for stewardship of Government funds.

a)  All projects/contracts submitted by the offeror shall be relevant and recent (be completed or be at least 80% complete within the past 5 years of the solicitation closing date) and pertain to the provision of services that are considered the same or similar in size, scope, dollar value, and complexity to the work described under Annex 18 of the solicitation.

b)  In the case of an offeror without a record of past performance or for whom information on past performance is not available or so sparse that a meaningful past performance rating cannot be reasonably assigned, the offeror may not be evaluated favorably or unfavorably on past performance (see FAR 15.305(a) (2) (iv)). Therefore, the offeror shall be determined to have unknown past performance.

FACTOR 2 SAFETY:




(ii) Basis of Evaluation for Factor 2 Safety: The Government is seeking to determine that the Offeror has consistently demonstrated a commitment to safety and that the Offeror plans to properly manage and implement safety procedures for itself and its subcontractors.  The Government will evaluate the Offeror’s overall safety record, the Offeror’s plan to select and monitor subcontractors, and any innovative safety methods that the Offeror plans to implement for this procurement.  The Government’s sources of information for evaluating safety may include, but are not limited to, OSHA, NAVFAC’s Facility Accident and Incident Reporting (FAIR) database, and other related databases.  While the Government may elect to consider data from other sources, the burden of providing detailed, current, accurate and complete safety information regarding these submittal requirements rests with the Offeror.  The evaluation will collectively consider the following:

· Experience Modification Rate (EMR) 

· OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate

· Offeror’s Technical Approach for Safety

· Other sources of information available to the Government


(a)  Experience Modification Rate (EMR):  The Government will evaluate the EMR to determine if the Offeror has demonstrated a history of safe work practices taking into account any upward or downward trends and whether the offer provided extenuating circumstances that impact the rating.  Lower EMRs will be given greater weight in the evaluation.   


(b)  OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:  The Government will evaluate the OSHA DART Rate to determine if the Offeror has demonstrated a history of safe work practices taking into account any upward or downward trends and whether the offeror provided any extenuating circumstances that impact the rates.  Lower OSHA DART Rates will be given greater weight in the evaluation.  

(c)  Technical Approach for Safety:  The Government will evaluate the narrative to determine the degree to which subcontractor safety performance will be considered in the selection of all levels of subcontractors on upcoming projects.  The Government will also evaluate the narrative to determine the degree to which innovations are being proposed that may enhance safety on this procurement.  Those Offerors whose plan demonstrates a commitment to hire subcontractors with a culture of safety and who propose innovative methods to enhance a safe working environment may be given greater weight in the evaluation.

FACTOR 3 CORPORATE EXPERIENCE
(ii)  Basis of Evaluation for Factor 3 Corporate Experience will be focused on the following:

(a)  Project Data Sheets that show the firm’s specialized corporate experience in performing services that are similar in size, scope and complexity to the projects described in Annex 18 of the RFP. 

(b)  Key Personnel Qualifications Sheets that show the requisite education, professional qualifications, and experience described above.

(c) Laboratory Information will be evaluated as follows:  Initial yearly PT results will be evaluated as a percentage of passing (pass/fail) results. The evaluation will consider the number of attempts made to achieve a passing result, from any initial failed result. The evaluation will also consider corrective action(s) taken, and the amount and magnitude (degree of severity) of the corrective action(s) taken in a given year.      

FACTOR 4 CONTRACT TASK ORDER (CTO) MANAGEMENT APPROACH
(ii) Basis of evaluation for Factor 4 Contract Management Approach will consider the effectiveness of the Offeror’s management approach to adequately perform the requirements of the contract.  The evaluation for Factor 4 will consider the following:

(a) Organization Chart clearly showing the proposed program management organizational structure, lines of authority for key personnel, and organizational relationships with any proposed subcontractors.  In the event that the use of subcontractor(s) in a “team” approach is proposed, wherein the sub(s) will accomplish significant portions of a clearly identifiable scope of work on a consistent basis, a “team” relationship will be considered.  In such instances, the prime shall clearly identify the limits of responsibility for each team subcontractor.


(b) Contract Management Systems.  The Government will evaluate the effectiveness and viability of the Offeror’s approach to managing the contract.  The Government seeks management approaches that result in optimal use of resources, are cost effective, and are highly responsive to the interests of the Navy.  The proposed contract management systems that will be employed in support of the resulting contract, shall include but not be limited to general contract administration, project controls and scheduling, quality control systems, management information systems, and use of electronic and paperless acquisition systems.

(c)  The proposed plan for staffing/resourcing including all locations covered by this contract. Describe how staffing and equipment needed to perform this contract will be acquired. Demonstrate the efficiency and cost effectiveness of the plan.

(d) Summary Quality Control Plan:  The basis of evaluation will focus on the Offeror’s quality control approach to planning, assessment, prevention/mitigation and monitoring of potential service performance deficiencies.  The basis of evaluation will also focus on the Offeror’s ability to effectively measure, track, analyze, and report performance trends and deficiencies and implement corrective actions in a timely and acceptable manner to meet the requirements of the PWS.

(e) 90-Day Phase-In Plan:  The basis of evaluation will focus on the Offeror’s ability to provide a 90-day Phase-In Plan to demonstrate a clear understanding of the effort required to be ready to provide services on day one of the base period, including a clear understanding of the problems that may be encountered and provide proposed reasonable solutions.  

i. The following will be considered in evaluating the Offeror’s ability to fully perform the requirements of the PWS upon the notice to proceed. 

1.  Offeror provides a Plan of Action and Milestones (POA&M) identifying the steps necessary to transition to full performance.


2.  The Offeror’s ability to provide personnel with the required certifications, licenses, initial training, indoctrination, and orientation by the end of the Phase-In period.

3.  Offeror provides a plan for assumption of workload from the incumbent workforce and minimization of associated disruptions.

4.  Offeror outlines the measures for the development of operating instructions, procedures and administrative control mechanisms.

5.  Offeror provides procedures for equipment and material management, including inventory and assumption of Government furnished property.

6.  Offeror provides procedures for vehicle acquisition.


7.  Offeror provides procedures for managing profiling requirements.

8.  Offeror provides a plan for maintaining personnel availability for emergency spill response.


(f) If applicable, Joint Venture (JV) Agreements or LLC Agreements or  Teaming Agreements:  Basis of Evaluation.  Offerors that elect to propose as a formal Joint Venture (JV) or Limited Liability Company (LLC), (as a separate legal entity) or per a Teaming Agreement shall be evaluated based on whether they submitted their legally binding formal JV, LLC agreement or Teaming Agreement with their proposal, and whether all such agreements are signed by the parties and demonstrate the relations between firms and identify contractual relationships and authorities to bind them.  In addition the Joint Venture, LLC and/or Teaming Agreement shall be evaluated to ensure it meets the requirements of 13 CFR §§ 121.103 to 121.106, and/or 13 CFR §125.6, if applicable, and any other applicable statutes and/or regulations. 

FACTOR 5 SMALL BUSINESS UTILIZATION



(ii)  Basis of Evaluation:  


The following will be evaluated on all proposals: 

a.  The extent to which the proposal demonstrates maximum practicable participation of SBs in terms of the total value of the acquisition, including options. 

b.  The complexity and extent to which the proposal demonstrates a commitment to use SB concerns that are specifically identified in the proposal, including but not limited to use of mentor protégé programs.

c.  The extent to which the proposal demonstrates SB participation in a variety of industries expected during the performance of work.

d.  The realism of the proposal to meet the proposed goals. 

The following will be evaluated on proposals submitted by Large Business firms:

a.  The extent to which the proposal provides Small Business Subcontracting goals that meet or exceed the minimum NAVFAC Small Business Subcontracting Targets, and utilization of  AbilityOne CRP organizations.  Proposals that provide goals exceeding the NAVFAC Subcontracting Targets may be rated higher.  The proposed goals and NAVFAC Subcontracting Targets are expressed as a percentage of total subcontracted values.  The minimum NAVFAC Subcontracting Targets are as follows: 

	
	FY2017
	FY2018
	FY2019
	FY2020
	FY2021

	SB
	66.94%
	66.94%
	66.94%
	66.94%
	66.94%

	SDB
	17.44%
	17.44%
	17.44%
	17.44%
	17.44%

	WOSB
	15.45%
	15.45%
	15.45%
	15.45%
	15.45%

	HUBZone
	 9.03%
	 9.03%
	 9.03%
	 9.03%
	9.03%

	VOSB
	 3.06%
	3.06%
	 3.06%
	 3.06%
	3.06%

	SDVOSB
	 3.06%
	3.06%
	   3.063%
	 3.06%
	3.06%


b.  The extent to which the proposer’s Small Business Subcontracting Plan establishes reasonable efforts demonstrating the subcontracting targets can be met during the performance of the contract:  


Attachment D – Small Business Past Performance


Attachment E – Small Business Subcontracting Plan. 

Attachment F – Small Business Offeror Small Business Participation Breakdown

FACTOR 6 – PRICE
Basis of Evaluation:  The Government will evaluate price in accordance with FAR 15.404 and DFARS 215.404.  Price evaluation will be based on the total price of all proposed Contract Line Item (CLIN) prices.  Total price consists of the base year and all option years (see Section B of the solicitation).  The Government intends to evaluate all options and has included the provision FAR 52.217-5, Evaluation of Options (JUL 1990) in Section M of the solicitation. In accordance with FAR 52.217-5, Evaluation of Options will not obligate the Government to exercise the option(s). Analysis will be performed by one or more of the following techniques to ensure a fair and reasonable price:

· Comparison of proposed prices received in response to the RFP

· Comparison of proposed prices with the IGCE

· Comparison of proposed prices with available historical information

· Comparison of market survey results

