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Any revision to the preprinted portion of this document must be individually reviewed and approved in writing by DLA Office of
Counsel.

Maureen De'Lorenzo N98152.16
Item Manager's Name Code
Tom Nolan N98152.55
Technician's Name Code
Christopher Everette APBA.10
Buyer's Name Code

1. CONTRACTING ACTIVITY:

DLA Aviation Strategic Acquisition at Philadelphia, PA

2. DESCRIPTION OF THE ACTION BEING APPROVED: Negotiation and award of a contract through other than full and open
competition.

3. DESCRIPTION OF SUPPLIES/SERVICES: This J&A covers the acquisition of the following article(s):

Nomen: |Brake Assembly Quantity: -

NSN: ORH 1680 016276004 P8

CAGE Code:  [(82106)

P/N:  |456796-1003 Unit Price: -:
Estimated Value (include option)_: The required delivery date is: |Apr. 2016

Line of Accounting

9700 XX XX 4930 NCiA 000850040 0501207R 000000 7PPEOQ000CCQ

4, STATUTORY AUTHORITY PERMITTING OTHER THAN FULL AND OPEN COMPETITION: This J&A is based upon the authority of
10 USC 2304(c}(1), one source or limited sources, as implemented by FAR 6.302-1.

5.RATIONALE JUSTIFYING USE OF CITED STATUTORY AUTHORITY:

The current Acquisition Method Code/Acquisition' Method Suffix Code (AMC/AMSC) is: |3 H

Spares C1 J&A
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AMC 3. Acquire, for the second or subsequent time, directly from the actual manufacturer.

AMSC H, The Government physically does not have in its possession sufficient, accurate, or‘iegible data to purchase this part from other
than the current source(s). The deficiency is under review for resolution.

This acquisition will be negotiated with:|(82106) PARKER-HANNIFIN CORP

This aircraft is currently in the interim phase of the life cycle process and as such it is imperative that the government deal with one
contractor, the OEM, for manufacture of these items, The government physically does not have in its possession sufficient engineering
and technical data to contract spares with other than the OEM, As the P-8 alrcraft Is currently in the interim support phase of the life
cycle process and pre-physical configuration audit {PCA), the aircraft mission systems are experiencing constant anomalies and variance
within the configuration, The government does not have empirical engineering data available that would allow for realistic competitive
sustainment efforts at this time, These items are continually being altered and evaluated. As the program develops and passes the
various milestones of the interim support phase, logistical and technical requirements are varying in such a way that it is essential and in
the Navy's best interest to deal only with the OEM at this time.

One of the critical functions of the interim support phase is designed to determine a baseline configuration, which impacts maintenance
requirements and logistical support, The interim phase of the fife cycle is comprised of the Initial Operation Test and Evaluation (I0T&E)
portion, and the initial fielding portion, During the IOT& E portion the Navy's test and evaluation squadron has been evaluating these
items with Parker field service representatives and Navy engineering technicat support gathering data required for maintenance and
logistical planning. The aircraft is now in the initial fielding portion of interim support. During initial flelding, the Navy's fleet
replacement and training squadron is performing organic squadron level maintenance under the cognizance of Parker field service
representatives and Navy engineering technical support, training naval maintenance personnel for P-8 future support of fielded aircraft.
NAVAIR is responsible for the configuration of the aircraft,

6. DESCRIPTION OF EFFORTS MADE TO SOLICIT OFFERS FROM AS MANY OFFERORS AS PRACTICABLE: The proposed contract
action was synopsized and included a Sources Sought Notice on the FedBizOpps website for government-wide point of entry on

July 16,2015

and as a result:

No other sources expressed an interest in this acquisition as a result of the synopsis or the Sources Sought Notice. Since the base line
configuration for the P-8 aircraft has not been established, the Navy does not possess the data to allow for fufl market research at this
time,

Market Research was conducted in accordance with FAR part 10. The results of the Market Research conducted (or the reason market
research was not conducted) is as follows:

Limited market research was conducted in accordance with FAR Part 10. These items were synopsized and a Sources Sought Notice was
issued. No other sources expressed an interest in this acquisition as a result of the synopsis or the Sources Sought Notice, Since the
base line configuration for the P-8 aircraft has not been established, the Navy does not possess the data to aflow for full market research
at this time.,

7.DETERMINATION OF FAIR AND REASONABLE COST: The contracting officer determines that the anticipated cost to the Government
of the supplies covered by this J&A will be fair and reasonable,

8. ACTIONS TO REMOVE BARRIERS TC FUTURE COMPETITION:

As stated in paragraph 5, one of the purposes of the interim support period of a new weapon system or platform is to capture record
and procure the data required to establish the metrics for logistical sustainment. As the P-8 and her systems progress through interim
support and enter Material Support, 01 October 2015, this data will become more stable. Once the baseline configuration has been
approved and established hy NAVAIR, NAVSUP WSS will determine if the data is available and if so will aggressively pursue a
commercially competitive posture for future procurements of this item, NAVAIR has not yet established weather the data rights required
to allow for commercial competition will be procured. Therefore we cannot commit, at this time, to a post M5D commercial competitive
posture under this agreement.

9, REFERENCE TO THE APPROVED ACQUISITION PLAN:

Aninformal / formal acquisition plan is / is not required for this acquisition.
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CERTIFICATIONS AND APPROVAL
TECHNICAL/REQUIREMENTS CERTIFICATION

I certify that the facts and representations under my cognizance which are included in this Justification and which form a basis for this
justification are complete and accurate to the best of my knowledge and belief

Technical Cognizance:

Tom Nolan Aug 18,2015

Name Date

Requirements Cognizance:

Aug 18,2015

Jeannine Fay

Name ' Date

CONCURRENCE

AUG 19 2015

olomon: Procurement Analyst

ighature . Phone T Date

CONTRACTING OFFICER CERTIFICATION

d complete to the best of my knowledge and belief.

Sann fanti | ) (5275

Name on Dite =~

LEGAL SUFFICIENCY REVIEW

Shanf T, Dawsom EsG.

I i Hy sufficient Associate Cq”j‘%‘f‘“m )
DLA GgUliso FavALe L
oo N Hlzsivs
Signature Name " Phone Date
APPROVAL REQUIRED BY FAR 6.304
Signature - Name Phone Date
Approval Levels:
$150,000 - $650,000: Contracting Officer
Over $650,000 - $12,500,000:  Competition Advocate
Qver $12,500,000 - $85,500,000: HCA Spares C1 J&A
Qver 5851500‘000; DLASPE Source Selection {nfomaalion -See FAR 2,101 & 3.104 Revised June 2015
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J&A MARKET RESEARCH  Date:|Aug. 17,2015

Requisition/PD#(s):[N0038315X1251 & N0038315X2022

NSN/P/N(s):|ORH 1680 016276004 P8

(AMC/AMSC) or (RMC/RMSC)i3H LSR (Limited Screen Review) Code/Ext: N98152,55/4971

DCA Cage Code: [PHL] FSR (Full Screen Review > $650k) Code/Ext:

CONFIGURATION VALIDATION RESOURCES / DATA INTEGRITY

MECHANICSBURG (Check all that apply)

{"] ITIMP - Integrated Technical item Management & Procurement [} EB Single Parts Master

[ E-LAR - Electronic Liaison Action Records ] TDP Tool

[1CITIS - Contractor Integrated Technical Information System [1IRPOD

[] ATIS - Advanced Technical Information System ' {"] BPM! - Atomic Power

[ ] Dry Deck Shelter/Olt Web-Site ' [] ISEA - In-Service Engineering Activity
[ ] NSEDR - Naval Ships Engineering Drawing Repository {7] LARs

[ ] EIS - Engineering Information System [[] CDAs

[_] CDMD-OA - Configuration Data Managers Database - Open Architecture[ ] FLIS
[[] ERP/ORACLE/FMT

PHILADELPHIA (Check all that apply)

[] ITIMP - Integrated Technical item Management & Procurement [ ] ERP/ ORACLE / FMT
"1 1PB-lllustrated Parts Breakdown { ] FLIS - Federal Logistics Information System
[ ] JEDMICS - Joint Engineering Data Management Info & Control System [ ] SERD - Support Equipment Recommendation Data

DATA INTEGRITY (Reference)

AMC/AMSC - Acquisition Method {Suffix) Code AAC - Acquisition Advise Code Criticality Coding (CSI/CAl)

RMC/RMSC - Repair Method {Suffix) Code NSN (National Stock Number) Past Contracts

DCA (Design Control Activity) Cage Code Units per application (if other than OEM}  Nomenclature

PR (Procurement Requisition) Dollar Value Recorded Approved Sources of Supply Reference Part Number

Applicable TMS Weapon System/Usable-On-Code  Historical Sources of Supply SM&R Code

[MECH] Competition Advocate Data Integrity: l:’ [MECH] Submitter Data Integrity: l?
initials initials

SQURCE VALIDATION RESOURCES (Check all that apply}

{] EBS - Enterprise Business System (Secure System)
[:] PDREP - Product Deficiency Reporting and Evaluation Program
{1 JORS - Jaint Deficiency Reporting System (CSI - Critical Safety item / CAl - Critical Application ltem)

a Drawing Interpretation - Availability, Criticality (Safety, Application, Dimensional, etc,),
VSE {Vendor Substantiation Engineering Required), Latest Revision Level, Proprietary Legends, Source/Specification Controlled

[ [PHL] USP Database (Unsolicited Source Proposal} EDATA:_N23:AdelelUSP : V31 July 2015
[ ] [PHL] Repair Manuals Review / Validation




MARKET RESEARCH EVALUATION
** REMARKS REQUIRED for "YES™ Respanses (unless marked optional) **

.[] <Configuration Correct

Configuration: [The P-8 Baseline has not yet been established by NAVAIR,

Previous J&A; [First Time Buy - No previous J&A exists

This aircraft Is still in interim support, no baseline has been established by NAVAIR and is Pre -Physical Condition Audit

Remarks: (PCA).

2. Manufacturing/Repair Source(s) Records

have been aligned and validated YES

There is no data available to allow for competition, This acquisition has been broken out from the prime, Boeing, to the actual

Remarks: OEM.

3. Drawing Data Interpretation

a) Drawing Data Availability

Location/Remarks:

b) Specification / Source Controlled Drawing

Remarks:

¢) DCA Drawing Contains a Restrictive Legend

Remarks:

d) [MECH] Distribution Statement

Remarks:

4. Criticality Determination
{ ] Validated, ldentified, and Properly Documented

Remarks (optional):

5. [PHL] Technical Data (Spares/Repairs)

Incomplete - Have Source Development send a request {if feasible} to the OEM for a budgetary cost estimate and lead time for
7] providing a complete level lll Technical Data Package, set of repair manuals, and/or Technical Data/Specifications with the US.
Government rights for use of data for competitive procurement purposes.

] Complete - Procure from the cuirent approved source(s) of supply
* A completed SAR is required to qualify all new sources *

Rerarks (optional):

6. USP Determination

Remarks:

Additional Remarks:

Signature

Date:|Aug. 17,2015






