DEFENSE LOGISTICS AGENCY

AVIATION

700 ROBBINS AVENUE, BUILDING 1, ROOM 221 1
PHILADELPHIA, PENNSYLVANIA 19111-5098

JUSTIFICATION FOR OTHER THAN FULL AND OPEN COMPETITION

Folder Number: {14344-0175

Requisition/PD#

NO0038315X0798 & NO038315X1951

Any revision to the preprinted portion of this document must be individually reviewed and approved in writing by DLA Office of
Counsel.

1. CONTRACTING ACTIVITY:

Iltem Manager's Name

Buyer's Name

Extension

Extension

DLA Aviation Strategic Acquisition at Philadelphia, PA

Code

_ |
echnician's Name xtension Code

Code

2. DESCRIPTION OF THE ACTION BEING APPROVED: Negotiation and award of a contract through other than full and open
competition.

3. DESCRIPTION OF SUPPLIES/SERVICES: This J&A covers the acquisition of the following article(s):

Nomen:

NSN:

P/N:

Compressor Assembly

f Quantity: 5

i

ORH 1680 015854860 P8

CAGE Code; {99657}

237637-9002

Estimated Value (incfude option): -

Line of Accounting

The required delivery date is: [Oct. 2015

9700 XX XX 4930 NC1A 000850040 050120 7R 000000 7PPECO000000

10 USC 2304(c)(1), one source or limited sources, as implemented by FAR 6.302-1.

5. RATIONALE JUSTIFYING USE OF CITED STATUTORY AUTHORITY:

The current Acquisition Method Code/Acquisition Method Suffix Code {AMC/AMSC) is:

This J&A is based upon the authority of

w

Source Selection Intormation - See FAR 2. 101 & 3104
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The AMSC code is 3: Acquire, for the second or subsequent time, directly from the actual manufacturer.

The suffix cade is H: The Government physically does not have in its possession sufficient, accurate, or legible data to purchase this part
from other than the current source, The deficiency is under review for resolution. This code is applicable only to parts under immediate
acquisition requirements and only for as long thereafter as the deficiency is under review for resolution and appropriate recoding. This
code is only assigned untif resolution of the physical data questions result in assignment of a different AMSC.

This acquisition will be negotiated with:|(99657) MAROTTA CONTROLS INC,

This aircraft is currently in the interim phase of the life cycle process and as such it is imperative that the government deal with one
contractor, the OEM, for manufacture of these #tems. The government physically does not have in its possession sufficient engineering
and technical data to contract spares with other than the OEM, As the P-8 aircraft is currently in the interim support phase of the life
cycle process and pre-physical configuration audit (PCA), the aircraft mission systems are experiencing constant anomalies and variance
within the configuration. The government does not have empirical engineering data availabie that would allow for realistic competitive
sustainment efforts at this time. This item is continually being altered and evaluated. As the program develops and passes the various
milestones of the interim support phase, logistical and technical requirements are varying in such a way that it is essential and in the
Navy's best interest to deal only with the OEM at this time,

One of the critical functicns of the interim support phase is designed to determine a baseline configuration, which impacts maintenance
requirements and logistical support. The interim phase of the life cycle is comprised of the Initial Operation Test and Evaluation (IOT&E)
portion, and the initial fielding portion. During the IOT& E portion the Navy's test and evaluation squadron has been evaluating this item
with Cox field service representatives and Navy engineering technical support gathering data required for maintenance and logistical
planning. The aircraft is now in the initial fielding portion of interim support. During initial fielding, the Navy's fleet replacement and
training squadron is performing organic squadron fevel maintenance under the cognizance of Cox field service representatives and
Navy engineering technical support, training naval maintenance personnet for P-8 future support of fielded aircraft. NAVAIR is
responsible for the configuration of the aircraft,

6. DESCRIPTION OF EFFORTS MADE TO SOLICIT OFFERS FROM A5 MANY OFFERORS AS PRACTICABLE:

The proposed contract action was synopsized in the FedBizOpps website for government-wide point of entry on:

e 75 ey J5

PR

M; vidti 90577

PR

The following sources have expressed an interest in this acquisition;

Market Research was conducted in accordance with FAR part 10. The results of the Market Research conducted (or the reason market
research was not conducted) is as follows:

Market research was not conducted in accordance with FAR Part 10 as this item is part of the P-8 Aircraft Program which is currently in
the Interim Phase of Life Cycle Support. This is further delineated in paragraph 5 and 8.

7. DETERMINATION OF FAIR AND REASONABLE COST: The contracting officer determines that the anticipated cost to the Government
of the supplies covered by this J&A will be fair and reasonable.

8, ACTIONS TO REMOVE BARRIERS TO FUTURE COMPETITION:

As stated in paragraph 5, one of the purposes of the interim support period of a new weapon system or platform is to capture, record
and procure the data required to establish the metrics for logistical sustainment. As the P-8 and her systems progress through interim
support and enter Material Support, 01 October 2015, this data will become more stabie. Once the baseline configuration has been
approved and established by NAVAIR, NAVSUP WSS will determine if the data is available and if so will aggressively pursue a
commercially competitive posture for future procurements. NAVAIR has not yet established weather the data rights required to allow for
commercial competition will be procured from MAROTTA CONTROLS INC. Therefore we cannot commit, at this time, to a post MSD
commercial competitive posture under this agreement,

9. REFERENCE TO THE APPROVED ACQUISITION PLAN:

An informal / formal acquisition plan is / is not required for this acquisition.
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CERTIFICATIONS AND APPROVAL

TECHNICAL/REQUIREMENTS CERTIFICATION

| certify that the facts and representations under my cognizance which are included in this Justification and which form a basis for this

justification are complete and accurate to the best of my knowledge and belief
Technical Cognizance:

Signature Name

Requirements Cognizance:

N AdVOCATE REVIEW AND CONCURRENCE
3 l/ Do) f.ir\/f\ H

015 ;

Date

UTOZE

CONTRACTING OFFICER CERTIFICATION

I certify that this Justification is accurate and complete to the best of my knowledge and belief,

/
M olomen: Procurement Anal l [ l Wi 270G "
oNat20 Phopo SN | |l WR27UG

ROBERT 7 #HLpine

Name

shant_T. Dawson, Esq.
PREL

Associale C

APPROVAL REQUIRED BY FAR 6.304

Phone

Loelhy

Signature Name

Approval Levels;

$150,000 - $650,000: Contracting Officer
Over $650,000 - $12,500,000:  Competition Advocate
Over $12,500,000 - $85,500,000: HCA

Over $85,500,000: DLA SPE

Phone

Seurce Selection Information - See FAR 2 101 & 314

Date
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