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1. CONTRACTING ACTIVITY: LA Aviation Strategic Acquisition at Philadelphia, PA

2. DESCRIPT!ON OF THE ACTION BEING APPROVED: Negotiation and award of a contract through other than full and open
competition.

3. DESCRIPTION OF SUPPLIES/SERVICES: This J&A covers the acquisition of the following article(s)

Nomen: |See Exhibit A, Quantity: See Exhibit A,

NSN:  {See Exhibit A, CAGE Code:  |(81039)

£/N: See Exhibit A. Unit Price:  5lSee Exhibit A.

Estimated Value {(include optio The required delivery date is: jOct. 2015

Line of Accounting
9700 XX XX 4930 NCiA 00

4.STATUTORY AUTHORITY PERMITTING OTHER THAN FULL AND OPEN COMPETITION: This J&A is based upon the authority of
10 USC 2304{c)(1), one source or limited sources, as implemented by FAR 6.302-1.

5. RATIONALE JUSTIFYING USE OF CITED STATUTORY AUTHORITY:

The current Acquisition Method Code/Acquisition Method Suffix Code (AMC/AMSC) is: 13 H
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AMC 3. Acquire, for the second or subsequent time, directly from the actual manufacturer.

AMSC H. The Government physically does not have in its possession sufficient, aceurate, or legible data to purchase this part from other
than the current source(s). The deficiency is under review for resolution,

This acquisition will be negotiated with:|(81039) Whippany Actuation Systems,

This also includes PD; N0038314X2116 and Noo38314X2230. This aircraft is currently in the interim phase of the life cycle process and as
such it is imperative that the government deal with one contractor, the OEM, for manufacture of these items. The government physically
does not have in its possession sufficient engineering and technical data to contract spares with other than the OEM. As the P-8 aircraft
is currently in the interim support phase of the life cycle process and pre-physical configuration audit (PCA), the aircraft mission systems
are experiencing constant anomalies and variance within the configuration. The government does not have empirical engineering data
available that would allow for realistic competitive sustainment efforts at this time, These actuators are continually being attered and
evaluated. As the program develops and passes the various milestones of the interim support phase, legistical and technical
requirements are varying in such a way that it is essential and in the Navy's best interest to deal only with the QEM at this time.

One of the critical functions of the interim support phase is designed to determine a baseline configuration, which impacts maintenance
reguirements and logistical support, The interim phase of the life cycle is comprised of the Initial Operation Test and Evaluation (IOT&E)
porttion, and the initial flelding portion. During the IOT& E portion the Navy's test and evaluation squadron has been evaluating the
these actuators with Whippany field service representatives and Navy engineering technical support gathering data required for
maintenance and logistical planning. The aircraft is now in the initial fielding portion of interim support. During initial fielding, the
Navy's fleet replacement and training squadron is performing organic squadron level maintenance under the cognizance of Whippany
field service representatives and Navy engineering technical support, training naval maintenance personnel for P-8 future support of
fielded aircraft. NAVAIR is responsible for the configuration of the aircraft.

6, DESCRIPTION OF EFFORTS MADE TO SOLICIT OFFERS FROM AS MANY OFFERORS AS PRACTICABLE:

The proposed contract action was synopsized in the FedBizOpps website for government-wide point of entry on:

The following sources have expressed an interest in this acquisition:

|
WaZrag
A

Market Research was conducted in accordance with FAR part 10. The results of the Market Research conductdgd (of the reason market
research was not conducted} is as follows:

Market research was not conducted in accordance with FAR Part 10 as this item is part of the P-8 Aircraft Program which is currently in
the Interim Phase of Life Cycle Support. This is further delineated in paragraph 5 and 8.

7. DETERMINATION OF FAIR AND REASONABLE COST: The contracting officer determines that the anticipated cost to the Government
of the supplies covered by this J&A will be fair and reasonable.

8. ACTIONS TO REMOVE BARRIERS TO FUTURE COMPETITION:

As stated in paragraph 5, one of the purposes of the interim support period of a new weapon system or platform is to capture record
and procure the data required to establish the metrics for logistical sustainment. As the P-8 and her systems progress through interim
support and enter Material Support, 01 October 2015, this data will become more stable. Once the baseline configuration has been
approved and astablished by NAVAIR, NAVSUP WSS will determine If the data Is avallable and if so will aggressively pursue a
commercially competitive posture for future procurements of these items. NAVAIR has not yet established weather the data rights
required to allow for commetrcial competition will be procured from Whippany . Therefore we cannot commit, at this time, to a post
MSD commercial competitive posture under this agreement.

9. REFERENCE TO THE APPROVED ACQUISITION PLAN:

An informal / formal acquisition plan is / is not required for this acquisition,
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CERTIFICATIONS AND APPROVAL
TECHNICAL/REQUIREMENTS CERTIFICATION

t certify that the facts and representations under my cognizance which are included in this Justification and which form a basis for this

justification are complete and accurate to the best of my knowledge and belief

Technical Cognizance:

Tom Nolan l- Jun 26, 2014
ignature Name Phone Date
LCDR Henwood Jun 26, 2014
one Date
CONCURRENCE
JUN 270
Phone Date

CONTRACTING OFFICER CERTIFICATION

i certify that this Justification is accurate and complete to the best of my knowledge and bgl

AL )Ly, T b fr]eCoomyg

/2] 75

/ ’ S@éture - Name / Date
LEGAL SUFFICIENCY REVIEW
slanls
Phone Date
Signature Name Phone Date

Approval Levels: ,
$150,000 - $650,000: Contracting Officer
Over $650,000 - 512,500,000:  Competiticn Advocate
Over $12,500,000 - $85,500,000: HCA
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