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1. CONTRACTING ACTIVITY: Dy A Aviation Strategic Acquisition at Philadelphia, PA

2. DESCRIPTION OF THE ACTION BEING APPROVED: Negotiation and award of a contract through other than full and open
competition.

3. DESCRIPTION OF SUPPLIES/SERVICES: This J&A covers the acquisition of the foliowing article(s):

I

NSN: ORH 1680016199169 P8 CAGE Code:  ((81205)

P/N: 277A6000-556 Unit Price; t

The required delivery date is: [DEC. 2015

Nomen: [WHEEL AND T{RE ASSEMBLY Quantity:

Estimated Value {include option

Line of Accounting
1700 13151506 UeJC 260000190 050120 2D 00000 A1000280500%

4, STATUTORY AUTHORITY PERMITTING OTHER THAN FULL AND OPEN COMPETITION: This J&A is based upan the authority of
10 USC 2304{c){1), one source or limited sources, as impiemented by FAR 6.302-1.

5.RATIONALE JUSTIFYING USE OF CITED STATUTORY AUTHORITY:

w
I

The current Acquisition Method Code/Acquisition Method Suffix Code (AMC/AMSC is:
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The AMC code is 3: Acquire, for the second or subsequent time, directly from the actual manufacturer.

The sulfix code is H: The government physically does not have in its possession sufficient, accurate, or legibie data to purchase this part
from other than the current source(s). The deficiency is under review for resolution,

This acquisition will be negotiated with:|(81205} The Boeing Co.

This aircraft is currently in the interim phase of the life cycle process and as such it is imperative that the government deal with one
contractor, the prime, for acquisition of this item. The government physicaily does not have in its possession sufficient engineering and
technical data to contract for spares with other than the prime. As the P-8 aircraft is currently in the interim support phase of the life
cycle process and Pre-physical Configuration Audit (PCA), the aircraft is experiencing constant anomalies and variance within the
configuration, The government does not have empirical engineering data available that would allow for realistic competitive
sustainment efforts at this time, The flight capabilities and characteristics that the P-8 is expected to conform to are continually being
altered and evaluated. As the program develops and passes the various milestones of the interim support phase, logistical and technical
requirements are varying in such a way that it is not technically feasible for the navy to deal with the individuat contractors at this time,
Therefore it is in the Navy's best interest to leverage the relationship of the prime contractor with its sub-contractors and utilize a single
source for these items.

One of the critical functions of the interim support phase is designed to determine a baseline configuration, which impacts maintenance
requirements and logistical support. The interim phase of the life cycle is comprised of the initial Operation and Evaluation (IOT&E)
portion, and the initial fielding portion. During the IOT&E portion the Navy's test and evaluation squadron has been performing organic
maintenance with Boeing field service representatives and Navy engineering technical support gathering data required for
maintenance and logistical planning. The aircraft is now in the initial fielding portion of interim support. During interim support, the
navy’s fleet replacement and training squadron is performing organic maintenance under the cognizance of Boeing field reps and Navy
engineering technical support, training naval maintenance persennel for P-8 future support of fielded aircraft. Currently the prime, in
conjunction with NAVAIR, is responsible for the configuration of the aircraft, After the configuration has been baselined, and the
program concludes the PCA, the P-8 will progress to Material Support Date or MSD on 1 October 2015

6. DESCRIPTION OF EFFORYS MADE TO SOLICIT OFFERS FROM AS MANY OFFERORS AS PRACTICABLE:

The proposed contract action was synopsized in the FedBizOpps website for government-wide point of entry on:

| 4775

The following sources have expressed an interest in this acquisition: Ao ME

Market Research was conducted in accordance with FAR part 10. The results of the Market Research conducted (or the reason market
research was not conducted} is as follows:

Market research was not conducted as the aircraft is currently in the interim phase of the life cycle process.

7. DETERMINATION OF FAIR AND REASONABLE COST: The contracting officer determines that the anticipated cost to the Government
of the supplies covered by this J&A will be fair and reasonable.

8. ACTIONS TO REMOVE BARRIERS TO FUTURE COMPETITION:

As stated in paragraph 5, one of the purposes of the interim support period of a new weapon system or platform is to capture record
and procure the data required to estabiish the metrics for logistical sustainment. As the P-8 and her systems progress through interim
support and enter materiat support, 01 October 2015, this data will become more stable. Once the baseline configuration has been
approved and established by NAVAIR, NAVSUP WSS wili determine if the data is available and if so will aggressively pursue a
commercially competitive posture for future procurements. NAVAIR has not yet established weather the data rights required to aliow for
commercial competition will be procured. Therefore we cannot commit, at this time, to a post MSD commercial competitive posture
under this agreement.

9. REFERENCE TO THE APPROVED ACQUISITION PLAN:

An informal / formal acquisition plan is / is not required for this acquisition.
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CERTIFICATIONS AND APPROVAL
TECHNICAL/REQUIREMENTS CERTIFICATION

| certify that the facts and representations under my cognizance which are included in this Justification and which form a basis for this

justification are complete and accurate to the hest of my knowledge and belief

Technical Cognizance:

Tom Nolan Jan 23,2015
g Name Phone Date
LCDR. Henwood Jan 23,2015
Phone Date
APR 0 3 2015
Phone Date
CONTRACTING OFFICER CERTIFICATION
| certify that this justification is accurate and comptlete to the best of my knowledge and hejj
Ib1] Yoy Toho /N Crary 4715
4 Signgsre Name 7 Date
LEGAL SUFFICIENCY REVIEW
sufficient Sharif T, Dawson, Esa.
s\
Phone Date
APPROVAL REQUIRED BY FAR 6.304
Signature Name Phone Date |

Approval Levels:
$150,000 - $650,000:; Contracting Officer
Over $650,000 - $12,500,000:  Competition Advocate
Over $12,500,000 - $85,500,000: HCA

Qver $85,500’000 DLA SPE Svuree Setectm tormation - See FAR 2 i &3 A Revised Jan 2014
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