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JUSTIFICATION FOR OTHER THAN IFFULL AND OPEN COMPETITION

Folder Number: {14104-0069

Requisition/PD# [N0038314X2164

Any revision to the preprinted portion of this document must be individually reviewed and approved in writing by DLA Office of
Counsel.

SARAH KNAPP - 031711
ltem Manager's Name Extension Code
TOM NOLAN - 0317.55
Technician's Name : Extension Code
Candis Ralph - I |apAp0
Buyer's Name Extension ' Code

1. CONTRACTING ACTIVITY:  pLA Aviation Strategic Acquisition at Philadelphia, PA

2, DESCRIPTION OF THE ACTION BEING APPROVED: Negotiation and award of a contract through other than full and open
competition,
3. DESCRIPTION OF SUPPLIES/SERVICES: This J&A covers the acquisition of the following article(s):

Nomen: |LEADING EDGE ASSEMBLY Quantity: -

NSN: ORH 1680 015855030 P8 CAGE Code:  }H{98085)

P/N: 6534-04 Unit Price: -:
Estimated Value (include optio- The required delivery date is: |Oct. 2014

Line of Accounting
9700 XX XX 4930 NC1A 00085004 0 050120 7R 000000 7PPECQ000000

4, STATUTORY AUTHORITY PERMITTING OTHER THAN FULL AND OPEN COMPETITION: This J&A is based upon the authority of
10 USC 2304(c}{1), one source or limited sources, as implemented by FAR 6.302-1,

5. RATIONALE JUSTIFYING USE OF CITED STATUTORY AUTHORITY:

[
X

The current Acquisition Method Code/Acquisition Method Suffix Code (AMC/AMSC) is:
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The AMSC code is 3: Acquire, for the second or subsequent time, directly from the actual manufacturer,

The suffix code is H: The Government physically does not have in its possession sufficient, accurate, or legible data to purchase this part
from other than the current source, The deficiency is under review for resolution. This code is applicable only to parts under immediate
acquisition requirements and only for as long thereafter as the deficiency is under review for resolution and appropriate recoding. This
code is only assigned until resolution of the physical data questions result in assignment of a different AMSC.

This acquisition will be negotiated with: [(98085) COX & COMPANY INC

This aircraft is currently in the interim phase of the life cycle process and as such it is imperative that the government deal with one
contractor, the OEM, for manufacture of these items. The government physically does not have in its possession sufficient engineering
and technical data to contract spares with other than the OEM. As the P-8 aircraftis currently in the interim support phase of the life
cycle process and pre-physical configuration audit (PCA), the aircraft mission systems are experiencing constant anomalies and variance
within the configuration. The government does not have empirical engineering data available that would allow for realistic competitive
sustainment efforts at this time. The leading edge is continually being altered and evaiuated. As the program develops and passes the
various milestones of the interim support phase, logistical and technical requirements are varying in such a way that it is essential and in
the Navy's best interest to deal only with the OEM at this time.

One of the critical functions of the interim support phase is designed to determine a baseline configuration, which impacts maintenance
requirements and logistical support. The interim phase of the life cycle is comprised of the Initial Operation Test and Lvaluation (IOT&E)
portion, and the initial fielding portion. During the I0T& E portion the Navy’s test and evaluation squadron has been evaluating the
leading edge with Cox field service representatives and Mavy engineering technical support gathering data required for maintenance
and logistical planning. The aircraft is now in the initial fielding portion of interim support. During initial fielding, the Navy's fleet
replacement and training squadron is performing organic squadron fevel maintenance under the cognizance of Cox field service
representatives and Navy engineering technical support, training naval maintenance personnel for P-8 future support of fielded aircraft.
NAVAIR is responsible for the configuration of the aircraft.

6, DESCRIPTION OF EFFORTS MADE TO SOLICIT OFFERS FROM AS MANY OFFERORS AS PRACTICABLE:

The proposed contract action was synopsized in the FedBizOpps website for government-wide point of entry on: E

[ s-lby |

The following sources have expressed an interest in this acquisition: /]/{"(JN'Q_/

Market Research was conducted In accordance with FAR part 10. The results of the Market Research conducted (or the reason market
research was not conducted) is as follows:

Market research was not conducted in accordance with FAR Part 10 as this item is part of the P-8 Aircraft Program which is currently in
the Interim Phase of Life Cycle Support. This is further delineated in paragraph 5 and 8.

7. DETERMINATION OF FAIR AND REASONABLE COST: The contracting officer determines that the anticipated cost to the Government
of the supplies covered by this J&A will be fair and reasonable.

8. ACTIONS TO REMOVE BARRIERS TO FUTURE COMPETITION;

As stated in paragraph 5, one of the purposes of the interim support period of a new weapon system or platform is to capture, record
and procure the data required to establish the metrics for logistical sustainment. As the P-8 and her systems progress through interim
support and enter Materlal Support, 01 October 2015, this data will become more stable. Once the baseline configuration has been
approved and established by NAVAIR, NAVSUP WSS will determine if the data is available and if so will aggressively pursue a
commercially competitive posture for future procurements. NAVAIR has not yet established weather the data rights required to allow for
commercial competition will be procured from Cox & Company Inc. Therefore we cannot commit, at this time, to a post MSD
commercial competitive posture under this agreement.

9. REFERENCE TO THE APPROVED ACQUISITION PLAN:

An informal / formal acquisition plan is / is not required for this acquisition.
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CERTIFICATIONS AND APPROVAL
TECHNICAL/REQUIREMENTS CERTIFICATION
| certify that the facts and representations under my cognizance which are included in this Justification and which form a basis for this
justification are complete and accurate to the best of my knowledge and belief

Technical Cognizance:

Requ
LCDR HENWOOD - Jun 26, 2014
Name Phone Date

CONCURRENCE

TOM NOLAN Jun 26, 2014
Name Phone Date

Boloinon:
s 071,28 Phao

T 2 7 200

Phone Date

Signature

CONTRACTING OFFICER CERTIFICATION

and complete to the best of my knowledge and bel
T2 pos P} Ctrery
Name
[ly sufficient gharif T. Dawson Esq.
Asso
n?}\ Ay
Name Pho Phone Date

APPROVAL REQUIRED BY FAR 6,304
o e Michael Massello
Signature BQW_A

1/7/14

Date

/52//‘7’

/Daté
b
Approval Levels:
$150,000 - $650,000: Contracting Officer
Over $650,000- $12,500,000; ©  Competition Advocate
Over $12,500,000 - $85,500,000: HCA Spares C1 J&A
Qver 585 500,000 DLA SPE Source Seicgtion Information - See FAR 2,10} & 3 104 Revised Jan 2014






