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6. REQUISITION/PURCHASE NO.

N4585420142073

5. DATE ISSUED

03 Jun 2015

4. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

[    ]

[ X ]

3. SOLICITATION NO.

N00189-15-R-Z064


Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0001
	
	12
	Months
	
	

	
	ROTHR Operation Services

FFP

Radar operation services in accordance with PWS Section 3.0. The FFP provided herein includes all costs associated with Labor, Materials, Travel and ODCs necessary to accomplish the FFP operations services. The period of performance is from 1 April 2016 or date of award, whichever is later to 31 March 2017.

FOB: Destination

MILSTRIP: N4585420142073

PURCHASE REQUEST NUMBER: N4585420142073

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0002
	
	1
	Lot
	
	

	
	Non-Operation Services

CPFF

This CPFF CLIN is for all non-operation services covered in the PWS such as maintenance, repair, replacement, etc. of the ROTHR system. The period of performance is from 1 April 2016 or date of award, whichever is later to 31 March 2017.

FOB: Destination


	

	
ESTIMATED COST
	

	
FIXED FEE
	

	
TOTAL EST COST + FEE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0003
	
	1
	Lot
	$4,110,000.00
	$4,110,000.00

	
	ROTHR Travel, Material, and ODCs

COST

AT COST Materials, Travel, and Other Direct Costs (ODCs) in support of CLIN 0002 in accordance with the Performance Work Statement (PWS).  This CLIN is exclusive of fee.  These Materials, Travel and ODCs are addressed in PWS Section 5. 

The Not To Exceed (NTE) Travel, Material, and ODC amount = $4.11M. 

FOB: Destination


	

	
	ESTIMATED COST
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	0004
	
	1
	Lot
	
	

	
	Deliverables

FFP

Deliverables in accordance with the Section J, Exhibit A, Contracts Data Requirements List (CDRL), DD Form 1423.  Deliverables are Not Separately Priced (NSP).

FOB: Destination

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1001
	
	12
	Months
	
	

	OPTION
	ROTHR Operations Services

FFP

Radar operation services in accordance with PWS Section 3.0. The FFP provided herein includes all costs associated with Labor, Materials, Travel and ODCs necessary to accomplish the FFP operations services. The period of performance is from 1 April 2017 to 31 March 2018.

FOB: Destination

MILSTRIP: N4585420142073

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1002
	
	1
	Lot
	
	

	OPTION
	Non-Operation Services

CPFF

This CPFF CLIN is for all non-operation services covered in the PWS such as maintenance, repair, replacement, etc. of the ROTHR system.  The period of performance is from 1 April 2017 to 31 March 2018.

FOB: Destination


	

	
ESTIMATED COST
	

	
FIXED FEE
	

	
TOTAL EST COST + FEE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1003
	
	1
	Lot
	$4,110,000.00
	$4,110,000.00

	OPTION
	ROTHR Travel, Material, and ODCs

COST

AT COST Materials, Travel, and Other Direct Costs (ODCs) in support of CLIN 1002 in accordance with the Performance Work Statement (PWS).  This CLIN is exclusive of fee.  These Materials, Travel and ODCs are addressed in PWS Section 5.

The Not To Exceed (NTE) Travel, Material, and ODC amount = $4.11M.

FOB: Destination


	

	
	ESTIMATED COST
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	1004
	
	1
	Lot
	
	

	OPTION
	Deliverables

FFP

Deliverables in accordance with the Section J, Exhibit A, Contracts Data Requirements List (CDRL), DD Form 1423.  Deliverables are Not Separately Priced (NSP).

FOB: Destination

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2001
	
	12
	Months
	
	

	OPTION
	ROTHR Operations Services

FFP

Radar operation services in accordance with PWS Section 3.0. The FFP provided herein includes all costs associated with Labor, Materials, Travel and ODCs necessary to accomplish the FFP operations services. The period of performance is from 1 April 2018 to 31 March 2019.

FOB: Destination

MILSTRIP: N4585420142073

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2002
	
	1
	Lot
	
	

	OPTION
	Non-Operation Services

CPFF

This CPFF CLIN is for all non-operation services covered in the PWS such as maintenance, repair, replacement, etc. of the ROTHR system. The period of performance is from 1 April 2018 to 31 March 2019.

FOB: Destination


	

	
ESTIMATED COST
	

	
FIXED FEE
	

	
TOTAL EST COST + FEE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2003
	
	1
	Lot
	$4,110,000.00
	$4,110,000.00

	OPTION
	ROTHR Travel, Material, and ODCs

COST

AT COST Materials, Travel, and Other Direct Costs (ODCs) in support of CLIN 2002 in accordance with the Performance Work Statement (PWS).  This CLIN is exclusive of fee.  These Materials, Travel and ODCs are addressed in PWS Section 5.

The Not To Exceed (NTE) Travel, Material, and ODC amount = $4.11M.

FOB: Destination


	

	
	ESTIMATED COST
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	2004
	
	1
	Lot
	
	

	OPTION
	Deliverables

FFP

Deliverables in accordance with the Section J, Exhibit A, Contracts Data Requirements List (CDRL), DD Form 1423.  Deliverables are Not Separately Priced (NSP).

FOB: Destination

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	3001
	
	12
	Months
	
	

	OPTION
	ROTHR Operations Services

FFP

Radar operation services in accordance with PWS Section 3.0. The FFP provided herein includes all costs associated with Labor, Materials, Travel and ODCs necessary to accomplish the FFP operations services. The period of performance is from 1 April 2019 to 31 March 2020.

FOB: Destination

MILSTRIP: N4585420142073

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	3002
	
	1
	Lot
	
	

	OPTION
	Non-Operation Services

CPFF

This CPFF CLIN is for all non-operation services covered in the PWS such as maintenance, repair, replacement, etc. of the ROTHR system. The period of performance is from 1 April 2019 to 31 March 2020.

FOB: Destination


	

	
ESTIMATED COST
	

	
FIXED FEE
	

	
TOTAL EST COST + FEE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	3003
	
	1
	Lot
	$4,110,000.00
	$4,110,000.00

	OPTION
	ROTHR Travel, Material, and ODCs

COST

AT COST Materials, Travel, and Other Direct Costs (ODCs) in support of CLIN 3002 in accordance with the Performance Work Statement (PWS).  This CLIN is exclusive of fee.  These Materials, Travel and ODCs are addressed in PWS Section 5.

The Not To Exceed (NTE) Travel, Material, and ODC amount = $4.11M.

FOB: Destination


	

	
	ESTIMATED COST
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	3004
	
	1
	Lot
	
	

	OPTION
	Deliverables

FFP

Deliverables in accordance with the Section J, Exhibit A, Contracts Data Requirements List (CDRL), DD Form 1423.  Deliverables are Not Separately Priced (NSP).

FOB: Destination

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	4001
	
	12
	Months
	
	

	OPTION
	ROTHR Operations Services

FFP

Radar operation services in accordance with PWS Section 3.0. The FFP provided herein includes all costs associated with Labor, Materials, Travel and ODCs necessary to accomplish the FFP operations services. The period of performance is from 1 April 2020 to 31 March 2021.

FOB: Destination

MILSTRIP: N4585420142073

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	4002
	
	1
	Lot
	
	

	OPTION
	Non-Operation Services

CPFF

This CPFF CLIN is for all non-operation services covered in the PWS such as maintenance, repair, replacement, etc. of the ROTHR system. The period of performance is from 1 April 2020 to 31 March 2021.

FOB: Destination


	

	
ESTIMATED COST
	

	
FIXED FEE
	

	
TOTAL EST COST + FEE
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	4003
	
	1
	Lot
	$4,110,000.00
	$4,110,000.00

	OPTION
	ROTHR Travel, Material, and ODCs

COST

AT COST Materials, Travel, and Other Direct Costs (ODCs) in support of CLIN 4002 in accordance with the Performance Work Statement (PWS).  This CLIN is exclusive of fee.  These Materials, Travel and ODCs are addressed in PWS Section 5.

The Not To Exceed (NTE) Travel, Material, and ODC amount = $4.11M.

FOB: Destination


	

	
	ESTIMATED COST
	

	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	QUANTITY
	UNIT
	UNIT PRICE
	AMOUNT

	4004
	
	1
	Lot
	
	

	OPTION
	Deliverables

FFP

Deliverables in accordance with the Section J, Exhibit A, Contracts Data Requirements List (CDRL), DD Form 1423.  Deliverables are Not Separately Priced (NSP).

FOB: Destination

 
	

	
	
	

	
	

	
	NET AMT
	

	
	
	
	


SECTION B CLAUSES
Clauses Specific to CPFF Services CLINs 0002, 1002, 2002, 3002, and 4002:

The following clauses are specific to performance of the Cost Plus Fixed Fee (CPFF) Services identified in Section B (CLINs 0002, 1002, 2002, 3002, and 4002) and Section C (PWS Paragraph 4.0).  

LEVEL OF EFFORT (COST TYPE CONTRACT) (JUN 1995) (Variation)

(a)
The level of effort for the performance of the contract resulting from this solicitation during the period from the start of contract performance to 60 months thereafter is based upon 253,929 estimated hours of direct labor.  If all options are exercised by the Government, the level of effort for the performance of the contract from this solicitation will be increased by an additional 1,015,716 estimated hours of direct labor, for a total level of effort of 1,269,645 estimated hours of direct labor (hereinafter referred to as the “Estimated Total Hours”).  

(b)  The estimated composition by labor category of the Estimated Total Hours is as follows:

	Labor Categories
	Base
	Option I
	Option II
	Option III
	Option IV

	Program Manager
	2,080
	2,080
	2,080
	2,080
	2,080

	Administrator
	2,080
	2,080
	2,080
	2,080
	2,080

	Operations Manager
	4,160
	4,160
	4,160
	4,160
	4,160

	Radar Manager
	2,080
	2,080
	2,080
	2,080
	2,080

	Logistics Property Manager           
	2,080
	2,080
	2,080
	2,080
	2,080

	System Manager
	6,240
	6,240
	6,240
	6,240
	6,240

	Maintenance and Repair Manager
	2,080
	2,080
	2,080
	2,080
	2,080

	Facilities Maintenance and Repair Manager
	2,080
	2,080
	2,080
	2,080
	2,080

	Purchasing Specialist 
	4,160
	4,160
	4,160
	4,160
	4,160

	Quality/Environmental/Health/Safety Manager
	4,160
	4,160
	4,160
	4,160
	4,160

	Quality/Environmental/Health/Safety Technician
	6,240
	6,240
	6,240
	6,240
	6,240

	Financial Analyst
	2,080
	2,080
	2,080
	2,080
	2,080

	Site Supervisor
	12,480
	12,480
	12,480
	12,480
	12,480

	Information Technology
	4,160
	4,160
	4,160
	4,160
	4,160

	Communications Engineer
	2,080
	2,080
	2,080
	2,080
	2,080

	Electrical Engineer
	2,080
	2,080
	2,080
	2,080
	2,080

	Security 
	2,080
	2,080
	2,080
	2,080
	2,080

	Trainer
	2,080
	2,080
	2,080
	2,080
	2,080

	Level 4 Drafter 
	2,080
	2,080
	2,080
	2,080
	2,080

	Electrician
	6,240
	6,240
	6,240
	6,240
	6,240

	Electronics Tech Maintenance 3
	61,789
	61,789
	61,789
	61,789
	61,789

	Electronics Tech Maintenance 2
	52,780
	52,780
	52,780
	52,780
	52,780

	Engineering Technician 4
	6,240
	6,240
	6,240
	6,240
	6,240

	Engineering Technician 3
	2,080
	2,080
	2,080
	2,080
	2,080

	General Maintenance Worker
	14,560
	14,560
	14,560
	14,560
	14,560

	Grounds Maintenance Worker
	7,280
	7,280
	7,280
	7,280
	7,280

	HVAC Mechanic 
	6,240
	6,240
	6,240
	6,240
	6,240

	Janitor
	7,280
	7,280
	7,280
	7,280
	7,280

	Laborer
	2,080
	2,080
	2,080
	2,080
	2,080

	Library Technician
	1,040
	1,040
	1,040
	1,040
	1,040

	Secretary 3
	6,240
	6,240
	6,240
	6,240
	6,240

	Supply Technician
	6,240
	6,240
	6,240
	6,240
	6,240

	Warehouse Specialist
	5,200
	5,200
	5,200
	5,200
	5,200

	Engineering Technician 5
	2,080
	2,080
	2,080
	2,080
	2,080

	Total Estimated Hours
	253,929
	253,929
	253,929
	253,929
	253,929


(c)
The Estimated Total Hours include overtime and subcontracting hours but exclude holidays, sick leave, vacation days and other absences.

(d)
The number of manhours expended per month shall be commensurate with the effort and the required delivery date of such effort.  The number of manhours expended per month may fluctuate in pursuit of the technical objective, provided that such fluctuation does not result in the utilization of the total manhours of effort prior to the expiration of the term thereof.  The number of manhours for any labor category may be utilized by the contractor for any other labor category if necessary in performance of the contract.

(e)
The contractor shall not be obligated to continue performance beyond the Estimated Total Hours, except that the Contracting Officer may require the contractor to continue performance in excess of the Estimated Total Hours until the total estimated cost has been expended.  The Government will not be obligated to pay fee on any hours expended in excess of the Estimated Total Hours.  Any hours expended in excess of the Estimated Total Hours shall be excluded from all fee computations and adjustments.  The Contracting Officer may also require the contractor to continue performance in excess of the total estimated cost until the Estimated Total Hours have been expended.  In no event, however, will the Contracting Officer, pursuant to this paragraph (e), require the contractor to continue performance in excess of the Estimated Total hours if the Contracting Officer is requiring or has required the contractor to continue performance in excess of the total estimated cost.  Nor will the Contracting Officer, pursuant to this paragraph (e), require the contractor to continue performance in excess of the total estimated cost if the Contracting Officer is requiring or has required the contractor to continue performance in excess of the Estimated Total Hours.  The Contracting Officer may extend the period of performance in order to expend either the total estimated cost or the Estimated Total Hours.  

(f)
If at any time during the performance of this contract the contractor expends in excess of 85% of the available estimated manhours of direct labor, the contractor shall immediately notify the Contracting Officer in writing.  Nothing herein shall be construed to alter or waive any of the rights or obligations of either party pursuant to the clause entitled “Limitation of Cost” and/or “Limitation of Funds.”

LEVEL OF EFFORT - CPFF PERFORMANCE (OCT 1992)(Variation)

It is understood and agreed that the number of hours and the total dollar amount for each labor category specified under this contract are estimates only and shall not limit the use of hours or dollar amounts in any labor category which may be required. Accordingly, in the performance of any CPFF task, the contractor shall be allowed to adjust the quantity of labor hours provided for within labor categories specified in the contract provided that in so performing the contractor shall not in any event exceed the ceiling price restrictions of the contract, including modifications thereof.

PAYMENT OF FIXED FEE (OCT 1992)

The fixed fee for work performed under the CPFF Services CLIN is $__*___ provided that approximately 253,929 hours of technical effort are employed by the contractor in performance of these CPFF Services.  If substantially fewer than 253,929 hours of technical effort are employed, the fixed fee shall be equitably reduced to reflect the reduction of work.  The Government shall make monthly payments of the fixed fee at the rate of $__**___ per direct labor hour invoiced by the contractor.  All payments shall be in accordance with the provisions of FAR 52.216-8, “Fixed Fee,” and FAR 52.216-7, “Allowable Cost and Payment.”  Payments shall be subject to the withholding provisions of Paragraph (b) of FAR 52.216-8, provided that the total of all such monthly payment shall not exceed eighty-five (85%) percent of the fixed fee.  Any balance of fixed fee due the contractor shall be paid to the Contractor, and any over-payment of fixed fee shall be repaid to the Government by the Contractor, or otherwise credited to the Government at the time of final payment.  



Fixed Fee
Hours

Fixed Fee Rate

Option I

$___*___
_253,929_

$___**____

Option II
$___*___
_253,929_

$___**____

Option III
$___*___
_253,929_

$___**____

Option IV
$___*___
_253,929_

$___**____

* To be filled in by the offeror using the proposed fixed fee dollar amount.

** To be filled in by the offeror.  Calculate this rate by dividing the fixed fee amount by the number of hours.

(End of Provision)

Clauses Specific to AT COST Materials, Travel, and ODCs CLINs 0003, 1003, 2003, 3003, and 4003:

Thie following clauses are specific to the Cost-Reimbursable Materials, Travel, and Other Direct Costs (ODCs) identified in Section B (CLINs 0003, 1003, 2003, 3003, and 4003) and Section C (PWS Section 5).  This At-Cost portion is to cover the possible costs of Materials/Travel/ODCs that may be associated with the CPFF Maintenance Services (CLINs 0002, 1002, 2002, 3002, and 4002).

ALLOWABILITY OF MATERIAL AND GENERAL BUSINESS EXPENSES 

As used in this clause, the term “material” includes supplies, equipment, hardware, automatic data processing equipment, and software.  This is a services contract, and the procurement of material of any kind, other than that incidental to, and necessary for the furnishing of the required services is not authorized and will not be considered an allowable cost under the contract.  No such material of any kind may be procured without the prior written approval of the contracting officer.

REIMBURSEMENT OF TRAVEL COSTS (OCT 1998)

(a)  Travel


(1)  Area of Travel.  Performance under this contract may require travel by contractor personnel.  If travel, domestic or overseas, is required, the contractor is responsible for making all needed arrangements for his personnel.  This includes but is not limited to the following:


Medical Examinations


Immunization


Passports, visas, etc.


Security Clearances


All contractor personnel required to perform work on any U.S. Navy vessel will have to obtain boarding authorization from the Commanding Officer of the vessel prior to boarding.


(2)  Travel Policy.  The Government will reimburse the contractor for allowable travel costs incurred by the contractor in performance of the contract and determined to be in accordance with FAR subpart 31.2, subject to the following provisions:


Travel required for tasks assigned under this contract shall be governed in accordance with rules set forth for temporary duty travel in FAR 31.205-46.


(3)  Travel.  Travel, subsistence, and associated labor charges for travel time are authorized, whenever a task assignment requires work to be accomplished at a temporary alternate worksite.


Travel performed for personal convenience and daily travel to and from work at contractor’s facility will not be reimbursed.


(4)  Per Diem.  Per diem for travel on work assigned under this contract will be reimbursed to employees consistent with company policy, but not to exceed the amount authorized in the Department of Defense Joint Travel Regulations.


(5)  Shipboard Stays.  Whenever work assignments require temporary duty aboard a Government ship, the contractor will be reimbursed at the per diem rates identified in paragraphs C8101.2C or C81181.3B(6) of the DOD Joint Travel Regulations, Volume 2.


(6)  Air/Rail Travel.  In rendering the services, the contractor shall be reimbursed for the actual costs of transportation incurred by its personnel not to exceed the cost of tourist class rail, or plane fare, to the extent that such transportation is necessary for the performance of the services hereunder and is authorized by the Ordering Officer.  Such authorization by the Ordering Officer shall be indicated in the order or in some other suitable written form.


NOTE:  To the maximum extent practicable without the impairment of the effectiveness of the mission, transportation shall be tourist class.  In the event that only first class travel is available, it will be allowed, provided justification therefore is fully documented and warranted.


(7)  Private Automobile.  The use of privately owned conveyance within the continental United States by the traveler will be reimbursed to the contractor at the mileage rate allowed by Joint Travel Regulations.  Authorization for the use of privately owned conveyance shall be indicated on the order.  Distances traveled between points shall be shown in standard highway mileage guides.  Any deviations from distance shown in such standard mileage guides shall be explained by the traveler on his expense sheet.


(8)  Car Rental.  The contractor shall be entitled to reimbursement for car rental, exclusive of mileage charges, as authorized by each order, when the services are required to be performed outside the normal commuting distance from the contractor’s facilities.  Car rental for TDY teams will be limited to a rate of one car for every four (4) persons on TDY at one site.   

(End of Provision)

Clause Specific to NSP Deliverables CLINs 0004, 1004, 2004, 3004, and 4004:

Thie following clause is specific to the deliverable requirements identified in Section B (CLINs 0004, 1004, 2004, 3004 and 4004) and Section C (PWS Section 6).  These Deliverables requirements are Not Separately Priced (NSP).  

DATA LINE ITEM (NOT SEPARATELY PRICED) (OCT 1992)

Contractor data to be furnished is in accordance with the Contract Data Requirements List (CDRLs), DD Form 1423, Section J, Exhibit A.

(End of Provision)
COMPETITIVE OVERTIME (UNCOMPENSATED OVERTIME) (FISC DET PHILA) (OCT 1992)

Uncompensated overtime will only be considered for evaluation purposes as set forth in the Section M provision entitled “Evaluation Criteria and the Basis for Award.”  If an offeror decides to include uncompensated overtime in its proposal, the FAR clause at 52.237-10 and the Section B clause entitled “Identification of Ratios” will apply during the performance of any resultant contract. 

IDENTIFICATION OF UNCOMPENSATED OVERTIME (FAR 52.237-10) (OCT 1997)

(a)
Definitions.


As used in this provision-

“Uncompensated overtime” means the hours worked in excess of an average of 40 hours per week by direct charge employees who are exempt from the Fair Labor Standards Act (FLSA).  Compensated personal absences, such as holidays, vacations, and sick leave, shall be included in the normal work week for purposes of computing uncompensated overtime hours.

“Uncompensated overtime rate” is the rate which results from multiplying the hourly rate for a 40 hour work week by 40, and then dividing by the proposed hours per week.  For example, 45 hours proposed on a 40 hour work week basis at $20.00 would be converted to an uncompensated overtime rate of $17.78 per hour.  ($20 x 40) divided by 45 = $17.78.

(b)
For any proposed hours against which an uncompensated overtime rate is applied, the Offeror shall identify in its proposal the hours in excess of an average of 40 hours per week, by labor category at the same level of detail as compensated hours, and the uncompensated overtime rate per hour, whether at the prime or subcontract level.  This includes uncompensated overtime hours that are in indirect cost pools for personnel whose regular hours are normally charged direct. 

(c)
The Offeror's accounting practices used to estimate uncompensated overtime must be consistent with its cost accounting practices used to accumulate and report uncompensated overtime hours.

(d)
Proposals that include unrealistically low labor rates, or that do not otherwise demonstrate cost realism, will be considered in a risk assessment and will be evaluated for award in accordance with that assessment.

(e)
The Offeror shall include a copy of its policy addressing uncompensated overtime with its proposal.

IDENTIFICATION OF RATIOS (FISC DET PHILA)(OCT 1992)

(a)  If an offeror decides to include Uncompensated Overtime in their proposal, he shall complete the table which appears below.  The purpose of this table is to identify the ratio derived by relating the proposed hours per week to 40 hours per week for each labor category.  That ratio which is proposed for a particular labor category will apply for all personnel (including substitute and additional personnel) approved to work within a particular labor category for the duration of the contract period.

(b)  Any offeror who proposes direct labor rates adjusted due to the effect of uncompensated overtime must complete the following table.  An offeror who proposes uncompensated overtime and fails to complete the following table may be removed from consideration for award.

(c)  An offeror proposing direct labor rates adjusted for uncompensated overtime shall furnish with their proposal a copy of the corporate policy addressing uncompensated effort.    

Additionally, the offeror must provide evidence of the DCAA/DCMAO approval of that policy.

TABLE TO BE COMPLETED BY OFFEROR

	
	
	
	
	

	Labor Category
	*Base Hourly Per Week
	Hours Proposed Per Week
	**Ratio
	***Proposed Rate Adjusted for Uncompensated Overtime

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	

	
	
	
	
	


*Base Hourly Rate - that is unadjusted for the effect of uncompensated overtime.

**Ratio - the rate derived from the proposed hours per week in relation to a 40 hour week  (e.g., Project Manager 40 hours/50 hours = 80% ratio)

***Proposed Rate Adjusted for Uncompensated Overtime = Base Hourly Rate X Ratio (e.g., $10.00 x 80%  =  $8.00)
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1.0 
SCOPE

The O&M Contractor shall operate, maintain, and support the Relocatable Over-the-Horizon Radar (ROTHR) system in accordance with this performance work statement, 24 hours/day, 7 days/week, 365/366 days/year.  The ROTHR system consist of, at a minimum, the Operations Control Center (OCC) system which includes OCC, manned and unmanned ADP and Communications Center;  transmit and receive systems, subsystems, shelters; support facilities, facilities systems and subsystems; system trainer/test bed; air conditioning, mechanical, electrical, fire suppression systems and subsystems; test equipment; and new system configurations upon installation.  This effort includes providing support for systems engineering; engineering change proposal analysis; failure analysis; configuration management; installation and/or testing of field change kits; logistics support including but not limited to spares replenishment and test and support equipment; training; repair/refurbishment services; reverse engineering, and supporting Technology Risk Reduction Initiative (TRRI) and/or Next Generation Over-the-Horizon Radar (OTHR) test systems/prototypes.
This requirement presents several challenges to the O&M Contractor including having to work with a mature system, dealing with parts obsolescence, implementing actions to operate and maintain ROTHR more efficiently, and coordinating with the Original Equipment Manufacturer contractor for the system who owns the Level 3 documentation for the radar systems. Detailed technical characteristics, description, and requirements for the ROTHR system are defined in the latest revision of specification ELEX-R-570, Users Logistics Support Summary (ULSS), Level 1 and 2 documentation, and ROTHR Technical Manuals and COTS manuals located in the Master Technical Library (see PWS Paragraph 4.7).  

Overarching Operating Constraints:  The Contractor shall ensure that all radar sites are fully manned during adverse weather conditions or other conditions affecting travel to or from the radar sites.  In these situations the contractor’s  on site workforce may be required to remain at the radar site for periods up to 36 hours duration until conditions allow a change of personnel however, the typical duration is less than 24 hours. The only exception are extreme conditions that present a potential threat to the health and/or safety of personnel at the radar site in which case FSSC will make a determination to shut down radar operations until the condition is mitigated. Severe storms such as a hurricane may cause a radar site to shut down and send personnel home. The Contractor shall be knowledgeable of historical weather conditions for all geographical areas where the radar sites are located. 

- Virginia sites – seasonal snow, ice, storms, flooding, and hurricanes can impact travel to/from these sites.

- Texas sites -  seasonal storms and flooding can impact travel to/from these sites. Also, there is approximately a twelve-mile unimproved road leading to the radar site located at Freer, Texas. This road is constructed of Caliche (a calcium carbonate mineral) material and is typically rutted and uneven. Four wheel drive vehicles are typically used to travel this road especially during periods of rain and/or minor flooding .  The road becomes impassable during periods of heavy flooding, typically lasting less than 24 hours. 

- Puerto Rico Sites - seasonal storms, flooding, lightning, and hurricanes can impact travel to/from these sites.  Adverse weather conditions or other interruptions can impact commercial air and marine carriers to/from the radar site at Vieques.
2.0
MISSION & BACKGROUND

The mission of Forces Surveillance Support Center (FSSC) is to provide tactically significant wide-area air and sea surveillance track information and Program of Record support for the Navy’s Relocatable Over the Horizon Radar (ROTHR).  The ROTHR system supports the National Drug Control strategy with detection and monitoring of the Source Zone through the Transit Zone 24 hours a day, 7 days a week.  ROTHR is tactically controlled by the Joint Interagency Task Force South (JIATF-S) in Key West, FL. Administratively, FSSC reports first through Naval Computer and Telecommunications Area Master Station Atlantic (NCTAMS LANT) at Naval Station in Norfolk, VA, then through Navy Information Dominance Force (NAVIDFOR) in Suffolk, VA.

ROTHR was developed in the mid-1980s during the Cold War to combat the Backfire bomber threat to the US Navy.  Fleet Surveillance Support Command (FSSC) was established in 1987 to operate and maintain 13 systems worldwide to provide over-the-horizon surveillance for the carrier battle groups.  As the Cold War was ending, a limited production buy of three systems occurred in 1989 with intentions to mothball the systems after acceptance testing.  A prototype ROTHR system underwent Operational Evaluation (OPEVAL) in 1989 then deployed to Amchitka, Alaska from 1991 to 1993.  The mission changed to detection and monitoring to support counterdrug operations in 1993.  Navy funding ceased in 1994 except for military personnel and funding was provided by fenced counterdrug money.  ROTHR-VA was declared Full Operational Capability in June 1993.  ROTHR-TX was declared Full Operational Capability in June 1995.  ROTHR-PR was declared Full Operational Capability in June 2000.  Fleet Surveillance Support Command transitioned to Forces Surveillance Support Center (FSSC) with civilian personnel when all military personnel were returned to the fleet in September 2004.

ROTHR consists of the Operations Control Center (OCC) system, three land-based, bi-static, high frequency, Doppler radar systems consisting of transmit and receive sites, and support facilities.  The three ROTHR systems are located in Virginia, Texas, and Puerto Rico. ROTHR Virginia Receive Site consists of the Operations Control Center (OCC) system in Bldg. 344, support facilities in Bldg. 310 and Bldg. 344, storage facility in Bldg. 363, and antenna maintenance facility in Bldg. 446 located at Naval Support Activity Northwest, Ballahack Road, Chesapeake, Virginia. The ROTHR Virginia Transmit Site, consists of a support building (NK-1), grounds maintenance building (NK-3), and storage Bldg. 4 (NK-4), and is located in New Kent County, Virginia.  ROTHR Texas transmit site consists of a support building (TX-1), grounds maintenance building (TX-2), and electronics maintenance building (TX-3), is located approximately one mile south of the intersection of routes US 281 and TX 141 approximately 20 miles west of Kingsville, Texas. The ROTHR Texas Receive Site consist of  a support building (TR-1) and a grounds maintenance building (TR-2), and is located approximately 13 miles on County Road 401 off route TX 44 near the intersection of routes TX 16 and TX 44 in Freer, Texas.  ROTHR Puerto Rico Transmit Site,  consist of a support building (PX-1), grounds maintenance facility (PX-2), and equipment storage shed (PX-3), and is located on the southwest end of the Island of Vieques, Puerto Rico.  The ROTHR Puerto Rico Receive Site consists of a support building (PR-1), and grounds maintenance facility (PR-2), and is located at Fort Allen in Juana Diaz, Puerto Rico approximately 16 miles from Ponce, Puerto Rico. The Government will be providing physical security services to protect the radar at both Puerto Rico sites.
3.0
FIRM FIXED PRICE (FFP) REQUIREMENTS (CLINs 0001, 1001, 2001, 3001, and 4001)
3.1
Radar Operations

3.1.1
Operate the Virginia, Texas, and Puerto Rico ROTHR systems 24 hours/day, 7 days/week, 365/366 days/year. Radar operations include system operations, detection and tracking, evaluation analysis, training, and supervision. 

a. 
The OCC includes the following function per shift:


Watch Supervisor (WS)

b.
The OCC includes the following functions per shift per system:

Detection and Tracking Supervisor (DTS)

System Monitor and Control (SMC)

Propagation Management and Assessment (PMA)

Detection and Tracking (D/T) and Global Command and Control System Maritime

c.
Function descriptions: 

(1)
Watch Supervisor – The Watch Supervisor is ultimately responsible for optimizing system performance to meet the user agencies surveillance requirements.  The Watch Supervisor monitors the equipment status and effective performance of the ROTHR System.  The Watch Supervisor is responsible for his/her assigned personnel’s performance, training, and professionalism.  The Watch Supervisor shall be capable of fulfilling the duties of any functional duties described in this section.  The Watch Supervisor communicates with external agencies as it relates to the ROTHR system and the OPTEMPO.  

(2)
Detection and Tracking Supervisor (DTS) – The DTS is responsible to the Watch Supervisor for the performance of his/her assigned operators.  The DTS is responsible for the following but not limited to assigning aircraft and ship surveillance Dwell Illumination Regions(DIRs), monitoring system status, ensuring the accuracy and correct modeling of the QVI and WSBI sectors.  The DTS is also responsible to the Watch Supervisor for his/her system status.  The DTS is responsible for the operations of the Global Command and Control System Maritime (GCCS-M).

(3)
System Monitor and Control (SMC) - Allows the operator to Add/Delete/Modify all of the tasking and DIR parameters which involves selection of operating frequency and adjustment of surveillance parameters to include but not limited to Direction of Interest, Speed of Interest, waveform repetition frequency, bandwidth, revisit rate, CIT, and Non-Recurrent waveform.  

(4)
Propagation Management and Assessment (PMA) – Allows the operator the ability to assess and adjust the current propagation environment and current radar performance to choose the best available operating parameters over the Current Surveillance Area (CSA) and the entire Extended Coverage Area (ECA).  The PMA will maintain a model, every 12 minutes, of current ionospheric propagation in all sectors to ensure precise performance requirements in tracking accuracy.  Coordinate conversion tables, predicted detection and optimum operating frequencies are generated from this model.  Proper ionospheric model selection is critical to achieving accurate target ground positions and resolving multiple ionospheric propagation modes.  Assists the D/T during times when he/she is not performing the PMA functions.

(5)
Detection and Tracking (D/T) – This function detects and tracks aircraft and ship tracks in radar slant coordinates, implements a conversion to ground coordinates for verified tracks, and monitors tracking conditions.  Allows the operator the ability to monitor and supplement the automatic features of the ROTHR tracker’s target detection and tracking function and to manually validate and report all tracks meeting operational requirements and end users direction and speed of interest.  

3.1.2
Detection and Tracking

a.
Provide track data on real time “all source” counter drug confirmed tracks of interest for aircraft events at a rate of 98% for participation and 98% for continuous tracking, and surface events at a rate of 70%.  “Participation” is defined as at a minimum 2 standard ROTHR position reports consisting of latitude, longitude, course, and speed that are correlated to the target of interest (TOI).  "Continuous tracking" is defined as continuous (no gap in reporting > 10 minutes) standard ROTHR position reports (latitude, longitude, course, speed) that are correlated to the TOI.

(1)
The below listed events are not considered "Confirmed Tracks of Interest (CTOI’s)"  for purposes of computing participation and continuous tracking percentage, and, therefore are not charged against the contractor:




a)
Post-event intelligence of successful drug trafficking.




b)
Events that occurred entirely outside of the ROTHR coverage area.

c)
Events the ROTHR Watch Team was unaware of as the event was occurring (unless reasonable to believe they should have been aware).

d)
Events the ROTHR Watch Team was unable to participate in because the Tasking Authority directed ROTHR surveillance elsewhere.

e)
Events the ROTHR Watch team was unable to participate in due to system

              and/or ionospheric limitation.

(2)
ROTHR tracking time methods for these events shall be validated but not limited to any of the following methods:




a) 
Commander Task Group  4.1  Situation Report (SITREP) – INTENTIONS

b)
Director Joint Inter-Agency Task Force South (DIRJIATFSOUTH) Drug Activity Summary




c)
Target of Interest (TOI) Event Packages




d)
ROTHR Watch Supervisor Log




e)
JIATF-S Log




f)
Global Command and Control System – Joint (GCCS-J)




g)
Playback analysis

b.
"Confirmed Tracks of Interest (CTOI)" are those specifically designated by the Director, Joint Interagency Task Force South.

c.
"All source” tracking time is defined as the total time a CTOI was tracked by any Counter drug Detection and Monitoring or Law Enforcement Interdiction and Apprehension asset, including ROTHR.  This includes but is not limited to Ships, Land-Based Radar’s, Aerostats, Aircraft, Visual Sightings, FAA Radar’s, and Interceptors.

d. 
Optimally manage between 10 to 17 (nominal) Dwell Illumination Regions (DIR) per system to meet operational tasking.  The average time from system verification of track detection to reporting tracks that meet the end users direction and speed of interest shall be less than 13.00 minutes per radar.  Ensure quality tracks are reported by manually evaluating and reporting all tracks meeting operational requirements, end users direction, and speed of interest criteria. Model the ionosphere and adjust frequencies to ensure optimal radar performance and coverage. 


e. 
Perform post analysis of ALL confirmed targets of interest (CTOI) and submit findings and a soft



copy of the CTOI Suspect Event Tracking Percentage Page (CDRL Q016) to FSSC QA.  This



page is due on the 15th day of the following month.

3.1.3
Provide continuous communication, coordination, and support to JIATF-South for all aspects of ROTHR wide area surveillance air and maritime track information.

3.1.4
Provide tracking support for special operational requirements such as search and rescue missions, satellite launches, and other surveillance tasks. 

3.1.5
Maintain a master ROTHR electronic watch log containing entries from the OCC and all sites providing detailed information to adequately investigate and evaluate activities pertaining to the site or system. The O&M Contractor shall furnish connectivity to the master ROTHR electronic watch log for all radar sites for access by both contractor and FSSC QA personnel. Provide FSSC QA personnel in Bldg 310 with real time access to the electronic watch log with the same view and tabs as the Watch Supervisor. It is the Contractors prerogative to determine the type of connectivity to meet this requirement. The master ROTHR electronic log shall include at a minimum: system outage cause and duration; significant changes in tactics; cased events with or without seizures; events resulting in seizures; regional intelligence information that affects ROTHR; maintenance functions or failures that may take equipment down; issues that may require further investigation (maintains, unknown assumed suspects (UAS), system degradations, severe weather or ionospheric impact upon radar performance that affect JIATF-South tasking); task changes, special operations or any operational changes to the radar directed by JIATF-South or by the Operations Officer; changed conditions on the OCC Watch Floor, fire drills, medical emergencies; and any other operational, system and non-system issues. All sites shall have connectivity to the electronic master log and each site shall enter their own information including recording tape changes.  All events that require a SITREP shall be entered into the master log. When any site loses connectivity to the electronic master log the site personnel shall call-in their information to the OCC for entering into the master log. The OCC shall annotate the loss of connectivity to the watch log. Provide FSSC QA with real time access to the electronic watch log with the same view and tabs as the Watch Supervisor and provide FSSC QA an electronic copy of the watch log no later than 6 hours after new day Zulu.  Also, export the daily Watch Logs into a monthly spreadsheet and deliver via e-mail to the designated FSSC QA within five business days following each calendar month.

3.1.6
Provide an Operations Summary and Intelligence Report, on a weekly basis, covering all ROTHR activity including: system outage cause and duration; significant changes in tactics; cased events with or without seizures; events resulting in seizures; regional intelligence information that affects ROTHR; maintenance functions or failures that may take equipment down; issues that may require further investigation (maintains, unknown assumed suspects (UAS), system degradations, severe weather or ionospheric impact upon radar performance that affect JIATF-South tasking); task changes, special operations or any operational changes to the radar directed by JIATF-South or by the Operations Officer; changed conditions on the OCC Watch Floor, fire drills, medical emergencies; and any other operational/system issues.  . Provide a daily oral briefing to the FSSC Operations Officer covering all ROTHR activity including a review of the watch log entries.

3.1.7
Provide a Monthly Performance Report including cumulative surface performance summary for the


calendar year, graphic display of reported surface tracks for the calendar year, and air operations


summary of reported tracks, suspect tracks, initial detects, and total kilograms seized.  Due monthly


to the FSSC Operations Officer by the fifth working day of the month.

3.1.8
Monitor C2 communications circuits, (both Defense Information Systems Agency (DISA) and Commercial) between ROTHR OCC and external customers (e.g. JIATF-South) for the receipt of tasking, transmission of ROTHR surveillance contacts, status report products, and the exchange of narrative Operational Notes (OPNOTES) between the FSSC Operations Officer and his/her counterparts at the external tasking agencies. The Contractor shall possess the knowledge and operate the Global Command and Control System Maritime (GCCS-M) system. Monitor ROTHR C2 processor functions and provide technical assistance to the FSSC C4 during the activation and/or recovery of DISA communications circuits. The technical assistance does include performing troubleshooting and corrective maintenance actions on the equipment in the communications center. Communication circuits’ information and support requirements are provided in Section J, Attachment 1- ROTHR/FSSC Wide Area Network (WAN) Communication Support. 

3.1.9
Immediately notify the FSSC Operations Officer of any system degradations or outages greater than 60 minutes. The FSSC Operations Officer will be available during normal working hours, Monday through Friday.  The FSSC Operations Officer will be ‘on-call’ during other hours.

3.1.10
Provide recommendations to FSSC to improve radar operations and performance.

3.1.11 
The Contractor shall provide radar operations, analysis indoctrination and familiarization training including all areas of ROTHR to Government personnel on an ‘as needed’ or ‘as requested’ basis. Historically, three to four trainings per year have been required. The total estimated training time needed for  Government personnel is estimated to be no more than 800 man hours per year.

3.1.12
Deliverables: 

· CTOI Event  Page (Ref PWS 3.1.2e). CDRL Q016.

· Electronic copy of Master watch log (Ref PWS 3.1.5). CDRL Q001. 

· Watch logs monthly spreadsheet (Ref PWS 3.1.5). CDRL Q002.

· Operations Summary and Intelligence Report (Ref PWS 3.1.6). CDRL O001.

· Monthly Performance Report (Ref PWS 3.1.7). CDRL O003

3.1.13
Operating Constraints:

· Seasonal flooding causing impassable travel may be experienced on the roads leading to the Freer Texas site, both Virginia sites, and both Puerto Rico sites.

· Adverse weather conditions and/or interruptions to airline/marine carriers may prevent travel to/from the radar site at Vieques, Puerto Rico.

4.0
COST PLUS FIXED FEE (CPFF) REQUIREMENTS
4.1
Radar Systems Maintenance & Repair

4.1.1
Perform preventive & corrective maintenance and repair to the ROTHR system for optimal radar performance and as otherwise necessary to maintain, repair, and upgrade the radar systems. This effort includes, at a minimum, the Operations Control Center (OCC) system;  transmit and receive systems, subsystems, shelters; system trainer/test bed; air conditioning, mechanical, electrical, fire suppression systems and subsystems; test equipment; and new system configurations upon installation. 

a.
Preventive and corrective maintenance shall be performed in accordance with the latest revision of, Intermediate Maintenance Instructions (IMIs), ULSS, Planned Maintenance System (PMS) procedures and includes, but is not limited to, the List of Effective Pages (LOEP), Maintenance Index Pages (MIP), Maintenance Requirements Cards (MRC), OPNAVINST 4790 (series), current technical manuals and procedures, Organizational (O-level), Intermediate (I-level), and Depot (D-level) levels, and as identified by the current Source, Maintenance, and Recoverability (SM&R) Codes.

(1)   
The Contractor shall be responsible for all Depot, Intermediate and Organizational level repairs of equipment/assemblies in accordance with Source, Maintainability and Recoverability (SM&R) coding.  Any SM&R codes that dictate depot repair is 'required' can be interpreted as 'recommended.'  The Contractor shall determine the most economical means to accomplish repairs which may include: in-house workforce; subcontracting; and/or use of Government/Contractor/Vendor/Original Equipment Manufacturer (OEM) repair facilities.  The Contractor shall directly reimburse any Government Depot repair facility for services rendered. The Contractor shall perform repairs on equipment/assemblies using Government approved Intermediate Maintenance Instructions (IMIs) to the maximum extent possible. Any repair procedures performed and/or using equipment not IAW IMIs shall be documented in detail (i.e. step-by-step procedures) and delivered to FSSC via the IR process. 

b.
PMS schedules shall be updated, generated, and posted weekly at each radar site.

(1)
Provide a Preventative Maintenance Schedule Report listing all Preventative Maintenance work scheduled for the next month. At a minimum the report shall identify each PM task, radar site, work center, and scheduled completion date. This report shall be delivered electronically in contractor's format to FSSC QA. Due by the 5th of each month.

(2) 
Provide a Preventive Maintenance Completion Report containing all Preventative Maintenance work completed the previous month. At a minimum the report shall identify each task, radar site, work center, scheduled completion date, actual completion date, technician performing the work, and provide a justification for any PMs not completed or rescheduled.  This report shall be delivered electronically in contractor's format to FSSC QA. Due by the 15th of each month.

(3)
Contractor Supervisors shall perform and document a random spot check monthly of a completed PM. 

c.
Any system downtime required for maintenance & repair shall be coordinated with FSSC and other FSSC support contractors and approved by the FSSC Operations Officer. The Contractor shall accommodate and facilitate related downtime needs as part of routine O&M activities as approved by the FSSC Operations Officer.
d.
Submit a Planned Maintenance System Feedback Report (PMSFBR) to request changes to any PMS procedures or documentation, provide test results detailing a change/upgrade evaluation, propose suggestions for improvements or make recommendations for upgrades, modifications, or alterations of hardware/software to enhance system performance, improve system resolution, and/or identify areas of future production model improvement. Submit as needed.  

4.1.2
The Contractor’s workforce performing radar systems maintenance and repair shall also coordinate (via the COR) with other FSSC support contractors, to ensure a seamless transition of any and all system changes, upgrades, enhancements, etc.  This effort includes installation of routine repair or upgrade kits, conducting system equipment evaluation, analysis, and testing, etc.     
4.1.3
The contractor shall track and maintain each ROTHR system for Reliability, Maintainability, and Availability as defined under PWS Paragraphs 4.1.3 a, b and c below. The Contractor shall calculate all times to within .01 hours.


a.
Reliability 

(1)
The contractor shall track and report for each system the monthly Mean Time Between Critical Failures (MTBCF) and Mean Time Between (all) Failures (MTBF).  The Contractor shall calculate MTBCF and MTBF as follows:

Total Time (TOT)  = Total days in month time 24 hours.

Possible Operating Time (POT) = (TOT – Losses defined in PWS Paragraph 4.1.3.c(3))




MTBCF = POT/total number of critical failures.




MTBF = POT/total number of all failures


b.
Maintainability

(1)
The contractor shall track and report for each system the monthly Mean Time To Restore Critical Failures (MTTRCF) and Mean Time To Restore (all) Failures (MTTRF). MTTRCF and MTTRF shall be calculated as follows:




MTTRCF = Total critical failure time/total number of critical failures.




MTTRF = Total failure time (all)/total number of (all) failures.

c.
Availability

(1)
The contractor shall track and report for each system the monthly operational availability (Ao). The Ao shall be greater than 95% for each system.  The Contractor shall calculate the Ao as follows:

· Total Time (TOT) = (Total days in month times 24 hours)

· Possible Operating Time (POT) = (TOT – Losses defined in Paragraph 4.1.3c(3).

· Ao = (POT – losses defined in paragraph 4.1.3c(2)/POT

(2)
The ROTHR System is considered NOT available if any of the following conditions occur:

a)
Radar system sensitivity is degraded by more than 5db for more than four (4) minutes.

b)
Tasking and reporting capability outages are greater than two (2) minutes.  If automatic reporting capability is lost; the Contractor shall demonstrate the reporting of all reportable tracks through other circuits or voice transmission and record the activity in a log to add to the total count of tracks for the day.  The start and stop times shall also be entered into the OCC common log. 

c)
Loss of the availability to provide three (3) operational OCC display Work Stations for each system to concurrently support Propagation Management Assessment (PMA) , System Monitor and Control (SMC), and Detection Tracking (DT) functions for more than two (2) minutes.

d)
Loss of Quasi-Vertical Incidence (QVI) grayscale, QVI peak, Wideband Sweep Backscatter Ionogram (WSBI) correlation and WSBI grayscale data, or the ability to display those data in the OCC for more than thirty-six (36) minutes.  The exception would be when operators can effectively demonstrate detection capability without current QVI or WSBI data, based upon historical models and various frequency selection feedback techniques not to exceed 4 hours during stable atmospheric conditions.

e)
Loss of Spectrum Monitor for more than twelve (12) minutes without demonstrated capability to use the HF receiver for active clear frequency selection.

f)
Loss of radar peak data or the ability to display radar peak data in the OCC from all DIRs for more than 5.99 minutes.  For purposes of clarification the test DIR does not meet this requirement.

g)
Radar peak data not maintained for more than 1.99 minutes.  For purposes of clarification the test DIR does not meet this requirement.

h)
Loss of External ROTHR System lines, equipment and cabling that are the Contractor’s maintenance responsibility.  This includes the ROTHR UHF SATCOM antenna with associated cabling.

i)   Downtime taken in excess of the pre-approved down time.

(3)
System availability losses for each site do not include:

a)   Time lost as a result of failed 7RV9/JIATF-S, CN401, Secret Internet Protocol Router Network (SIPRNET) and

      GCCS/Anti-Drug Network (ADNET)/Northeast Air Defense Sector (NEADS)/TAC III communications circuits for the reason of:

· Cryptographic faults at NAVCOMM DET or NTCC, Hampton Roads.

· Faulty port on the multiplexer at NTCC Hampton Roads.

· FCC-100 or FCC-98 faults at NAVCOMM Det.

· T-1 line unserviceable between Naval Support Activity, Northwest Annex and ROTHR transmit/receive remote locations. 

· Computer terminal/processor faults at SE-SOCC.

· INDX-90 card faults at NCTAMS LANT.

· Faults caused by electrical power fluctuations.

· Power/line/equipment problems external to the Communications Center, except for external ROTHR system lines, equipment, cabling and ROTHR Receive Site emergency power generators that are the Contractor’s maintenance responsibility. 

b)   Time lost attributed to Government Induced Procedural Error (GIPE) with 

      Government approval.

c)   Time lost as a result of excessive transit time to the spares location, greater 

       than ten (10) minutes, not caused by the Contractor with Government 

       approval.

d)   Time lost as a result of an act of God, of the public enemy, fire, floods,

       epidemics, quarantine restrictions, strikes, freight embargoes and unusually

       severe weather with Government approval.

e)   Time lost resulting from the Government not providing AC power, as defined

      within ELEX R-570, to the ROTHR system except for ROTHR Receive Site

      emergency power generators that are the Contractor’s maintenance responsibility. 
f)   Time allocated to perform Preventive Maintenance (PM) procedures documented in

      the approved PM schedules.

g)   All other losses not defined in Paragraph 4.1.3c(2).

(4) 
Operational Day:  An Operational Day is defined as 0000z to 2400z.

(5)
Operational Week:  An Operational Week is defined as from Thursday 0000z to

             Wednesday 2400z.

(6) 
Critical Failure: A Critical Failure is any outage as defined in 4.1.3c(2) that is equal to

             or greater than fifteen (15) minutes. 

(7) 
End-User Availability ( Eo) shall be calculated for each system as follows:

 Eo = (TOT) - (Sum of all down times from paragraphs 4.1.3c(2)(3) / (TOT)


(8)  
Combined End-User Availability ( Ae) shall be calculated for VA and SW as follows:

 Ae = (TOT) - (Sum of all simultaneous VA (Virginia System) and SW (Texas System)

 down times from paragraphs 4.1.3c(2)(3)/TOT.

4.1.3.1
The contractor shall report monthly for each system, the Reliability (MTBCF) (MTBF), Maintainability (MTTRCF) (MTTRF), Availability (Ao) and End-User Availability (Eo).  The contractor shall report monthly the Ae for Texas and Virginia systems. As a minimum the report shall contain:
a.
The cause of all failures and the associated downtime and an analysis of the cause associated with all Critical Failures.

b.
MTBCF

c.
MTBF

d.
MTTRCF

e.
MTTRF

f.
Ao  

g.
Eo

h.
Ae 

i.
Associated Trouble Failure report (TFR)/Software Operational Discrepancy Report (SODR) numbers

4.1.4 
Generate a work order for all maintenance & repair effort in Maintenance Management Information system (MMIS) within five (5) business days of identifying the requirements and report all completed work in MMIS. The work order shall contain all the data found within a Standard Failure Reporting, Analysis and Corrective Action System (FRACAS) report; see System Reliability Toolkit, Reliability Information Analysis Center, International Standard book Number-10 (ISBN-10) 1-933904-00-3 and ISBN-13 978-1-933904-00-9.Critical repairs shall be completed immediately and routine repairs shall be completed within 15 calendar days unless awaiting parts.  All substantiating documentation (Inspection sheets, check sheets, maintenance sheets, data sheets, estimates,  etc.) resulting from a work order in MMIS, shall be uploaded and attached to the work order in MMIS prior to being closed. 

4.1.5
Perform failure data compilation and analysis of all failures or malfunctions of each ROTHR system.  Enter all data, to include various system issues, problems, failures including critical failures exceeding 15 minutes, analysis, O&M emergent field problems, and/or status including hardware, parts, equipment, software, repairs, depot/vendor repairs, etc., in the MMIS within five (5) working days from identification of each failure and subsequent action to correct the failure. 

4.1.6
The contractor shall repair system and support test equipment and calibrate system and support test equipment (as required) to maintain current calibration traceable to the National Institute of Standards and Technology (NIST).  Identify emerging test equipment requirements and obsolescence issues and notify the FSSC In-Service Engineering Agent (ISEA) in the FSSC Engineering Department within 5 business days of discovery.

4.1.7
Investigate, identify and resolve problems and issues concerning the operations and maintenance of the ROTHR system.  Correct or clarify operational and/or technical information and respond to feedback provided by contractor and ROTHR support personnel. Submit an Investigation Request (IR) to request investigation/analysis of any system issue or behavior including hardware, parts, equipment, software, etc.  Due within 5 business days of discovery.

4.1.8 
The Contractor shall support the Configuration Management (CM) program commensurate with compliance of the applicable Government Configuration Management Plan (CMP) requirements, the ULSS and other contract requirements. The Contractor shall review and provide comments for Engineering Change Proposals (ECPs), participate in the Configuration Control Review Board and ECP implementation/Transition Decision efforts.  The Contractor shall review inputs from FSSC for effective configuration control.

4.1.9   Corrosion Prevention and Control.  Implement effective procedures to prevent and control corrosion on the ROTHR system and its associated hardware and equipment.  Provide a Corrosion Prevention and Control Plan detailing the Contractor’s procedures for maintaining the operational capability of the ROTHR Systems and its associated hardware and equipment. Submit the plan within 45 days after contract start date and within 30 days following any revisions thereto. 

4.1.10
Deliverables:

· Preventative Maintenance Schedule Report (Ref PWS 4.1.1b(1)). CDRL Q003

· Preventive Maintenance Completion Report (Ref PWS 4.1.1b(2)). CDRL Q004

· Planned Maintenance System Feedback Report (PMSFBR) (Ref PWS 4.1.1d). CDRL E001. 

· Reliability, Maintainability & Availability (RM&A) Report (Ref PWS 4.1.3). CDRL Q005.

· Investigation Request (IR) (Ref PWS 4.1.7). CDRL E002.

· Corrosion Prevention and Control Plan (Ref PWS 4.1.9). CDRL Q006.

4.1.11
Operating Constraints:

· Seasonal flooding causing impassable travel may be experienced on the roads leading to the Freer Texas site, both Virginia sites, and both Puerto Rico sites.

· Adverse weather conditions and/or interruptions to airline/marine carriers may prevent travel to/from the radar site at Vieques, Puerto Rico.

4.2
Facilities Maintenance & Repair 

4.2.1
Facilities Maintenance & Repair for ROTHR Virginia Transmit Site, New Kent, VA, ROTHR Texas


Transmit Site, Premont, TX, ROTHR Texas Receive Site, Freer, TX, ROTHR Puerto Rico Transmit


Site,Island Of Vieques, PR, ROTHR Puerto Rico Receive Site, Juana Diaz, PR.

a.
The Contractor shall operate, maintain and repair all facilities (including Resource Protection Shacks in Puerto Rico), grounds, and related systems and support equipment at the ROTHR sites as specified herein. Work includes preventive maintenance, corrective maintenance and repair, grounds maintenance, janitorial services, pest and weed control, and emergency repairs. Facilities drawings for all sites are maintained on CD-ROM in the Technical Library (see PWS Paragraph 4.7.1).  

(1)
Generate a work order for all maintenance & repair effort in MMIS within five (5) business days of identifying the requirement and report all completed work in MMIS. Maintain detailed records in the MMIS to include: (1) an inventory of equipment, material, components associated with the facilities systems; (2) a maintenance plan for all facilities systems; (3) historical data related to all systems repair and maintenance efforts; (4) work control program that has specific numerical identifiers for each facilities item; and (5) all substantiating documentation (Inspection sheets, check sheets, maintenance sheets, data sheets, estimates,  etc.) resulting from a work order in MMIS, shall be uploaded and attached to the work order in MMIS prior to being closed. 

(2)
Maintain current facility records including operating manuals for equipment including spare parts requirements and other data required for operation, evaluation, and analysis; vendor’s literature describing the equipment and maintenance procedures; warranty/guarantee records for all equipment and materials; HVAC equipment one line diagrams; and electrical distribution one line diagrams.

(3)
All work shall be in accordance with manufacturer’s O&M manuals and warranties, Naval Facilities Engineering Command (NAVFAC) facilities publications, DOD facilities publications, and sound engineering/maintenance practices. 

b.
Scope of work includes providing maintenance and repair services for the following:

Interior Voltage Power (routine maintenance will mainly consist of work for less than 600 volts however some work over 600 volts will be required) Uninterruptible Power Supply (UPS) Systems

Cell Watch Battery Monitor System

Electrical Grounds System

Electrical Surge Arresters (ESA)


Potable Water Supply System

All buildings/structures

Sanitary Sewer System

Lightning Protection System

Electrical Distribution System

Waste Disposal System

Special Purpose Vehicles

Weather Monitoring Systems

Emergency Electrical Power Generators

Heating/Ventilation/Air conditioning Systems

Fire Extinguishers

c.
It is expected that the majority of all Facility maintenance, repairs and/or replacements can be completed within 32 labor hours per occurrence or event.  In situations where the Contractor anticipates a task may exceed 32 labor hours to complete, before work commences the Contractor shall immediately provide the COR an estimate of the labor hours to complete the task based on the RSMeans Facilities Maintenance & Repair Cost Data  (most current year).  The estimate shall include specific data from RSMeans used to establish the labor and material estimate. Upon mutual agreement of the parties, the COR will direct the Contractor to perform the task.  .
d.
Preventive Maintenance:  The Contractor shall perform regularly recurring, preventative maintenance and inspections on all site support equipment and systems in accordance with manufacturer’s Operations & Maintenance manuals and warranties, Naval Facilities Engineering Command (NAVFAC) guidance, other DOD facilities publications, sound engineering practices and as otherwise specified herein.  The Contractor shall maintain within the Maintenance Management Information System (MMIS) a detailed, searchable, database record and archive of all preventive maintenance work. The Contractor shall install routine repair and upgrade kits, conduct system equipment evaluations, analysis and testing.

e.
Corrective Maintenance:  The Contractor shall perform troubleshooting, corrective maintenance and repairs for all site support equipment and systems in accordance with manufacturer’s O&M manuals and warranties, NAVFAC, other DOD facilities publications, sound engineering practices and as otherwise specified herein.  Repairs are limited to normal wear and tear items. Timely repairs shall be made to prevent additional damage or degradation to equipment. The Contractor shall evaluate and provide the COR information on damage/casualties in accordance with this PWS. The Contractor shall at all times be able to demonstrate satisfactory repair progress. Routine repairs shall be completed within thirty (30) days unless parts are unavailable locally.  The Contractor shall maintain within the MMIS a detailed, searchable, database record and archive of all corrective maintenance and repair work.

f.
Emergency Repair. The Contractor shall arrest all emergency situations and prevent further damage to personnel, facilities, systems or equipment. 

g.
Response Times.

(1)
The Contractor shall immediately perform Emergency Repairs deemed necessary to prevent the loss of life, facilities and equipment, and shall continue such efforts until the emergency is mitigated or corrected.  Notify the COR immediately of all emergency situations. 

(2)
The Contractor shall complete the Urgent Repairs deemed necessary to either ensure or restore the safety, security and operational conditions of personnel, facilities, infrastructure and equipment within 48 hours of identifying the requirement and creating a work order in the MMIS.

(3)
The Contractor shall complete any other repairs as Routine Repairs within thirty (30) calendar days of identifying the requirement and creating a work order in the MMIS.

4.2.1.1
Government Furnished Support


The Government will furnish the following support to the Contractor:

(1)
Operational and Administrative Facilities: Room 111 in building PX-1 at the ROTHR Puerto Rico Transmit Site and Room 111 in building PR-1 at the ROTHR Puerto Rico Receive Site are designated as Government space.  All other building spaces referenced in paragraph 4.2.1.2 are designated as Contractor space.  

(2)
Electric Power: The Government will provide electric power to all sites from commercial sources.  Backup emergency generator, fuel, and uninterruptible power supply (UPS) will be provided at all sites. The Contractor shall ensure the most effective and efficient use of utilities to conserve energy and natural resources.

(3)
Telephone Lines: The Government will provide connectivity to local telephone service venders via Government owned communications infrastructure. 



(4)  
Fuel for all Emergency Power Generator Diesel Equipment and Diesel Ground




Maintenance Equipment.

4.2.1.2
Buildings, Structures, Systems, Equipment

a.
Buildings/structures: The Contractor shall maintain all buildings and structures, including but not


limited to the following areas:

(1)
Exterior walls, framing, masonry units and exterior trim.  Exterior and interior finishes shall be maintained as required to correct all defects and damage, such as spall areas, eroded joints, badly stained or disfigured areas and to keep the facility in good operational and sanitary conditions in order to preserve the components.

(2)
Exterior doors, windows and screens.

(3)
Repainting of exterior and interior surfaces. Interior and exterior painting shall be accomplished when necessary to maintain sanitary conditions and/or protect surfaces.

(4)
Roofing, flashing and gravel stops which are deteriorated or defective shall be repaired in such a manner as to render the work waterproof and weather tight.  Trees, limbs and other debris shall be removed from the roofs. Complete re-roofing is not within the scope of this Contract.

(5)
Exterior and interior doors and hardware

(6)
Interior walls, framing, and partitions. Foundations, columns, structural frames and connections.

(7)
Drop-in ceiling grid and tiles shall be replaced when damaged, within 7 days of discovery. 

(8)
Maintain floor covering and floors to ensure the floors safe, sanitary, and  usable..  Broken, chipped and torn pattern coverings shall be replaced.  The replacements shall be of the same quality, pattern and color as existing, unless otherwise authorized by the Facilities Technical Assistant (TA).

(9)
Signs attached to, a part of, or installed in assigned building structures.

b.
Interior/Exterior Electrical Systems: The Contractor shall ensure the proper operation of electrical systems. All work shall conform to the current National Electric Code (NEC) or applicable state or local instruction or standards. Replacement shall be the same kind, equal or better type, style, quality, grade or class in order to obtain specific operating characteristics to match other items in place. The work under this paragraph shall include:

(1)
Inspection, maintenance/repair of complete building structure wiring system, entrance and distribution panels, switch gear, cable system, conductors, conduits, controls, transformers, uninterruptible power supply (UPS) systems, switches, receptacles, outlets, devise plates, ground systems, emergency lights, light fixtures, motor-generator sets, and related appurtenances.

(2)
Exterior lights or fixtures located on assigned buildings/structures including walkways and parking lot lighting.

(3)
Electrical disconnect switches and breaker controllers for low voltage equipment.



(4)
Replacement of light bulbs or tubes shall be included.

c.
Heating/Ventilation/Air Condition System (HVAC): The Contractor shall ensure the proper operation of the HVAC systems.  This work shall include, but not be limited, to the following:



(1)
Motors, coils, drive assemblies and fans



(2)
Guards, casing, hangers, support, platforms and mountings



(3)
Air filters



(4)
Filter Units



(5)
Insulation



(6)
 Power controls



(7)
Inspections



(8)
Calibrations

d.
Control of Refrigerant:  The Clean Air Act Amendments of 1990 (CAAA-90) prohibits the release of refrigerant into the atmosphere while repairing or servicing appliance, motor vehicle or industrial refrigeration equipment.  The Contractor shall submit to the EPA, via the COR the names and addresses of all personnel certified to perform work applicable to this paragraph and the serial number of EPA approved refrigerant recycling equipment that will be used in support of this work. Due within 45 days after the contract performance start date and immediately after any changes.

e.
Plumbing. The Contractor shall ensure the proper operation of plumbing systems. Leaking faucets, broken water lines and damaged fixtures shall be repaired immediately or replaced as needed by the Contractor. Plumbing systems include:



(1)
Wall interior piping and that exterior piping within the compounds.



(2)
Interior hot water piping and water heaters.



(3)
Rest Room Fixtures, sinks, shower stalls, toilets and urinals



(4)
Exterior hose bibs, pumps and associated equipment

f.
Fire Extinguishers:  The Contractor shall maintain Government provided Fire Extinguishing devices and related equipment in good working order at all times.  Contractor actions shall at all times comply with Federal, State, Local, DoD and Navy laws, regulations,  policies, guidance and instructions. 

g.
Emergency Power Generator Diesel Equipment:  The Contractor shall be required to operate and maintain stand-by emergency power generators.  The Contractor shall create and maintain at each site an Emergency Power Generator Operating Log reflective of, as a minimum, the starting of the generator, the securing of the generator, the total elapsed and respective segment run-time, the calendar date and the quantities of Diesel fuel that are delivery or otherwise transferred into the generator fuel tank.  This operating log shall always be immediately available for review by Government personnel, Regulatory Agencies, and other individuals. The emergency power generator at each site shall be started on a monthly basis and operated for approximately 20 minutes as part of its preventative maintenance. The Emergency Power Generator Operating Log shall be submitted to the COR every three months.  Contractor shall notify Government when generator fuel tank reaches 50% of total capacity.  Contractor shall schedule Quarterly Preventative Maintenance.   Quarterly preventative maintenance/repairs shall be performed by manufacturer’s certified maintenance personnel and all substantiating documentation resulting from the preventative maintenance/repair work order, shall be uploaded and attached to the work order in MMIS prior to being closed. 

h.
Telephone Lines: Administrative unclassified voice and facsimile service for official communications will be available for use by the Contractor.  However, the Contractor shall ensure administrative communications are not for personal use and shall not be abused by Contractor personnel.  

i.
Facility Support Request:  When requested by the COR the Contractor shall move, relocate, place out of the way, or assist in moving ROTHR system, Test Bed or support equipment in order for other Government support contractors to repair/replace building or site infrastructure items (i.e. HVAC items, electrical power and distribution, lighting UPS, etc.).  The Contractor shall return or assist in returning system or equipment to functional location when Government support tasking is complete.

4.2.1.3
Refuse and Solid Waste Management


The Contractor shall ensure that solid wastes conform to and are disposed of in accordance with Federal,


State and local regulations.  The volumes of solid wastes and the respective accepting facilities shall be


transmitted as a report to the COR every six months. 

4.2.1.4
Janitorial

a.
The Contractor shall provide janitorial maintenance for all site building spaces identified in PWS Paragraph 4.2.1.  The  Facility Drawings are maintained on CD-ROM in the Technical Library (see PWS 4.7.1).   

b.
The Contractor shall routinely clean to maintain sanitary conditions and to provide a pleasant appearance. Floors shall be cleaned, polished and free of scuff marks and dust/wax buildup in the corners by the Contractor. Toilets shall be kept clean, sanitary and odor-free by the Contractor. Windows shall be kept clean and ceilings, lighting fixtures and walls cleaned of dirt accumulations by the Contractor. Equipment cabinets shall be free of dust and foreign matter accumulation.  Garbage and trash receptacles shall be emptied by the Contractor on a daily basis into the main trash receptacle.  

c.
Scope and Frequency of Cleaning:  The Contractor shall submit as part of the Facility Maintenance Plan a detailed schedule outlining the scope and frequency of the above requirements. At a minimum the Contractor shall ensure proper operation of equipment, safety of people and equipment, sanitation and healthy standards required by State regulations, a pleasant environment for employees, and attractive appearance to visitors and the public.  If circumstances occur that require additional cleaning, the Contractor shall increase the frequency of cleaning to maintain sanitary conditions.  

4.2.1.5
Pest Control


The contractor shall endeavor to control pests, vermin and other vectors through proper sanitation and


waste minimization.  When additional controls become necessary, the Contractor shall provide effective


pest control services through the use of either properly trained and licensed employees or Sub-contractors.


See ROTHR O&M Environmental Specification, Attachment J-2 for specific guidance and reporting


requirements.  Pest control services shall include Specification, Attachment J-2 for specific guidance and


reporting requirements.  Pest control services shall include building NK-2 at the ROTHR Virginia


Transmit Site.

4.2.2
Facilities Maintenance & Repair for ROTHR Virginia Receive Site, Chesapeake, VA


a.
The Contractor shall operate, maintain and repair all grounds, and related systems and support equipment at the ROTHR Virginia Receive Site as specified herein. Work includes preventive maintenance, corrective maintenance and repair, grounds maintenance, janitorial services, weed control, and emergency repairs. Facilities drawings for the ROTHR Virginia Receive Site is maintained on CD-ROM in the Technical Library (see PWS Paragraph 4.7).  All substantiating documentation (Inspection sheets, check sheets, maintenance sheets, data sheets, estimates,  etc.) resulting from a work order in MMIS, shall be uploaded and attached to the work order in MMIS prior to being closed. 

b.
Scope of work includes providing maintenance and repair services for the following:

Uninterruptible Power Supply (UPS) Systems

Cell Watch Battery Monitor System

Electrical Grounds Systems

Electrical Surge Arresters (ESA)

Lightning Protection System

Special Purpose Vehicles

Weather Monitoring Systems

Emergency Electrical Power Generator

c.
It is expected that the majority of all Facility maintenance, repairs and/or replacements can be completed within 32 labor hours per occurrence or event.  In situations where the Contractor anticipates a task may exceed 32 labor hours to complete, before work commences the Contractor shall immediately provide the COR an estimate of the labor hours to complete the task based on the RSMeans Facilities Maintenance & Repair Cost Data  (most current year).  The estimate shall include specific data from RSMeans used to establish the labor and material estimate. Upon mutual agreement of the parties, the COR will direct the Contractor to perform the task.
d.
Preventive Maintenance:  The Contractor shall perform regularly recurring, preventative maintenance and inspections on all site support equipment in accordance with manufacturer’s Operations & Maintenance manuals and warranties, and as otherwise specified herein.  The Contractor shall maintain within the Maintenance Management Information System (MMIS) a detailed, searchable, database record and archive of all preventive maintenance work.  The Contractor shall install routine repair and upgrade kits, conduct system equipment evaluations, analysis and testing.

e.
Corrective Maintenance:  The Contractor shall perform troubleshooting, corrective maintenance and repairs for all site support equipment and systems in accordance with manufacturer’s O&M manuals and warranties, and as otherwise specified herein.  Repairs are limited to normal wear and tear items. Timely repairs shall be made to prevent additional damage or degradation to equipment. The Contractor shall evaluate and provide the COR information on damage/casualties in accordance with this PWS. The Contractor shall at all times be able to demonstrate satisfactory repair progress. Routine repairs shall be completed within thirty (30) days unless parts are unavailable locally.  The Contractor shall maintain within the MMIS a detailed, searchable, database record and archive of all corrective maintenance and repair work.

f.
Emergency Repair. The Contractor shall arrest all emergency situations and prevent further damage to personnel, facilities, systems or equipment. 

g.
Response Times.

(1)
The Contractor shall immediately perform Emergency Repairs deemed necessary to prevent the loss of life, facilities and equipment, and shall continue such efforts until the emergency is mitigated or corrected.  Notify the COR immediately of all emergency situations. 

(2)
The Contractor shall complete the Urgent Repairs deemed necessary to either ensure or restore the safety, security and operational conditions of personnel, facilities, infrastructure and equipment within 48 hours of identifying the requirement and creating a work order in the MMIS.

(3)
The Contractor shall complete any other repairs as Routine Repairs within thirty (30) calendar days of identifying the requirement and creating a work order in the MMIS.

4.2.2.1
Government Furnished Support


The Government will furnish the following support to the Contractor:

(1)
Operational and Administrative Facilities: Assigned contractor spaces for ROTHR Virginia Receive Site buildings 310 and 344 will be provided to the contractor upon contract award.  All of building 363 and 446 are designated contractor space.   

(2)
Electric Power: The Government will provide electric power to all sites from commercial sources.  Backup emergency generator, fuel, and uninterruptible power supply (UPS) will be provided at all sites. The Contractor shall ensure the most effective and efficient use of utilities to conserve energy and natural resources.

(3)
Telephone Lines: The Government will provide connectivity to local telephone service venders via Government owned communications infrastructure. 

(4)
Fuel for all Emergency Power Generator Diesel Equipment and Diesel Ground Maintenance Equipment.

4.2.2.2
Systems, Equipment

a. Control of Refrigerant:  The Clean Air Act Amendments of 1990 (CAAA-90) prohibits the release of refrigerant into the atmosphere while repairing or servicing appliance, motor vehicle or industrial refrigeration equipment.  The Contractor shall submit to the EPA, via the COR the names and addresses of all personnel certified to perform work applicable to this paragraph and the serial number of EPA approved refrigerant recycling equipment that will be used in support of this work. Due within  45 days after the contract performance start date and immediately after any changes.
b. Emergency Power Generator Diesel Equipment:  The Contractor shall be required to operate and maintain stand-by emergency power generator.  The Contractor shall create and maintain an Emergency Power Generator Operating Log reflective of, as a minimum, the starting of the generator, the securing of the generator, the total elapsed and respective segment run-time, the calendar date and the quantities of Diesel fuel that are delivery or otherwise transferred into the generator fuel tank.  This operating log shall always be immediately available for review by Government personnel, Regulatory Agencies, and other individuals. The emergency power generator shall be started on a monthly basis and operated for approximately 20 minutes as part of its preventative maintenance. The Emergency Power Generator Operating Log shall be submitted to the COR. Due every three months.  Contractor shall notify Government when generator fuel tank reaches 50% of total capacity.  Contractor shall schedule Quarterly Preventative Maintenance.   Quarterly preventative maintenance/repairs shall be performed by manufacturer’s certified maintenance personnel and all substantiating documentation resulting from the preventative maintenance/repair work order, shall be uploaded and attached to the work order in MMIS prior to being closed.
c. Telephone Lines: Administrative unclassified voice and facsimile service for official communications will be available for use by the Contractor.  However, the Contractor shall ensure administrative communications are not for personal use and shall not be abused by Contractor personnel.

d. Facility Support Request:  When requested by the COR the Contractor shall move, relocate, place out of the way, or assist in moving ROTHR system, Test Bed or support equipment in order for other Government support contractors to repair/replace building or site infrastructure items (i.e. HVAC items, electrical power and distribution, lighting UPS, etc.).  The Contractor shall return or assist in returning system or equipment to functional location when Government support tasking is complete.

4.2.2.3
Janitorial 


The Contractor shall provide janitorial maintenance for the ROTHR Virginia Receive Site building 344 OCC system spaces (Rooms 123, 125, 127, 128, 129, 130), hallway (Room/space 122), Mixer/repair Room (Room 124) and Room 108. .   

(1) The Contractor shall routinely clean to maintain sanitary conditions and to provide a pleasant appearance. Floors shall be cleaned, polished and free of scuff marks and dust/wax buildup in the corners by the Contractor.  Carpet shall be cleaned and maintained by the contractor. Windows shall be kept clean and ceilings, lighting fixtures and walls cleaned of dirt accumulations by the Contractor. Equipment cabinets shall be free of dust and foreign matter accumulation.  Garbage and trash receptacles shall be emptied by the Contractor on a daily basis into the main trash receptacle.  

(2)
Scope and Frequency of Cleaning:  The Contractor shall submit as part of the Facility Maintenance Plan a detailed schedule outlining the scope and frequency of the above requirements. At a minimum the Contractor shall ensure proper operation of equipment, safety of people and equipment, sanitation and healthy standards required by State regulations, a pleasant environment for employees, and attractive appearance to visitors and the public.  If circumstances occur that require additional cleaning, the Contractor shall increase the frequency of cleaning to maintain sanitary conditions.  

4.2.2.4  
Grounds Maintenance for all sites


Grounds Maintenance Plan: The Contractor shall perform grounds maintenance of all improved areas (see Attachment 10) at all radar sites to preserve the land, provide a well-groomed appearance of the vegetation, maintain proper drainage, and provide a safe environment for the property, the buildings and the personnel.  Forested/woodland areas, and agricultural lease areas do not require services.  All ground maintenance operations shall avoid damaging the radar ground screen, radials and perimeter wire.  Attachment 10 drawings do not indicate detailed existing obstructions such as trees, shrubs, concrete blocks, ditch lines, transformers, signs, fences, etc. and other obstacles.  The Contractor shall carefully examine the areas to be maintained and determine to their own satisfaction the type of vegetation, acreage, amount of edge trimming, and extent of obstructions to be encountered. Grounds maintenance shall be planned and executed in accordance with the following:

(1)
Mowing: The Contractor shall perform mowing as required to maintain grass height as identified in Attachment 10.  All “A” areas are maintained at approximately 4 inches in height to represent “improved” areas.  “B” areas (semi-improved) are maintained within the required 6 to 9 inches in height using conventional grass cutting procedures and the application of herbicides to control weeds in areas that are impractical to cut.  “C” (unimproved) areas are maintained at a maximum height of 24 inches so as to keep down the rodent and snake population and improve drainage.  The Contractor shall perform mowing as required to maintain grass height between 6 and no greater than 9 inches.  Grass mowing by the Contractor shall be accomplished in a manner such that it is free from scalping, rutting, bruising, uneven and rough cuttings. If any bare ground within the limits of an area included in this specification becomes populated with grass or weeds through natural spread, i.e., not artificially planted, the Contractor shall maintain such area(s) as a part of the contract. Prior to mowing, the Contractor shall remove all rubbish, debris, and trash including leaves, rocks, paper, and other portable objects within the maintenance area, and shall include trash, papers and leaves lodged in shrubs, hedges, fences, along foundation walls, and shall dispose off station.  

(2)
Trimming: The Contractor shall trim around all buildings, antennas and shelters, Trees, shrubs, cultivated areas, fences, poles, walls, sprinkler heads, fire hydrants, transformer compounds, air conditioning equipment compounds, buildings, facilities, structures, valves and other similar, existing or which may be placed in the future, to match the height appearance of surrounding vegetation. After trimming, all debris shall be removed by Contractor; sidewalks and paved areas cleaned and all trash debris resulting from the Contractor's operations shall be removed by the Contractor from the site and disposed of off the site by the Contractor each day work is performed.

(3)
 Fence Lines:  The Contractor shall maintain all fences (vinyl, chain link, wire mesh, wooden, stockade, etc.) vegetation free at all times from top to bottom of the fabric posts. The Contractor shall maintain a 20 foot easement on both sides of all fences. The Contractor shall maintain the ground level of all security fencing to prevent gaps that could allow animals or people to gain access to a restricted area. 

(4)
ROTHR Puerto Rico Transmit Site Sensor Trench: The Contractor shall maintain the graveled area of the sensor trench, by removing all vegetation and apply herbicides to control weeds.   

(5)
Roads, Pavement and Parking Lots: The Contractor shall inspect all roadway and parking surfaces, drainage swales, and adjacent drainage ways and correct all minor discrepancies within 30 calendar days. This effort includes minor repair and patching of pavements, other improved surfaces, overruns, hard stands, appurtenant drainage systems, drainage swales, curbs, gutters, traffic signs, markings, and protective devices.  The Contractor shall immediately report major discrepancies and repairs to the COR.

(6)
Ditch/Drainage Swale Maintenance:  The Contractor shall maintain grass height for ditches and road drainage swales between 6 and no greater than 9 inches.  For ditches/drainage swales containing water at the time of mowing, the Contractor shall cut ditch/drainage swales bottoms to the existing water level. Ditch/drainage swale bottoms not containing water shall be cut by the Contractor to a height not exceeding twice the cutting height of adjacent mowed areas. Contractor shall maintain at minimum, 6 foot easement on both sides of all ditches and road drainage swales. All obstructions (foreign or vegetative) to water flow in ditches/drainage swales shall be removed and disposed of by the Contractor off base.

(7)
Irrigation and Seeding:  In areas requiring erosion control, the Contractor shall promote growth and health of land, vegetation and trees.

(8)
Vegetation Control: The Contractor shall provide effective vegetation control and herbicide application services through the use of either properly trained and licensed employees or Sub-contractors. See ROTHR O&M Environmental Specification, Section J, Attachment 2, for specific guidance and reporting requirements.

(9)
ROTHR Puerto Rico Transmit Site Coconut Road:  Grounds and tree-vegetation clearing and control shall be completed/performed 4 times a year along both east and west sides of Coconut Road (2.1 miles)  (See Attachment 10, “D” areas).  Work shall control easement areas free of trees and clear of vegetation cut to a height not to exceed 3-inches from the ground.   Road easement width areas shall be maintained at least 8 feet from the edge of the road.

(10)      ROTHR Puerto Rico Transmit Site Aerial power line right-of-way easement:  Grounds and tree vegetation clearing and control of the aerial power line right-of-way easement shall be completed along the entire run along Coconut Road (1.6 miles) on a quarterly basis (See Attachment XX, “D” areas).  Grounds and tree vegetation clearing and control of the aerial power line right-of-way easement between Coconut Road and the site perimeter fence (0.3 miles) shall be completed on a quarterly basis.  Work shall control easement ground areas free of trees and clear vegetation cut to a height not to exceed 3 inches from the ground.  Aerial power line right-of-way easement width area shall be maintained at least 15 feet from aerial power line poles and conductors. 

(11)
ROTHR Puerto Rico Transmit Site Electrical Substation:  A 20 foot wide clearing area around the substation shall be maintained, as often as necessary, controlled free of trees, and cleared free of vegetation  to a height not to exceed 6 inches from the ground.)

4.2.2.5
Hazardous Material and Hazardous Waste


See ROTHR O&M Environmental Specification, Section J, Attachment 2.

4.2.2.6
Facilities Maintenance Plan for all sites


The Contractor shall submit to the COR a Facilities Maintenance Plan within 45 days after the contract


performance start date and 30 days after any revision to the initial plan.  This plan shall include as a minimum:

a.
Facilities Point of Contact (POC):  The Contractor shall designate an individual at each


site to serve as the Government’s point of contact on matters pertaining to this section of the


contract. 

b.
Detailed description of the Contractor’s plan for completing all facilities requirements including


control inspections, preventive maintenance inspections, operator inspections, preventive


maintenance/service work, recurring work, etc.

c.
Names, qualifications and, where necessary, the licensing of all personnel, to include sub-


contractor personnel, that will be providing services in support of the requirements defined within


this section and any sections incorporated by reference in this section.   

d.
Detailed schedule providing specific dates for performing all work including control inspections,


preventive maintenance inspections, operator inspections, preventive maintenance/service work,


 recurring work, etc.

4.2.2.7   ROTHR Admin Network (Voice Over Internet Protocol (VOIP)/6000 series phones).

             The Contractor shall be responsible for the operation, maintenance and repair of the ROTHR Admin

             Network which includes the VOIP telephone switch in building 344 of the ROTHR Virginia Receive

             Site that supports local area dialing capabilities to each of the ROTHR sites across Commercial Vendor

             and ROTHR mission circuits (See Attachment 11).  Local and long haul connectivity to the VOIP

             system (Verizon DS1) in building 344 and the ROTHR mission circuits (PRAWS Microwave) will be

             provided by the Government.  The Commercial Vendor circuits are to be provided by contractor. The

             Commercial Vendor circuits shall be a T1 (minimum 1.5 Mbps) to each ROTHR site in Puerto Rico,

             Texas and the Virginia Transmit Site.  The demarcation site for the Puerto Rico T1s will be at Lapuntilla,

             Coast Guard Base, DISA HQs, Puerto Rico.  The Commercial Vendor circuit to the ROTHR Virginia

             Receive Site shall be a minimum 10 Mbps.  The  contractor shall also provide a minimum 3 Mbps

             Circuit at the ROTHR Virginia Receive Site to support MMIS.  Contractor shall be responsible for the

             Data Router (Cisco 2911 or equivalent).  Contractor’s Data Router must be compatible with current

             government equipment. All other equipment in Attachment 11 will be provided by the Government.  

4.2.2.8
Other Reports for all sites

The Contractor shall provide the following recurring reports:

a.
Situation Reports. The Contractor shall report to the COR immediately and submit no later than


the next business day a Situation Report (SITREP) that shall document in detail any of the


following or similar type events listed below. SITREP formats or templates will be provided by


the Government.


-Personnel injuries or fatalities


-Facility loss or damages to equipment and facilities


-Electrical power outages/interruptions/failures affecting facilities/radar operations


-Communication outages effecting radar operation


-Hazardous materials and hazardous waste spills or contaminations
-Halon discharges


-SITREP formats or templates will be provided by the Government.


b.
Facilities Work Control Report.   The Contractor shall submit to the COR a Facilities Work



Control Report that will contain, as a minimum, the following information sorted by site,



facility and equipment (Due by the 15th of every month):



(1)
the preventative maintenance inspections completed during that month.



(2)
the preventative maintenance inspections cancelled or rescheduled during that month




and the proposed performance date(s).



(3)
any additional repairs identified and completed as a result of the preventive maintenance.



(4)
other maintenance performed outside of the planned performance cycle.



(5)
any other facilities, sub-system and equipment repairs that are required and not related




to preventative maintenance actions.



(6) 
the planned and any rescheduled maintenance activities identified for the next month.


c.
Fuel Usage Report.  The Contractor is responsible for monitoring and reporting on the types,



quantities and qualities of fuels delivered to and consumed at each of the ROTHR sites.  The



Contractor shall submit to the COR a Fuel Delivery and Usage Report that includes: the types



and quantities of fuels delivered to a site, regardless of ordering source; a copy of the fuel assay;



quantities of fuel consumed and the associated operations / equipment. Due every three  months.


d.
UPS Battery/Cell Watch Condition Report.  As a part of the preventative maintenance and



repairs performed on the UPS systems and Cell Watch, the Contractor shall transmit to the COR



a report summarizing the operating condition(s) of the respective systems and the storage batteries



installed within each system. Due every 12 months.


e.
Radiation Hazard (RADHAZ) Report.  Contractor shall perform an annual RADHAZ survey



and generate a report (CDRL F010) for each transmit site to ensure that Maximum Permissible



Exposure levels are within the ANSI/IEEE C95.1 specifications.

4.2.2.9
Deliverables:

· Facilities Maintenance Plan (Ref PWS 4.2.2.6). CDRL F001.

· Control of Refrigerant Certified Personnel (Ref PWS 4.2.1.2d and 4.2.2.2a). CDRL F002.

· Emergency Power Generator Operating Log (Ref PWS 4.2.1.2g and 4.2.2.2b). CDRL F003. 

· Refuse and Solid Waste Disposal Report (Ref PWS 4.2.1.3). CDRL F004.

· Situation Reports (Ref PWS 4.2.2.8a). CDRL F005.

· Facilities Work Control Report (Ref PWS 4.2.2.8b). CDRL F006.  

· Fuel Usage & Delivery Report (Ref PWS 4.2.2.8c). CDRL F007.

· UPS Battery/Cell Watch Condition Report (Ref PWS 4.2.2.8d). CDRL F008.

· Radiation Hazard Report (Ref PWS 4.2.2.8e).  CDRL F010.

4.3
Service/Repair Tasks Not Covered In Sections 4.1 and 4.2 .

4.3.1
Services/Repairs requirements include:

a.
Changes/Upgrades/Enhancements.  The ROTHR O&M contractor shall coordinate (via the COR) with other ROTHR support contractors in performing the seamless transition of any and all system changes, upgrades and enhancements.  These upgrades/enhancements can vary in size and complexities and will occur at all 6 radar sites (PS1 RX/OCC, PS1 TX, PS2 RX, PS2 TX, PS3 RX and PS3 TX).  Some examples of what the O&M contractor will work with other ROTHR contractors, via the COR, may include increasing the Dwell Illumination Region (DIR) number of beams from 16 to 32; increasing the Data Display Server processing from 32 bits to 64 bits; assisting in determining anomalies in the Time-to-Report (TOR) Targets-of-Interests (TOI) which are forwarded to the end user, Joint Interagency Task Force-South (JIATF-S); performing data collection, testing and evaluation; identifying items required to support the updated configuration of the ROTHR system and not provided with the change/ upgrade; and providing an estimated cost of the items for procurement and installation and date required. 

b.
Field Change Kits (FCK).  Perform installation, testing, and provide test results and cost estimates; provide system access and facilitate and support FCK installation and test efforts being performed by others; and coordinate and liaison with FSSC Engineering and others.

c.
Alteration Equivalent to Repair (AER).  Perform installation, testing, and provide test results and cost estimates; provide system access and facilitate and support AER installation and test efforts being performed by others or in-house; and coordinate and liaison with the FSSC ENGINEERING/others.

d.
Technical Advisory Group (TAG).  Upon COR direction, provide system engineering support to the Technical Advisory Group (TAG) including: conduct formal and informal testing, data collection, and site work; collect and review system status data to determine the re-tuning and repair requirements; learn TAG testing processes and develop new/improved testing processes; train site technicians on performance of TAG system testing processes; coordinate collection of the TAG system evaluation data using site technical personnel; effect system changes resulting in system re-tuning; determine proper installation and testing of ECPs; provide on-site technical assistance  to (1) augment the on-site technical staff to collect TAG system evaluation data and (2) augment on-site technical staff using TAG interim procedures to collect data, align systems, reconfigure equipment and modify/repair equipment, as necessary, during the TAG on-site evaluation process.   There is approximately 7-10 TAG efforts per year. 

e.
Provide life-cycle support for ROTHR system equipment testing, evaluation, and repair of prototype parts/equipment and/or excess parts/equipment maintained in storage. Perform form, fit, and function evaluation and analysis to determine suitability of alternate or substitute parts/equipment. Review upgrades and Engineering Change Proposals (ECPs) provided by FSSC. Perform ROTHR asset/equipment performance ‘verification’ and ‘validation’ processes and report findings. Evaluate proposed system changes to determine system performance.  

f.
RF Noise Mitigation. Perform repairs to electrical power line poles as necessary to reduce RF noise emissions. 

g.
USA/AUS OTHR Collaboration. Participate in operations and training requirements supporting the USA/AUS OTHR collaboration agreement.  This requirement is in accordance with the stated objectives of High Frequency Radar Science and Technologies Project Arrangement under the Memorandum of Understanding (MOU) between the Department of Defense of the United States of America and the Australia Department of Defense concerning Cooperation on Maritime Research, Development, Test, Evaluation and Prototyping Projects. 

h.
Facilities/infrastructure repairs at the ROTHR Virginia Receive Site.

i.
Replacement MMIS set-up in accordance with PWS 4.11.  FSSC reserves the right to replace the existing MMIS platform with a next-generation application software and server having web-based capability to access MMIS data, with possible third-party operations. The O&M contractor may be tasked to purchase and/or install the replacement system as determined by FSSC. 
j.
Antenna array repair/replacement as determined by FSSC.

k.
Repairs and/or calibration of ROTHR beacons test equipment as determined by FSSC.  

4.4
Quality Control
4.4.1
Quality Control Program.  The Contractor shall provide and maintain an effective inspection program that ensures full compliance with all contract requirements. Provide FSSC QA a Quality Program Plan (QPP) that details the Contractor’s inspection program covering all contract requirements including, but not limited to methodologies and approach, schedules for planned inspections; supervisory and management responsibilities for preventing and correcting discrepancies; name, title, and qualifications of all quality control personnel.   Submit the Quality Program Plan within 45 days after contract start date and within 30 days following any revisions thereto.

4.4.2
Maintain accurate and complete documentation of all inspections, findings, and corrected deficiencies in the MMIS database.  Provide FSSC QA an Inspection Report summarizing all inspections, findings, and corrected deficiencies.  Due monthly. 

4.4.3
Provide FSSC QA copies of data collection, playbacks/reviews created/obtained by the contractor in performance of the contract.  The Contractor shall provide this information within 15 work days following the end of each month.

4.4.4
Deliverables:

· Quality Program Plan (QPP) (Ref PWS 4.4.1). CDRL Q007.

· Inspection Report (Ref PWS 4.4.2) .CDRL Q008.

· Data Collection, Playbacks/Reviews (Ref PWS 4.4.3). CDRL Q009.

4.4.5
Operating Constraints:

· The Contractor’s QC program shall be compliant with the industry standard ANSI/ISO/ASQC Q9001-2008. The Contractor’s program does not need to be certified, just compliant.

· Contractor generated work orders in MMIS are not a substitute for quality control inspections or inspection records.
· All contractor discrepancies, Quality Deficiency Reports (QDRs), deficiencies or equivalent will be documented in MMIS as a work order. 
4.5
Property& Logistics
4.5.1
The Government will transfer to the Contractor, Government Furnished Property (GFP) identified on CD-ROM maintained in the Technical Library (see PWS Paragraph 4.7).  GFP includes, but is not limited to the OCC system; system trainer/test bed; all transmit and receive systems and subsystems; air conditioning, mechanical, electrical, fire suppression systems and subsystems; radar system computers, monitors, hardware, software, and similar items; system parts, components, equipment, test equipment, spares, assemblies required to maintain, repair, and upgrade the radar systems including, but not limited to, power amplifiers, power supplies, synthesizers, microcircuits, resistors, fuses, connectors, switches, modules, circuit card assemblies, ground screen, radials, cable trays, wire, cables, and similar type items; non-commercial special tools, test equipment, analyzers; ground screen, radials, cable trays, wire, cables, computers, monitors, furniture and similar type items.  All GFP identified on the CD-ROM, will be identified by the FAR Part 45 Property classifications, location (ROTHR storerooms), and type (Support Equipment, System Equipment, etc).  

4.5.2
Per FAR 45.102(a) contractors are ordinarily required to furnish all property necessary to perform Government Contracts.  GFP on the CD-ROM will include non-system GFP that will be transferred to the contractor.  Non-system GFP shall be repaired/replaced as necessary by the contractor.   The replacement of non-system GFP shall be approved by the COR.  The Contractor shall report these contractor acquired purchases per paragraph 4.4.6(f).  Examples of non-system GFP are listed below:

a.
Non-radar system computers, hardware, software, interconnection information technology devices and services, and similar items not directly integral to operating the radar systems. 

b.  
Furniture, workstations, lighting, chairs (excluding OCC chairs and ROTHR systems workstations), storage/filing cabinets, shelving, commercial telephones, cell phones, copiers, scanners, fax machines, and similar items.

c.
Commercially available: hand tools, large and small power tools & equipment, pressure washers, spray equipment, tool boxes, storage cabinets, hazmat cabinets, ladders, hand trucks, safety equipment/products, related parts, and similar items.

d.  
Appliances including coffee makers,  toasters, fans, portable room heaters & humidifiers, vacuum cleaners, floor machines, related parts, and similar items.

e.          Appliances including microwaves, refrigerators, stoves (excluding breakroom at all sites).

f.
Vehicles, tractors, mowers, forklifts, man-lifts, incidental maintenance and repair items, related parts, and similar items. Special Purpose Vehicles (TRAXS, Gators, ATV, etc.), Heavy Grounds Maintenance Equipment, Heavy (Tractors, Trailers, Attachments, etc.), Light Grounds Maintenance Equipment, Light (Blowers, Weed Eaters, push and riding mowers, etc.)
4.5.3
The Contractor shall provide all logistical support necessary to ensure that all sites have the material, parts, equipment, tools, supplies, products, and all other items necessary for compliance with contract requirements and for continuous operation of the radar systems and facilities.  
4.5.4
The Contractor shall obtain written concurrence from the COR prior to the acquisition of new material/property purchases costing $75,000 or more; replacement and/or repair material/property purchases costing $75,000 or more, which are authorized by the Government relative to System or On Board Allowance (OBA).  The Contractor shall report these contractor acquired purchases per paragraph 4.4.6(f).

4.5.5
Establish and maintain a property management program for all Government property in the Contractor’s possession in accordance with applicable acquisition regulation (FAR, DFAR, NMCARS), DOD/Navy policy/guidance, and this PWS.  

4.5.6
Department of Navy (DoN/Department of Defense (DoD) Property Requirements

a.
DoN/DoD property requirements are separate and distinct from property requirements dictated by acquisition regulations. The Contractor’s property management program shall comply with all DON/DOD requirements for accountability and management of personal property including SECNAVINST 7320.10A “Department of the Navy Personal Property Policies and Procedures” and other current DoD and Navy direction/policies/guidance. Support the PA/FSSC Property Manager as necessary to ensure full compliance with these requirements.

b.
Contractor shall communicate to the PA/FSSC Property Manager on all matters relating to GFP, CAP, to include plant clearance issues.  

c.            Contractor shall obtain written approval from the PA/FSSC Property Manager prior to initiating disposition at all Sites.

d.           Prior to any cannibalization actions, Contractor shall obtain written approval from the PA/FSSC Property Manager on behalf of the Contracting Officer.   

e.
The Contractor shall provide to the PA/FSSC Property Manager an electronic copy, of all property related information/documents between the Contractor and DCMA including property management plan; all records of GFP, CAP, plant clearance, disposition schedules and approvals; loss reports; complete copy of any System Analysis performed/results; and related correspondence (including email). A copy of the property management plan is due within 45 calendar days following the contract start date and 30 days after any revisions thereafter. Copies of all other property related information, documents, and/or correspondence are due immediately following creation or distribution.
f.
The Contractor shall provide an itemized report (monthly) to the PA/FSSC Property Manager of all Contractor Acquired Property (CAP), including description, nomenclature, manufacturer, cost, serial number, model/part number (both Contractor and Vendor), TDL number (if applicable), equipment (bar code) that the CAP replaced.

g.
The Contractor shall create and maintain records for 100% accountability for all property of any value, including Government Furnished Property and Contractor Acquired Property.

4.5.7
Provide logistical support including inventory, packaging, shipping, transportation, delivery, receipt, staging, and storage of property intended for future system changes, upgrades, enhancements, field change kits, alterations equivalent to repair, and Technical Advisory Group efforts. 

4.5.8
Item Unique Identification of Government Property is applicable to this contract.  

Provide bar code identification in accordance to SECNAV 7320.10A and Unique Identifier (UID) labels on all GFP and applicable CAP inventory in accordance with instructions/regulations and link this data to MMIS. All GFP and applicable CAP, regardless of dollar amount, shall be recorded in MMIS.  The FSSC Property Manager will be the POC for the UID coordination efforts and approval. Provide the FSSC Property Manager and the FSSC COR a MMIS Listing of GFP/CAP on CD-ROM. 

4.5.9
Transfer of all Government property, to/from the O&M contract will be coordinated by the PA/FSSC Property Manager and the Contractor’s designated property manager.  Upon receipt of the Contract Property modification, all transfers shall be documented by a DD Form 1149 (Requisition and Invoice/Shipping Document), or other approved form as authorized by the Property Manager. The DD Form 1149 will be signed by the PA/FSSC Property Manager and the Contractor’s designated property manager.  The Contractor shall ensure all property data for GFP, CAP, additions/deletions of property (including Plant Clearance Automated Reutilization Screening System (PCARSS) entries) are maintained current and up to date in MMIS. The Contractor shall update and provide quarterly to the PA/FSSC Property Manager and the FSSC COR a CD-ROM listing all GFP/CAP, referenced in PWS Paragraph 4.4.1 to reflect changes (additions and deletions). 

4.5.10    Contractor shall obtain prior written approval from the FSSC Property Manager, for disposition of property at all Sites. Property disposition shall be initiated in PCARSS (except Puerto Rico) or by property modification to the contract as determined by the FSSC Property Manager.  GFP/CAP dispositions for Puerto Rico shall be transferred to Forces Surveillance Support Center.

4.5.11
Deliverables:  

· Property Management Plan (Ref PWS 4.5.6.e) (CDRL P001)

· CAP /Cost Reimbursable Items Purchased Report (Ref PWS 4.5.6.f). CDRL P002.

· Loss of Government Property Report (Ref PWS 4.5.6.e). CDRL P003

· GFP/CAP MMIS Listing CD-ROM (Ref PWS 4.5.8) (CDRL P004)

· Property Related Information/Documentation to/from DCMA (Ref PWS 4.5.6.e) (CDRL P005)

4.5.12
Operating Constraints: 

· Within 45 calendar days after the contract start date and prior to implementation, the Contractor shall provide the PA/FSSC Property Manager a Property Management Plan detailing all processes, systems, and procedures including any changes.  

· All contractor-owned property shall be clearly identified and labeled as contractor-owned so as to avoid any confusion between what is GFP/CAP and contractor-owned property. Purchase records for contractor-owned property shall be maintained and readily available for Government review at the specific sites where the property is used.

· Contractor may use voluntary consensus standards and industry-leading practices and approved ASTM Standards for Property, to manage Government property in their possession.  

4.6
Environmental and Safety 

4.6.1
 Establish and maintain an Environmental Health & Safety (EH&S) Program that will ensure full compliance with all contract performance requirements, the applicable federal, state, local, DoD, Navy, and FSSC policy and procedures, and the ROTHR O&M Environmental Specification provided in Section J, Attachment 2. The EH&S staff members assigned to each ROTHR System – Virginia, Texas, and Puerto Rico – shall have at least 5 years of practical  experience in EH&S operations.  All substantiating documentation (Inspection sheets, check sheets, maintenance sheets, data sheets etc.) resulting from a work order in MMIS, shall be uploaded and attached to the work order in MMIS prior to being closed.

4.6.2 
Provide an EH&S Program Plan in accordance with OSHA, Title 29 CFR1910 and 1926 that will identify and support the training and the certification, when required, for each area.  Due within 45 days after the contract performance start date and immediately after any revisions. The Plan shall address, as a minimum:

-General Safety and Health Provisions


-Safety Education and Training


-Toxic Substances & Harmful Physical Agents


-Respiratory Protection


-Asbestos & Lead Abatement


-Lock-out/Tag-out Procedures


-Electrical Hazards


-Fall Hazards


-Infectious Diseases


-Fire and Explosion Hazards


-Dangerous Atmospheres


-Personal Protective Equipment, (PPE)


-Machine Hazards


-Occupational Noise Exposure and Hearing Protection


-Hazard Communications Standards


-Industrial Hygiene


-Safety Incident Reporting


-Emergency and Fire Prevention and Response.

-Blood-borne Pathogen Exposure and Response.


-Employee Emergency Response.


-Hazard Analysis Matrix and Supplemental Sheet. 


-Supervisor’s Mishap Report. 


-Hazardous Waste Management Plan (Reference only, as plan is detailed in Environmental Section J-2).

4.6.3
Spill Response

a.
The Contractor shall immediately respond to any and all spills and/or unauthorized environmental


releases of hazardous materials and hazardous wastes at each of the 5 remote ROTHR sites. The


Contractor shall make every effort to contain and mitigate the release, immediately report the


details of the release and the response efforts to the COR and FSSC Environmental Manager, and


follow-up with submission of a Situation Report in accordance with the PWS Paragraph C4.2.2.8a.


The COR and the FSSC Environmental Manager will work with the contractor to determine the


level of effort necessary to complete a remediation. 


(1) The Contractor is responsible for all costs to contain, mitigate, and remediate all spills caused


      by the O&M Contractor, its subcontractors, vendors, etc. in performance of the O&M


      requirements.


(2) The Contractor will be reimbursed for costs to contain, mitigate, and remediate all spills


      caused by all others in accordance with PWS Paragraph 5.1.

b.
Reponses to any releases at the Northwest, VA location will be performed by the base fire


department.  The Contractor shall make every effort to contain and mitigate the release until the


base fire department assumes responsibility for the location of the release.

4.6.4
Deliverables:

· EH&S Program Plan (Ref PWS 4.6.2). CDRLF009.

4.7
Security – Physical, Communication, and Data, 
4.7.1
Establish and maintain a Physical Security Program, a Communication Security Program and an Information Security Program in accordance with DOD 5220.22M - National Industrial Security Program Operating Manual (NISPOM), National Security Agency Regulations, DOD Contract Security Classification Specification (DD 254) provided in Section J, Attachment 3, and applicable contract requirements. 

4.7.2
Provide a ROTHR Security Program Plan that covers all matters pertaining to personnel, physical, Communication Security (COMSEC), and information security in accordance with DOD 5220.22M NISPOM.  Due 45 days after the contract performance start date and 30 days after any revision.  Security Program Plan shall include all ROTHR sites and identify actions for obtaining assistance from local police authorities. Within two hours, report to the COR and FSSC Security Manager each instance where assistance is requested from local authorities. Copies of all police reports shall be provided to the same within 48 hours.

4.7.3
Establish and maintain a System Security Plan (SSP) and a Network Security Plan (NSP) for all classified systems in BLDG 344 in accordance with Chapter 8 of the NISPOM.  The contractor must have or establish a Cage Code, Facility Clearance (at level of requirement), and COMSEC account in support of this effort.  No classified storage requirements exist at this time for the other facilities.  The COR, FSSC Security Manager, and the Contractor shall inventory existing classified material held in GSA approved storage safes transferred to the Contractor.  Provide a System Security Plan (SSP) and Network Security Plan (NSP) in accordance with Chapter 8 of the NISPOM.  Due 45 days after the contract performance start date and 30 days after any revision.

4.7.4
Comply with physical security and loss prevention requirements of OPNAVINST 5530.14 (series) and be responsible for Facilities Security functions for ROTHR sites located in Virginia (Building 344 and New Kent), Texas (Premont and Escondido) and Puerto Rico (Fort Allen and Vieques).  Provide a dedicated presence at the front desk of BLDG 344 to perform visitor control functions from 0800 until 1630.

4.7.5
Provide daily inspection of ROTHR Virginia, Texas and Puerto Rico to ensure proper operation of electronic security systems, locking devices, protective lighting and to ensure integrity of site and building perimeter boundaries.  Perform and document, at a minimum, weekly inspection of the sites to detect fire hazards and conditions of deterioration that may lead to weather damage.  Report all discrepancies to the COR and FSSC Security Manager within 48 hours of discovery of the discrepancy. Inspect and maintain fences at all sites, except NSA, Northwest, VA, in accordance with OPNAVINST 5530.14 (series). The location of the fences is identified on the Facility Drawings maintained in the Technical Library.

4.7.6
Electronic Security System (ESS). The ESS at each site is site specific and may consist of intrusion alarm system, closed circuit TV monitoring system (including B&W cameras and thermal cameras), buried sensors and fiber sensors on the fence, card readers, and cipher lock key pads.  The systems provide continuous security 24 hours a day, 7 days a week.  When there is a failure or alarm on the system, the Contractor shall immediately notify the COR and FSSC Security Manager and provide a brief description of the problem and possible fault isolation.  Provide an Electronic Security Report to the COR on the following workday for forwarding to the ESS maintenance contractor. 

4.7.7
Implement a Key Control Program for all ROTHR sites for ensuring that all keys and locks issued to the Contractor by the Government are controlled and accounted for.  All locks for lost keys shall be replaced or re-keyed.  No keys issued by the Government shall be duplicated by the Contractor without approval of the COR. Checkout procedures shall be employed by the Contractor to the maximum extent in lieu of permanent issuance of keys to personnel.  This program shall be incorporated into the Security Program Plan.

4.7.8
Ensure that no photographic, video or audio equipment is used without authorization by the FSSC Director or Security Manager.

4.7.9
Communications Security (COMSEC) Requirements:

a.
Establish a COMSEC account in accordance with National Security Agency (NSA), Industrial COMSEC Manual Section III.  Contractor personnel managing the Contractor’s COMSEC account shall have the security clearance commensurate with the highest level of COMSEC keying material and/or COMSEC material in accordance with the National Industrial Program Operating Manual (NISPOM), chapter 2, section 2. This classification level is defined in the DD Form 254.

b.
Report all COMSEC incidents to the Industrial Security Field Office (IFSO), and NSA as outlined in the NSA Industrial COMSEC manual, section XVI, and the NISPOM chapter 1, section III.  Report all COMSEC incidents and Practices Dangerous to Security (PDS) to the command Designated Approving Authority (DAA), FSSC Director, Controlling Authority, and Contracting Officer’s Representative (COR).  Conduct Communications Material System (CMS) maintenance and training in accordance with OPNAVINST 2221.5 and OPNAVINST 2221.3 series.  Provide at least one certified COMSEC  technician available for the installation/maintenance/operation of CRYPTO equipment and other COMSEC custodian matters.  Cryptographic security guidance is provided in the National Security Agent/Central Security Service (NSA/CSS) policy manual dated (Aug 2005 or current).

c.
Load/reload the ROTHR Global Positioning System (GPS) Receiver Application Module (GB-GRAM)/Selective Availability Anti-Spoofing Module (SAASM) equipment per operational requirements as directed by the COR and comply with the ROTHR GPS SAASM Program Protection Implementation Plan (PPIP) for the Puerto Rico sites provided in Section J, Attachment 4. All keymat for the SAASMs will be maintained at the Chesapeake site. Keymat load will normally be updated once per year at all radar sites.  One trip per year to Texas and Puerto Rico is estimated for the Contractor CMS Custodian to load new keymat.  If the crypto load becomes corrupted (examples: lengthy power outage, equipment failure etc.) the CMS custodian will be required to travel to the affected site to load the keymat into the SAASM at the direction of the COR. 

d.
Remain knowledgeable of the Navy Regional Enterprise Messaging System (NREMS) and follow on message processing systems to include, but not limited to Command and Control Information Exchange (C2OIX) to perform the tasks identified herein.  Continuously monitor and view “profiled” unclassified and classified messages forwarded to the Watch Supervisor for viewing via the message processing system during the hours of 1600 – 0800, Monday – Friday, on weekends, and on federal holidays. Notify the FSSC Operations Officer or C4 Division within one hour after receiving and viewing any ‘high priority’ action messages.  Ensure all personnel working in the Communications Center have the appropriate security clearance.  For clarification the FSSC C4 Division is responsible for ensuring final message formatting for messages being transmitted (outgoing messages) by the command, and proper and timely delivery of all unclassified/classified messages coming into the command (incoming messages).  The FSSC C4 Division will also be responsible for maintaining the message system profiler. 

4.7.10
Contractor personnel performing Information Assurance (IA) functions shall be appropriately certified in accordance with requirements of DoD 8570.01-M (Change 2, 04/20/2010 or latest revision), Table AP3 T+2 DoD Approved Baseline Certifications. The Information Assurance Manager (lAM) and the Information Assurance Technician (IAT) shall complete Level I and Level II certification requirements and shall provide copies of the aforementioned documents to the FSSC COR, the FSSC Operations Officer, and the FSSCC4 Division Head.  The IAT certification is due no later than 6 months following the contract start date. The IAM certification is due no later than 9 months following the contract start date. The contractor shall perform Information Assurance (IA) requirements on all Government furnished information systems which the O&M contractor shall operate and maintain. At a minimum these systems include the ROTHR Core Processor (RCP) server, all ROTHR Global Command and Control System (GCCS) workstations, the ROTHR Server01, the Checkpoint Intrusion Detection System (IDS), the Checkpoint UTM-450 firewall, Crypto Equipment, and the Cisco 2600 router, all located inside Building 344 at the Chesapeake, VA site.

4.7.11
Ensure security of ADP equipment providing processors and RADAR scheduling functions between RADAR operations, transmit and receive subsystems, connectivity between the OCC and the remote sites, and ROTHR track data product output to the ROTHR end users. Assist the command DAA in the certification and accreditation of the ROTHR system by providing ROTHR related hardware and software material (e.g. configurations, applications, routers information) to the command DAA for analysis and systems approval.

4.7.12
Ensure that no personnel operate any cellular phones, Blackberries, personal digital assistants (PDAs), pagers, beepers, RF or Infrared (IR), wireless technologies/devices in an area where classified information is discussed, electronically stored, processed, or transmitted.

4.7.13      Deliverables: 

· ROTHR Security Program Plan (Ref PWS 4.7.2). CDRL S001.

· System Security Plan (Ref PWS 4.7.3). CDRL S002. 

· Network Security Plan (Ref PWS 4.7.3). CDRL S003.

· Electronic Security System (ESS) Report (Ref PWS 4.7.6). CDRL S004.

· Information Assurance Certifications (Ref PWS 4.7.10). CDRL O002.

4.8
Technical Library & Software
4.8.1
Technical Library

FSSC will turnover Master Technical Library at the Virginia Receive Site, Building 344, and technical libraries located at each radar site, consisting of all documentation and data used in or relevant to performance of this contract. The Master Technical Library and all site libraries are the property of FSSC. Effective on the contract performance start date the Contractor shall be responsible to maintain all libraries as specified herein. The Master Technical Library includes the following items:

· ROTHR type II drawings (DOD-D-1000 Level 2 Engineering Data Package drawings)

· Intermediate Maintenance Instructions

· Technical files, records

· System test procedures

· Commercial Off-the-Shelf technical data/manuals

· System Operator manuals, instructions, procedures, guidelines, checklists

· Operating manuals, instructions, procedures, guidelines, checklists

· ROTHR specifications

· Facility technical data, construction/as-built drawings, manuals, spare parts

lists

· Facility equipment data, operating/maintenance/repair data, warranty, spare parts lists  

· System manufacturer’s spare parts lists

· Applicable FSSC publications and regulations

· Contractor prepared manuals, instructions, procedures, guidelines, checklists (for all sites)

· Applicable documents required in the PWS

· All documentation required to operate or maintain the system and/or site

· All other documentation, records, information, and or data generated by the Contractor during performance of this contract

· Master copies of all system and support software, licenses, warranties, and instructions.

· All documentation and data used at the radar sites

· Training Package (all information/data used for training) 

· Licenses, permits, clearances

a.
Maintain a technical library at the other transmit and receive sites consisting of technical manuals (U.S. Navy and commercial), DOD-D-1000 Level 2 Engineering Data Package drawings, installation data, operating procedures, and all other system, facility or equipment data pertinent to the specific radar site. 

b.
Maintain a comprehensive and accurate index in the MMIS database of all Master and site library information, data, and software, by location including all manuals, operation/maintenance/repair procedures, and all other items maintained in the Master and site libraries. The index shall facilitate user-friendly search and retrieval of desired information. Provide FSSC QA a hard-copy of the comprehensive index.  Due Quarterly.

c.
Maintain Standard Operating Procedures (SOP), Local Operating Procedures (LOP), and other formal or informal operating procedures used by Contractor personnel in performance of the contract. Create and/or update procedures as circumstances dictate. Provide a list of all new, updated or revised manuals, operating procedures, or other library items, including location, to FSSC QA.  Due quarterly. 

d.
All changes to technical data (publications, manuals, Intermediate Maintenance Instructions, etc.) shall be recorded in the document. Report all technical manual deficiencies to FSSC Engineering using the Technical Manual Deficiency & Evaluation Report (TMDER).  Due within 10 calendar days following identification of the deficiency.

e.
Maintain a current and complete Training Package covering OCC, RX, TX and Site Support Personnel, and any other training materials utilized in support of this contract. At a minimum, the Training Package shall include: an index of all contents, instructor guides (or equivalent), job qualification requirements, training materials (documents, manuals, procedures, handouts, slides, etc) all training material or information under development. Provide FSSC QA an index for the training package that facilitates user-friendly search and retrieval of desired information.  Due Quarterly.

f.
Digitize and maintain all technical library items (Master and each radar site) on an external hard drive and provide to FSSC QA quarterly.

4.8.2
Software.  All software used for the performance of the O&M contract requirements including software developed for system maintenance processes shall be licensed to FSSC.  Provide a description, inventory, and license for all software within 30 calendar days following the end of the contract base performance period and each subsequent option periods. Turn over all software to the Government at the end of performance. All software records/documentation shall be maintained in the Master Technical Library. This requirement excludes any Contractor-provided software used solely for non-O&M performance, such as for Contractor internal requirements, and for which the Contractor did not receive Government reimbursement for the software purchase.

4.8.3
Deliverables: 

· Comprehensive Index of Master and Site Libraries (Ref PWS 4.8.1b). CDRL Q010. 

·  List of New, Updated or Revised Manuals, Operating Procedures, or Other Library Items (Ref PWS 4.8.1c). CDRL Q011.

· Technical Manual Deficiency & Evaluation Report (Ref PWS 4.8.1d). CDRL E003.

· Index of Training Package (Ref PWS 4.8.1e). CDRL Q012. 

· Copy of Software and License for Software Utilized in Performance of Maintenance Functions, i.e. Automated Test Procedures/Software routines (Ref PWS 4.8.2). CDRL Q017.

· Digitize all library items on DVD (Ref PWS 4.8.1f). CDRL Q013. 

4.9
Training, Qualifications, Certifications

4.9.1
Contractor personnel shall obtain all training required or otherwise necessary to ensure full compliance with the contract requirements. Document and record all training in the MMIS database within five (5) business days of such training.

4.9.2
Complete all training courses mandated for contractor personnel by the U.S. Government, DOD, Navy, or FSSC.  Training requirements cover a diversified range of topics including, safety, security, environmental, information technology and assurance, ethics, privacy act, human rights, etc.

4.9.3
Provide FSSC QA with electronic copies of all lesson plans, curriculum, class outlines, training aids, manuals, and any other material pertaining to the training course immediately after a training course is prepared, updated, or as requested by FSSC. Maintain copies of all training course material in the ROTHR Master Technical Library.

4.9.4
Provide FSSC QA a report detailing all contract related training covering all radar sites. Training reports are due within 15 working days following each calendar month. The report shall include the following minimum information:

-
Date of training 

- 

Type of training including MMIS "Event ID" (i.e. Recurrent, Qualification, Equipment, Operator,

       Safety, etc.)

-
Training topic

-
Training syllabus and material

-
Length of training

-
Names of personnel with required certifications expiring within sixty calendar days

- 
Names of personnel with required training due within thirty calendar days 

-
Site & group receiving training

-
Names of all personnel receiving the training

-
Name(s) and organization/agency conducting the training

-
Note any curriculum development or updates to the ROTHR Training Package

-
The report shall state “no training conducted” when applicable.

4.9.5
Deliverables:

· Copies of training material (various) (Ref PWS 4.9.3). CDRL Q014.

· Training Report (Ref PWS 4.9.4). CDRL Q015.

4.10
Licenses, Permits, Clearances

a.
Obtain all required licenses, permits, clearances, etc. required or necessary for complying with any Federal, State, municipal, and the Commonwealth of Puerto Rico laws, codes, and regulations applicable to the performance of the contract with the exception of those permits that are inherently governmental, e.g., Air Emissions Permits, and Hazardous Waste Generator Permit.

b. 
Maintain copies of all licenses, permits, clearances in the Master technical Library.

4.11
Management Support 

4.11.1
Meetings and Working Groups.  The Contractor’s Program Manager shall participate in or lead various meetings and working groups, the majority of which will be conducted at the Chesapeake, Virginia site. The Contractor shall provide various routine reports, feedback, and/or submittals resulting from these meetings or working groups, or as requested by FSSC. Typical duration of these meetings is between 1 to 8 hours per occurrence.  Following is a typical list of meetings/working groups, frequency, and description:

a.
ROTHR Operational Brief (Weekly): Contractor shall brief the Government on current  ROTHR activity including: system outage cause and duration; significant changes in tactics; cased events with or without seizures; events resulting in seizures; regional intelligence information that affects ROTHR; maintenance functions or failures that may take equipment down; issues that may require further investigation (maintains, unknown assumed suspects (UAS), system degradations, severe weather or ionospheric impact upon radar performance that affect JIATF-South tasking); task changes, special operations or any operational changes to the radar directed by JIATF-South or by the Operations Officer; changed conditions on the OCC Watch Floor, and any other operational/system issues. The operational brief shall be a power point presentation to the FSSC leadership and department heads, typically conducted in Building 310 Executive Conference Room. 

b.
Discrepancy Working Group (Monthly): Contractor shall participate in a monthly review of various discrepancies, corrective action, and status.

c.
Scheduled Downtime Meeting (Monthly): Contractor shall participate in a monthly review of planned system downtime. 

d.
Integrated Logistics Support Meetings/Working Group (Quarterly) and as required: Contractor shall participate in a quarterly review of ROTHR logistics issues.  Typical quarterly meetings are part of the System Engineering Integrated Process Team meetings chaired by FSSC Engineering Department. 

e.
MMIS Working Group (Quarterly): Contractor shall participate in a quarterly review of MMIS related issues chaired by FSSC Engineering Department. 

f.
System Trouble Report Working Group (Quarterly): Contractor shall participate in a quarterly review of ROTHR system trouble issues and investigation requests and are coincident with the System Engineering Integrated Process Team meetings and chaired by FSSC Engineering Department. 

g.
Configuration Control Review Board (Quarterly): Contractor shall participate in a quarterly review of ROTHR engineering changes and are coincident with the System Engineering Integrated Process Team meetings and chaired by FSSC Engineering Department. 

h.
ROTHR Program Management Review (Quarterly): Contractor shall participate in quarterly Program Management Reviews.

i.
Systems Engineering Integrated Process Team (Quarterly): Contractor shall participate in a quarterly review of ROTHR systems engineering issues chaired by FSSC Engineering Department and as required System Engineering Working Group meetings. 

j.
Transition & Turnover Working Group (Quarterly): Contractor shall participate in a quarterly review of planned ROTHR enhancements and upgrades which typically coincide with the quarterly System Engineering Integrated Process Team meetings and also chaired by FSSC Engineering Department. 

k.
Failure Review Board (Quarterly): Contractor shall participate in a quarterly (or as required) review of ROTHR system failures, trends, and end-of-life issues chaired by FSSC Engineering Department. 

l.
Selective Subsystem Repair/Replacement Working Group (Quarterly): Contractor shall participate in a quarterly (or as required) review of subsystem repair and replacement and chaired by FSSC Engineering Department. 

m.
Radar Architecture Meeting (Semi-Annually): Contractor shall participate in a semi-annual review of ROTHR OTH radar infrastructure. 

n.
Obsolescence Mitigation Working Group (as required): Contractor shall participate in OMWG meetings chaired by FSSC Engineering Department.

o.
Consolidated Counter-Drug Data Base Meetings (Quarterly): Contractor shall participate in a quarterly review of counter drug events. 

p.
Enhancement Integrated Process Team (Quarterly): Contractor shall participate in a quarterly review of perspective technology upgrades to the ROTHR system chaired by the Naval Research Lab. 


q.
JIATF-South J3 Working Group Meeting (Quarterly): Contractor shall participate in a quarterly review of ROTHR operations with JIATF-South J3. 

r.
JIATF-South J3 Training Meeting (Quarterly): Contractor shall participate in a quarterly training meeting with JIATF-South J3.

s.
System Safety Working Group (Semi-Annually): Contractor shall participate in a semi-annual review of ROTHR system safety issues chaired by FSSC Engineering Department. 

t.
U.S./Australia Collaboration Meeting (Annually): Contractor shall participate in related discussions and planning. 

u.
ROTHR Briefs and Site Tours (As required): Contractor shall participate in conducting briefs and tours.

v.
Other Meetings and Working Groups (As required): Contractor shall participate in meetings and working groups as required. 

w.
O&M Program Review (Quarterly): The Contractor shall present a quarterly O&M Program Review, at NSANW Bldg 310, covering all aspects of contract performance. The Review shall be lead by the Contractor’s Program Manager and presented in MS Power Point format. The audience will typically include the FSSC director, deputy directors, COR, other FSSC personnel, and other contractors and parties supporting the ROTHR program. Email the COR an electronic copy of the O&M Program Review in MS Power Point immediately following the presentation. The O&M Program Review shall address the following minimum requirements:

(1) 
Separately address each major area of performance and provide current status, events, observations, findings, corrective action, issues and/or concerns, personnel changes (incoming/departing); travel (completed and upcoming); current status on all work orders opened for more than 90 calendar days for which the O&M Contractor is responsible to complete; and any other information as may be required below and in the future by FSSC, as follows: 

· Radar Operations: separately address each system (VA, TX, PR) and provide watch team evaluations; detection and tracking; track reporting; track analysis, evaluation and training; system availability; system outage cause and duration; communication circuits; cased events with or without seizures; events resulting in seizures; regional intelligence information that affects ROTHR; maintenance functions or failures that may take equipment down; issues that may require further investigation (maintains, unknown assumed suspects (UAS), system degradations, severe weather or ionospheric impact upon radar performance that affect JIATF-South tasking); task changes, special operations or any operational changes to the radar; and all other operational/system issues; review deliverables; and similar type information.

· Radar Systems Maintenance & Repair: separately address each system (VA, TX, PR) and provide number of work orders generated and description of effort; failure data compilation and analysis for systems, equipment, parts ; calibrated test equipment; configuration management; obsolescence issues; Corrosion control; completed and open TDL numbers (if applicable); review deliverables; and similar type information.

· Facilities Maintenance & Repair: separately address each system (VA, TX, and PR) and provide number of work orders generated (completed and open) and description of effort; completed and open TDL numbers (if applicable); review deliverables; and similar type information.

· Quality Control; review effectiveness of QC program and proactive action taken; list number and type of inspections performed, location, person performing the inspection; discrepancies observed and corrective action taken; review deliverables; and similar type information.

·  Property & Logistics: address all logistics supply support and property control; current GFP inventory, stocking levels; CAP purchased; shipping/transportation; disposition; UID compliance; inventory results; SECNAV support; review deliverables; and similar type information.

· Environmental & Safety: separately address each system (VA, TX, and PR) and review effectiveness of E&S program and proactive action taken; list number and type of inspections performed, location, person performing the inspection; discrepancies observed and corrective action taken; review deliverables; and similar type information.

· Security: review effectiveness of Physical Security Program, Information Security Program, number of visitors by site and classification level; and all other related activity and effort; review deliverables; and similar type information.

· Technical Library & Software: review index of Master library items, technical data, software, operating procedures, recent technical changes; progress on digitizing all library items; review deliverables; and similar type information.

· Training, Qualifications, Certifications: review all training, qualifications,  and certifications (completed, current, and upcoming); review deliverables;  and similar type information.

· Licenses, Permits, Clearances: review all current licenses, permits, and clearances; expiration dates; review deliverables; and similar type information.

· Management Support: review all meetings/working groups, date(s), contractor  attendees;  review current organizational diagram, staffing, and any changes in personnel; review reimbursable costs incurred to date for all cost reimbursable requirements (example: Material, Systems Support, Other Direct Costs, etc); review all Technical Direction Letters (completed/current), projected completion dates; review status of all Contracts Data Requirements List; and similar type information.

· Maintenance Management Information System: review related research, planning, coordination, set-up, testing, programming, data migration, operation, maintenance, training & support, user guides/manuals, and user constraints; review deliverables; and similar type information.

(2) 
Statistics: review all statistical information to date maintained by the Contractor in performance of this contract. The only exempt information is Company specific information not pertinent to performance of this contract or privacy act information.

4.11.2
Reports. The Contractor shall provide the following reports:

a.
ROTHR O&M Management Report. Provide a detailed and comprehensive monthly report covering all aspects of contract performance, providing the information required under PWS Paragraph 4.11.1w for the O&M Program Review.  Report details and/or format may change during the life of the contract as requested by FSSC at no additional cost to the contract.  Report format shall be in MS Power Point format sent by email to the COR. Due by the 15th day each month.

b.     Report for FSSC Finance Department. This report is for the purpose of assisting the FSSC Finance Department in their obligations to report on a quarterly basis on the cost to the Government of the operation and of the maintenance of each separate transmit/receive site.  The Contractor is required to provide an estimated breakdown of their cost amount into the following categories:  (1) ROTHR Operations, 2) Maintenance/System Labor Virginia Sites, 3) Maintenance/System Labor Texas Sites, 4) Maintenance/System Labor Puerto Rico Sites.  The Contractor  should provide this report within 45 days after the start of each contract performance period and revise on a quarterly basis with actuals for the cost CLINs, if the estimate has changed as a result of experience gleaned during performance.

c.
ROTHR O&M Cost Report.  This report is for the purpose of assisting O&M COR in obtaining actual cost of Operating & Maintaining each separate Transmit/Receive Site.  The contractor is required to report their actual cost amounts into the following seven categories; 1) Maintenance/System Labor Virginia Sites,  2) Maintenance/System Labor Texas Sites, 3) Maintenance/System Labor Puerto Rico Sites, 4) TDL Material, 5) TDL Labor, 6) Repair Material and 7) Air Transportation for Puerto Rico Transmit Site.  The contractor should provide this report within 45 days after contract start and monthly throughout life of contract.
4.11.3
Organizational Diagram.  Provide to the COR a detailed color organizational diagram depicting all positions directly supporting contract performance.   Initial deliverable is due 15 calendar days after the contract start date. Submit all changes monthly as they occur. At a minimum the diagram shall identify each radar receive and transmit site, OCC, all other key functional areas, and the following:

· Position functional title; 

· Employee name;

· Position DOL classification title (or indicate “Exempt”);

· Full Time Equivalent (e.g. 1. FTE, .5 FTE, etc); and

· Prime or subcontractor.

4.11.4
Deliverables. 

· Electronic copy of the O&M Program Review (Ref PWS 4.11.1w). CDRL C001.
· ROTHR O&M Program Management Report (Ref PWS 4.11.2a). CDRL C002.

· FSSC Finance Department Report (Ref PWS 4.11.2b). CDRL C003.
· Organizational Diagram (Ref PWS 4.11.3).  CDRL C004.
· ROTHR O&M Cost Report (Ref PWS 4.11.2.c).  CDRL C005
4.12
Maintenance Management Information System (MMIS)
a.  
MMIS is a Government-owned database for joint-use by both FSSC and the O&M Contractor to manage O&M contract operation & maintenance information/data for the FSSC ROTHR program. FSSC will provide the O&M Contractor with the existing MMIS server that hosts the application software platform, including all MMIS system information (i.e. software, source code, operational code, functional specification, user manuals, access codes/passwords, etc.), located in the Master Technical Library (see PWS Paragraph 4.7.1). The Government shall maintain two System Administrators accounts in the MMIS software for the purpose of maintaining the Government user accounts and user groups, query reports writing, and for the creation and maintenance of new organizations within the software, for Government use as necessary. 

b.
The Contractor shall provide a full-time MMIS system/database administrator on-site at Chesapeake Virginia, who will be responsible for providing support to FSSC as it pertains to data/information access to MMIS, and accurate information management of MMIS data Minimum requirements are:

(1) 
operating and maintaining the MMIS to provide 98% availability to all users at all radar sites including FSSC Bldg 310 NSANW Chesapeake, Va.. Anticipate 40 FSSC users in addition to O&M contractor personnel;

(2)
programming, development, and expansion of existing modules & new modules;

(3)
programming, development, generation of various reports, graphs, charts, etc;

(4) 
timely and accurate data entry as required throughout the PWS;  

(5) 
maintaining a current MMIS Users Guide. Provide an updated copy to FSSC QA within 5 work days following any revision;

(6) 
maintaining all MMIS  information in the Master technical Library including software, source code, operational code, functional specification, user guide, access codes/ passwords, etc; 

(7)
participating in MMIS working group meetings; 

(8)
providing continuous training to the FSSC MMIS administrator in all aspects of the MMIS system including operation, maintenance, and programming.

(9)
coordinating all MMIS effort in a timely manner with the FSSC MMIS administrator.  

(10)        provide internet connectivity in/to building 344 with a minimum of 3MB speed to connect MMIS server to the internet (See Attachment 11). 

4.12.1
Deliverables:

· MMIS Users Guide (Ref PWS 4.12b(5)).  CDRL M001.

4.12.2
Operating Constraints:

· MMIS shall be utilized solely for ROTHR contract performance independent of other databases, servers, and contractor company requirements.

· The MMIS system including the platform, software, source code, operational code, design documentation, test documentation, supporting documentation, modules, user manuals, operating, procedures, logical diagrams, physical/functional diagrams, licenses, and access codes/passwords are the property of FSSC.    

4.13
Contract Phase-In and Phase-Out Requirements. 

a. Phase-In Period:

· The Contractor shall take all necessary actions to be fully prepared and ready to perform all contractual requirements beginning on the first day of contract performance. 

· Government Furnished Property (GFP) Turnover.  FSSC will make available to the Contractor all GFP on the contract start date.  Specific procedures for turnover will be as mutually agreed upon by the PA/FSSC Property Manager and Contractor.  The Contractor shall accept from FSSC during the first 30 days, in writing, all GFP as satisfactory unless noted otherwise.  Deficiencies/discrepancies shall be noted by the Contractor on the turnover document.  If no deficiencies/discrepancies are found, this fact shall be noted by the Contractor on the FSSC provided turnover document.  Deficiencies noted which adversely affect the operational performance will disqualify any equipment/system from being accepted by the Contractor for operation and maintenance, but will become the FSSC’s responsibility to either correct or designate in writing as acceptable for the purpose of Contract performance.  The PA/FSSC Property Manager and the Contractor will sign the turnover document indicating acceptance.

· Facilities Turnover.  During the first 30 calendar days following the contract start date the Contractor shall document all facilities related problems on a turnover document provided by FSSC.  Deficiencies/discrepancies which do not adversely affect operational performance shall not relieve the Contractor from accepting any facility or system for operation and maintenance, but, will become FSSC’s responsibility to either correct, direct the Contractor to correct, or designate in writing that the facility is acceptable for the purpose of Contractor performance.

· Security Turnover.  During the first 30 calendar days following the contract start date the COR, FSSC Security Manager, and the Contractor shall inventory existing classified material in approved storage safes transferred to the Contractor.

b. Phase-Out Period:

· The Contractor shall take all necessary actions to perform all contract requirements through the last day of the contract performance period.

· As the contract approaches completion the Contractor shall provide a transition team to facilitate a successful transition to the Government or an alternate contractor. The transition team shall be comprised of all key personnel and functional experts possessing expert knowledge and experience with the expiring contract. The transition team shall conduct a comprehensive review and practical hands-on indoctrination of all aspects of the ROTHR O&M performance.  

· Government Furnished Property (GFP) Turnover.  Contractor shall provide property closeout coordination and perform a joint inventory of GFP with the PA/ FSSC Property Manager.
· Facilities Turnover.  During the last 30 calendar days of contract performance the Contractor shall provide the COR a list of all facilities related problems and discrepancies.  

· Security Turnover.  During the last 30 calendar days of contract performance the COR, FSSC Security Manager, and the Contractor shall inventory existing classified material in approved storage safes for transfer to FSSC.

5.0
MATERIALS/TRAVEL/OTHER DIRECT COSTS (ODCs) 

5.1
Material, Parts, and Equipment

5.1.1
The COR may issue TDLs to the Contractor for specific material, parts, and equipment.  

5.1.2       Costs for shipping, transportation, and disposal of all GFP, including HAZMAT/HAZWASTE, are cost

              reimbursable.  Disposal proceeds shall be returned to either the U. S. Treasury or to this contract as

              designated.

5.1.3       Procure authorized spares to maintain stocking levels identified in the latest Allowance Parts Lists (APL)

              and Allowance Equipage List (AEL) for each site and at the wholesale level.  Ensure the latest APL and

              AEL data are incorporated into MMIS and identify any discrepancies or recommend changes via the

              Allowance Change Request (ACR) process. The Contractor shall obtain written concurrence from the

              COR prior to the acquisition of property purchases costing $75,000 or more; replacement and/or repair

              property purchases costing $75,000 or more, which are authorized by the Government relative to System

              or On Board Allowance (OBA).

5.2
Travel

5.2.1
The COR may issue TDLs to the Contractor for travel requirements.  The Contractor will be reimbursed AT COST for this Travel in accordance with the Joint Travel Regulations. 


5.3
Other Direct Costs (ODCs)

5.3.1
The COR may issue TDLs directing the Contractor to incur specific ODC charges for efforts in support of the Cost Plus Fixed Fee Requirements (Paragraph  4.0 requirements).

              Prior to issuance of a TDL the COR and Contractor will review the ODC requirement to clarify scope, performance schedule, and resource requirements, however, the COR may issue the TDL without this review.   

5.3.2
The Contractor will be reimbursed AT COST for these ODCs.

5.3.3
ODC charges may include:

a.
Shipping and transportation of GFP in accordance with PWS 5.1.2.

b.
Replacement MMIS application and set-up in accordance with PWS 4.3.1l. 
6.0
CONTRACT DATA REQUIREMENTS LIST (CDRLs)
6.1
Contract Data Requirements List (CDRLs) referenced throughout the PWS and the Data Distribution List are provided  in Section J, Attachment 5.  The specific CDRLs can be found at Section J, Exhibit A.

7.0      MINIMUM PERSONNEL QUALIFICATIONS
The contractor shall be responsible for providing personnel with the expertise as follows: 
7.1
Program Manager. 
A Program Manager shall be located at the Chesapeake site with primary responsibility for overall contract performance and point of contact for the COR. Minimum Qualifications:  A Bachelors Degree in electronics, electrical engineering, computer science or physics from an accredited university or college.  A Bachelors Degree in electronics or engineering technology is acceptable if the person has passed the Engineering-In-Training (EIT).  Individual shall have at least eight years of experience in design or support engineering of large commercial or military radar and communications or digital electronic systems.  Individual must have six years of supervisory experience over technical personnel responsible for performance of operations and maintenance, field modifications or repair of radar systems.
7.2
Radar Operations Manager. 

A Radar Operations Manager shall be located at the Chesapeake site with primary responsibility for radar operations requirements in accordance with the PWS Paragraph 3.1.  Minimum Qualifications:  Successful graduation in engineering technology from a resident study program at an accredited technical institute above high school, with a minimum curriculum length of two years, or Successful completion of a military operations specialist technical school with a combined curriculum length of no less than six months.  The individual shall have no less than 6 years of tactical watch team experience and at least four years of experience with HF Over the Horizon (OTH) radar operation, HF propagation, ionospheric disturbances, and principles of electronic waveforming equipment.  Must have knowledge of the Naval communications system and air navigation plotting.  Individual must have two years of supervisory experience over personnel performing electronic surveillance task. 
7.3
Radar Watch Supervisor.

Multiple Radar Watch  Supervisors shall be located on the watch floor at the Chesapeake site with primary responsibility for radar operations requirements in accordance with the PWS Paragraph 3.1.  A minimum of one (1) Radar Watch Supervisor is required per shift.  Minimum Qualifications: Successful graduation from high school and successful completion of a military operations specialists technical school, having a minimum curriculum length of six months, or successful completion of a military technical school having a curriculum length of six months, or Successful completion of a military technical school having a curriculum length of three weeks designed to train personnel for familiarization with HF Over the Horizon (OTH) radar operations or equivalent experience gained by on-the-job-training(OJT) on similar systems.  The individual shall have at least six years of experience directing a tactical watch team such as FAA Tower, Flight Controlling Center, Navy/Air Force airfield operations or Navy Combat Information Center, Navy/Air Force air field operations or Navy Combat Information Center (CIC).  Knowledge of radar operations and peripheral equipment is necessary for processing and analysis of returned signals.  The individual shall have at least two years of experience with HF Over The Horizon (OTH) radar operation, HF propagation, ionospheric disturbance and principles of electronic waveforming equipment.  The individual shall have knowledge of Naval communications systems.  Individual must have a minimum of six-years of supervisory experience over personnel performing electronics surveillance tasks.  The individual shall have knowledge in reading, interpreting, dissemination all messages pertaining to operations.  The individual shall be knowledgeable in providing tactically useable and timely track data to external tasking agencies.

7.4
System Manager.

A System Manager shall be located at each system site (Virginia, Texas, and Puerto Rico) with primary responsibility for contract performance requirements at the Receive and Transmit sites.  Minimum Qualifications:  Successful graduation in electronic or electrical engineering technology from a resident study program at an accredited technical institute above high school, with a minimum curriculum length of two years, or successful completion of a military technical school, having a minimum curriculum length of six months, designed to train personnel for independent performance in selecting and using electronic test equipment and systematic procedures for troubleshooting, overhaul, fault isolation and repair of major electronic systems comprised of receiver and transmitter antenna system functions.  Individual shall have six years of technical level experience in assembly, overhaul, repair, modification, operation, troubleshooting and maintenance of radar, communications or digital electronic systems.  Individual must have two years of supervisory experience over technical personnel responsible for performance of operations and maintenance, field modifications or repair of radar systems.

7.5
Radar Systems Maintenance & Repair Manager. 

A Radar Systems Maintenance & Repair Manager shall have primary responsibility for radar systems maintenance & repair requirements for all systems in accordance with the PWS Paragraph 4.1.  Minimum Qualifications:  Two years of supervisory experience performing routine maintenance and repair tasks of the ROTHR operation.  The individual shall have experience in the supervision of maintenance and training personnel, observing that all applicable regulatory and safety agency requirements are met.  The individual must show experience in directing maintenance and on-the-job training of HF Over the Horizon (OTH) radar operations. The individual shall show experience in coordinating logistics issues with many departments in order to complete the assign task.  The individual ensures the availability of parts, supplies and man power to complete all tasks by their deadlines.

7.6
Facilities Maintenance and Repair Manager. 

A Facilities Maintenance and Repair Manager shall have primary responsibility for facilities maintenance and repair requirements for all sites in accordance with the PWS Paragraph 4.2.  Minimum Qualifications:  Bachelor of Science Degree in Engineering/Management or other related discipline.  Five years of prior experience in managing and maintaining remote sites with multiple facilities operating in a 24/7 environment.  A thorough maintenance engineering background in infrastructure, utilities, buildings systems, grounds and facilities support equipment.  Five years previous project management experience in leading facilities projects.  Proven competencies in facilities project/program budget preparation and monitoring, contract administration, maintenance planning, Planned Maintenance System (PMS) and remote site management.   Documented experience supervising professional, technical, and clerical personnel.  Familiarization with Naval Facilities Engineering requirements for shore facilities.  Experience in the use of MMIS related to facilities issues.

7.7
Quality Control Manager. 

A Quality Control Manager shall have primary responsibility for quality control requirements in accordance with the PWS Paragraph 4.4.1.  Minimum Qualifications:  Successful graduation in Electronic or Electrical Engineering Technology from a resident study program at an accredited technical institute above high school, with a minimum curriculum length of two years, or successful completion of a military technical school with a minimum curriculum length of six months. Individual must have a minimum of six years of experience in Quality Control with documented evidence of ISO 9000 Compliant experience.  Individual shall have six years of experience in the Navy’s PMS and documentation processes as well as test equipment calibration procedures and maintenance and repair procedure documentation.  Additionally shall be familiar with field change kits, modifications and logistics.  This position requires four years of experience supervising technical Quality Control personnel located jointly and remotely.

7.8
Property & Logistics Manager. 

A Property & Logistics Manager shall have primary responsibility for property & logistics requirements in accordance with the PWS Section Paragraph 4.5.  Minimum Qualifications: Successful graduation in engineering technology or logistics related degree from a resident study program at an accredited technical institute above high school, with a minimum curriculum length of two years, or successful completion of a military technical school pertaining to budgeting and logistics.  Individual must have three years of experience in military logistics, or equivalent including experience with electronic repair parts storage, receipt and issue, requisition procedures, stock records posting, and policies and procedures of the federal supply systems, federal and DoD acquisition regulation for property administration and disposition, and SECNAV requirements.  Individual must be familiar with ASTM (American Society for Testing and Materials) Standards.  Individual must have two years of supervisory experience over personnel performing logistical services.

7.9
Environmental & Safety Manager. 

An Environmental & Safety Manager shall have primary responsibility for safety & environmental requirements for all sites in accordance with the PWS Paragraph 4.6.  Minimum Qualifications:  Bachelor's degree within the safety sciences (environmental science, industrial hygiene/health or industrial operations) and/or professional certification (CIH, CSP, CHMM) in the non-degree fields, and five years of job related experience managing a comparable EH&S program.  An equivalent combination of experience, education and training will be considered.  Individual will possess the abilities to:  develop, implement and monitor industrial safety practices that ensure operational compliance with OSHA Regulations; develop, implement and monitor environmental practices that comply with current and future local, state and federal Environmental and Transportation regulations, with specific emphasis on RCRA Compliance, i.e., manage hazardous materials, resultant hazardous waste streams and respective documentation; perform planned or unplanned environmental and safety audits, analyze data, implement corrective actions and report results; identify and conduct, or otherwise source the training necessary to ensure an operationally safe and environmentally compliant program.
8.0
Navy Commercial Access Control System (NCACS)  
Commander, Navy Installations Command (CNIC), has established the Navy Commercial Access Control System (NCACS), a standardized process for granting unescorted access privileges to vendors, contractors, suppliers and service providers not otherwise entitled to the issuance of a Common Access Card (CAC) who seek access to and can provide justification to enter Navy installations and facilities.  Visiting vendors may obtain daily passes directly from the individual Navy installations by submitting identification credentials for verification and undergoing a criminal screening/ background check.  Alternatively, if the vendor so chooses, it may voluntarily elect to obtain long-term credentials through enrollment, registration, background vetting, screening, issuance of credentials, and electronic validation of credentials at its own cost through a designated independent contractor NCACS service provider.  Credentials will be issued every five years and access privileges will be reviewed/renewed on an annual basis.  The costs incurred to obtain Navy installation access of any kind are not reimbursable, and the price(s) paid for obtaining long-term NCACS credentials will not be approved as a direct cost of this contract.  Further information regarding NCACS can be found at http://cnic.navy.mil/CNIC_HQ_Site/index.htm (under "Popular Links").  

In addition to presenting your NCAC ID to the sentry at the gate, contract workers will be required to present a second form of ID to the sentry.  That ID may be one of the following:


- Driver's license or identification (ID) card issued by a state or outlying possession of the United States,

                provided it contains a photograph or information such as name, date of birth, gender, height, eye color and

                address


- US Passport


- Permanent Resident Card or Alien Registration Receipt Card (Form I-551)


- ID card issued by federal, state or local government agencies or entities, provided it contains a photograph

                or information such as name, date of birth, gender, height, eye color and address.
SECTION C CLAUSES
REQUIRED STANDARD OF WORKMANSHIP (OCT 1992)

Unless otherwise specifically provided in this contract, the quality of all services rendered hereunder shall conform to the highest standards in the relevant profession, trade or field of endeavor.  All services shall be rendered by or supervised directly by individuals fully qualified in the relevant profession, trade or field, and holding any licenses required by law.

EMPLOYMENT OF DEPARTMENT OF DEFENSE PERSONNEL RESTRICTED

In performing this contract, the contractor will not use as a consultant or employ (on either a full or part time basis) any current Department of Defense (DoD) personnel (civilian or military) without the prior approval of the Contracting Officer.  Such approval may be given only in circumstances where it is clear that no laws and no DoD or Navy instructions, regulations, or policies might possibly be contravened and no appearance of a conflict of interest will result.

Section D - Packaging and Marking
CLAUSES INCORPORATED BY REFERENCE

	252.211-7003 
	Item Unique Identification and Valuation 
	DEC 2013 
	 

	252.211-7007 
	Reporting of Government-Furnished Property 
	AUG 2012 
	 

	252.245-7001 
	Tagging, Labeling, and Marking of Government-Furnished Property 
	APR 2012 
	 

	252.245-7002 
	Reporting Loss of Government Property 
	APR 2012 
	 


SECTION D CLAUSES
HAZARDOUS MATERIALS (JAN 1999) (NAVSUP)

(a) Hazardous materials as used in this clause means any material defined as hazardous within the applicable modal regulations governing packaging, handling, storage and transportation (including revisions adopted during the term of this contract).  Such definitions include the following:

    Class/Division


Definition
   
1


Explosives

2.1


Flammable Gas


2.2


Non-Flammable, Non-poisonous Compressed Gas


2.3


Gas Poisonous by Inhalation

3


Flammable Liquid (flash point not more than 141 degrees F)

4.1


Flammable Solid


4.2


Spontaneously Combustible Material


4.3


Dangerous When Wet Material

5.1


Oxidizer


5.2


Organic Peroxides

6.1


Poisonous Materials


6.2


Infectious Substance

7 Radioactive Material


8


Corrosive Material

9


Miscellaneous Hazardous Material

None


Other Regulated Material (ORM)

(b) Preservation, packaging and packing of hazardous materials shipped hereunder shall be in accordance with the requirements of Department of Transportation Code of Federal Regulation, Title 49, Part 100 - 199, as applicable.  In the event of any discrepancy between the contract and title 49, Title 49 shall govern, unless another modal regulation is applicable (See paragraphs (e), (f) and (g) below.

(c) Marking and labeling shall be in accordance with MIL-STD-129 and Title 49, as applicable.  In the event of any contradiction between the two documents, Title 49 shall govern.

(d) Transportation shall be in accordance with Title 49; however, hazardous material shipped via the U.S. Postal Service shall be shipped in accordance with U.S. Postal Service Publication.

(e) Hazardous materials intended for shipment via water transportation shall be packaged, packed, marked and labeled in accordance with the International Maritime Organization International Maritime Dangerous Goods (IMDG) Code.

(f) Hazardous materials intended for shipment, via commercial air, shall be packaged, packed, marked, labeled, and certified in accordance with the International Civil Aviation Organization (ICAO) Technical Instructions for the Safe Transport of Dangerous Goods by Air or the International Air Transport Association (IATA) Dangerous Goods Regulations.

(g) Hazardous materials intended for shipment, via military aircraft shall be packaged, packed, marked, labeled, and certified in accordance with joint manual AFJMAN 24-204/NAVSUP PUB 505/TM 38-250/ /MCO P4030.19/DLA 14145.3 (Preparing Hazardous Material For Military Air Shipments).

(h) If the hazardous material required to be shipped under this contract is a non-regulated limited quantity as defined by applicable modal regulations, it shall be packaged to meet the requirements of Level A packaging listed in MIL-STD-2073.

(i) In addition to the above, packaging (container and containment components) designs shall pass all applicable packaging performance tests in accordance with Title 49, the ICAO/IATA and IMDG, as applicable.  Compressed gasses are excluded from these tests.  Each packaging of acceptable design shall bear certification markings outlined in Title 49.  All certificates and test reports indicating test compliance shall be available for inspection by authorized government representatives.

(j) A test report and special packaging instruction shall be submitted in accordance with DD Form 1423, Contract Data Requirements List, referencing Data item Descriptions (DIDs) DI-PACK-81059 (Performance Oriented Packaging Test Report) and DI-PACK-80121 (Special Packaging Instruction).  When these DIDs are referenced, only packaging materials controlled by Military or Federal Specifications may be used, unless superseded by commercial standards which have been adopted for government use.

(k) A Material Safety Data Sheet, prepared in accordance with FED-STD-313, and a copy of the Hazard Warning Labels shall be forwarded to the applicable contracting activity.

PINEWOOD NEMATODE FREE SOLID WOOD PACKING MATERIAL (SWPM) 

(NOV 2002)(NAVSUP)

(a) Definition.  “Pinewood nematode” as used in this provision, means a microscopic roundworm that has infested coniferous (softwood) trees.

(b) All non-manufactured wood lumber, pallets, boxes, crates, containers, reels, blocking and bracing, dunnage, drums, etc. for all shipments are required to be certified pest-(pinewood nematode) free.  All wood pallets, boxes, crates, containers, reels, blocking and bracing, dunnage, drums, etc. ordered/delivered from vendors/suppliers shall be heat-treated and marked to the American Lumber Standards Committee (ALSC), NMWP policy and enforcement standards.  The approved method for ensuring NMWP material is pinewood nematode free is as follows:


(i) Heat-treated to a minimum core temperature of 56°C (133°F) for at least 30-minutes in a closed chamber that has been tested, evaluated, and approved officially for this purpose.  In addition, the susceptible wood shall display an officially approved heat-treated marking enabling the identification of where and by whom the above treatment has been carried out.

(c) All bulk limber procured for the fabrication of pallets, boxes, crates, containers, reels, skids, blocking and bracing, dunnage, drums, etc., shall be certified and marked as a part of the fabrication process, to the ALSC NMWP policy and enforcement standards.  Vendors/Suppliers using ALSC-certified lumber to make or repair wooden boxes, crates, skids, containers, pallets, reels, drums, etc., must have formal processing procedures and documentation to ensure that only certified lumber leaves their fabrication point.

(d) This provision is self-deleting if no solid wood packing materials are being shipped.

MARKING OF SHIPMENTS (COMMERCIALLY PACKAGED ITEMS) (MAR 1999)

Marking shall be in accordance with ASTM D-3951-95 “Standard Practice for Commercial Packaging.”

PREPARATION FOR DELIVERY (COMMERCIALLY PACKAGED ITEMS) (MAR 1999)

Preservation, packaging and packing shall be in accordance with ASTM D-3951-95, “Commercial Packaging of Supplies and Equipment.”

UNPACKING INSTRUCTIONS:  COMPLEX OR DELICATE EQUIPMENT (OCT 1992)

(a)  Location on Container.  When practical, one set of the unpacking instructions will be placed in a heavy water-proof envelope prominently marked “UNPACKING INFORMATION” and firmly affixed to the outside of the shipping container in a protected location, preferably between the cleats on the end of the container adjacent to the identification marking.  If the instructions will be affixed to the number one container of the set.  When the unpacking instruction are too voluminous to be affixed to the exterior of the container, they will be placed inside and directions for locating them will be provided in the envelope marked “UNPACKING INFORMATION.”

(b)  Marking Containers.  When unpacking instructions are provided shipping containers will be stenciled “CAUTION-THIS EQUIPMENT MAY BE SERIOUSLY DAMAGED UNLESS UNPACKING INSTRUCTIONS ARE CAREFULLY FOLLOWED.  UNPACKING INSTRUCTIONS ARE LOCATED (state where located).”  When practical, this marking will be applied adjacent to the identification marking on the side of the container.

(c)  Marking.  All shipping containers will be marked in accordance with the Military Standard Marking for Shipment and Storage, MIL-STD-129.

PREPARATION FOR DELIVERY (DATA ITEMS) 

Data furnished hereunder shall be adequately packaged to assure safe delivery at destination.

In the event it becomes necessary to transmit classified matter by mail, the transmittal shall be in accordance with the National Industrial Security Program Operating Manual (DD 5220.22-M).

PROHIBITED PACKING/PACKAGING MATERIALS 

The use of asbestos, excelsior, newspaper or shredded paper (all types including waxed paper, computer paper and similar hydroscopic or non-neutral material) is prohibited.  In addition, loose fill polystyrene is prohibited for shipboard use.

Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	0001 
	Destination 
	Government 
	Destination 
	Government 

	0002 
	Destination 
	Government 
	Destination 
	Government 

	0003 
	Destination 
	Government 
	Destination 
	Government 

	0004 
	Destination 
	Government 
	Destination 
	Government 

	1001 
	Destination 
	Government 
	Destination 
	Government 

	1002 
	Destination 
	Government 
	Destination 
	Government 

	1003 
	Destination 
	Government 
	Destination 
	Government 

	1004 
	Destination 
	Government 
	Destination 
	Government 

	2001 
	Destination 
	Government 
	Destination 
	Government 

	2002 
	Destination 
	Government 
	Destination 
	Government 

	2003 
	Destination 
	Government 
	Destination 
	Government 

	2004 
	Destination 
	Government 
	Destination 
	Government 

	3001 
	Destination 
	Government 
	Destination 
	Government 

	3002 
	Destination 
	Government 
	Destination 
	Government 

	3003 
	Destination 
	Government 
	Destination 
	Government 

	3004 
	Destination 
	Government 
	Destination 
	Government 

	4001 
	Destination 
	Government 
	Destination 
	Government 

	4002 
	Destination 
	Government 
	Destination 
	Government 

	4003 
	Destination 
	Government 
	Destination 
	Government 

	4004 
	Destination 
	Government 
	Destination 
	Government 


INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	0001 
	Destination 
	Government 
	Destination 
	Government 

	0002 
	Destination 
	Government 
	Destination 
	Government 

	0003 
	Destination 
	Government 
	Destination 
	Government 

	0004 
	Destination 
	Government 
	Destination 
	Government 

	1001 
	Destination 
	Government 
	Destination 
	Government 

	1002 
	Destination 
	Government 
	Destination 
	Government 

	1003 
	Destination 
	Government 
	Destination 
	Government 

	1004 
	Destination 
	Government 
	Destination 
	Government 

	2001 
	Destination 
	Government 
	Destination 
	Government 

	2002 
	Destination 
	Government 
	Destination 
	Government 

	2003 
	Destination 
	Government 
	Destination 
	Government 

	2004 
	Destination 
	Government 
	Destination 
	Government 

	3001 
	Destination 
	Government 
	Destination 
	Government 

	3002 
	Destination 
	Government 
	Destination 
	Government 

	3003 
	Destination 
	Government 
	Destination 
	Government 

	3004 
	Destination 
	Government 
	Destination 
	Government 

	4001 
	Destination 
	Government 
	Destination 
	Government 

	4002 
	Destination 
	Government 
	Destination 
	Government 

	4003 
	Destination 
	Government 
	Destination 
	Government 

	4004 
	Destination 
	Government 
	Destination 
	Government 


CLAUSES INCORPORATED BY REFERENCE

	52.246-2 
	Inspection Of Supplies--Fixed Price 
	AUG 1996 
	 

	52.246-3 
	Inspection Of Supplies Cost-Reimbursement 
	MAY 2001 
	 

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	52.246-5 
	Inspection Of Services Cost-Reimbursement 
	APR 1984 
	 

	52.246-16 
	Responsibility For Supplies 
	APR 1984 
	 


SECTION E CLAUSES
INSPECTION AND ACCEPTANCE (SERVICES) (OCT 1992)

Inspection and acceptance of services to be furnished hereunder shall be made, upon completion of the services, by the Contracting Officer’s Representative (COR) or his/her designated official.

(End of Provision)

Section F - Deliveries or Performance
DELIVERY INFORMATION

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0001 
	POP 01-APR-2016 TO

31-MAR-2017 
	See Schedule 
	FORCES SURVEILLANCE SUPPORT CENTER

GOVERNMENT REPRESENTATIVE

1298 OLYMPIC BLVD

CHESAPEAKE VA 23322-4098

757-421-8463

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	0002 
	POP 01-APR-2016 TO

31-MAR-2017 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	0003 
	POP 01-APR-2016 TO

31-MAR-2017 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	0004 
	POP 01-APR-2016 TO

31-MAR-2017 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	1001 
	POP 01-APR-2017 TO

31-MAR-2018 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	1002 
	POP 01-APR-2017 TO

31-MAR-2018 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	1003 
	POP 01-APR-2017 TO

31-MAR-2018 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	1004 
	POP 01-APR-2017 TO

31-MAR-2018 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	2001 
	POP 01-APR-2018 TO

31-MAR-2019 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	2002 
	POP 01-APR-2018 TO

31-MAR-2019 
	See Schedule 
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	2003 
	POP 01-APR-2018 TO

31-MAR-2019 
	See Schedule 
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	2004 
	POP 01-APR-2018 TO

31-MAR-2019 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	3001 
	POP 01-APR-2019 TO

31-MAR-2020 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	3002 
	POP 01-APR-2019 TO

31-MAR-2020 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	3003 
	POP 01-APR-2019 TO

31-MAR-2020 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	3004 
	POP 01-APR-2019 TO

31-MAR-2020 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	4001 
	POP 01-APR-2020 TO

31-MAR-2021 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	4002 
	POP 01-APR-2020 TO

31-MAR-2021 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	4003 
	POP 01-APR-2020 TO

31-MAR-2021 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 

	 
	 
	 
	 
	 

	4004 
	POP 01-APR-2020 TO

31-MAR-2021 
	See Schedule
	(SAME AS PREVIOUS LOCATION)

FOB:  Destination 
	N45854 


CLAUSES INCORPORATED BY REFERENCE

	52.242-15 
	Stop-Work Order 
	AUG 1989 
	 

	252.247-7023 
	Transportation of Supplies by Sea 
	APR 2014 
	 


SECTION F CLAUSES
DELIVERY OF DATA (FISC DET PHILA) (OCT 1992)

Place and time of delivery of data shall be as specified on the DD Form 1423 (Contract Data Requirements List) which is an exhibit to this contract, unless delivery is deferred at the Government’s option by written order of the Contracting Officer.

DESIGNATION AND TASK OF PROPERTY ADMINISTRATION AND PLANT CLEARANCE OFFICER

Property Administration and Plant Clearance responsibilities for all sites are assigned to Defense Contract Management Agency TBD.

SECNAV property functions will be performed by TBD.

GOVERNMENT FURNISHED PROPERTY

(a) In accordance with the Section C, Performance Work Statement (PWS), and the Section J, Attachment 6, Government Furnished Property, the Government will furnish property to the Contractor for use in performance of this contract.  

The Government Furnished Property (GFP) includes, but is not limited to the OCC system; system trainer/test bed; all transmit and receive systems and subsystems; air conditioning, mechanical, electrical, fire suppression systems and subsystems; radar system computers, monitors, hardware, software, and similar items; system parts, components, equipment, assemblies required to maintain, repair, and upgrade the radar systems including, but not limited to, power amplifiers, power supplies, synthesizers, microcircuits, resistors, fuses, connectors, switches, modules, circuit card assemblies, ground screen, radials, cable trays, wire, cables, and similar type items; commercial and non-commercial special tools, test equipment, analyzers; ground screen, radials, cable trays, wire, cables, and similar type items.
(b)  The property will be delivered at Government’s expense at the applicable radar sites. FSSC will make available to the Contractor all GFP on the contract start date.  Specific procedures for turnover will be as mutually agreed upon by the FSSC Property Specialist, Property Administrator (PA), and Contractor.  
(c)  Only the property listed above in the quantity shown will be furnished by the Government.  All other property required for performance of this contract shall be furnished by the Contactor.

(d) Within 30 days after Government furnished property is determined by the Contractor to be lost damaged, destroyed, no longer usable, or no longer needed for the performance of the contract, the Contractor shall notify the Contracting Officer, in writing, thereof.  The Contractor shall accept from FSSC during the first 30 days, in writing, all GFP as satisfactory unless noted otherwise.  Deficiencies/discrepancies shall be noted by the Contractor on the turnover document.  If no deficiencies/discrepancies are found, this fact shall be noted by the Contractor on the FSSC provided turnover document.  Deficiencies noted which adversely affect the operational performance will disqualify any equipment/system from being accepted by the Contractor for operation and maintenance, but will become the FSSC's responsibility to either correct or designate in writing as acceptable for the purpose of Contract performance.  The FSSC Property Specialist, Property Administrator (PA), and the Contractor will sign the turnover document indicating acceptance."
CONTRACT PERIOD

(a) The Government expects to award a contract by 31 December 2015. If award is not made by 31 December 2015, there will be a day for day delay in the performance start date and ramp-up period.

(b) The contract perfornance period is anticipated to be 01 April 2016  through 31 March 2017 (31 March 2020 if all options are exercised) based on award by 31 December 2015.  Contract ramp-up shall be completed by 01 April 2016 if a contract is awarded on or before 31 December 2015.  The Contracting Officer will give written notice of extension of the contract pursuant to the Section I clause 52.217-9 entittled, Option to Extend theTerm of the Contract, as enclosed herein not later than 10 days before the Base or Option periods expire.  

Section G - Contract Administration Data
CLAUSES INCORPORATED BY REFERENCE

	52.204-9 
	Personal Identity Verification of Contractor Personnel 
	JAN 2011 
	 

	52.232-18 
	Availability Of Funds 
	APR 1984 
	 

	252.209-7004 
	Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country 
	MAR 2014 
	 

	252.232-7003 
	Electronic Submission of Payment Requests and Receiving Reports 
	JUN 2012 
	 

	252.232-7006 
	Wide Area WorkFlow Payment Instructions 
	MAY 2013 
	 


SECTION G CLAUSES
NOTE:  The following clause will be included in the contract.  The Small Business Subcontracting Plan submitted in accordance with this clause (as part of the cost/price proposal, in accordance with Section L, Submission of Offers Clause) will become an attachment to the contract.  

SUBCONTRACTING PLAN - INCORPORATED (OCT 1992)

NOTE TO OFFERORS:  The goal for offerors’ Small Business Subcontracting Plan for this requirement is 5% of the subcontracted level of effort.  See FAR 52.219-9 for details.  

In accordance with FAR 19.702, the contractor has submitted a subcontracting plan which has been reviewed and approved by the contracting officer.  The plan is hereby incorporated into this award as Attachment *.  The ACO is hereby delegated authority to monitor implementation of The Small Business and Small Disadvantaged Business Subcontracting Plan.

The Contractor shall provide a copy of all SF 294s, Subcontracting Reports for Individual Contracts, and SF 295s, Summary Subcontracting Reports, associated with the contract to the NAVSUP Fleet Logistics Center Norfolk,  700 Robbins Avenue, Building 2B, Philadelphia, PA 19111-5083, Attn: Code 280.D.  

* to be completed at time of award

NOTICE REGARDING THE DISSEMINATION OF EXPORT-CONTROLLED TECHNICAL DATA (SUP 5252.227-9401)(JAN 1992)
(a) Export of information contained herein, which includes release to foreign nationals within the United States, without first obtaining approval or license from the Department of State for items controlled by the International Traffic in Arms Regulations (ITARS), or the Department of Commerce for items controlled by the Export Administration Regulations (EAR), may constitute a violation of law.
(b) In the event that the Contractor violates export laws, the Contractor, its employees, officials or agents are subject to:

(1) Imprisonment and/or imposition of criminal fines; and

(2) Suspension or debarment from future Government contracting actions.
(c) The Government shall not be liable for any use or misuse of the information, technical data or specifications in this contract.  It shall not be liable for any patent infringement or contributory patent infringement.  The Government neither warrants the adequacy nor the completeness of the information, technical data or specifications in this contract.
(d) The Contractor shall insert paragraphs (a), (b) and (c) of this clause in any subcontract awarded under this contract.

COMMUNICATIONS 
(a)  Except as specified in paragraph (b) below, no order, statement, or conduct of Government personnel who visit the Contractor's facilities or in any other manner communicates with Contractor personnel during the performance of this contract shall constitute a change under the “Changes” clause of this contract.
(b)  The Contractor shall not comply with any order, direction or request of Government personnel unless it is issued in writing and signed by the Contracting Officer, or is pursuant to specific authority otherwise included as a part of this contract.
(c)  The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract and, notwithstanding provisions contained elsewhere in this contract, the said authority remains solely the Contracting Officer’s.  In the event the contractor effects any change at the direction of any person other than the Contracting Officer, the change will be considered to have been made without authority and no adjustment will be made in the contract price to cover any increase in charges incurred as a result thereof.  The address and telephone number of the Principal Contracting Officer is:


Leanne Hanger

NAVSUP Fleet Logistic Center Norfolk 

Philadelphia Office



700 Robbins Ave., Bldg. 2B 



Philadelphia, PA.  19111-5083



(215) 697-9690
COST ACCOUNTING STANDARDS ADMINISTRATION
A copy of the contract will be furnished to the Contract Administration Office cognizant of the Contractor’s facility for administration of the Cost Accounting Standards provisions contained herein.

POINT OF CONTACT
The NFLC Norfolk Contracting Department, Philadelphia Office point of contact is Mary Mezzatesta who can be reached at mary.mezzatesta@navy.mil or 215-697-9691.

Section H - Special Contract Requirements
CLAUSES INCORPORATED BY REFERENCE

	52.222-41 
	SERVICE CONTRACT LABOR STANDARDS (May 2014) 
	MAY 2014 
	 

	52.222-42 
	Statement Of Equivalent Rates For Federal Hires 
	MAY 2014 
	 

	52.222-43 
	Fair Labor Standards Act And Service Contract Labor Standards - Price Adjustment (Multiple Year And Option Contracts) 
	MAY 2014 
	 

	252.232-7007 
	Limitation Of Government's Obligation 
	APR 2014 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

FAR Clauses: http://acquisition.gov/far/
DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfars/ 

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

5252.242-9402 TECHNICAL DIRECTION (Jan 1992)
(a) When necessary, technical direction or clarification concerning the details of specific tasks set forth in the contract shall be given through issuance of Technical Direction Letters (TDLs) by the Contracting Officer’s Representative (COR).

(b) Each TDL shall be in writing and shall include, as a minimum, the following information:

(1) Date of TDL;

(2) Contract and TDL number;

(3) Reference to the relevant section or item in the statement of work;

(4) Signature or COR

(c) Each TDL issued hereunder is subject to the terms and conditions of this contract; and in no event shall technical directions constitute an assignment of new work or changes of such nature as to justify any adjustment to the fixed fee, estimated costs, or delivery terms under the contract.  In the event of a conflict between a TDL and this contract, the contract shall control.

(d) When in the opinion of the Contractor a technical direction calls for effort outside the contract statement of work, the Contractor shall notify the COR and Contracting Officer thereof in writing within two working days of having received the technical direction in question.  The Contractor shall under take no performance to comply with the technical direction until the matter has been resolved by the Contracting Officer through formal contract modification or other appropriate action.

(e) Oral technical directions may be given by the COR only in emergency circumstances, and provided that any oral technical direction given is reduced to writing by the COR within two working days of its issuance.

(f) Amendments to a TDL shall be in writing and shall include the information set forth in paragraph (b) above.  A TDL may be amended orally only by              *                in emergencies; oral amendments shall be confirmed in writing within two working days from the time of the oral communication amending the TDL by a TDL modification.

(g) Any effort undertaken by the Contractor pursuant to oral or written technical directions issued other than in accordance with the provisions herein shall be at the Contractor’s risk of not recovering related costs incurred and corresponding proportionate amount of fixed fee, if any.

(End of Clause)

SECTION H CLAUSES
CONTRACTING OFFICER’S AUTHORITY

The Contracting Officer is the only person authorized to approve changes in any of the requirements under this contract and, notwithstanding any provisions contained elsewhere in this 

contract, the said authority remains solely the Contracting Officer's.  In the event the contractor efforts any change at the direction of any person other than the Contracting Officer, the change will be considered to have been made without authority and no adjustment will be made to the contract price to cover any increase in charges incurred as a result thereof.

APPOINTMENT OF CONTRACTING OFFICER’S REPRESENTATIVE (FISC DET PHILA) (OCT 1992)

(a)  The Contracting Officer hereby designates the following individual as Contracting Officer’s Representative(s) (COR) for this contract:


__TBD_____________________________________


NAME




CODE


__________________________________________


MAIL ADDRESS


__________________________________________


TELEPHONE NUMBER

(b)  In the absence of the COR named above, all responsibilities and functions assigned to the COR shall be the responsibility of the alternate COR acting on behalf of the COR.  The Contracting Officer hereby appoints the following individual as the alternate COR:


___TBD____________________________________


NAME




CODE


__________________________________________


MAIL ADDRESS


__________________________________________


TELEPHONE NUMBER

(c)  The COR will act as the Contracting Officer’s representative for technical matters, providing technical direction and discussion as necessary with respect to the specification or statement of work, and monitoring the progress and quality of contractor performance.  The COR is not an Administrative Contracting Officer and does not have authority to take any action, either directly or indirectly, that would change the pricing, quantity, quality, place of performance, delivery schedule, or any other terms and conditions of the contract (or delivery/task order), or to direct the accomplishment of effort which goes beyond the scope of the statement of work in the contract (or delivery/task order).

(d)  It is emphasized that only a Contracting officer has the authority to modify the terms of the contract, therefore, in no event will any understanding, agreement, modification, change order, or other matter deviating from the terms of the basic contract between the contractor and any other person be effective or binding on the Government.  When/if, in the opinion of the contractor, an effort outside the existing scope of the contract (or delivery/task order) is requested, the contractor shall promptly notify the PCO in writing.  No action shall be taken by the contractor under such direction unless the PCO or ACO has issued a contractual change or otherwise resolved the issue.

WAGE DETERMINATION APPLICABLE, SERVICE CONTRACT ACT (FISC DET PHILA) (OCT 1992)

Attachment 7 sets forth the applicable Department of Labor (DOL) Service Contract Act (SCA) Wage Determinations (WDs) by the Secretary of Labor.  The following WDs may apply:

05-2546 Rev. 19 dated 12/30/2014 New Kent, VA 

05-2544 Rev. 17 dated 12/30/2014 Chesapeake, VA 

05-2520 Rev. 18 dated 12/30/2014 Freer, TX (Duval County)

05-2508 Rev. 17 dated 12/30/214 Premont, TX  (Jim Wells County)

05-2462 Rev. 17 dated 12/30/2014 Puerto Rico Statewide

CONTRACTOR SECURITY REQUIREMENTS

a.
All contractor personnel, at all the sites, shall wear a Government-issued access badge at all times during working hours. The FSSC Security Manager will issue the required badges to the Contractor.
b.
All Visit Authorization Letters (VAL) or Visit Requests (VR) shall be forwarded to FSSC, 1298 Olympic Blvd., Chesapeake, VA 23322-4098 and ROTHR FSO, MOU #1, Box 726 Bldg 344, Chesapeake, VA 23322 for certification of “Need-To-Know”.  All requests shall contain the information required by the NISPOM and shall not exceed the completion date of the contract or a 12 month period, whichever is shorter.

c.
Compliance with Security Classification Guide COMNAVCYBERFOR  LTR 5513, SER SEC/045 dtd 26 Mar 10 or current) is required.

d.
Classified material shall only be distributed as directed by the Director, FSSC and the FSSC Operations Officer as required in the performance of this contract.  All classified information must be marked in accordance with Executive Order (EO) 12958 – Classified National Security Information.  Your DSS Industrial Security Representative should be contacted for assistance.

e.
The Contractor shall implement procedures whereby any loss, compromise, or suspected loss or compromise of classified information or material, and loss of unclassified material issued under this contract shall be promptly reported to the Cognizant Security Office, FSSC Security Manager, and Contractor’s FSO.

f.
Information on this contract is not releasable to personnel possessing reciprocal clearance without the written approval of the Director, FSSC via FSSC Security Manager.

g.
Documentation obtained for use with this contract shall not be used for any other purpose unless prior authorization has been obtained from the Director, FSSC and the FSSC Operations Officer, in accordance with the NISPOM.  

h.
Only persons actually performing classified tasks on this contract shall be cleared to the appropriate level in accordance with the NISPOM.  Contractor personnel must meet all security requirements prior to being processed for a FSSC access badge.  If any perspective contractor personnel do not meet the necessary security requirements, the contractor’s FSO will be notified for the appropriate security action to be taken.  The Contractor shall certify that all personnel meet the security requirements in the PWS and the DD-254.  A DOD Contract Security Classification Specification (DD Form 254) will be issued after contract award.

i.
Communications Security (COMSEC) Information:  Contractor shall comply with NSA/CSS Policy Manual No.316 “Control of COMSEC Material”.  This manual prescribes the minimum standards, procedures, specifications, and guidance for safeguarding and control of COMSEC material.

j.
Intelligence Information (Non-SCI): Further disclosure, to include subcontracting, of intelligence information by a contractor requires prior approval from FSSC Contracting Officer Representative (COR) for the contract. 

k. 
Upon termination of a Contractor employee with a FSSC access badge or active VAL on file, the Contractor’s FSO must notify the FSSC Security Manager of the termination and effective date.  Immediately confiscate FSSC issued access badge and Common Access Card (CAC), if issued and return them the FSSC Security Manager no later than five working days after the effective date of the termination.

l. Upon termination of this contract, all documentation shall be returned to FSSC along with the appropriate accountability and control records.
SECURITY ADMINISTRATION (OCT 1992)

The highest level of security that will be required under this contract is Secret as designated on DD Form 254 attached hereto and made a part hereof.

The offeror shall indicate the name, address and telephone number of the cognizant security office;


______________________________


______________________________


______________________________


______________________________

The facilities to be utilized in the performance of this effort have been cleared to Secret level.

The offeror should also provide the above information on all proposed subcontractors who will be required to have a security clearance.

DRUG-FREE WORK FORCE (DFARS 252.223-7004) (SEP 1988)

(a)  Definitions.


(1)  “Employee in a sensitive position,” as used in this clause, means an employee who has been granted access to classified information; or employees in other positions that the Contractor determines involve national security, health or safety, or functions other than the foregoing requiring a high degree of trust and confidence.


(2)  “Illegal drugs,” as used in this clause, means controlled substances included in Schedule I and II, as defined by section 802(6) of Title 21 of the United States Code, the possession of which is unlawful under Chapter 13 of that Title. The term “illegal drugs” does not mean the use of a controlled substance pursuant to a valid prescription or other uses authorized by law.

(b)  The Contractor agrees to institute and maintain a program for achieving the objective of a drug-free work force. While this clause defines criteria for such a program, contractors are encouraged to implement alternative approaches comparable to the criteria in paragraph (c) that are designed to achieve the objectives of this clause.

(c)  Contractor programs shall include the following, or appropriate alternatives:


(1)  Employee assistance programs emphasizing high level direction, education, counseling, rehabilitation, and coordination with available community resources;


(2)  Supervisory training to assist in identifying and addressing illegal drug use by Contractor employees;


(3)  Provision for self-referrals as well as supervisory referrals to treatment with maximum respect for individual confidentiality consistent with safety and security issues;


(4)  Provision for identifying illegal drug users, including testing on a controlled and carefully monitored basis.  Employee drug testing programs shall be established taking account of the following:



(i)  The Contractor shall establish a program that provides for testing for the use 
of illegal drugs by employees in sensitive positions. The extent of and criteria for such testing shall be determined by the Contractor based on considerations that include the nature of the work being performed under the contract, the employee’s duties, the efficient use of Contractor resources, and the risks to health, safety, or national security that could result from the failure of an employee adequately to discharge his or her position.



(ii)  In addition, the Contractor may establish a program for employee drug testing-




(A)  When there is a reasonable suspicion that an employee uses illegal drugs; or




(B) When an employee has been involved in an accident or unsafe practice;




(C) As part of or as a follow-up to counseling or rehabilitation for illegal drug use;




(D) As part of a voluntary employee drug testing program.



(iii) The Contractor may establish a program to test applicants for employment for illegal drug use.



(iv) For the purpose of administering this clause, testing for illegal drugs may be limited to those substances for which testing is prescribed by section 2.1 of Subpart B of the “Mandatory Guidelines for Federal Workplace Drug Testing Programs,” (53 FR 11980 (April 11, 1988)), issued by the Department of Health and Human Services.

(d)  Contractors shall adopt appropriate personnel procedures to deal with employees who are found to be using drugs illegally. Contractors shall not allow any employee to remain on duty or perform in a sensitive position who is found to use illegal drugs until such time as the Contractor, in accordance with procedures established by the Contractor, determines that the employee may perform in such a position.

(e)  The provisions of this clause pertaining to drug testing  programs shall not apply to the extent they are inconsistent with state or local law, or with an existing collective bargaining agreement; provided that with respect to the latter, the Contractor agrees that those issues that are in conflict will be a subject of negotiation at the next collective bargaining session.

LIABILITY INSURANCE (COST TYPE CONTRACTS) (FISC DET PHILA) (OCT 1992)

The following types of insurance are required in accordance with the clause entitled “INSURANCE-LIABILITY TO THIRD PERSONS” (FAR 52.228-7) and shall be maintained in the minimum amounts shown:


(1)  Comprehensive General Liability:  $200,000 per person and $500,000 per accident for bodily injury.  No property damage general liability insurance is required.


(2)  Automobile Insurance:  $200,000 per person and $500,000 per accident for bodily injury and $20,000 per accident for property damage.  Comprehensive form of policy is required.


(3)  Standard Workmen’s Compensation and Employer’s Liability Insurance (or, where maritime employment is involved, Longshoremen’s and Harbor Worker's Compensation Insurance) in the minimum amount of $100,000.

PREDETERMINATION OF RIGHTS IN TECHNICAL DATA (FISC DET PHILA) (OCT 1992) 

(a)  The offeror is requested to identify in his proposal which of the below listed data (including data to be furnished in whole or in part by a subcontractor) when delivered, he intends to identify as limited rights data in accordance with paragraph (b) of the “Rights in Technical Data and Computer Software” clause of this solicitation.  This identification need not be made as to data, which relate to standard commercial items, which are manufactured by more than one source of supply.

(b)  Limited rights data may be identified as such, pursuant to (a) above only if it pertains to items, components or processes developed at private expense.  Nevertheless, it cannot be so identified if it comes within paragraph (b)(1) of the “Rights in Technical Data and Computer Software” clause.  At the request of the Contracting Officer or his representative, the offeror agrees to furnish clear and convincing evidence that the data, which will be so identified comes within the definition of limited rights data.

(c)  The listing of a data item in paragraph (a) above does not mean that the Government considers such item to come within the definition of limited rights data.

(d)  If completion of predetermination proves impracticable before award, the Contractor shall promptly complete the identification of limited rights with respect to that data listed in the solicitation for which predetermination was proposed.  If contractual requirements relating to design or data items are changed during the course of a contract, the Contractor shall promptly identify limited rights data relating to the changed requirements.

COST LIMITATION CEILINGS ON INDIRECT RATES (FISC DET PHILA) (OCT 1992)

If an offeror proposes cost limitation ceilings on indirect rates the offeror is advised that the Government may evaluate the offeror’s cost proposal accordingly.  The decision to propose cost limitation ceilings is the offeror’s decision.  In the event the offeror proposes indirect rate limitations, these same ceiling rate limitations may be incorporated into any resultant contract without discussion.  Under any cost reimbursement contract, the indirect rates billed shall be limited to the ceiling rate(s) identified in the contract.  Any costs incurred above ceiling rates are not allowable.

LIMITATION OF LIABILITY - INCREMENTAL FUNDING (NAVSUP 5252.232-9400) (JAN 1992)

This contract is incrementally funded and the amount currently available for payment hereunder is limited to $_____*_____ inclusive of fee.  It is estimated that these funds will cover the cost of performance through ____________**____________. Subject to the provisions of the clause entitled “Limitation of Funds” (FAR 52.232-22) of the General Provisions of this contract, no legal liability on the part of the Government for payment in excess of $_____*_____ shall arise unless additional funds are made available and are incorporated as a modification to this contract.

ORDERING FROM GOVERNMENT SUPPLY SOURCES (252.251-7000)(NOV 2004) 

a) When placing orders under Federal Supply Schedules, Personal Property Rehabilitation Price Schedules, or Enterprise Software Agreements, the Contractor shall follow the terms of the applicable schedule or agreement and authorization. Include in each order:
(1) A copy of the authorization (unless a copy was previously furnished to the Federal Supply Schedule, Personal Property Rehabilitation Price Schedule, or Enterprise Software Agreement contractor).
(2) The following statement:

Any price reductions negotiated as part of an Enterprise Software Agreement issued under a Federal Supply Schedule contract shall control. In the event of any other inconsistencies between an Enterprise Software Agreement, established as a Federal Supply Schedule blanket purchase agreement, and the Federal Supply Schedule contract, the latter shall govern.
(3) The completed address(es) to which the Contractor's mail, freight, and billing documents are to be directed.
(b) When placing orders under nonmandatory schedule contracts and requirements contracts, issued by the General Services Administration (GSA) Office of Information Resources Management, for automated data processing equipment, software and maintenance, communications equipment and supplies, and teleprocessing services, the Contractor shall follow the terms of the applicable contract and the procedures in paragraph (a) of this clause.
(c) When placing orders for Government stock, the Contractor shall—
(1) Comply with the requirements of the Contracting Officer's authorization, using FEDSTRIP or MILSTRIP procedures, as appropriate;
(2) Use only the GSA Form 1948-A, Retail Services Shopping Plate, when ordering from GSA Self-Service Stores;
(3) Order only those items required in the performance of Government contracts; and
(4) Pay invoices from Government supply sources promptly. For purchases made from DoD supply sources, this means within 30 days of the date of a proper invoice. The Contractor shall annotate each invoice with the date of receipt. For purposes of computing interest for late Contractor payments, the Government’s invoice is deemed to be a demand for payment in accordance with the Interest clause of this contract. The Contractor’s failure to pay may also result in the DoD supply source refusing to honor the requisition (see DFARS 251.102(f)) or in the Contracting Officer terminating the Contractor’s authorization to use DoD supply sources. In the event the Contracting Officer decides to terminate the authorization due to the Contractor’s failure to pay in a timely manner, the Contracting Officer shall provide the Contractor with prompt written notice of the intent to terminate the authorization and the basis for such action. The Contractor shall have 10 days after receipt of the Government’s notice in which to provide additional information as to why the authorization should not be terminated. The termination shall not provide the Contractor with an excusable delay for failure to perform or complete the contract in accordance with the terms of the contract, and the Contractor shall be solely responsible for any increased costs.
(d) Only the Contractor may request authorization for subcontractor use of Government supply sources. The Contracting Officer will not grant authorizations for subcontractor use without approval of the Contractor.
(e) Government invoices shall be submitted to the Contractor’s billing address, and Contractor payments shall be sent to the Government remittance address specified below:
Contractor’s Billing Address (include point of contact and telephone number):
Government Remittance Address (include point of contact and telephone number):

SUP 5252.203-9402   USE OF INFORMATION/TECHNICAL DATA (DEC 2009)

In the performance of this contract, the Contactor will be required to utilize and/or have access to significant amounts of information related to military and homeland security operations and programs. Any information obtained by the Contractor or personnel working for the Contractor from any DoD/Government/private source in the performance of this contract shall be used only for the purposes of the performance of this contract. The Contractor and personnel working for the

Contractor shall not use, release, sell, or reveal any information obtained in the performance of this contract to any person or entity not authorized herein. The Contractor shall ensure that its personnel comply with these requirements.

Section I - Contract Clauses
CLAUSES INCORPORATED BY REFERENCE

	52.202-1 
	Definitions 
	NOV 2013 
	 

	52.203-3 
	Gratuities 
	APR 1984 
	 

	52.203-5 
	Covenant Against Contingent Fees 
	MAY 2014 
	 

	52.203-6 
	Restrictions On Subcontractor Sales To The Government 
	SEP 2006 
	 

	52.203-7 
	Anti-Kickback Procedures 
	MAY 2014 
	 

	52.203-8 
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
	MAY 2014 
	 

	52.203-10 
	Price Or Fee Adjustment For Illegal Or Improper Activity 
	MAY 2014 
	 

	52.203-11 
	Certification And Disclosure Regarding Payments To Influence Certain Federal Transactions 
	SEP 2007 
	 

	52.203-12 
	Limitation On Payments To Influence Certain Federal Transactions 
	OCT 2010 
	 

	52.204-2 
	Security Requirements 
	AUG 1996 
	 

	52.204-4 
	Printed or Copied Double-Sided on Postconsumer Fiber Content Paper 
	MAY 2011 
	 

	52.204-7 
	System for Award Management 
	JUL 2013 
	 

	52.204-9 
	Personal Identity Verification of Contractor Personnel 
	JAN 2011 
	 

	52.204-10 
	Reporting Executive Compensation and First-Tier Subcontract Awards 
	JUL 2013 
	 

	52.209-5 
	Certification Regarding Responsibility Matters 
	APR 2010 
	 

	52.209-6 
	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
	AUG 2013 
	 

	52.209-7 
	Information Regarding Responsibility Matters 
	JUL 2013 
	 

	52.209-9 
	Updates of Publicly Available Information Regarding Responsibility Matters 
	JUL 2013 
	 

	52.215-2 
	Audit and Records--Negotiation 
	OCT 2010 
	 

	52.215-8 
	Order of Precedence--Uniform Contract Format 
	OCT 1997 
	 

	52.215-10 
	Price Reduction for Defective Certified Cost or Pricing Data 
	AUG 2011 
	 

	52.215-12 
	Subcontractor Certified Cost or Pricing Data 
	OCT 2010 
	 

	52.215-20 
	Requirements for Certified Cost or Pricing Data or Information Other Than Certified Cost or Pricing Data 
	OCT 2010 
	 

	52.215-21 
	Requirements for Certified Cost or Pricing Data or Information Other Than Certified Cost or Pricing Data--Modifications 
	OCT 2010 
	 

	52.216-7 
	Allowable Cost And Payment 
	JUN 2013 
	 

	52.216-8 
	Fixed Fee 
	JUN 2011 
	 

	52.219-8 
	Utilization of Small Business Concerns 
	MAY 2014 
	 

	52.219-9 
	Small Business Subcontracting Plan 
	JUL 2013 
	 

	52.219-9 ALT II (Dev) 
	Small Business Subcontracting Plan (Deviation 2013-O0014) - Alternate II 
	OCT 2014 
	 

	52.219-16 
	 Liquidated Damages-Subcontracting Plan 
	JAN 1999 
	 

	52.219-28 
	Post-Award Small Business Program Rerepresentation 
	JUL 2013 
	 

	52.222-3 
	Convict Labor 
	JUN 2003 
	 

	52.222-4 
	Contract Work Hours and Safety Standards Act - Overtime Compensation 
	MAY 2014 
	 

	52.222-17 
	Nondisplacement of Qualified Workers 
	MAY 2014 
	 

	52.222-21 
	Prohibition Of Segregated Facilities 
	FEB 1999 
	 

	52.222-26 
	Equal Opportunity 
	MAR 2007 
	 

	52.222-35 
	Equal Opportunity for Veterans 
	SEP 2010 
	 

	52.222-36 
	Affirmative Action For Workers With Disabilities 
	OCT 2010 
	 

	52.222-37 
	Employment Reports on Veterans 
	SEP 2010 
	 

	52.222-38 
	Compliance With Veterans' Employment Reporting Requirements 
	SEP 2010 
	 

	52.222-41 
	Service Contract Labor Standards 
	MAY 2014 
	 

	52.222-43 
	Fair Labor Standards Act And Service Contract Labor Standards - Price Adjustment (Multiple Year And Option Contracts) 
	MAY 2014 
	 

	52.222-50 
	Combating Trafficking in Persons 
	FEB 2009 
	 

	52.223-3 
	Hazardous Material Identification And Material Safety Data 
	JAN 1997 
	 

	52.223-5 
	Pollution Prevention and Right-to-Know Information 
	MAY 2011 
	 

	52.223-6 
	Drug-Free Workplace 
	MAY 2001 
	 

	52.223-7 
	Notice Of Radioactive Materials 
	JAN 1997 
	 

	52.223-10 
	Waste Reduction Program 
	MAY 2011 
	 

	52.223-11 
	Ozone-Depleting Substances 
	MAY 2001 
	 

	52.223-12 
	Refrigeration Equipment and Air Conditioners 
	MAY 1995 
	 

	52.225-13 
	Restrictions on Certain Foreign Purchases 
	JUN 2008 
	 

	52.226-1 
	Utilization Of Indian Organizations And Indian-Owned Economic Enterprises 
	JUN 2000 
	 

	52.227-1 
	Authorization and Consent 
	DEC 2007 
	 

	52.227-2 
	Notice And Assistance Regarding Patent And Copyright Infringement 
	DEC 2007 
	 

	52.227-3 
	Patent Indemnity 
	APR 1984 
	 

	52.227-14 
	Rights in Data--General 
	MAY 2014 
	 

	52.228-5 
	Insurance - Work On A Government Installation 
	JAN 1997 
	 

	52.228-7 
	Insurance--Liability To Third Persons 
	MAR 1996 
	 

	52.229-3 
	Federal, State And Local Taxes 
	FEB 2013 
	 

	52.230-2 
	Cost Accounting Standards 
	MAY 2014 
	 

	52.230-6 
	Administration of Cost Accounting Standards 
	JUN 2010 
	 

	52.230-7 
	Proposal Disclosure--Cost Accounting Practice Change 
	APR 2005 
	 

	52.232-1 
	Payments 
	APR 1984 
	 

	52.232-8 
	Discounts For Prompt Payment 
	FEB 2002 
	 

	52.232-11 
	Extras 
	APR 1984 
	 

	52.232-17 
	Interest 
	MAY 2014 
	 

	52.232-18 
	Availability Of Funds 
	APR 1984 
	 

	52.232-20 
	Limitation Of Cost 
	APR 1984 
	 

	52.232-22 
	Limitation Of Funds 
	APR 1984 
	 

	52.232-23 
	Assignment Of Claims 
	MAY 2014 
	 

	52.232-25 
	Prompt Payment 
	JUL 2013 
	 

	52.232-33 
	Payment by Electronic Funds Transfer--System for Award Management 
	JUL 2013 
	 

	52.233-1 
	Disputes 
	MAY 2014 
	 

	52.233-3 
	Protest After Award 
	AUG 1996 
	 

	52.233-4 
	Applicable Law for Breach of Contract Claim 
	OCT 2004 
	 

	52.237-2 
	Protection Of Government Buildings, Equipment, And Vegetation 
	APR 1984 
	 

	52.237-3 
	Continuity Of Services 
	JAN 1991 
	 

	52.239-1 
	Privacy or Security Safeguards 
	AUG 1996 
	 

	52.242-1 
	Notice of Intent to Disallow Costs 
	APR 1984 
	 

	52.242-3 
	Penalties for Unallowable Costs 
	MAY 2014 
	 

	52.242-4 
	Certification of Final Indirect Costs 
	JAN 1997 
	 

	52.242-13 
	Bankruptcy 
	JUL 1995 
	 

	52.242-15 
	Stop-Work Order 
	AUG 1989 
	 

	52.243-1 
	Changes--Fixed Price 
	AUG 1987 
	 

	52.243-2 
	Changes--Cost-Reimbursement 
	AUG 1987 
	 

	52.244-2 
	Subcontracts 
	OCT 2010 
	 

	52.244-5 
	Competition In Subcontracting 
	DEC 1996 
	 

	52.244-6 
	Subcontracts for Commercial Items 
	MAY 2014 
	 

	52.245-1 
	Government Property 
	APR 2012 
	 

	52.245-9 
	Use And Charges 
	APR 2012 
	 

	52.246-25 
	Limitation Of Liability--Services 
	FEB 1997 
	 

	52.247-1 
	Commercial Bill Of Lading Notations 
	FEB 2006 
	 

	52.247-63 
	Preference For U.S. Flag Air Carriers 
	JUN 2003 
	 

	52.247-64 
	Preference for Privately Owned U.S. - Flag Commercial Vessels 
	FEB 2006 
	 

	52.247-67 
	Submission Of Transportation Documents For Audit 
	FEB 2006 
	 

	52.248-1 
	Value Engineering 
	OCT 2010 
	 

	52.249-2 
	Termination For Convenience Of The Government (Fixed-Price) 
	APR 2012 
	 

	52.249-6 
	Termination (Cost Reimbursement) 
	MAY 2004 
	 

	52.249-8 
	Default (Fixed-Price Supply & Service) 
	APR 1984 
	 

	52.249-14 
	Excusable Delays 
	APR 1984 
	 

	52.251-1 
	Government Supply Sources 
	APR 2012 
	 

	52.253-1 
	Computer Generated Forms 
	JAN 1991 
	 

	252.201-7000 
	Contracting Officer's Representative 
	DEC 1991 
	 

	252.203-7000 
	Requirements Relating to Compensation of Former DoD Officials 
	SEP 2011 
	 

	252.203-7001 
	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
	DEC 2008 
	 

	252.203-7002 
	Requirement to Inform Employees of Whistleblower Rights 
	SEP 2013 
	 

	252.204-7000 
	Disclosure Of Information 
	AUG 2013 
	 

	252.204-7003 
	Control Of Government Personnel Work Product 
	APR 1992 
	 

	252.204-7005 
	Oral Attestation of Security Responsibilities 
	NOV 2001 
	 

	252.204-7012 
	Safeguarding of Unclassified Controlled Technical Information 
	NOV 2013 
	 

	252.205-7000 
	Provision Of Information To Cooperative Agreement Holders 
	DEC 1991 
	 

	252.209-7004 
	Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country 
	MAR 2014 
	 

	252.211-7007 
	Reporting of Government-Furnished Property 
	AUG 2012 
	 

	252.215-7000 
	Pricing Adjustments 
	DEC 2012 
	 

	252.215-7002 
	Cost Estimating System Requirements 
	DEC 2012 
	 

	252.219-7003 
	Small Business Subcontracting Plan (DOD Contracts) 
	AUG 2012 
	 

	252.222-7006 
	Restrictions on the Use of Mandatory Arbitration Agreements 
	DEC 2010 
	 

	252.223-7004 
	Drug Free Work Force 
	SEP 1988 
	 

	252.223-7006 
	Prohibition On Storage And Disposal Of Toxic And Hazardous Materials 
	APR 2012 
	 

	252.225-7012 
	Preference For Certain Domestic Commodities 
	FEB 2013 
	 

	252.225-7016 
	Restriction On Acquisition Of Ball and Roller Bearings 
	JUN 2011 
	 

	252.225-7021 
	Trade Agreements 
	OCT 2013 
	 

	252.225-7030 
	Restriction On Acquisition Of Carbon, Alloy, And Armor Steel Plate 
	DEC 2006 
	 

	252.225-7031 
	Secondary Arab Boycott Of Israel 
	JUN 2005 
	 

	252.225-7043 
	Antiterrorism/Force Protection Policy for Defense Contractors Outside the United States 
	MAR 2006 
	 

	252.226-7001 
	Utilization of Indian Organizations and Indian-Owned Economic Enterprises, and Native Hawaiian Small Business Concerns 
	SEP 2004 
	 

	252.227-7013 
	Rights in Technical Data--Noncommercial Items 
	FEB 2014 
	 

	252.227-7015 
	Technical Data--Commercial Items 
	FEB 2014 
	 

	252.227-7016 
	Rights in Bid or Proposal Information 
	JAN 2011 
	 

	252.227-7025 
	Limitations on the Use or Disclosure of Government-Furnished Information Marked with Restrictive Legends 
	MAY 2013 
	 

	252.227-7030 
	Technical Data--Withholding Of Payment 
	MAR 2000 
	 

	252.227-7037 
	Validation of Restrictive Markings on Technical Data 
	JUN 2013 
	 

	252.231-7000 
	Supplemental Cost Principles 
	DEC 1991 
	 

	252.232-7003 
	Electronic Submission of Payment Requests and Receiving Reports 
	JUN 2012 
	 

	252.232-7010 
	Levies on Contract Payments 
	DEC 2006 
	 

	252.237-7010 
	Prohibition on Interrogation of Detainees by Contractor Personnel 
	JUN 2013 
	 

	252.242-7000 
	Postaward Conference 
	DEC 1991 
	 

	252.242-7004 
	Material Management And Accounting System 
	MAY 2011 
	 

	252.243-7001 
	Pricing Of Contract Modifications 
	DEC 1991 
	 

	252.243-7002 
	Requests for Equitable Adjustment 
	DEC 2012 
	 

	252.244-7000 
	Subcontracts for Commercial Items 
	JUN 2013 
	 

	252.245-7001 
	Tagging, Labeling, and Marking of Government-Furnished Property 
	APR 2012 
	 

	252.245-7002 
	Reporting Loss of Government Property 
	APR 2012 
	 

	252.245-7003 
	Contractor Property Management System Administration 
	APR 2012 
	 

	252.246-7000 
	Material Inspection And Receiving Report 
	MAR 2008 
	 

	252.247-7024 
	Notification Of Transportation Of Supplies By Sea 
	MAR 2000 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a combination fixed price and cost reimburseable contract resulting from this solicitation.

(End of provision)

CLAUSES INCORPORATED BY FULL TEXT

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 10 days of contract expiration.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 5 years.

(End of clause)

CLAUSES INCORPORATED BY FULL TEXT

52.222-2      PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium cost does not exceed 50% of the hourly direct labor rate or the overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection, transportation, maintenance, standby plant protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances, and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated overtime for contract completion and shall--

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with other Government contracts, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing additional personnel.

* Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does not apply to the exceptions in paragraph (a)(1) through (a)(4) of the clause. 

(End of clause)

52.222-22      PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

The offeror represents that --

(a) (  ) It has, (  ) has not participated in a previous contract or subcontract subject to the Equal Opportunity clause of this solicitation;

(b) (  ) It has, (  ) has not, filed all required compliance reports; and

(c) Representations indicating submission of required compliance reports, signed by proposed subcontractors, will be obtained before subcontract awards.

(End of provision)

52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 

provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION 

Employee Class





Monetary Wage - Fringe Benefits

Level 4 Drafter 







GS-11

Electrician







GS-09

Electronics Tech Maintenance 3





GS-10

Electronics Tech Maintenance 2





GS-09

Engineering Technician 4






GS-10

Engineering Technician 3






GS-09

General Maintenance Worker





GS-07

Grounds Maintenance Worker





GS-02

HVAC Mechanic 






GS-08

Janitor








GS-02

Laborer








GS-02

Library Technician






GS-05

Secretary 3







GS-07

Supply Technician






GS-08

Warehouse Specialist






GS-05

Engineering Technician 5






GS-12

(End of clause)

52.252-1     SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. The offeror is cautioned that the listed provisions may include blocks that must be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions, the offeror may identify the provision by paragraph identifier and provide the appropriate information with its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at this/these address(es):

FAR Clauses: http://acquisition.gov/far/
DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfars/
(End of provision)

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

FAR Clauses: http://acquisition.gov/far/
DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfars/  

(End of clause)

252.203-7998 Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements – Representation (DEVIATION 2015-O0010) (FEB 2015)

(a) In accordance with section 743 of Division E, Title VIII, of the Consolidated and Further Continuing Resolution Appropriations Act, 2015 (Pub. L. 113-235), Government agencies are not permitted to use funds appropriated (or otherwise made available) under that or any other Act for contracts with an entity that requires employees or subcontractors of such entity seeking to report fraud, waste, or abuse to sign internal confidentiality agreements or statements prohibiting or otherwise restricting such employees or contractors from lawfully reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal department or agency authorized to receive such information.

(b) The prohibition in paragraph (a) of this provision does not contravene requirements applicable to Standard Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of classified information.

(c) Representation. By submission of its offer, the Offeror represents that it does not require employees or subcontractors of such entity seeking to report fraud, waste, or abuse to sign or comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such employees or contractors from lawfully reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal department or agency authorized to receive such information.

(End of provision)
252.203-7999 Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements (DEVIATION 2015-O0010) (FEB 2015)

(a) The Contractor shall not require employees or subcontractors seeking to report fraud, waste, or abuse to sign or comply with internal confidentiality agreements or statements prohibiting or otherwise restricting such employees or contractors from lawfully reporting such waste, fraud, or abuse to a designated investigative or law enforcement representative of a Federal department or agency authorized to receive such information.

(b) The Contractor shall notify employees that the prohibitions and restrictions of any internal confidentiality agreements covered by this clause are no longer in effect.

(c) The prohibition in paragraph (a) of this clause does not contravene requirements applicable to Standard Form 312, Form 4414, or any other form issued by a Federal department or agency governing the nondisclosure of classified information.

(d) (1) In accordance with section 743 of Division E, Title VIII, of the Consolidated and Further Continuing Resolution Appropriations Act, 2015, (Pub. L. 113-235), use of funds appropriated (or otherwise made available) under that or any other Act may be prohibited, if the Government determines that the Contractor is not in compliance with the provisions of this clause.

(2) The Government may seek any available remedies in the event the Contractor fails to perform in accordance with the terms and conditions of the contract as a result of Government action under this clause.
(End of clause)
5252.204-9400 Contractor Unclassified Access to Federally Controlled Facilities, Sensitive Information, Information Technology (IT) Systems or Protected Health Information 

(July 2013)

Homeland Security Presidential Directive (HSPD)-12, requires government agencies to develop and implement Federal security standards for Federal employees and contractors.  The Deputy Secretary of Defense Directive-Type Memorandum (DTM) 08-006 – “DoD Implementation of Homeland Security Presidential Directive – 12 (HSPD-12)” dated November 26, 2008 (or its subsequent DoD instruction) directs implementation of HSPD-12.  This clause is in accordance with HSPD-12 and its implementing directives.

APPLICABILITY

This clause applies to contractor employees requiring physical access to any area of a federally controlled base, facility or activity and/or requiring access to a DoN or DoD computer/network/system to perform certain unclassified sensitive duties.  This clause also applies to contractor employees who access Privacy Act and Protected Health Information, provide support associated with fiduciary duties, or perform duties that have been identified by DON as National Security Position, as advised by the command security manager. It is the responsibility of the responsible security officer of the command/facility where the work is performed to ensure compliance.  

Each contractor employee providing services at a Navy Command under this contract is required to obtain a Department of Defense Common Access Card (DoD CAC).  Additionally, depending on the level of computer/network access, the contract employee will require a successful investigation as detailed below. 
ACCESS TO FEDERAL FACILITIES

Per HSPD-12 and implementing guidance, all contractor employees working at a federally controlled base, facility or activity under this clause will require a DoD CAC.  When access to a base, facility or activity is required contractor employees shall in-process with the Navy Command’s Security Manager upon arrival to the Navy Command and shall out-process prior to their departure at the completion of the individual’s performance under the contract. 

ACCESS TO DOD IT SYSTEMS

In accordance with SECNAV M-5510.30, contractor employees who require access to DoN or DoD networks are categorized as IT-I, IT-II, or IT-III.  The IT-II level, defined in detail in SECNAV M-5510.30, includes positions which require access to information protected under the Privacy Act, to include Protected Health Information (PHI).  All contractor employees under this contract who require access to Privacy Act protected information are therefore categorized no lower than IT-II.  IT Levels are determined by the requiring activity’s Command Information Assurance Manager. Contractor employees requiring privileged or IT-I level access, (when specified by the terms of the contract) require a Single Scope Background Investigation (SSBI) which is a higher level investigation than the National Agency Check with Law and Credit (NACLC) described below. Due to the privileged system access, a SSBI suitable for High Risk public trusts positions is required. Individuals who have access to system control, monitoring, or administration functions (e.g. system administrator, database administrator) require training and certification to Information Assurance Technical Level 1, and must be trained and certified on the Operating System or Computing Environment they are required to maintain.  

Access to sensitive IT systems is contingent upon a favorably adjudicated background investigation.  When access to IT systems is required for performance of the contractor employee’s duties, such employees shall in-process with the Navy Command’s Security Manager and Information Assurance Manager upon arrival to the Navy command and shall out-process prior to their departure at the completion of the individual’s performance under the contract.  Completion and approval of a System Authorization Access Request Navy (SAAR-N) form is required for all individuals accessing Navy Information Technology resources.  The decision to authorize access to a government IT system/network is inherently governmental.  The contractor supervisor is not authorized to sign the SAAR-N; therefore, the government employee with knowledge of the system/network access required or the COR shall sign the SAAR-N as the “supervisor”. 

The SAAR-N shall be forwarded to the Navy Command’s Security Manager at least 30 days prior to the individual’s start date.  Failure to provide the required documentation at least 30 days prior to the individual’s start date may result in delaying the individual’s start date.   

When required to maintain access to required IT systems or networks, the contractor shall ensure that all employees requiring access complete annual Information Assurance (IA) training, and maintain a current requisite background investigation.  The Contractor’s Security Representative shall contact the Command Security Manager for guidance when reinvestigations are required.  

INTERIM ACCESS

The Navy Command's Security Manager may authorize issuance of a DoD CAC and interim access to a DoN or DoD unclassified computer/network upon a favorable review of the investigative questionnaire and advance favorable fingerprint results.  When the results of the investigation are received and a favorable determination is not made, the contractor employee working on the contract under interim access will be denied access to the computer network and this denial will not relieve the contractor of his/her responsibility to perform.   

DENIAL OR TERMINATION OF ACCESS

The potential consequences of any requirement under this clause including denial or termination of physical or system access in no way relieves the contractor from the requirement to execute performance under the contract within the timeframes specified in the contract.  Contractors shall plan ahead in processing their employees and subcontractor employees. The contractor shall insert this clause in all subcontracts when the subcontractor is permitted to have unclassified access to a federally controlled facility, federally-controlled information system/network and/or to government information, meaning information not authorized for public release.

CONTRACTOR’S SECURITY REPRESENTATIVE

The contractor shall designate an employee to serve as the Contractor’s Security Representative.  Within three work days after contract award, the contractor shall provide to the requiring activity’s Security Manager and the Contracting Officer, in writing, the name, title, address and phone number for the Contractor’s Security Representative.  The Contractor’s Security Representative shall be the primary point of contact on any security matter.  The Contractor’s Security Representative shall not be replaced or removed without prior notice to the Contracting Officer and Command Security Manager. 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR CONTRACTORS ASSIGNED TO NATIONAL SECURITY POSITIONS OR PERFORMING SENSITIVE DUTIES 

Navy security policy requires that all positions be given a sensitivity value based on level of risk factors to ensure appropriate protective measures are applied.  Navy recognizes contractor employees under this contract as Non-Critical Sensitive [ADP/IT-II] when the contract scope of work require physical access to a federally controlled base, facility or activity and/or requiring access to a DoD computer/network, to perform unclassified sensitive duties.  This designation is also applied to contractor employees who access Privacy Act and Protected Health Information (PHI), provide support associated with fiduciary duties, or perform duties that have been identified by DON as National Security Positions.  At a minimum, each contractor employee must be a US citizen and have a favorably completed NACLC to obtain a favorable determination for assignment to a non-critical sensitive or IT-II position.  The NACLC consists of a standard NAC and a FBI fingerprint check plus law enforcement checks and credit check.  Each contractor employee filling a non-critical sensitive or IT-II position is required to complete:

· SF-86 Questionnaire for National Security Positions (or equivalent OPM investigative product)

· Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission)

· Original Signed Release Statements

Failure to provide the required documentation at least 30 days prior to the individual’s start date shall result in delaying the individual’s start date.   Background investigations shall be reinitiated as required to ensure investigations remain current (not older than 10 years) throughout the contract performance period.  The Contractor’s Security Representative shall contact the Command Security Manager for guidance when reinvestigations are required.

Regardless of their duties or IT access requirements ALL contractor employees shall in-process with the Navy Command’s Security Manager upon arrival to the Navy command and shall out-process prior to their departure at the completion of the individual’s performance under the contract.  Employees requiring IT access shall also check-in and check-out with the Navy Command’s Information Assurance Manager.  Completion and approval of a System Authorization Access Request Navy (SAAR-N) form is required for all individuals accessing Navy Information Technology resources.  The SAAR-N shall be forwarded

to the Navy Command’s Security Manager at least 30 days prior to the individual’s start date.  Failure to provide the required documentation at least 30 days prior to the individual’s start date shall result in delaying the individual’s start date. 

The contractor shall ensure that each contract employee requiring access to IT systems or networks complete annual Information Assurance (IA) training, and maintain a current requisite background investigation.  Contractor employees shall accurately complete the required investigative forms prior to submission to the Navy Command Security Manager.  The Navy Command’s Security Manager will review the submitted documentation for completeness prior to submitting it to the Office of Personnel Management (OPM).  Suitability/security issues identified by the Navy may render the contractor employee ineligible for the assignment.  An unfavorable determination made by the Navy is final (subject to SF-86 appeal procedures) and such a determination does not relieve the contractor from meeting any contractual obligation under the contract.  The Navy Command’s Security Manager will forward the required forms to OPM for processing.  Once the investigation is complete, the results will be forwarded by OPM to the DON Central Adjudication Facility (CAF) for a determination.  

If the contractor employee already possesses a current favorably adjudicated investigation, the contractor shall submit a Visit Authorization Request (VAR) via the Joint Personnel Adjudication System (JPAS) or a hard copy VAR directly from the contractor’s Security Representative.  Although the contractor will take JPAS “Owning” role over the contractor employee, the Navy Command will take JPAS "Servicing" role over the contractor employee during the hiring process and for the duration of assignment under that contract.  The contractor shall include the IT Position Category per SECNAV M-5510.30 for each employee designated on a VAR.  The VAR requires annual renewal for the duration of the employee’s performance under the contract. 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR CONTRACTORS ASSIGNED TO OR PERFORMING NON-SENSITIVE DUTIES 

Contractor employee whose work is unclassified and non-sensitive (e.g., performing certain duties such as lawn maintenance, vendor services, etc ...) and who require physical access to publicly accessible areas to perform those duties shall meet the following minimum requirements: 

· Must be either a US citizen or a US permanent resident with a minimum of 3 years legal residency in the United States (as required by The Deputy Secretary of Defense DTM 08-006 or its subsequent DoD instruction) and 

· Must have a favorably completed National Agency Check with Written Inquiries (NACI) including a FBI fingerprint check prior to installation access.  

To be considered for a favorable trustworthiness determination, the Contractor’s Security Representative must submit for all employees each of the following: 

· SF-85 Questionnaire for Non-Sensitive Positions

· Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission)
· Original Signed Release Statements

The contractor shall ensure each individual employee has a current favorably completed National Agency Check with Written Inquiries (NACI) or ensure successful FBI fingerprint results have been gained and investigation has been processed with OPM 

Failure to provide the required documentation at least 30 days prior to the individual’s start date may result in delaying the individual’s start date.  

* Consult with your Command Security Manager and Information Assurance Manager for local policy when IT-III (non-sensitive) access is required for non-US citizens outside the United States.

5252.232-9400 LIMITATION OF LIABILITY – INCREMENTAL FUNDING (Jan 1992)

Applicable to the CPFF and Cost CLINS

This contract is incrementally funded and the amount currently available for payment hereunder is limited to  ____________ inclusive of fee.  It is estimated that these funds will cover the cost of performance through _____________.  Subject tot eh provisions of the clause entitled “Limitation of Funds” FAR 52.232-22 of the General Provisions of this contract, no legal liability on the part of the Government for payment in excess of  _________________ shall arise unless additional funds are made available and are incorporated as a modification to this contract.

(End of Clause)

SECTION I CLAUSES
Section I Clause Note: While most of the clauses contained herein apply to both the cost plus fixed fee and firm fixed price servicse, some of the clauses apply only to cost plus fixed fee services and some of the clauses apply only to firm fixed price services.

ECMRA

The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance of services provided under this
contract for the ROTHR operation and maintenance services via a secure data collection site. Contracted services excluded from reporting are based on Product Service Codes (PSCs). The excluded PSCs are:



(1) W, Lease/Rental of Equipment; 



(2) X, Lease/Rental of Facilities; 



(3) Y, Construction of Structures and Facilities; 



(4) S, Utilities ONLY; 



(5) V, Freight and Shipping ONLY. 


The contractor is required to completely fill in all required data fields using the following web address https://doncmra.nmci.navy.mil. 


Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs October 1 through
September 30. While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year. 
Contractors may direct questions to the help desk, linked at https://doncmra.nmci.navy.mil.
Section J - List of Documents, Exhibits and Other Attachments

LIST OF ATTACHMENTS
	DOCUMENT TYPE 
	DESCRIPTION 

	Exhibit A 
	Exhibit A - CDRLs 

	Attachment 1 
	Attachment 1 - WAN Communication Sppt 

	Attachment 2 
	Attachment 2 - Environmental Specification 

	Attachment 3 
	Attachment 3 - DD Form 254 

	Attachment 4 
	Attachment 4 - SAASM PPIP for Puerto Rico Sites 

	Attachment 5 
	Attachment 5 - CDRLs and Data Distribution List 

	Attachment 6 
	Attachment 6 - GFP (List on CD upon Request) 

	Attachment 7 
	Attachment 7 - DOL SCA Wage Determinations:

05-2546 Rev. 19 dated 12/30/2014 New Kent, VA 

05-2544 Rev. 17 dated 12/30/2014 Chesapeake, VA 

05-2520 Rev. 18 dated 12/30/2014 Freer, TX (Duval County)

05-2508 Rev. 17 dated 12/30/214 Premont, TX  (Jim Wells County)

05-2462 Rev. 17 dated 12/30/2014 Puerto Rico Statewide



	Attachment 8 
	Attachment 8 - QASP 

	Attachment 9 
	Attachment 9 - Corporate Experience & Past Performance Form 

	Attachment 10
	Attachment 10 – Ground Maintenance Diagrams 

	Attachment 11
	Attachment 11 – ROTHR Admin Network 

	Attachment 12
	Attachment 12 – ROTHR Historical Data 

	Attachment 13
	Attachment 13 – CAPs FFP and CPFF 


Section K - Representations, Certifications and Other Statements of Offerors

SECTION K CLAUSES
CLAUSES INCORPORATED BY REFERENCE

	52.203-2 
	Certificate Of Independent Price Determination 
	APR 1985 

	52.203-11 
	Certification And Disclosure Regarding Payments To Influence Certain Federal Transactions 
	SEP 2007 

	52.204-3 
	Taxpayer Identification 
	OCT 1998 

	52.204-5 
	Women-Owned Business (Other Than Small Business) 
	MAY 1999 

	52.204-6 
	Data Universal Numbering System (DUNS) Number 
	APR 2008 

	52.209-5 
	Certification Regarding Responsibility Matters 
	APR 2010 

	52.209-9 
	Updates of Publicly Available Information Regarding Responsibility Matters 
	JUL 2013

	52.222-22 
	Previous Contracts And Compliance Reports 
	FEB 1999 

	52.222-25 
	Affirmative Action Compliance 
	APR 1984 

	52.223-13 
	Certification of Toxic Chemical Release Reporting 
	AUG 2003 

	252.204-7001 
	Commercial And Government Entity (CAGE) Code Reporting 
	AUG 1999 

	252.204-7005 
	Oral Attestation of Security Responsibilities 
	NOV 2001 

	252.209-7001 
	Disclosure of Ownership or Control by the Government of a Terrorist Country 
	JAN 2009 

	252.209-7002 
	Disclosure Of Ownership Or Control By A Foreign Government 
	JUN 2010 

	252.227-7017 
	Identification and Assertion of Use, Release, or Disclosure Restrictions 
	252.227-7017 

	252.247-7022 
	Representation Of Extent Of Transportation Of Supplies By Sea 
	AUG 1992 

	252.247-7024 
	Notification Of Transportation Of Supplies By Sea 
	MAR 2000 


AUTHORIZED NEGOTIATORS (APR 1998)

The offer or quote represents that the following persons are authorized to negotiate on its behalf with the Government in connection with this request for proposals or quotations:  [list names, titles, and telephone numbers of authorized negotiators]


NAME
TITLE
TELEPHONE NO.

_______________________________
____________________________
_______________________

_______________________________
____________________________
_______________________

_______________________________
____________________________
_______________________

(End of Provision)

REPRESENTATION REGARDING EMPLOYMENT OF DEPARTMENT OF DEFENSE PERSONNEL (NFLC NORFOLK  PHILA OFFICE) (OCT 1992)

The contractor represents that he does (   ), does not (   ), now employ or intend to employ (on either a full or part time basis) any current Department of Defense (DoD) personnel (civilian or military) for work or consultation under this contract.  Affirmative representations must be fully explained in writing and attached hereto [include the names of such persons and the DoD activity employs them].

CLAUSES INCORPORATED BY REFERENCE

	52.230-1 
	Cost Accounting Standards Notices And Certification 
	MAY 2012 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or controls an affiliated group of corporations that files its Federal income tax returns on a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number required by the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations issued by the IRS. If the resulting contract is subject to the payment reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to furnish the information may result in a 31 percent reduction of payments otherwise due under the contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts arising out of the offeror's relationship with the Government (31 U.S.C. 7701(c)(3)). If the resulting contract is subject to the payment reporting requirements described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

___  TIN:.--------------------------------------------------------

___  TIN has been applied for.

___  TIN is not required because:

___  Offeror is a nonresident alien, foreign corporation, or foreign partnership that does not have income effectively connected with the conduct of a trade or business in the United States and does not have an office or place of business or a fiscal paying agent in the United States;

___  Offeror is an agency or instrumentality of a foreign government;

___  Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

___  Sole proprietorship;

___  Partnership;

___  Corporate entity (not tax-exempt);

___  Corporate entity (tax-exempt);

___  Government entity (Federal, State, or local);

___  Foreign government;

___  International organization per 26 CFR 1.6049-4;

___  Other--------------------------------------------------------

(f) Common parent.

___  Offeror is not owned or controlled by a common parent as defined in paragraph (a) of this provision.

___  Name and TIN of common parent:

Name-------------------------------------------------------------------

TIN--------------------------------------------------------------------

(End of provision)

52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541990.

(2) The small business size standard is $15 million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System for Award Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

(     ) Paragraph (d) applies.

(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications in the solicitation.

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 52.204-7, System for Award Management.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business).This provision applies to solicitations that--

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation. This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, or 2012.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance – Sealed Bidding.  This provision applies to invitations for bids except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the use of, EPA-designated items.

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1.
(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies.

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to Iran--Representation and Certifications. This provision applies to all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher educational institutions.

(2) The following certifications are applicable as indicated by the Contracting Officer:

(Contracting Officer check as appropriate.) 

      (i) 52.204-17, Ownership or Control of Offeror.
      (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Certification.

      (iv) 52.222-52, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Certification.

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA–Designated Products (Alternate I only). 

      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

      (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.
------------------------------------------------------------------------

FAR Clause         Title               Date           Change

------------------------------------------------------------------------

------             ----------             ------          ------

------------------------------------------------------------------------

	

	


Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on SAM. 

(End of provision) 

52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2014) 

(a) Definitions. As used in this provision--

Economically disadvantaged women-owned small business (EDWOSB) concern means a small business concern that is at least 51 percent directly and unconditionally owned by, and the management and daily business operations of which are controlled by, one or more women who are citizens of the United States and who are economically disadvantaged in accordance with 13 CFR part 127. It automatically qualifies as a women-owned small business concern eligible under the WOSB Program.

Service-disabled veteran-owned small business concern--

(1) Means a small business concern--

(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled veterans; and

(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver of such veteran.

(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-connected, as defined in 38 U.S.C. 101(16).

Small business concern means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business under the criteria in 13 CFR Part 121 and the size standard in paragraph (b) of this provision.

Small disadvantaged business concern, consistent with 13 CFR 124.1002, means a small business concern under the size standard applicable to the acquisition, that--

(1) Is at least 51 percent unconditionally and directly owned (as defined at 13 CFR 124.105) by--

(i) One or more socially disadvantaged (as defined at 13 CFR 124.103) and economically disadvantaged (as defined at 13 CFR 124.104) individuals who are citizens of the United States, and

(ii) Each individual claiming economic disadvantage has a net worth not exceeding $750,000 after taking into account the applicable exclusions set forth at 13 CFR 124.104(c)(2); and

(2) The management and daily business operations of which are controlled (as defined at 13 CFR 124.106) by individuals who meet the criteria in paragraphs (1)(i) and (ii) of this definition.
Veteran-owned small business concern means a small business concern--

(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more veterans; and

(2) The management and daily business operations of which are controlled by one or more veterans.

Women-owned small business concern means a small business concern--

(1) That is at least 51 percent owned by one or more women; or, in the case of any publicly owned business, at least 51 percent of the stock of which is owned by one or more women; and

(2) Whose management and daily business operations are controlled by one or more women.

Women-owned small business (WOSB) concern eligible under the WOSB Program (in accordance with 13 CFR part 127), means a small business concern that is at least 51 percent directly and unconditionally owned by, and the management and daily business operations of which are controlled by, one or more women who are citizens of the United States.

(b)(1) The North American Industry Classification System (NAICS) code for this acquisition is 541990.

(2) The small business size standard is $15 million.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(c) Representations. (1) The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a small business concern.    (2) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents that it [ ___  ] is, [ ___  ] is not, a small disadvantaged business concern as defined in 13 CFR 124.1002.

(3) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a women-owned small business concern.

(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the offeror represented itself as a women-owned small business concern in paragraph (c)(3) of this provision.] The offeror represents as part of its offer that--

(i) It [ ___  ] is, [ ___  ] is not a WOSB concern eligible under the WOSB Program, has provided all the required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and

(ii) It [ ___  ] is, [ ___  ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the 

representation in paragraph (c)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB Program participating in the joint venture. [The offeror shall enter the name or names of the WOSB concern eligible under the WOSB Program and other small businesses that are participating in the joint venture:  ___  --.] Each 

WOSB concern eligible under the WOSB Program participating in the joint venture shall submit a separate signed copy of the WOSB representation.

(5) Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror represented itself as a women-owned small business concern eligible under the WOSB Program in (c)(4) of this provision.] The offeror represents as part of its offer that--

(i) It [ ___  ] is, [ ___  ] is not an EDWOSB concern eligible under the WOSB Program, has provided all the required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that affects its eligibility; and

(ii) It [ ___  ] is, [ ___  ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the 

representation in paragraph (c)(5)(i) of this provision is accurate for each EDWOSB concern participating in the joint venture. [The offeror shall enter the name or names of the EDWOSB concern and other small businesses that are participating in the joint venture:  ___  --.] Each EDWOSB concern participating in the joint venture shall 

submit a separate signed copy of the EDWOSB representation.

(6) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a veteran-owned small business concern.

(7) [Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (c)(6) of this provision.] The offeror represents as part of its offer that it [ ___  ] is, [ ___  ] is not a service-disabled veteran-owned small business concern.

(8) [Complete only if the offeror represented itself as a small business concern in paragraph (c)(1) of this provision.] The offeror represents, as part of its offer, that--

(i) It [ ___  ] is, [ ___  ] is not a HUBZone small business concern listed, on the date of this representation, on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no material changes in ownership and control, principal office, or HUBZone employee percentage have occurred since it was certified in accordance with 13 CFR Part 126; and

(ii) It [ ___  ] is, [ ___  ] is not a HUBZone joint venture that complies with the requirements of 13 CFR Part 126, and the representation in paragraph (c)(8)(i) of this provision is accurate for each HUBZone small business concern participating in the HUBZone joint venture. [The offeror shall enter the names of each of the HUBZone small business concerns participating in the HUBZone joint venture:  ___  --.] Each HUBZone small business concern participating in the HUBZone joint venture shall submit a separate signed copy of the HUBZone representation.

(d) Notice. 

(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be furnished. 

(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a business concern that is small, HUBZone small, small disadvantaged, service-disabled veteran-owned small, economically disadvantaged women-owned small, or women-owned small eligible under the WOSB Program in order to obtain a contract to be awarded under the preference programs established pursuant to section 8, 9, 15, 31, and 36 of the Small Business Act or any other provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall—

(i) Be punished by imposition of fine, imprisonment, or both; 

(ii) Be subject to administrative remedies, including suspension and debarment; and 

(iii) Be ineligible for participation in programs conducted under the authority of the Act. 

(End of provision)

Section L - Instructions, Conditions and Notices to Bidders 

CLAUSES INCORPORATED BY REFERENCE

	52.211-2 
	Availability of Specifications, Standards, and Data Item Descriptions Listed in the Acquisition Streamlining and Standardization Information System (ASSIST) 
	APR 2014 
	 

	52.211-14 
	Notice Of Priority Rating For National Defense, Emergency Preparedness, and Energy Program Use 
	APR 2008 
	 

	52.215-1 
	Instructions to Offerors--Competitive Acquisition 
	JAN 2004 
	 

	52.215-16 
	Facilities Capital Cost of Money 
	JUN 2003 
	 

	52.215-20 
	Requirements for Certified Cost or Pricing Data or Information Other Than Certified Cost or Pricing Data 
	OCT 2010 
	 

	52.222-24 
	Preaward On-Site Equal Opportunity Compliance Evaluation 
	FEB 1999 
	 

	52.222-46 
	Evaluation Of Compensation For Professional Employees 
	FEB 1993 
	 

	52.233-2 
	Service Of Protest 
	SEP 2006 
	 

	52.233-3 
	Protest After Award 
	AUG 1996 
	 

	52.237-1 
	Site Visit 
	APR 1984 
	 

	52.237-10 
	Identification of Uncompensated Overtime 
	OCT 1997 
	 


SECTION L
Site Visit Information 

Site visits have been scheduled for all interested offerors.  Attendance is not mandatory and offerors may elect to attend one or more site visits offered.

Each site visit will consist of a walking tour of the site including Government provided facilities, work spaces, and radar transmit/receive systems. A government representative will conduct each site visit tour and will only provide a brief description of the facilities and spaces. No questions or conversations are allowed during the site visit. All communication and/or questions shall be submitted by the offeror in writing to the Contracting Office. Written responses to these questions and communications will be addressed by the Contracting Office via a solcitation amendment(s).  Offerors are not permitted to use cameras, video, and other visual recording devices during the site visit at any location.  Voice-only recorders may be used at all sites during the site visits.

Registration: If you plan to attend any of the scheduled site visits you are required to pre-register via email to the FSSC point of contact, Denise Sturdifen at denise.sturdifen@navy.mil no later than close of business on Friday, 05 June 2015 with a copy of the email request sent to mary.mezzatesta@navy.mil at NFLC Norfolk, Contracting Department, Philadelphia Office. Requests received after 05 June 2015 may be denied. Successful registration will be confirmed via a responding email and failure to register will prohibit attendance. The offeror shall submit the following registration data for each applicable site location the offeror requests to visit:  (1) company name, (2) no more than two company points of contact or representatives’ names (Last Name, First Name, Middle Initial), (3) Date of Birth for each of the two POCs, (4) contact phone numbers/email addresses, and (5)  the site the company POCs erquest to visit. 

Any additional information, such as directions to each site, Government POC's, and other information/special instructions, will be provided by Denise Sturdifen to those who have successfully registered to attend one or more site visits.

· Premont, Texas

Date: 11 June 2015

Start: 10:00AM EST
Stop: 12:00PM EST
Bldgs TX-1, TX-2, TX-3, Transmitter (Tx) Site 

· Freer, Texas

Date: 12 June 2015

Start: 10:00AM EST
Stop: 12:00PM EST
Bldgs: TR-1, TR-2, Receiver (Rx) Site

· Vieques, Puerto Rico

Date: 15 June 2015 

Start: 10:00AM EST
Stop: 12:00PM EST
Bldgs PX-1, PX-2, PX-3, Transmitter (Tx) Site

· Juana Diaz/Fort Allen, Puerto Rico

Date: 16 June 2015

Start: 10:00AM EST
Stop: 12:00PM EST

Bldgs PR-1, PR-2, Receiver (Rx) Site

· Chesapeake, Virginia

Date: 18 June 2015

Start: 10:00AM EST
Stop: 12:00PM EST
Bldgs 310, 344, 363, 446, Receiver (Rx) Site

· New Kent, Virginia

Date: 19 June 2015

Start: 10:00AM EST
Stop: 12:00PM EST

Bldgs NK-1, NK-3, NK-4, Transmitter (Tx) Site

PREPARATION OF PROPOSALS/COST LIMITATION CEILINGS ON INDIRECT RATES (FISC DET PHILA) (OCT 1992)

Offerors who are considering the use of cost limitation ceilings in their proposal are advised to refer to the clause entitled Cost Limitation Ceilings on Indirect Rates herein.

INDEPENDENT REVIEW OF AGENCY PROTESTS (FISC NORFOLK) (MAY 1999)

FAR 33.103 sets forth procedures for inexpensive, informal, procedurally simple and expeditious resolution of protests.  Where appropriate and permitted by law, NAVSUP FLC Norfolk encourages the use of those techniques set forth in FAR 33.103 to resolve agency protests.  Therefore, offerors may submit protests to the Contracting Officer, who is Leanne Hanger, NAVSUP Fleet Logistics Center (FLC) Norfolk, Philadelphia Office, 700 Robbins Ave., Bldg. 2B, Philadelphia, PA. 19111-5083, (215) 697-9690.   Protests should comply with, and will be processed in accordance with the protest procedures set forth in FAR Part 33.103.  As an alternative, offerors who protest may request NAVSUP FLC Norfolk to review the merits of the protest independent of the Contracting Officer who is conducting the source selection.  NAVSUP FLC Norfolk Chief of the Contracting Office will conduct this independent review.
SUBMISSION OF PROPOSALS (BEST VALUE/TRADE-OFF) 

I. GENERAL

In addition to instructions to offerors contained elsewhere in this solicitation, the following instructions are provided.  

Initial proposals and any modifications thereto are to be submitted to the Contracting Officer on or before the closing date and time cited elsewhere in this Request for Proposals.  Faxes, e-mails, and/or responses through NECO or any method other than Hard Copy format are not acceptable.

Offerors shall submit their proposals in two separate volumes as follows:


Volume I
Non-price Proposal
Original and 7 copies


Volume II
Price/Cost Proposal
Original and 1 copy

In addition, offers consist of and shall include the following items as part of Volume II:


Solicitation cover sheet with appropriate blocks completed by the offeror


Solicitation pricing pages completed by the offeror


Acknowledgement of solicitation amendments pursuant to FAR 52.215-1 (if not previously acknowledged).


Representations and Certifications completed by the offeror in accordance with instructions contained 
elsewhere in this solicitation.  If the offeror has completed all of the representations and certifications required 
by this solicitation in ORCA in accordance with FAR 52.204-8 and DFARS 252.204-7007 ALT A, then the 
offeror need not submit the hardcopy Representations and Certifications.


The offeror’s Small Business Subcontracting Plan (this Plan not required for Small Business offerors).

The completion and submission of the above items will constitute an offer (proposal) and will be considered the offeror’s unconditional assent to the terms and conditions of this solicitation and any attachments and/or exhibits hereto.  Alternate proposals are not authorized.  An objection to any of the terms and conditions of the solicitation will constitute a deficiency (see FAR 15.001) which will make the offer ineligible for award.

Volume I 
Non-price Proposal

This volume shall address Corporate Experience, Past Performance, Performance Approach, Management Approach and Socio Economic Plan and include all information required for proposal evaluation.  

This volume of the proposal shall exclude any pricing/cost information, except for the information required to be provided under the Socio-economic Plan factor, that would reveal the total costing/pricing detailed in Volume II of the proposal.

Each page of each copy should include the following legend:


Source Selection Information - See FAR 2.101 and 3.104

Volume II
Price/Cost Proposal

This volume shall include the completed solicitation documents and a complete and detailed price/cost breakdown with all supporting information.  Each page of each copy should include the following legend:


Source Selection Information - See FAR 2.101 and 3.104

IMPORTANT NOTES:

(1)  Offerors shall respond to all requirements of the solicitation document.  Offerors are cautioned not to alter the solicitation.

(2)  In the event any person who is not a bona fide employee of the offeror participated in the creation, formulation, or writing of any portion of the proposal, a certificate to this effect shall be included in the proposal which shall be signed by an officer of the offeror.  Such certificate shall identify the name of the person who is not a bona fide employee, that person’s employment capacity, the name of the person’s firm, the relationship of that firm to the offeror, and the portion of the proposal in which the person participated.

II. REQUIREMENTS FOR PROPOSAL CONTENT 

(1) Any offeror who will be submitting CLASSIFIED data in its Non-price proposal shall first notify the Contracting Officer by contacting the point of contact in the solicitation.  CLASSIFIED data that is forwarded as part of an offeror’s proposal shall be housed in its own binder, separate from the unclassified portion.

(2)  Introduction and Purpose - This section specifies the format that offerors should use in proposals submitted in response to this solicitation.  The intent is not to restrict the offerors in the manner in which they will perform their work but rather to ensure a certain degree of uniformity in the format of the proposals for evaluation purposes.

(3)  Each volume should contain the following items in addition to the other information  required by this solicitation:



Cover:



The cover should indicate the following:








Title of the proposal








Volume Number (I or II)








Solicitation number








Name and address of offeror








Identification of original signature copies



Table of Contents:
The table of contents should provide detail sufficient to allow the important elements 






to be easily located.  The use of tabs and dividers is encouraged. 

(4)  Requirements for Style:  Each offeror shall submit a proposal that clearly and concisely sets forth the contractor’s response to the requirements of the solicitation.  Unnecessary elaboration or other presentations beyond that sufficient to present a complete and effective proposal are not desired and may be construed as an indication of the offeror’s lack of cost consciousness.  Elaborate artwork, expensive paper or bindings, and expensive visual or other presentation aids are neither necessary nor desired.  The proposal shall contain all the pertinent information in sufficient detail in the one area of the proposal where it contributes most critically to the discussion.  When necessary, the offeror shall refer to the initial discussion and identify its location within its proposal.

(5)  Page Limitations

Volume I, “Non-price Proposal,” is limited to a maximum of 60 pages in length inclusive of any charts, diagrams, and/or other graphics.  Each “page” is defined as one sheet, 8 ½ “ x 11”, with at least one inch margins on all sides, using a font with a point size of 12 or greater (e.g., "Times New Roman" style with 12 point font).  Lines shall, at a minimum, be single-spaced.   Pages shall be consecutively numbered.  Multiple pages, double pages, two-sided pages, or foldouts will count as an equivalent number of 8 ½" x 11" pages.  The cover sheet, table of contents (not to exceed one page per volume), tabs, and dividers will not count toward the page limit.  The one exception to the font size requirement shown above is that the "corporate experience and past performance information forms" may be completed with a point size of 10 or greater.  Pages submitted in excess of the page limitations described above will not be evaluated.

Volume II, “Price/Cost Proposal,” is not page limited.  

Breakdown of Page Limitation:

Maximum Number of Pages per Section:

Corporate Experience/Past Performance

9 pages (3 pages per reference submitted.  Maximum of 3 references

allowed.)

Performance  Approach




30 pages

Management Approach




20 pages

Socio Economic Factor




1 page

Pages Submitted in excess of the page limits will not be evaluated.  The Page Limitations apply to both the initial offer and the final proposal revision (if applicable).

III. PROPOSAL CONTENT

(1)  Volume I – Non-price Proposal

The Non-price evaluation factors are listed below and are of equal importance except for the Socio-Economic Plan which is of significantly less importance:


(a)  Corporate Experience

The offeror shall demonstrate relevant corporate experience.  Relevant corporate experience is experience within the past five years that is the same as, or similar to, the scope, magnitude, and complexity of the work described by this solicitation.

To demonstrate its corporate experience, the offeror shall identify up to 3 of its most relevant contracts or efforts within the past five (5) years, and provide any other information the offeror considers relevant to the requirements of the solicitation.  Offerors shall provide a detailed explanation demonstrating the relevance of the contracts or efforts to the requirements of the solicitation.  If subcontractor experience is provided as part of the three of its most relevant contracts or efforts, the subcontractor experience will be given weight relative to the scope, magnitude and complexity of the aspects of the work under the solicitation that the subcontractor is proposed to perform.  Therefore, the offeror’s proposal shall detail clearly the aspects of the work in the solicitation that the subcontractor is proposed to perform.

The corporate experience references will be evaluated in the aggregate in order to allow offerors who may not have the entire scope, magnitude, and complexity of the requirement under one individual contract to still be considered acceptable if experience with the full scope, magnitude, and complexity of the requirement can be demonstrated within the allotted number of references as described above.  

The offeror should complete a “Corporate Experience and Past Performance Information Form” for each reference submitted.  The form is an attachment to the solicitation.  The forms will count toward the Volume I page limit described above.  For additional information regarding a particular reference beyond that which will fit on the form, the offeror may continue onto another sheet of paper.  Such continuation sheet(s) for submitted references will count toward the Volume I page limit.  Relevant references submitted under the Corporate Experience factor will also be considered in the evaluation of Past Performance.  Only a single set of up to three references shall be submitted.  

The corporate experience proposed for each offeror will be used to assess the extent of the offeror’s understanding of the scope, magnitude, and complexity of the requirement and the extent of risk of unsuccessful performance.

NOTE:  The Corporate Experience factor is defined by what relevant experience the offeror has gained under specific contracts within the five years immediately preceding the submission of its proposal; while the Past Performance factor, identified below, is defined by how well the offeror has performed over those five years.  The primary focus of the Past Performance evaluation will be on those contracts identified in the proposal that are found to be relevant to the solicitation’s requirements.  While Corporate Experience and Past Performance are separate evaluation factors, they principally focus on different aspects of the same contracts.  Accordingly, offerors shall submit a single set of corporate experience and past performance information (maximum of [insert number] of its most relevant contracts) to satisfy the submission requirements for both factors.   


(b)  Past Performance 
The offeror shall demonstrate relevant past performance or affirmatively state that it possesses no relevant past performance.  Relevant past performance is performance under contacts or efforts (within the past five years) that is of similar scope, magnitude, and complexity to that which is described in the solicitation (as defined under the Corporate Experience factor).  The Government will evaluate the relevant references submitted under Corporate Experience factor.  Only a single set of up to three references shall be submitted.

The offeror should address its past performance in complying with requirements of the clauses at FAR 52.219-8, "Utilization of Small Business Concerns," and 52.219-9, "Small Business Subcontracting Plan."


(c)  Performance Approach

The offeror shall provide in detail a performance approach which demonstrates an understanding of the requirements of the RFP, including the Performance Work Statement (PWS), and which demonstrates how the offeror will successfully accomplish the requirements of the RFP.  The offeror should separately address their performance approach with regard to each of the following areas:

a. The approach shall demonstrate the offeror’s understanding of and performance approach to the operating, maintaining, and repairing of a high-frequency radar system (PWS Sections 3.0 and 4.0).  

b. The approach should clearly demonstrate the offeror’s understanding of and performance approach to the complexities of performing at the ROTHR transmit and receive radar sites, including OCONUS. 

c. The offeror should describe its approach to performing planned system changes while maintaining system/mission reliability to the maximum extent possible.

d. The offeror should describe its approach to effectively and efficiently minimize unscheduled maintenance.

e. The offeror should describe its approach for supporting FSSC's interest in changing, upgrading and enhancing the system while ensuring like or better mission/functional reliability.

f. The offeror should describe its approach to operating and maintaining the system in the absence of Level 3 drawings, incomplete routing procedures and/or technical data.  

The offeror shall highlight all assumptions included in their performance approach.  The offeror should describe any risks associated with the solicitation, including the PWS, and any risks associated with implementation of the offeror’s performance approach; describe any techniques and actions to mitigate such risks; and explain whether the techniques and actions identified for risk mitigation have been successfully used by the offeror.  The offeror should provide any other information the offeror considers relevant to the solicitation.


(d)  Management Approach

The offeror shall provide in detail a management approach which demonstrates an understanding of the requirements of the RFP, including the Performance Work Statement (PWS), and which demonstrates how the offeror will successfully accomplish the requirements of the RFP.  The offeror should separately address their management approach with regard to each of the following areas:

a. The management approach should include the offeror’s transition plan to ensure seamless turnover of this critical function. Describe the offeror’s approach to be fully staffed, prepared and ready to comply with all contract requirements beginning on the first day of contract performance.  

b. The management approach should address management for day-to-day operations as well a general staffing approach for utilization of the offeror’s personnel resources that demonstrates an understanding of the skill sets required to successfully accomplish requirements identified in the RFP (DO NOT INCLUDE ANY RESUMES). 

· Describe the offeror’s approach for managing the OCC watch personnel. 

· Describe the offeror’s approach for efficiently utilizing your personnel during periods of system downtime (scheduled and unscheduled). 

· Provide a detailed organizational diagram depicting all proposed positions directly supporting performance of the RFP requirements. At a minimum the diagram should identify each radar receive and transmit site, OCC,  all other key functional areas (e.g. administrative, finance, logistics, and other program management functions) , and the following:

-Identify position functional title; 

-Identify position DOL SCA classification title (or indicate “Exempt”);

-Identify number of Full Time Equivalent positions performing under that title

  (e.g. 1 FTE, .5 FTE, etc); and 

-Identify whether Prime or Sub position.

c. Describe the offeror’s approach for developing specialized positions, such as OCC operators, to fill future vacancies. The approach should address the management of resources, including an approach for recruitment, development, and retention that demonstrates the offeror’s plan to minimize staff turnover. 
d.
Demonstrate the offeror’s understanding and management approach for performing the RFP requirements in the Commonwealth of Puerto Rico including the following:

Commonwealth of Puerto Rico requirements (e.g. corporate status, taxes, audits, licenses, permits);

Labor laws/provisions;

Transportation to/from Vieques;

Logistics, shipping, disposition;

Other local conditions

e.
Describe the offeror’s approach for responding to severe weather conditions, flooding, and other natural disasters impacting the work force at all radar sites.

f.
Provide an itemized list for each of the following items:

-All licenses, permits, and/or clearances anticipated to be necessary to perform the RFP requirements.

-All training and certifications anticipated to be necessary to perform the RFP requirements.

The offeror shall highlight all assumptions included in their management approach.  The offeror should describe any risks associated with the solicitation, including the PWS, and any risks associated with implementation of the offeror’s management approach; describe any techniques and actions to mitigate such risks; and explain whether the techniques and actions identified for risk mitigation have been successfully used by the offeror.  The offeror should provide any other information the offeror considers relevant to the solicitation.


(e) Socio-Economic Plan 
The offeror shall address the extent of participation of small businesses, small disadvantaged businesses, women-owned small businesses, historically black colleges or universities and minority institutions, veteran-owned small businesses, service-disabled veteran-owned small businesses, and HUBZone small businesses in performance of any resultant contract.  The solicitation, however, does not require participation by such entities.  The offeror shall provide targets, expressed as dollars and percentages of total contract value, for small businesses, small disadvantaged businesses, women-owned small businesses, historically black colleges or universities and minority institutions, veteran-owned small businesses, service-disabled veteran-owned small businesses, and HUBZone small businesses in any of the North American Industry Classification System (NAICS) Major Groups as determined by the Department of Commerce.   The targets may provide for participation by a prime contractor, joint venture partner, teaming arrangement member, or subcontractor.  Targets will be incorporated into and become part of any resultant contract.

If the offeror fails to provide targets for the contract and/or any of the seven socio-economic factors, the offeror's proposal will be evaluated at zero percent and/or zero dollars for the contract and/or any socio-economic factor for which a target is not provided.  However, an offeror that provides no socio-economic plan in response to this factor may be considered ineligible for award.
(2)  Volume II – Price/Cost

Volume II shall include the completed solicitation documents and a complete and detailed price/cost breakdown with all supporting documentation.  This volume shall be divided into sections that individually address the solicitation’s three (3) contract types: i) Firm Fixed Price (FFP) Services (PWS Section 3), ii) Cost Plus Fixed Fee (CPFF) Services (PWS Section 4), and iii) Cost-Reimbursable Materials, Travel, and Other Direct Costs (ODCs) (PWS Section 5).

i.) For the FFP OCC Services portion (CLINs 0001, 1001, 2001, 3001, and 4001), the price proposal should include all elements of cost and such other cost information as considered appropriate to support the offeror’s proposal.  A breakdown of the firm fixed prices should be provided and at a minimum it should identify:

· the offeror’s proposed labor categories and hours, displayed as a cross-matrix with the PWS Tasks from 3.1.1 through 3.1.13.  Labor positions subject to DOL SCA should be clearly annotated as such;

· the proposed hourly rates for all of the labor categories, including how they were developed;

· any proposed burden rates, including how they are applied; 

· any profit included in the FFP amount.

ii.) For the CPFF Services portion (CLINs 0002, 1002, 2002, 3002, and 4002), the dollar value proposed should be based on a Government-provided Level of Effort (LOE). These are the number of hours and labor categories that will be used for evaluation purposes only.  No deviations are authorized.  This CPFF Services portion is to cover the cost of services for PWS Section 4.  The offeror shall propose in accordance with the following LOE:

Labor Categories 


Hours Per Year
Program Manager

    
2,080

Administrator



2,080

Operations Manager


4,160

Radar Manager



2,080

Logistics Property Manager           


2,080

System Manager



6,240

Maintenance and Repair Manager


2,080

Facilities Maintenance and Repair Manager

2,080

Purchasing Specialist 


4,160

Quality/Environmental/Health/Safety Manager

4,160

Quality/Environmental/Health/Safety Technician

6,240

Financial Analyst



2,080

Site Supervisor



12,480

Information Technology


4,160

Communications Engineer


2,080

Electrical Engineer


2,080

Security 



2,080

Trainer



2,080

Level 4 Drafter 



2,080

Electrician



6,240

Electronics Tech Maintenance 3


61,789

Electronics Tech Maintenance 2


52,780

Engineering Technician 4


6,240

Engineering Technician 3


2,080

General Maintenance Worker


14,560

Grounds Maintenance Worker


7,280

HVAC Mechanic 


6,240

Janitor



7,280

Laborer



2,080

Library Technician


1,040

Secretary 3



6,240

Supply Technician


6,240

Warehouse Specialist


5,200

Engineering Technician 5


2,080

TOTALS



253,929

At a minimum, the offeror’s proposal should include:

· the direct rates for all of the labor categories including how they were developed;

· the fringe and overhead rates, including how they are applied to the direct labor; 

· the G&A rates, including how they were applied; and

· the proposed fixed fee.

iii.) For the Cost-Reimbursable portion (CLINs 0003, 1003, 2003, 3003, and 4003), the dollar value proposed should be based on the Government-provided amount of $4.11M/year for Materials, Travel and ODCs, plus any applicable G&A and Material Handling.  This At-Cost portion is to cover the possible costs of Materials/Travel/ODCs that may be associated with the CPFF Maintenance Services (CLINs 0002, 1002, 2002, 3002, and 4002).  The standardized amount of $4.11M/year (plus applicable G&A and Material Handling) is provided FOR EVALUATION PURPOSES ONLY to allow the offeror to establish a ceiling amount, which is needed in determining the total evaluated cost of a proposal. No deviations are authorized.   

As a whole, the price/cost proposal shall support the technical proposal.  The price/cost proposal shall include all elements of cost and such other cost information as considered appropriate to support the offeror’s proposal.  The cost and pricing information shall be completed in accordance with the following:


(a)  Separate cost and pricing information shall be submitted for each time period specified in the pricing pages of the solicitation.


(b)  For proposal purposes, the following ratios of On-site (Contractor facility) and Off-site (Government facility) labor performance are established:


ON-SITE

OFF-SITE


         0% 

         100%


(c) Any and all subcontracts identified in the technical proposal shall be identified and priced in the price/cost proposal.  Subcontracts (regardless of dollar value) shall be adequately documented.  Subcontractor price/cost breakdowns may be submitted in separate sealed envelopes.

(d) If the offeror is currently being audited, or has been audited, by the Defense Contract Audit Agency, the name and location of the assigned DCAA office should be furnished with the price/cost proposal.  In addition, the offeror’s cognizant Defense Contract Management Agency (DCMA) office, including name and location, should also be furnished.


NOTICE TO SUBMIT A SUBCONTRACTING PLAN FOR SMALL BUSINESS AND SMALL DISADVANTAGED BUSINESS CONCERNS 

Notice is hereby given by the Contracting Officer that the contractor shall, in accordance with the provisions of FAR 52.219-9, submit a subcontracting plan for small business and small disadvantaged business concerns to the PCO with an informational copy provided to the ACO.  This subcontracting plan shall be submitted no later than the date on which the contractor submits a priced proposal for definitization of the Action.

MAILING YOUR PROPOSAL

Proposals submitted in response to this solicitation shall be mailed to:

FLC Norfolk, Philadelphia Office

700 Robbins Ave., Bldg 2B

Philadelphia, PA 19111

ATTN: Lauren Lauver, Code 280.3D

ONLY HARDCOPY PROPOSALS delivered by the United Stated Postal Service or an overnight service shall be accepted.  No proposals shall be accepted by fax, email, hand-delivery or delivery by a courier service.

Section M - Evaluation Factors for Award

SECTION M
EVALUATION CRITERIA AND THE BASIS FOR AWARD

(1)  The Government intends to award a contract resulting from this solicitation to the responsible offeror whose proposal represents the best value after evaluation in accordance with the factors in the solicitation. The offeror’s proposal shall be in the form prescribed by, and shall contain a response to each of the areas identified in the Section L solicitation provision entitled “Submission of Proposals.”  The evaluation of proposals will consider the offeror’s Non-price proposal more important than the offeror’s cost/price proposal. The Government reserves the right to award on initial offers.

(2)  The non-price evaluation factors are listed below. All factors are of equal importance except for the Socio-Economic Plan which is of significantly less importance.

Corporate Experience


Past Performance

       Performance Approach


Management Approach


Socio-economic Plan 

In determining the rating for the Corporate Experience evaluation factor, the Government will give greater consideration to the contracts or efforts which the Government determines are most relevant to the RFP.

The Government reserves the right to obtain information for use in the evaluation of past performance from any and all sources including sources outside of the Government.  Offerors lacking relevant past performance history will not be evaluated favorably or unfavorably on past performance.  However, the proposal of an offeror with no relevant past performance history, while not rated favorably or unfavorably for past performance, may not represent the most advantageous proposal to the Government and thus, may be an unsuccessful proposal when compared to the proposals of other offerors.  The offeror should provide the information requested above for past performance evaluation, or affirmatively state that it possesses no relevant directly related or similar past performance.  If an offeror fails to provide any past performance information which is similar in scope, magnitude and complexity to that which is detailed in the RFP or fails to affirmatively state that it possesses no relevant directly related or similar past performance, the offer may not be awardable.   The Government will consider the quality of offeror’s past performance.  This consideration is separate and distinct from the Contracting Officer’s responsibility determination.  The assessment of the offeror’s past performance will be used as a means of evaluating the relative capability of the offeror and other competitors to successfully meet the requirements of the RFP.  In determining the rating for the Past Performance evaluation factor, the Government will give greater consideration to the contracts or efforts which the Government feels are most relevant to the RFP.

An offeror determined to have no record of relevant past performance (or in an instance where no information on the offeror’s past performance is available), will not be evaluated favorably or unfavorably for the Past Performance factor.  

When an offeror is determined to have relevant past performance, the quality of its past performance will be evaluated; an offeror whose past performance demonstrates either a low expectation or no expectation that the offeror will be able to successfully perform the required effort will be considered ineligible for award.

The Government reserves the right to award the contract to other than the lowest priced offeror.

For all other non-price factors, an offeror’s proposal must be determined to be acceptable or better in order to be eligible for award.

Costs will be evaluated on the basis of cost realism.  Cost realism pertains to the offeror’s ability to project costs which are realistic and reasonable and which indicate that the offeror understands the nature and scope of work to be performed.

Labor will be evaluated on the basis of 100% straight time.  Uncompensated overtime and uncompensated overtime rates will not be used in the evaluation.  The method of evaluation used by the Contracting Officer is solely within the discretion of the Contracting Officer.

Evaluation of personnel compensation will be part of the cost realism evaluation.  Unrealistic rates, as determined by the Contracting Officer, may also be considered in risk assessment and the offeror’s overall proposal may be downgraded.

Fixed prices will be evaluated for reasonableness and realism. 

For the purpose of preparing a cost/price proposal, the offeror shall assume that the basic period of performance shall be from 1 April 2016 or date of award, whichever is later, through 31 March 2017 with four option periods as follows:

Option I


1 April 2017 to 31 March 2018.
Option II

1 April 2018 to 31 March 2019.
Option III

1 April 2019 to 31 March 2020.
Option IV

1 April 2020 to 31 March 2021.
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