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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04

EXCEPTION TO SF 30

APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

This amendment is being issued to update the "Deliverables" of the Performance Work Statement (PWS). The receipt of the offer is extended

 until 12/14/15 at 11:30 a.m.

1. CONTRACT ID CODE

PAGE OF  PAGES

J

1

4

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

11-Dec-2015

16B. UNITED STATES OF AMERICA

15C. DATE SIGNED

15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)

(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

X

N00189-16-T-0013

X

9B. DATED (SEE ITEM 11)

22-Oct-2015

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  

X

is extended,

is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning

1

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 

office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor

is not,   

is required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter

 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0004

2. AMENDMENT/MODIFICATION NO.

5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

11-Dec-2015

CODE

NAVSUP FLC NORFOLK CONTRACTING

NORFOLK OFFICE

ATTN: F. HURDLE-WILSON

1968 GILBERT STREET, SUITE 600

NORFOLK VA 23511-3392

N00189

7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODE

CODE

EMAIL:

TEL:


SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES  

SECTION SF 1449 - CONTINUATION SHEET 

SOLICITATION/CONTRACT FORM 

                The required response date/time has changed from 16-Nov-2015 01:00 PM to 14-Dec-2015 11:30 AM. 

The following have been modified: 

        PERFORMANCE STATEMENT OF WORK
PERFORMANCE WORK STATEMENT

EXHIBIT DESIGN AND FABRICATION

U.S. NAVAL ACADEMY 

NAVAL ACADEMY MUSEUM, ANNAPOLIS MARYLAND
Background: 

The Naval Academy Museum will present a special exhibit from 15 June through 30 December 2016 commemorating 40 years of women attending the U.S. Naval Academy.  

This scope of work is for the fabrication and installation of the completed design.  The contractor shall be required to develop detailed shop drawings for Naval Academy Museum review and approval prior to fabrication and installation of the exhibit elements.  

The fabrication team shall be required to visit the site and take detailed measurements before start of fabrication to ensure that the exhibit elements are compatible with the space.  

Interactive screens and programs shall be fully developed, fabricated and installed by the exhibit fabricator.  

The completed exhibit shall include all of the exhibit features including the exhibits, graphic panels, lettering, videos, wall treatments, and audio-visual equipment. Some Quick Response (QR) codes are planned for inclusion in the exhibit as a means of providing more in-depth information to the visitor. The content of the QR codes will be developed and installed by the Naval Academy Museum staff.  

Overview:  

The design team shall be required to visit the site and take detailed measurements before start of design to ensure that the design is compatible with the space.  

The exhibits shall be designed in a collaborative effort by the exhibit designer and Naval Academy Museum staff.  The general themes of the exhibit will be highlighting changes, challenges, and achievements.  

The designated space for the exhibit is 800 square feet total, including all circulation space through the exhibit.  

The displays will be text, graphic, artifact and video display.  All artifacts used in the displays will be provided by the Naval Academy and may include uniforms, historic artifacts, documents, and other memorabilia as the design requires.  The interpretive materials, i.e. the written portions of the displays, will be researched, designed and written by the Naval Academy Museum.  Images will be selected and provided by the Naval Academy Museum staff.

Videos used in the displays will be employed at a minimum and shall be developed in conjunction with the Naval Academy Museum staff.

The completed design shall include location and layout of the exhibit features including design of the exhibits, display features, and interpretive elements.  

Bi-Weekly Update Meetings:

The contractor shall attend bi-weekly update meetings as determined by the Director of the Naval Academy Museum.

Videos used in the displays will be employed at a minimum and shall be developed in conjunction with the Naval Academy Museum staff.

The completed design shall include location and layout of the exhibit features including design of the exhibits, display features, and interpretive elements. 

Design:

The exhibit designer shall provide exhibit design, as needed, for the following elements:

· Exhibit design and specifications for purposes of fabrication

· Free standing gallery partitions

· Glass or Plexiglas barriers

· Casework, cabinets for visitor-activated video and audio programs (display cases will be made available from the museum)

· Display platforms

· Interpretive and exhibit panels

· Interactive displays 

· Signage

· Graphic design, selection of photographs, photo murals, display transparencies, decals, printed graphic wallpaper, screen-printed labels and graphics

Fabrication and Installation:

The exhibit fabricator and installer shall provide the following elements as shown in the design documents:

· Casework, display cases, cabinets for visitor-activated video and audio programs

· Interpretive and exhibit panels

· Signage

· Selection of photographs, photo murals, decals, printed graphic wallpapers, screen-printed labels and graphics.

· Installation of audio visual cabling as needed to support design.

· Mobile app and QR code content will be developed by Naval Academy Museum. Graphic panels describing the mobile app and the QR codes shall be provided throughout the exhibit as specified in the design. 

Schedule of Deliverables:

21 December: Meets with customer on-site and conduct site investigations

11 January: Present 20% Concept Design and Specifications to customer in Annapolis 

18 January: Receive written comments back from customer  

25 January: Submit shop drawings, material samples and equipment list to customer in Annapolis

01 February: Receive written comments back from customer

01 March: Deliver 100% Design and Specifications to customer in Annapolis

08 March: Receive written comments back from customer

15 April: Customer visit fabrication shop to review in=progress fabrication

30 May: On-site installation begins

10 June: On-site installation is complete 

Date of exhibit opening is 15 June 2016

(End of Summary of Changes) 

