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STATEMENT OF WORK (SOW)

TANK SYSTEM ALARM AND WORKING CONDITION 
THIRD PARTY INSPECTION, LEAK TEST AND REPAIRS


1.0	SCOPE

The Above Ground Storage Tanks (ASTs) electronic monitoring systems (i.e. alarm systems) located at Fleet Readiness Center Southwest North Island (FRCSWNI) require annual integrity testing and certification from third party qualified personnel to satisfy environmental compliance requirements. In addition, the tanks may require leak testing and emergency repair. This SOW is for the base year plus four additional years. The subject FRCSWNI ASTs are listed in Appendix A. 

2.0	APPLICABLE DOCUMENTS

A. Title 40 Code of Federal Regulations (CFR), Part 112 

B. California Code of Regulations Title 22 

C. OPNVAVINST 5090.1B -	Chapter 16 Storage Tanks

D. Appendix A -			List of Petroleum Product and Industrial
Waste Tanks

E. Appendix B -			Note – Appendix B shall contain for purposes of this SOW the following items:

1. San Diego Country Integrity Inspection Report Cover Sheet as Provided
2. Instrument Testing and Calibration Report
3. San Diego Underground Storage Tank (UST) Certification Document
4. UST Monitoring Site Plan Drawing (i.e. sketch)

F.  Appendix C – Schedule of Deliverables

3.0	REQUIREMENTS

3.1	The Contractor shall furnish all labor, materials, tools, supplies, equipment, project management, permits, and other items necessary to perform the elements specified in this scope of work.  

3.2	The Contractor performance objective SOW is to annually provide the following services for the tanks listed in Appendix A (note - The specific Contractor work elements are described in the sections 3.3 through 3.8).

3.2.1	Tank integrity inspection, certification and report of working condition (e.g. requires leak test) and suggested repairs.

3.2.2 	Leak detection as required and requested by Government.

3.2.3 	Repairs as required and requested by the Government. 

3.3	Work Element 1 - Project Management: The Contractor shall provide Project Management (PM) as necessary to coordinate schedule, budget, and technical tasks with Contract requirements and project objectives.

3.4	Work Element 2 - Health and Safety: A site-specific Health and Safety Plan is not required for this Contract.  To help ensure that the work is performed safely, the Contractor will prepare or modify existing Activity Hazard Analyses (AHAs) for the site and identify any risks associated with the proposed work and how they will be mitigated (note - a workplace hazard is defined as ‘anything that has the potential to injure or harm’ and with two hazard types including (a) physical safety and (b) human health caused by exposure over time). For example for this SOW,
   	the contractor shall provide their own hearing protection, safety glasses and safety shoes.

3.5	Work Element 3 - Tank Compliance: The Contractor shall perform tank system integrity inspection(s) for the following items:

3.5.1 Inspect the tank alarm system to detect leaks (i.e. alarm, visual, audio and sensors as required) and verify that they are operational and provide a certification label and locate on the tank system (e.g. clip onto tank system for viewing).

3.5.2 Inspect the tank system (e.g. includes piping and sumps) condition for any structural damage, damaged fittings, any corrosion and cracks or punctures etc.

3.5.3	Inspect the tank to perform in accordance with the manufacturers guidelines.

3.6	Work Element 4 - Tank Inspection Reports: The Contractor shall provide tank inspection reports using the following guidance:

3.6.1 Provide a report for each tank based on the tank system inspection per section 3.5.  An example completed form (i.e. report) for a typical tank is provided in Appendix B. (note – utilize sections A, B, C, D, E, and the last section to provide a hand sketch of the Tank Monitoring Site Plan depicting the tank system only is required for Above Ground Storage Tanks (AST’s)). 

3.6.2 Based on the inspection results from section 3.5, provide written recommendations (i.e. problem statement, narrative, cost of repair to include labor cost and hours, and part costs) in narrative format for leak test(s) and or repairs to sustain compliance with the applicable environmental regulations.

3.7 Work Element 5 - Tank Leak Test and Repairs: Upon request, the Contractor shall provide repair services for tank system alarms and general conditions as follows:

3.7.1 Based on the recommendations for repairs provided in section 3.6.2, perform feasible leak test(s) and or repairs. The repairs include tank alarm system (e.g. alarm visual, audio and sensors) and emergency repairs (e.g. leaks in the tank etc.).

3.8 	Work Element 6 - Special Conditions: The Government TPOC listed in section 7.1 will coordinate with employees within these facilities so that the work described in this SOW performed by the Contractor can be performed in an efficient manner. In addition, the Contractor and Government will adhere to the following requirements listed in section 3.8.1 through 3.8.6.

3.8.1	The Contractor shall not disclose any information or data resulting from actions in this Contract to the news media or public.  The Contractor shall refer all press or public contacts to the FRCSWNI Public Affairs Officer (PAO) as required. The Contractor may not distribute reports or data to any source, unless specifically authorized by the PAO.

3.8.2 The Contractor’s project manager shall schedule through the identified DGR. 

3.8.3 The Contractor shall provide copies of all correspondence to the Navy PAO, Designated Government Representative (DGR) and TPOC as required (see section 7.0 for DGR and TPOC).

3.9 The Contractor performance assessment by the Government will utilize the following guidance:

3.9.1 Project milestones and deliverables required by this work order (i.e. work elements in section 3.0) completed by the scheduled dates.
 
3.9.2 Degree to which project work complies with applicable regulations such as Resource Conservation and Recovery Act (RCRA) and California Title 22, is accepted by regulatory and Navy representatives, is based on sound safety and engineering principles, and makes acceptable progress towards overall goal of maintaining environmental compliance.  Quality measures include items such as completeness of plans and upgrades; degree to which field and engineering documentation and reports are completed and in accordance with applicable regulations; and overall quality of reports, documentation, and drawings with an emphasis on technical quality. Also Quality measures include leak tests and repairs as required. The Designated Government Representative (DGR) will review and approve all reports, leak tests and repairs for quality. 

3.9.3 Note: Inspection and Acceptance (I/A) procedures shall be performed by the FRCSW DGR. I/A documents/documentation are to be signed by the DGR and a copy provided to the Contractor. The final I/A summary report/documentation shall be uploaded by the Contractor to the Wide Area Workflow (WAWF) system as an attachment when an invoice in created in the WAWF system. Failure to upload the summary report may result in the delay of invoice and payment processing. 

3.9.4 The work is to be performed while safety and operational risk management principles are followed.  This is measured by compliance with Navy Safety policies, number of safety incidents, review of health and safety documents, and observation of safety procedures implemented as required. This also includes any assigned Activity Hazard Assessment (AHA(s)) to ensure safety on while performing the task(s). 

4.0		REPAIR SERVICE, REPLACEMENT AND SHIPMENT OF PARTS

4.1	Repair or leak test of the tank systems will require prior approval of the Government TPOC and DGR listed in section 7.0.

4.2	In the event such items are requested by the Government DGR, they must meet the required standards to satisfy professional engineering certification of the tank in the state of California or equivalent to the original manufacturer’s guidelines.

5.0	INSTRUCTION AND GUIDANCE FOR ADDITIONAL SUPPLIES AND OR SERVICES

5.1	The Contractor shall not undertake any additional actions or perform additional services without the receipt of written approval from the Contracting activity at NAVSUP FLCSD. 

5.2	If the Contractor is confronted with uncertainty related to performance, or has knowledge of a necessity that has not been previously identified within the limitations of this negotiated agreement, the Contractor is instructed to immediately notify the Designated Government Representative (DGR) of a potential disparity in requirements, which may adversely impact the ability of the Contractor to provide requested and or identified services.

6.0       TERMINATION AND USED PORTION

6.1	This negotiated agreement may be terminated, but only through formal modification of the order.

6.2	In the event that such actions are required, all related correspondence and or documentation shall be submitted to the attention of the Contracting Activity at NAVSUP FLCSD. 

7.0	POINT OF CONTACT (POC)

7.1	Technical Point of Contact (TPOC)
Raymond Paulson, Environmental Program Office, FRCSWNI
		Building 334-M, Code 08213
		Phone:	(619) 545-2907
		Email:	Raymond.Paulson@navy.mil

7.2	Designated Government Representative (DGR) 
		Code 6.1.3 Building 90-2
		
8.0 	SECURITYAND BASE ACCESS

8.1	Upon award of this Contract, the Contractor shall submit a letter requesting site clearance for all Contractor personnel to FRCSW Security Department, Code 7.4, Building 94-1, P.O. Box 357058, Naval Air Station North Island (NASNI), San Diego California 92135-7058. The letter shall include the following information, (a) name(s), (b) date of birth, (c) place of birth, (d) citizenship, (e) full social security number (SSN), (f) Contract number and (g) Contract commencement and end date. The letter shall be required within five days following the receipt of the order for supplies and or services, by the Contractor. Additionally the Contractor shall send a copy of the clearance request to the Designated Government Representative (DGR), listed in section 7.2.

8.2	Vetting

8.2.1	Vetting will necessitate advance planning and the timely exchange of the cited and or required information with the Government. For clarification the procedure requires a minimum of ten business days following the receipt of the Personally Identifiable Information (PII) and may be subject to heightened requirements without advance notice.

8.3      Check-In

8.3.1	All personnel will be required to “check-in” at the Visitor Control Center (building 680) between the hours 0630 and 1600 located at Naval Base Coronado (NBC), Main Gate Point of Entry, Naval Air Station (NAS) North Island (NASNI), San Diego California (CA) 92135-7058. Following the receipt of a clearance, personnel will then be required to coordinate with their Designated Government Representative (DGR) and obtain badges through the FRCSW Quarterdeck, located in Building 94-1.

9.0	INVOICING

	9.1	This order will be served by “billing” in arrears; following receipt
		order’s indicated supplies and or services, by the government.

9.2	The Contractor shall submit all demands for payment in accordance with DFAR CLAUSE 252.232-7006, and provide all invoices electronically through Wide Area Work Flow (WAWF).

	9.2.1	Pay Official DoDAAC – N68732
		Inspect by – N65888
		Approver/Acceptor/LPO DoDAAC – N65888
		WAWF Acceptor:	TBD
		Certifier: Paula Stauffer – Paula.Stauffer@navy.mil

9.3	The Contractor is cautioned not to exceed the amount specified herein, without prior approval from the Contracting Officer. Failure to comply with this requirement will result in rejection of the invoice for payment.

9.4	The Contractor is hereby advised that the United States Government and Agencies are exempt from State and Local Government Tax by virtue of Article 6 of the United States Constitution. No exemption certificate is required.

10.0	ADDITIONAL INFORMATION

10.1	There shall be no additional charges or fees, other than those specified herein, regardless of when the work is performed, the time spent on site or travel time to and from the site. This includes any lodging cost and or time waiting for the arrival of personnel.

10.2	Overtime work, or work performed outside normal business, is not included in this order.

10.3	The Contractor will insure that all personnel involved in the scope of this work order are aware of the monetary limitations.

10.4	By accepting this purchase order, the Contractor agrees to release the Government from any claims on an unused portion of this agreement. 



