



**SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS  
(CONTINUED)**

| 19. ITEM NO.               | 20. SCHEDULE OF SUPPLIES/ SERVICES | 21. QUANTITY | 22. UNIT | 23. UNIT PRICE | 24. AMOUNT |
|----------------------------|------------------------------------|--------------|----------|----------------|------------|
| <p><b>SEE SCHEDULE</b></p> |                                    |              |          |                |            |

32a. QUANTITY IN COLUMN 21 HAS BEEN  
 RECEIVED  INSPECTED  ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: \_\_\_\_\_

|  |           |   |
|--|-----------|---|
| 32b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE | 32c. DATE | 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT REPRESENTATIVE |
|--|-----------|---|

|  |   |
|--|---|
| 32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE | 32f. TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE |
|  | 32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE           |

|  |                    |                                 |  |                  |
|--|--------------------|---------------------------------|--|------------------|
| 33. SHIP NUMBER<br><input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL | 34. VOUCHER NUMBER | 35. AMOUNT VERIFIED CORRECT FOR | 36. PAYMENT<br><input type="checkbox"/> COMPLETE <input type="checkbox"/> PARTIAL <input type="checkbox"/> FINAL | 37. CHECK NUMBER |
|--|--------------------|---------------------------------|--|------------------|

|                        |                        |             |
|------------------------|------------------------|-------------|
| 38. S/R ACCOUNT NUMBER | 39. S/R VOUCHER NUMBER | 40. PAID BY |
|------------------------|------------------------|-------------|

|   |                                   |                                      |                       |
|---|-----------------------------------|--------------------------------------|-----------------------|
| 41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT | 42a. RECEIVED BY ( <i>Print</i> ) |                                      |                       |
| 41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER                | 41c. DATE                         | 42b. RECEIVED AT ( <i>Location</i> ) |                       |
|   |                                   | 42c. DATE REC'D ( <i>YY/MM/DD</i> )  | 42d. TOTAL CONTAINERS |

Section SF 1449 - CONTINUATION SHEET

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0001    | Survey Analysis - Aircraft Assembly<br>FFP<br>Bldg. 27<br>49,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>PURCHASE REQUEST NUMBER: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0002    | Report Analysis - Aircraft Assembly<br>FFP<br>Bldg. 27<br>49,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0003    | Survey Analysis - Avionics Components<br>FFP<br>Bldg. 35<br>23,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0004    | Report Analysis - Avionics Components<br>FFP<br>Bldg. 35<br>23,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0005    | Survey Analysis - Aircraft Assembly,<br>FFP<br>Catapult and Recovery Systems and Foundry<br>Bldg. 65<br>68,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0006    | Report Analysis - Aircraft Assembly,<br>FFP<br>Catapult and Recovery Systems and Foundry<br>Bldg. 65<br>68,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0007    | Survery Analysis - Aircraft Assembly<br>FFP<br>Bldg. 94<br>167,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0008    | Report Analysis - Aircraft Assembly<br>FFP<br>Bldg. 94<br>167,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0009    | Survey Analysis - VRT Welding and FFP<br>Blasting<br>Bldg. 194<br>22,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0010    | Report Analysis - VRT Welding and FFP<br>Blasting<br>Bldg. 194<br>22,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0011    | Survey Analysis - Aircraft Structures<br>FFP<br>Bldg. 250<br>116,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0012    | Report Analysis - Aircraft Structures<br>FFP<br>Bldg. 250<br>116,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0013    | Survey Analysis - Aircraft Assembly<br>FFP<br>Bldg. 333<br>52,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0014    | Report Analysis - Aircraft Assembly<br>FFP<br>Bldg. 333<br>52,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0015    | Survery Analysis - Aircraft Assembly and FFP<br>Machine Shops<br>Bldg. 378<br>100,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |
| NET AMT |   |          |      |            | <hr/>  |

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0016    | Report Analysis - Aircraft Assembly and FFP<br>Machine Shops<br>Bldg. 378<br>100,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |
| NET AMT |  |          |      |            | <hr/>  |

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0017    | Survey Analysis - Aircraft Components<br>FFP<br>and Machine Shops<br>Bldg. 379<br>162,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0018    | Report Analysis - Aircraft Components<br>FFP<br>and Machine Shops<br>Bldg. 379<br>162,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0019    | Survey Analysis - EXO and OX Shop<br>FFP<br>Bldg. 399<br>13,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0020    | Report Analysis - EXO and OX Shop<br>FFP<br>Bldg. 399<br>13,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0021    | Survey Analysis - Aircraft Assembly<br>FFP<br>Bldg. 460<br>60,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES   | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|---|----------|------|------------|--------|
| 0022    | Report Analysis - Aircraft Assembly<br>FFP<br>Bldg. 460<br>60,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0023    | Survey Analysis - Avionics Components<br>FFP<br>Bldg. 463<br>110,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0024    | Report Analysis - Avionics Components<br>FFP<br>Bldg. 463<br>110,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0025    | Survey Analysis - HAZMAT Storage<br>FFP<br>Bldg. 446<br>14,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0026    | Report Analysis - HAZMAT Storage<br>FFP<br>Bldg. 446<br>14,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0027    | Survey Analysis - Aircraft Components,<br>FFP<br>Machine Shops and Plating<br>Bldg. 472<br>237,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0028    | Report Analysis - Aircraft Components,<br>FFP<br>Machine Shops and Plating<br>Bldg. 472<br>237,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0029    | Survey Analysis - Stripping and Painting<br>FFP<br>Bldg. PAINT COMPLEX<br>76,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0030    | Report Analysis - Stripping and Painting<br>FFP<br>Bldg. PAINT COMPLEX<br>76,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0031    | Survey Analysis - Laboratories<br>FFP<br>Bldg. 469<br>50,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0032    | Report Analysis - Laboratories<br>FFP<br>Bldg. 469<br>50,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0033    | Survey Analysis - Aircraft Test Line<br>FFP<br>Building<br>Bldg. 785<br>12,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0034    | Report Analysis - Aircraft Test Line<br>FFP<br>Building<br>Bldg. 785<br>12,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0035    | Survey Analysis - FRCSW Receiving<br>FFP<br>Warehouse<br>Bldg. 825<br>13,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

| ITEM NO | SUPPLIES/SERVICES  | QUANTITY | UNIT | UNIT PRICE | AMOUNT |
|---------|--|----------|------|------------|--------|
| 0036    | Report Analysis - FRCSW Receiving<br>FFP<br>Warehouse<br>Bldg. 825<br>13,000 Sq. Ft.<br>Services to be performed in accordance with (IAW) Statement of Work (SOW).<br>FOB: Destination<br>MILSTRIP: N6588815RC61032<br>ADDITIONAL MARKINGS: FLEET READINESS CENTER SOUTHWEST | 1        | Each |            |        |

NET AMT

---

**INSPECTION AND ACCEPTANCE TERMS**

Supplies/services will be inspected/accepted at:

| CLIN | INSPECT AT  | INSPECT BY | ACCEPT AT   | ACCEPT BY  |
|------|-------------|------------|-------------|------------|
| 0001 | Destination | Government | Destination | Government |
| 0002 | Destination | Government | Destination | Government |
| 0003 | Destination | Government | Destination | Government |
| 0004 | Destination | Government | Destination | Government |

|      |             |            |             |            |
|------|-------------|------------|-------------|------------|
| 0005 | Destination | Government | Destination | Government |
| 0006 | Destination | Government | Destination | Government |
| 0007 | Destination | Government | Destination | Government |
| 0008 | Destination | Government | Destination | Government |
| 0009 | Destination | Government | Destination | Government |
| 0010 | Destination | Government | Destination | Government |
| 0011 | Destination | Government | Destination | Government |
| 0012 | Destination | Government | Destination | Government |
| 0013 | Destination | Government | Destination | Government |
| 0014 | Destination | Government | Destination | Government |
| 0015 | Destination | Government | Destination | Government |
| 0016 | Destination | Government | Destination | Government |
| 0017 | Destination | Government | Destination | Government |
| 0018 | Destination | Government | Destination | Government |
| 0019 | Destination | Government | Destination | Government |
| 0020 | Destination | Government | Destination | Government |
| 0021 | Destination | Government | Destination | Government |
| 0022 | Destination | Government | Destination | Government |
| 0023 | Destination | Government | Destination | Government |
| 0024 | Destination | Government | Destination | Government |
| 0025 | Destination | Government | Destination | Government |
| 0026 | Destination | Government | Destination | Government |
| 0027 | Destination | Government | Destination | Government |
| 0028 | Destination | Government | Destination | Government |
| 0029 | Destination | Government | Destination | Government |
| 0030 | Destination | Government | Destination | Government |
| 0031 | Destination | Government | Destination | Government |
| 0032 | Destination | Government | Destination | Government |
| 0033 | Destination | Government | Destination | Government |
| 0034 | Destination | Government | Destination | Government |
| 0035 | Destination | Government | Destination | Government |
| 0036 | Destination | Government | Destination | Government |

STATEMENT OF WORK

**STATEMENT OF WORK**  
 Safety Signage, Markings and Posters  
 Fleet Readiness Center Southwest (FRCSW)  
 Naval Air Station North Island (NASNI)  
 San Diego, California 92135

**SECTION 1 - GENERAL**

The scope of work involves survey and assessment activities associated with the placement of safety signage, markings or posters (referred to in aggregate herein as signage) in industrial areas at the Fleet Readiness Center Southwest (FRCSW), Naval Air Station North Island (NASNI) in San Diego, California. The Government requires that the effort be completed four (4) months (120 days) from the date of award of a contract. A specific period of performance will be established upon the effective date of the contract.

The contractor will review existing signage for appropriateness and propose new signage as required to comply with regulatory requirements and promote safety. FRCSW will take the contractor's recommendations and use them to plan for the removal, update and placement of signage.

### 1.1 OBJECTIVE

The objective of this project is principally to achieve regulatory compliance and promote industrial safety. The end result of the contractor's effort will be signage recommendations which include survey of existing signage with recommended actions such as removal or update and survey of where new signage is required. For each recommended actions, a regulatory driver/reference shall be provided when available.

### 1.2 BACKGROUND

FRCSW is the largest aerospace repair facility in San Diego County and performs factory level and service life extension repairs to several naval aircraft platforms including the F/A-18, H-60, H-53 and E2/C2 airplanes. FRCSW has nearly 2600 civilian employees and 1,000 military members who work in various production areas. The survey/audit of safety signage is required to protect the health and safety of employees as well as to comply with regulatory requirements regarding proper posting of safety signs.

### 1.3 SCOPE

1.3.1 The following industrial spaces shall be surveyed:

| <b>Industrial Utilization Type</b>                           | <b>Building</b> | <b>Approximate Sq. ft.</b> |
|--|-----------------|----------------------------|
| Aircraft Assembly  | 27              | 49,000                     |
| Avionics Components  | 35              | 23,000                     |
| Aircraft Assembly, Catapult and Recovery Systems and Foundry | 65              | 68,000                     |

|  |               |         |
|--|---------------|---------|
| Aircraft Assembly                              | 94            | 167,000 |
| VRT Welding and Blasting                       | 194           | 22,000  |
| Aircraft Structures                            | 250           | 116,000 |
| Aircraft Assembly                              | 333           | 52,000  |
| Aircraft Assembly and Machine Shops            | 378           | 100,000 |
| Aircraft Components and Machine Shops          | 379           | 162,000 |
| EXO and OX Shop                                | 399           | 13,000  |
| Aircraft Assembly                              | 460           | 60,000  |
| Avionics Components                            | 463           | 110,000 |
| HAZMAT Storage                                 | 446           | 14,000  |
| Aircraft Components, Machine Shops and Plating | 472           | 237,000 |
| Stripping and Painting                         | Paint Complex | 76,000  |
| Laboratories                                   | 469           | 50,000  |
| Aircraft Test Line Building                    | 785           | 12,000  |

|                           |     |        |
|---------------------------|-----|--------|
| FRCSW Receiving Warehouse | 825 | 13,000 |
|---------------------------|-----|--------|

1.3.2 The following OSHA identified hazards shall be included as applicable in the analysis:

|  |  |   |
|--|--|---|
| 2-Acetylaminofluorene<br>29 CFR 1910.1003(e)(l)    | Cadmium<br>29 CFR 1910.1027(m)                                   | Electric Wiring<br>29 CFR 1910.306(c)(2)              |
| Acrylonitrile<br>29 CFR 1910.1045(p)               | Bis-Chloromethyl ether<br>CFR 1910.1003(e)(l)                    | Ethyleneimine<br>29 CFR 1910.1003(e)(l)               |
| 4-Aminodiphenyl<br>29 CFR 1910.1003(e)(l)          | Coke oven emissions<br>CFR 1910.1029(l)                          | Exit<br>29 CFR 1910.37(b)                             |
| Asbestos<br>29 CFR 1910.1001(j)                    | Confined Space<br>1910.146(c)(2)                                 | Hazard Communications (Labels)<br>29 CFR 1910.1200(f) |
| Benzene<br>29 CFR 1910.1028(j)                     | DBCP - 1,2-dibromo-3-chloropropane<br>29 CFR 1910.1044(o)        | Ionizing Radiation<br>29 CFR 1910.1096(e)             |
| Benzidine<br>29 CFR 1910.1003(e)(l)                | 3,3'-Dichlorobenzidine (and its salts)<br>29 CFR 1910.1003(e)(l) | Lead<br>29 CFR 1910.1025(m)                           |
| Biological Hazards<br>29 CFR 1910.145(e)(4)        | 4-Dimethylamino azobenzene<br>29 CFR 1910.1003(e)(l)             | Manlift<br>29 CFR 1910.68(c)(7)                       |
| Bloodborne Pathogens<br>29 CFR 1910.1030(g)(l)     | Dip Tanks<br>29 CFR 1910.125(e)(5)                               | Methyl chloromethyl ether<br>29 CFR 1910.1003(e)(l)   |
| alpha-Napthylamine<br>29 CFR 1910.1003(e)(l)       | beta Napthylamine<br>29 CFR 1910.1003(e)(l)                      | 4 Nitrobiphenyl<br>29 CFR 1910.1003(e)(l)             |
| N-Nitrosodiummethylamine<br>29 CFR 1910.1003(e)(l) | Piping systems, Oxygen-fuel<br>29 CFR 1910.253(d)(4)             | Spray finish<br>29 CFR 1910.107(g)(7)                 |
| Vehicles, slow-moving<br>29 CFR 1910.145(d)(10)    | Vinyl Chloride<br>29 CFR 1910.1017(l)                            | 4 beta-Propiolactone<br>29 CFR 1910.1003(e)(l)        |

Note: The above hazards are from OSHA and included herein for completeness and do not necessarily represent hazards which exist at FRCSW.

### 1.3.3 References:

1. 29 CFR 1910.144, Safety Color Code for Marking Physical Hazards
2. 29 CFR 1910.145, Specifications for Accident Prevention Signs and Tags

3. ANSI Z535.1-2011, Safety Color Code
4. ANSI Z535.2-2011, Environmental and Facility Safety Signs
5. ANSI Z535.3-2011, Criteria for Safety Symbols
6. ANSI Z535.4-2011, Product Safety Signs and Labels

## **SECTION 2 - WORK ELEMENTS**

Safety signage recommendations shall be compliant to Occupational Safety and Health Administration (OSHA) requirements as codified in 29 CFR 1910.145 and ANSI Z53.1-1967.

### **2.1 WORK ELEMENT 1 – PROJECT MANAGEMENT**

2.1.1 PROJECT MANAGEMENT & SUPPORT. The project manager is expected to focus on managing the relative performance of the task order to the overall project performance, interacting and strategizing with the Navy project team, communicating with team members, attending meetings, coordinating project issues with the appropriate Navy personnel, providing required project support functions, and maintaining the project schedule. A project schedule shall be submitted with the proposal and updated, as needed. Project Management activities are anticipated to also include the following:

- Provide monthly progress reports to the Navy customer's Technical Point of Contact (TPOC);
- Update the TPOC on the project status at least once every 2 weeks, via email or telephone.
- Procure personnel and resources for project completion;
- Develop and maintain project files; and
- Conduct administrative project close out contractual requirements.

2.1.2 PROJECT KICK-OFF MEETING. Schedule a project Kick-Off Meeting at NASNI within 14 days of the project award by notifying the customer and TPOC. Attendees of this meeting shall include the customer and TPOC, at a minimum. The agenda for this meeting shall include discussion of access to the site locations, scheduling, and other issues related to this project. The contractor shall provide all meeting materials including agenda, figures, and project schedules two (2) work days prior to the meeting. The contractor shall provide meeting minutes to the Government within ten (10) calendar days.

### **2.2 WORK ELEMENT 2 – SAFETY SIGNAGE SURVEY**

2.2.1 The contractor shall accomplish a regulatory survey and provide recommendations.

- Survey buildings for areas which require regulatory signage
- Determine if existing signage is appropriate
- Make recommendations for new signage
- Make recommendation to remove existing signage

## **SECTION 3 - SPECIAL CONDITIONS**

3.1 All communications with parties outside of the Navy team shall be coordinated through the Contract Specialist and Customer.

3.2 Public Affairs - The contractor shall not disclose any information or data resulting from actions in this project to the news media or public. The contractor shall refer all press or public contacts to the customer. The contractor may not distribute reports or data to any source, unless specifically authorized by the Public Affairs Officer in accordance with NAVFAC Instruction 5720.10A. (Reference: NAVFAC 5720/6 Form - Publication Security Review and Clearance).

3.3. Any oral directives, instructions, explanations, commitments and/or acceptances given by any government employee to the contractor or his personnel, shall not be construed by the contractor as a change in scope to this contract. Any change in scope of work must be issued to the contractor, in writing, by the Navy's Contracting Officer to be binding on the government.

3.4 The contractor shall adhere to the FRCSW safety policy which requires PPE (safety shoes, safety glasses and hearing protection) while in industrial areas.

3.5 Base Access.

3.5.1 All contractor personnel who work on-site shall have RapidGATE access or following the instructions in 3.5.2 and 3.5.3. The preference for the Government is to have contractor personnel on RapidGATE because it is an unescorted badge allowing the contractor to perform work without the need for a Government escort.

3.5.2 The Contractor shall provide the Designated Government Representative (DGR) with a completed copy of the SECNAV Form 5512/1 requiring the full name (first, middle, and last), date of birth, place of birth, citizenship, full Social Security Number, etc. of each person requiring base access in ordered to facilitate the vetting process required at least ten business (10) days in advance of the scheduled site visit.

3.5.3 Upon arrival, all personnel will be required to check-in at the Visitor Control Center (Bldg.680), which is located near the Main Gate to Naval Base Coronado (NBC), NAS North Island, San Diego, CA. Following receipt of a clearance, personnel will then be required to coordinate with the DGR and obtain visitor badges through the FRCSW Quarterdeck, located in Building 94.

3.6 Point of Contacts (POC):

3.6.1 Designated Government Representative (DGR) – [REDACTED]

3.6.2 Technical Point(s) of Contact (TPOC) – [REDACTED]

**SECTION 4 – GOV’T FURNISHED DATA**

The Government will host a solicitation meeting where a tour of a representative sample of the above buildings will be conducted. Maps/location information of the in scope buildings will be provided during this meeting.

**SECTION 5 – DESIGNATION GOVERNMENT REPRESENTATIVE (DGR)**

Technical Point of Contact (TPOC)

[REDACTED]

**SECTION 6 – PROPOSED CONTRACT DELIVERABLE**

The contractor shall provide a Signage Survey Report for each building listed under this Statement of Work. Building reports shall not be combined.

CLIN 0001 — Professional Signage Survey Report — at a minimum each recommendation for action should have the following: building number, internal building location, action type (remove, replace, new), signage description and regulatory driver. The contractor may include additional regulatory; hazardous type - inhalation or modify data fields as they deem appropriate as long as the above information is present.

## DELIVERY INFORMATION

| CLIN | DELIVERY DATE                     | QUANTITY | SHIP TO ADDRESS  | UIC    |
|------|-----------------------------------|----------|--|--------|
| 0001 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | FRC SOUTHWEST<br>MARK WEIR<br>NAS NORTH ISLAND<br>BUILDING 334 M<br>SAN DIEGO CA 92135<br>619-545-1460<br>FOB: Destination | N65888 |
| 0002 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0003 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0004 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0005 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0006 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0007 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0008 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0009 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0010 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0011 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0012 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0013 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |
| 0014 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A      | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination  | N65888 |

|      |                                   |     |   |        |
|------|-----------------------------------|-----|---|--------|
| 0015 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0016 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0017 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0018 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0019 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0020 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0021 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0022 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0023 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0024 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0025 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0026 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0027 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0028 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0029 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0030 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0031 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0032 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |

|      |                                   |     |   |        |
|------|-----------------------------------|-----|---|--------|
| 0033 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0034 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0035 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |
| 0036 | POP 21-SEP-2015 TO<br>20-JAN-2016 | N/A | (SAME AS PREVIOUS LOCATION)<br>FOB: Destination | N65888 |

CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)

(a) Definitions. As used in this clause—

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as authorized by DFARS [252.232-7003](#), Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at <https://www.acquisition.gov>; and

(2) Be registered to use WAWF at <https://wawf.eb.mil/> following the step-by-step procedures for self-registration available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at <https://wawf.eb.mil/>.

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).  
2-IN-1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified by the contracting officer.

FLEET READINESS CENTER SOUTHWEST  
NAVAL AIR STATION NORTH ISLAND

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table\*

| Field Name in WAWF | Data to be entered in WAWF |
|--------------------|----------------------------|
|--------------------|----------------------------|

|                           |                |
|---------------------------|----------------|
| Pay Official DoDAAC       | N68732         |
| Issue By DoDAAC           | N00244         |
| Admin DoDAAC              | N00244         |
| Inspect By DoDAAC         | N65888         |
| Ship To Code              | N65888         |
| Ship From Code            | NOT APPLICABLE |
| Mark For Code             | NOT APPLICABLE |
| Service Approver (DoDAAC) | N65888         |
| Service Acceptor (DoDAAC) | N65888         |
| Accept at Other DoDAAC    | NOT APPLICABLE |
| LPO DoDAAC                | N65888         |
| DCAA Auditor DoDAAC       | NOT APPLICABLE |
| Other DoDAAC(s)           | NOT APPLICABLE |

(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “Send Additional Email Notifications” field of WAWF once a document is submitted in the system.

**WAWF ACCEPTOR:**

Name: N/A

Email: N/A

**WAWF CERTIFIER:**

Name: N/A

Email: N/A

(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s WAWF point of contact.

NOT APPLICABLE

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)

ECMRA

**Enterprise-wide Contractor Manpower Reporting Application**

(ECMRA)

**CONTRACTOR MANPOWER REPORTING LANGUAGE FOR  
CONTRACT PERFORMANCE WORK STATEMENTS  
and Related Background Information**

"The contractor shall report ALL contractor labor hours (including subcontractor labor

hours) required for performance of services provided under this contract **for the Safety Signage Analysis** via a secure data collection site. The contractor is required to completely fill in all required data fields using the following web address: <http://www.ecmra.mil/>

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported no later than October 31 of each calendar year, beginning with 2013. Contractors may direct questions to the help desk at help desk at: <http://www.ecmra.mil/>.

#### CLAUSES INCORPORATED BY REFERENCE

|                    |  |          |
|--------------------|--|----------|
| 52.204-7           | System for Award Management  | JUL 2013 |
| 52.212-1           | Instructions to Offerors--Commercial Items   | APR 2014 |
| 52.212-2           | Evaluation - Commercial Items  | OCT 2014 |
| 52.212-3           | Offeror Representations and Certification--Commercial Items  | MAR 2015 |
| 52.212-4           | Contract Terms and Conditions--Commercial Items  | MAY 2015 |
| 52.232-18          | Availability Of Funds  | APR 1984 |
| 52.233-3           | Protest After Award  | AUG 1996 |
| 52.233-4           | Applicable Law for Breach of Contract Claim  | OCT 2004 |
| 52.247-34          | F.O.B. Destination   | NOV 1991 |
| 252.203-7000       | Requirements Relating to Compensation of Former DoD Officials  | SEP 2011 |
| 252.203-7998 (Dev) | Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements—Representation. (DEVIATION 2015-O0010) | FEB 2015 |
| 252.203-7999 (Dev) | Prohibition on Contracting with Entities that Require Certain Internal Confidentiality Agreements. (DEVIATION 2015-O0010)                | FEB 2015 |
| 252.204-7011       | Alternative Line Item Structure  | SEP 2011 |
| 252.204-7012       | Safeguarding of Unclassified Controlled Technical Information  | NOV 2013 |
| 252.204-7015       | Disclosure of Information to Litigation Support Contractors  | FEB 2014 |
| 252.225-7000       | Buy American--Balance Of Payments Program Certificate-- Basic (Nov 2014)   | NOV 2014 |
| 252.225-7001       | Buy American And Balance Of Payments Program-- Basic (Nov 2014)  | NOV 2014 |
| 252.232-7003       | Electronic Submission of Payment Requests and Receiving Reports  | JUN 2012 |
| 252.232-7010       | Levies on Contract Payments  | DEC 2006 |
| 252.237-7010       | Prohibition on Interrogation of Detainees by Contractor Personnel  | JUN 2013 |
| 252.243-7001       | Pricing Of Contract Modifications  | DEC 1991 |
| 252.244-7000       | Subcontracts for Commercial Items  | JUN 2013 |
| 252.247-7023       | Transportation of Supplies by Sea  | APR 2014 |

#### CLAUSES INCORPORATED BY FULL TEXT

52.212-5 CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS--COMMERCIAL ITEMS (MAY 2015)

(a) The Contractor shall comply with the following Federal Acquisition Regulation (FAR) clauses, which are incorporated in this contract by reference, to implement provisions of law or Executive orders applicable to acquisitions of commercial items:

(1) 52.209-10, Prohibition on Contracting with Inverted Domestic Corporations (Dec 2014)

(2) 52.233-3, Protest After Award (AUG 1996) (31 U.S.C. 3553).

(3) 52.233-4, Applicable Law for Breach of Contract Claim (OCT 2004) (Public Laws 108-77 and 108-78 (19 U.S.C. 3805 note)).

(b) The Contractor shall comply with the FAR clauses in this paragraph (b) that the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

\_\_\_ (1) 52.203-6, Restrictions on Subcontractor Sales to the Government (Sept 2006), with Alternate I (Oct 1995) (41 U.S.C. 4704 and 10 U.S.C. 2402).

\_\_\_ (2) 52.203-13, Contractor Code of Business Ethics and Conduct (Apr 2010) (41 U.S.C. 3509).

\_\_\_ (3) 52.203-15, Whistleblower Protections under the American Recovery and Reinvestment Act of 2009 (June 2010) (Section 1553 of Pub. L. 111-5). (Applies to contracts funded by the American Recovery and Reinvestment Act of 2009.)

XX (4) 52.204-10, Reporting Executive Compensation and First-Tier Subcontract Awards (July 2013) (Pub. L. 109-282) (31 U.S.C. 6101 note).

\_\_\_ (5) [Reserved]

\_\_\_ (6) 52.204-14, Service Contract Reporting Requirements (JAN 2014) (Pub. L. 111-117, section 743 of Div. C).

\_\_\_ (7) 52.204-15, Service Contract Reporting Requirements for Indefinite-Delivery Contracts (JAN 2014) (Pub. L. 111-117, section 743 of Div. C).

XX (8) 52.209-6, Protecting the Government's Interest When Subcontracting with Contractors Debarred, Suspended, or Proposed for Debarment. (Aug, 2013) (31 U.S.C. 6101 note).

\_\_\_ (9) 52.209-9, Updates of Publicly Available Information Regarding Responsibility Matters (July 2013) (41 U.S.C. 2313).

\_\_\_ (10) [Reserved]

\_\_\_ (11)(i) 52.219-3, Notice of HUBZone Set-Aside or Sole-Source Award (NOV 2011) (15 U.S.C. 657a).

\_\_\_ (ii) Alternate I (NOV 2011) of 52.219-3.

\_\_\_\_ (12) (i) 52.219-4, Notice of Price Evaluation Preference for HUBZone Small Business Concerns (OCT 2014) (if the offeror elects to waive the preference, it shall so indicate in its offer) (15 U.S.C. 657a).

\_\_\_\_ (ii) Alternate I (JAN 2011) of 52.219-4.

\_\_\_\_ (13) [Reserved]

\_\_XX\_\_ (14)(i) 52.219-6, Notice of Total Small Business Set-Aside (NOV 2011) (15 U.S.C. 644).

\_\_\_\_ (ii) Alternate I (NOV 2011).

\_\_\_\_ (iii) Alternate II (NOV 2011).

\_\_\_\_ (15)(i) 52.219-7, Notice of Partial Small Business Set-Aside (June 2003) (15 U.S.C. 644).

\_\_\_\_ (ii) Alternate I (Oct 1995) of 52.219-7.

\_\_\_\_ (iii) Alternate II (Mar 2004) of 52.219-7.

\_\_\_\_ (16) 52.219-8, Utilization of Small Business Concerns (OCT 2014) (15 U.S.C. 637(d)(2) and (3)).

\_\_\_\_ (17)(i) 52.219-9, Small Business Subcontracting Plan (OCT 2014) (15 U.S.C. 637(d)(4)).

\_\_\_\_ (ii) Alternate I (Oct 2001) of 52.219-9.

\_\_\_\_ (iii) Alternate II (Oct 2001) of 52.219-9.

\_\_\_\_ (iv) Alternate III (OCT 2014) of 52.219-9.

\_\_\_\_ (18) 52.219-13, Notice of Set-Aside of Orders (NOV 2011) (15 U.S.C. 644(r)).

\_\_\_\_ (19) 52.219-14, Limitations on Subcontracting (NOV 2011) (15 U.S.C. 637(a)(14)).

\_\_\_\_ (20) 52.219-16, Liquidated Damages—Subcontracting Plan (Jan 1999) (15 U.S.C. 637(d)(4)(F)(i)).

\_\_\_\_ (21) 52.219-27, Notice of Service-Disabled Veteran-Owned Small Business Set-Aside (NOV 2011) (15 U.S.C. 657f).

\_\_XX\_\_ (22) 52.219-28, Post Award Small Business Program Rerepresentation (July 2013) (15 U.S.C. 632(a)(2)).

\_\_\_\_ (23) 52.219-29, Notice of Set-Aside for Economically Disadvantaged Women-Owned Small Business (EDWOSB) Concerns (July 2013) (15 U.S.C. 637(m)).

\_\_\_\_ (24) 52.219-30, Notice of Set-Aside for Women-Owned Small Business (WOSB) Concerns Eligible Under the WOSB Program (July 2013) (15 U.S.C. 637(m)).

\_\_XX\_\_ (25) 52.222-3, Convict Labor (June 2003) (E.O. 11755).

\_\_XX\_\_ (26) 52.222-19, Child Labor—Cooperation with Authorities and Remedies (JAN 2014) (E.O. 3126).

\_\_XX\_\_ (27) 52.222-21, Prohibition of Segregated Facilities (Apr 2015).

\_\_XX\_\_ (28) 52.222-26, Equal Opportunity (Apr 2015) (E.O. 11246).

- \_\_\_\_ (29) 52.222-35, Equal Opportunity for Veterans (Jul 2014)(38 U.S.C. 4212).
- \_\_XX\_\_ (30) 52.222-36, Equal Opportunity for Workers with Disabilities (July 2014) (29 U.S.C. 793).
- \_\_\_\_ (31) 52.222-37, Employment Reports on Veterans (July 2014) (38 U.S.C. 4212).
- \_\_\_\_ (32) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496).
- \_\_\_\_ (33)(i) 52.222-50, Combating Trafficking in Persons (March 2, 2015) (22 U.S.C. chapter 78 and E.O. 13627).
- \_\_\_\_ (ii) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627).
- \_\_\_\_ (34) 52.222-54, Employment Eligibility Verification (Aug 2013). (Executive Order 12989). (Not applicable to the acquisition of commercially available off-the-shelf items or certain other types of commercial items as prescribed in 22.1803.)
- \_\_\_\_ (35)(i) 52.223-9, Estimate of Percentage of Recovered Material Content for EPA-Designated Items (May 2008) (42 U.S.C. 6962(c)(3)(A)(ii)). (Not applicable to the acquisition of commercially available off-the-shelf items.)
- \_\_\_\_ (ii) Alternate I (May 2008) of 52.223-9 (42 U.S.C. 6962(i)(2)(C)). (Not applicable to the acquisition of commercially available off-the-shelf items.)
- \_\_\_\_ (36) (i) 52.223-13, Acquisition of EPEAT® Registered Imaging Equipment (Jun 2014) (E.O.s 13423 and 13514).
- \_\_\_\_ (ii) Alternate I (Jun 2014) of 52.223-13.
- \_\_\_\_ (37)(i) 52.223-14, Acquisition of EPEAT® Registered Televisions (Jun 2014) (E.O.s 13423 and 13514).
- \_\_\_\_ (ii) Alternate I (Jun 2014) of 52.223-14.
- \_\_\_\_ (38) 52.223-15, Energy Efficiency in Energy-Consuming Products (Dec 2007) (42 U.S.C. 8259b).
- \_\_\_\_ (39)(i) (i) 52.223-16, Acquisition of EPEAT® -Registered Personal Computer Products (Jun 2014) (E.O.s 13423 and 13514).
- \_\_\_\_ (ii) Alternate I (Jun 2014) of 52.223-16.
- \_\_XX\_\_ (40) 52.223-18, Encouraging Contractor Policies to Ban Text Messaging While Driving (Aug 2011) (E.O. 13513).
- \_\_\_\_ (41) 52.225-1, Buy American--Supplies (May 2014) (41 U.S.C. chapter 83).
- \_\_\_\_(42) (i) 52.225-3, Buy American--Free Trade Agreements--Israeli Trade Act (May 2014) (41 U.S.C. chapter 83, 19 U.S.C. 3301 note, 19 U.S.C. 2112 note, 19 U.S.C. 3805 note, 19 U.S.C. 4001 note, Pub. L. 103-182, 108-77, 108-78, 108-286, 108-302, 109-53, 109-169, 109-283, 110-138, 112-41, 112-42, and 112-43).
- \_\_\_\_ (ii) Alternate I (May 2014) of 52.225-3.
- \_\_\_\_ (iii) Alternate II (May 2014) of 52.225-3.

\_\_\_\_\_ (iv) Alternate III (May 2014) of 52.225-3.

\_\_\_\_\_ (43) 52.225-5, Trade Agreements (Nov 2013) (19 U.S.C. 2501, et seq., 19 U.S.C. 3301 note).

\_\_XX\_\_ (44) 52.225-13, Restrictions on Certain Foreign Purchases (June 2008) (E.O.'s, proclamations, and statutes administered by the Office of Foreign Assets Control of the Department of the Treasury).

\_\_\_\_\_ (45) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Jul 2013) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).

\_\_\_\_\_ (46) 52.226-4, Notice of Disaster or Emergency Area Set-Aside (Nov 2007) (42 U.S.C. 5150

\_\_\_\_\_ (47) 52.226-5, Restrictions on Subcontracting Outside Disaster or Emergency Area (Nov 2007) (42 U.S.C. 5150).

\_\_\_\_\_ (48) 52.232-29, Terms for Financing of Purchases of Commercial Items (Feb 2002) (41 U.S.C. 4505, 10 U.S.C. 2307(f)).

\_\_\_\_\_ (49) 52.232-30, Installment Payments for Commercial Items (Oct 1995) (41 U.S.C. 4505, 10 U.S.C. 2307(f)).

\_\_XX\_\_ (50) 52.232-33, Payment by Electronic Funds Transfer—System for Award Management (July 2013) (31 U.S.C. 3332).

\_\_\_\_\_ (51) 52.232-34, Payment by Electronic Funds Transfer—Other than System for Award Management (July 2013) (31 U.S.C. 3332).

\_\_\_\_\_ (52) 52.232-36, Payment by Third Party (MAY 2014) (31 U.S.C. 3332).

\_\_\_\_\_ (53) 52.239-1, Privacy or Security Safeguards (Aug 1996) (5 U.S.C. 552a).

\_\_\_\_\_ (54)(i) 52.247-64, Preference for Privately Owned U.S.-Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx. 1241(b) and 10 U.S.C. 2631).

\_\_\_\_\_ (ii) Alternate I (Apr 2003) of 52.247-64.

(c) The Contractor shall comply with the FAR clauses in this paragraph (c), applicable to commercial services, that the Contracting Officer has indicated as being incorporated in this contract by reference to implement provisions of law or Executive orders applicable to acquisitions of commercial items: (Contracting Officer check as appropriate.)

\_\_\_\_\_ (1) 52.222-17, Nondisplacement of Qualified Workers (May 2014) (E.O. 13495).

\_\_\_\_\_ (2) 52.222-41, Service Contract Labor Standards (MAY 2014) (41 U.S.C. chapter 67).

\_\_\_\_\_ (3) 52.222-42, Statement of Equivalent Rates for Federal Hires (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

\_\_\_\_\_ (4) 52.222-43, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (Multiple Year and Option Contracts) (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

\_\_\_\_\_ (5) 52.222-44, Fair Labor Standards Act and Service Contract Labor Standards--Price Adjustment (MAY 2014) (29 U.S.C. 206 and 41 U.S.C. chapter 67).

\_\_\_\_\_ (6) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Requirements (MAY 2014) (41 U.S.C. chapter 67).

\_\_\_\_\_ (7) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Requirements (MAY 2014) (41 U.S.C. chapter 67).

\_\_\_\_\_ (8) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2014) (E.O. 13658).

\_\_\_\_\_ (9) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations (MAY 2014) (42 U.S.C. 1792).

\_\_\_\_\_ (10) 52.237-11, Accepting and Dispensing of \$1 Coin (Sept 2008) (31 U.S.C. 5112(p)(1)).

(d) Comptroller General Examination of Record. The Contractor shall comply with the provisions of this paragraph (d) if this contract was awarded using other than sealed bid, is in excess of the simplified acquisition threshold, and does not contain the clause at 52.215-2, Audit and Records--Negotiation.

(1) The Comptroller General of the United States, or an authorized representative of the Comptroller General, shall have access to and right to examine any of the Contractor's directly pertinent records involving transactions related to this contract.

(2) The Contractor shall make available at its offices at all reasonable times the records, materials, and other evidence for examination, audit, or reproduction, until 3 years after final payment under this contract or for any shorter period specified in FAR Subpart 4.7, Contractor Records Retention, of the other clauses of this contract. If this contract is completely or partially terminated, the records relating to the work terminated shall be made available for 3 years after any resulting final termination settlement. Records relating to appeals under the disputes clause or to litigation or the settlement of claims arising under or relating to this contract shall be made available until such appeals, litigation, or claims are finally resolved.

(3) As used in this clause, records include books, documents, accounting procedures and practices, and other data, regardless of type and regardless of form. This does not require the Contractor to create or maintain any record that the Contractor does not maintain in the ordinary course of business or pursuant to a provision of law.

(e) (1) Notwithstanding the requirements of the clauses in paragraphs (a), (b), (c), and (d) of this clause, the Contractor is not required to flow down any FAR clause, other than those in this paragraph (e)(1) in a subcontract for commercial items. Unless otherwise indicated below, the extent of the flow down shall be as required by the clause—

(i) 52.203-13, Contractor Code of Business Ethics and Conduct (APR 2010) (41 U.S.C. 3509).

(ii) 52.219-8, Utilization of Small Business Concerns (OCT 2014) (15 U.S.C. 637(d)(2) and (3)), in all subcontracts that offer further subcontracting opportunities. If the subcontract (except subcontracts to small business concerns) exceeds \$650,000 (\$1.5 million for construction of any public facility), the subcontractor must include 52.219-8 in lower tier subcontracts that offer subcontracting opportunities.

(iii) 52.222-17, Nondisplacement of Qualified Workers (MAY 2014) (E.O. 13495). Flow down required in accordance with paragraph (l) of FAR clause 52.222-17.

(iv) 52.222-21, Prohibition of Segregated Facilities (Apr 2015).

(v) 52.222-26, Equal Opportunity (APR 2015) (E.O. 11246).

(vi) 52.222-35, Equal Opportunity for Veterans (JUL 2014) (38 U.S.C. 4212).

- (vii) 52.222-36, Equal Opportunity for Workers with Disabilities (Jul 2014) (29 U.S.C. 793).
- (viii) 52.222-37, Employment Reports on Veterans (Jul 2014) (38 U.S.C. 4212).
- (ix) 52.222-40, Notification of Employee Rights Under the National Labor Relations Act (Dec 2010) (E.O. 13496). Flow down required in accordance with paragraph (f) of FAR clause 52.222-40.
- (x) 52.222-41, Service Contract Labor Standards (May 2014), (41 U.S.C. chapter 67).
- (xi) \_\_\_\_\_ (A) 52.222-50, Combating Trafficking in Persons (March 2, 2015) (22 U.S.C. chapter 78 and E.O. 13627).
- \_\_\_\_\_ (B) Alternate I (March 2, 2015) of 52.222-50 (22 U.S.C. chapter 78 and E.O. 13627).
- (xii) 52.222-51, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Requirements (May 2014) (41 U.S.C. chapter 67.)
- (xiii) 52.222-53, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Requirements (May 2014) (41 U.S.C. chapter 67)
- (xiv) 52.222-54, Employment Eligibility Verification (Aug 2013).
- (xv) 52.222-55, Minimum Wages Under Executive Order 13658 (Dec 2014) (E.O. 13658).
- (xvi) 52.225-26, Contractors Performing Private Security Functions Outside the United States (Jul 2013) (Section 862, as amended, of the National Defense Authorization Act for Fiscal Year 2008; 10 U.S.C. 2302 Note).
- (xvii) 52.226-6, Promoting Excess Food Donation to Nonprofit Organizations. (May 2014) (42 U.S.C. 1792). Flow down required in accordance with paragraph (e) of FAR clause 52.226-6.
- (xviii) 52.247-64, Preference for Privately-Owned U.S. Flag Commercial Vessels (Feb 2006) (46 U.S.C. Appx 1241(b) and 10 U.S.C. 2631). Flow down required in accordance with paragraph (d) of FAR clause 52.247-64.

(2) While not required, the contractor May include in its subcontracts for commercial items a minimal number of additional clauses necessary to satisfy its contractual obligations.

(End of clause)

#### 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

FAR Clauses: <http://acquisition.gov/far/>

DFARS Clauses: <http://www.acq.osd.mil/dpap/dars/dfarspgi/current/>

(End of clause)

## REVIEW OF AGENCY PROTESTS

The contracting activity, Fleet Logistics Center San Diego (FLCSD) will process agency protests in accordance with the requirements set forth in FAR 33.103(d).

Pursuant to FAR 33.103(d)(4), agency protests may be filed directly with the appropriate reviewing authority; or, a protester may appeal a decision rendered by a contracting officer to the reviewing authority.

The reviewing authority for FLCSD is the Director, Regional Contracts Department, Fleet Logistics Center San Diego at 937 North Harbor Drive, San Diego, CA 92132-0060. Agency procurement protests should clearly identify the initial adjudicating official, i.e., the "contracting officer" or "reviewing official".

Offerors should note this review of the Contracting Officer's decision will not extend GAO's timeliness requirements. Therefore, any subsequent protest to GAO must be filed within 10 days of knowledge of initial adverse agency action.

## UNIT PRICES (OCT 2001)

Contractor unit prices, when incorporated into a Government contract, will be released under the Freedom of Information Act (FOIA) without further notice to the contractor submitter. If the Contractor takes issue with the release, it should submit its proposal data with the appropriate legends and explain in detail why such data cannot be released as a public record under the Freedom of Information Act.

## NON-NAVY OWNED CRANES

The following is a list of minimum requirements that contractors shall comply with for all contracts that may result in the use of a crane for the accomplishment of work.

- (a) The contractor shall notify the contracting officer, in advance, of the intent of bringing a non-Navy owned crane onto a Navy shore installation. All entries shall be through a prearranged entry point.
- (b) The contractor shall comply with the applicable American Society of Mechanical Engineers (ASME) standards (e.g., B30.5 for mobile cranes, B30.22 for articulating boom cranes, B30.3 for construction tower cranes, and B30.8 for floating cranes). For barge mounted mobile cranes, a load indicating device, a wind indicating device, and a marine type list indicator readable in one-half degree increments are required. In addition, the contractor shall comply with specific naval crane safety and operation regulations/standards specifically required by the Navy shore installation and state or local Government.
- (c) The contractor shall certify that the crane and rigging gear meets applicable Occupational Safety and Health Administration (OSHA) regulations by providing a Certificate of Compliance. The Certificate, figure P-1, appendix P-1 of Naval Facilities Engineering Command (NAVFAC) P-307 "Management of Weight Handling Equipment", can be downloaded from the NAVFAC Naval Crane Center website, <http://ncc.navy.mil/crane/307jun03.pdf>. The contractor must cite which OSHA regulations are applicable, e.g., cranes used in cargo transfer shall comply with 29 CFR 1917; cranes used in construction, demolition, or maintenance shall comply with 29 CFR 1926; cranes used in shipbuilding, ship repair, or shipbreaking shall comply with 29 CFR 1915. For cranes at Naval activities in foreign countries, the contractor shall certify that the crane and rigging gear conform to the appropriate host country safety

standards. The contractor shall also certify that all of its crane operators working in the naval activity have been trained not to bypass safety devices (e.g., anti-two block devices) during lifting operations. The Certification of Compliance form shall be posted on the crane.

- (d) For mobile cranes with original equipment manufacturer (OEM) rated capacities of 50,000 pounds or greater, the crane operators shall be designated as qualified by a source that qualifies crane operators (i.e., union, a Government agency, or an organization that tests and qualifies crane operators). Proof of current qualification shall be provided.
- (e) The contractor shall certify that the crane operator is qualified and trained for the operation of the crane to be used. Certification appendix P-1, figure P-1, of NAVFAC P-307, see paragraph (c) above.
- (f) The contractor shall provide a critical lift plan for each of the following lifts: lifts over 75 percent of the capacity of the crane or hoist (lifts over 50 percent of the capacity of a barge mounted mobile crane's hoists) at any radius of lift; lifts involving more than one crane or hoist; lifts of personnel; and lifts involving non-routine rigging or operation, sensitive equipment, or unusual safety risks. The plan shall include the following as applicable:
  - (1) The size and weight of the load to be lifted, including crane and rigging components that add to the weight. The OEM's maximum load capacities for the entire range of the lift shall also be provided.
  - (2) The lift geometry, including the crane position, boom length and angle, height of lift, and radius for the entire range of the lift. This applies to both single and tandem crane lifts.
  - (3) A rigging plan, showing the lift points, rigging gear, and rigging procedures.
  - (4) The environmental conditions under which lift operations are to be stopped.
  - (5) For lifts of personnel, the plan shall demonstrate compliance with the requirements of 29 CFR 1926.550(g)
  - (6) For barge mounted mobile cranes, barge stability calculations identifying barge list and trim based on anticipated loading; and load charts based on calculated lists and trim. The amount of list and trim shall be within the crane manufacturer's requirements.
- (g) Contractors shall notify the contracting officer as soon as practicable, but no later than four hours after any weight handling equipment (WHE) accident (see definition in NAVFAC P-307, section 12). The contractor shall secure the accident site and protect evidence until released by the contracting officer. The contractor shall conduct an accident investigation to establish the root cause(s) of any WHE accident. Crane operations shall not proceed until the cause is determined and corrective actions have been implemented to the satisfaction of the contracting officer.
- (h) The contractor shall provide the contracting officer within 30 days of any accident a Weight Handling Equipment Accident Report using the form provided in NAVFAC P-307, section 12, consisting of a summary of circumstances, an explanation of causes(s), photographs (if available), and corrective actions taken. These notifications and reporting requirements are in addition to those promulgated by OPNAVINST 5100.23 and related claimant instructions.

(End of clause)