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NAVSUP FLC PUGET SOUND

467 W STREET, 

2ND FLOOR

ATTN: JOSHUA ROGERS

BREMERTON WA 98314

360-476-4634

360-476-6480
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TEL:

FAX:

TEL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
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87

6. REQUISITION/PURCHASE NO.

N0040615R5007

5. DATE ISSUED

17 Dec 2014

4. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

[    ]

[ X ]

3. SOLICITATION NO.

N00406-15-R-5007


Section  SF 30 - BLOCK 14 CONTINUATION PAGE
QUESTIONS AND ANSWERS
1. QUESTION:  Is it required to carry the Test Load by the transporter at the two load frame transverse end beams or can the transporter carry the entire Test Load at the two load frame transverse load beams?

ANSWER:  100% of the Test Load may be carried by the transporter at the two load frame transverse load beams.  See paragraph 5.2.3 of the SOW.

2. QUESTION: Where would the office trailer go at the Port of Benton?

ANSWER:  The office trailer should be placed just inside the gate along the north fence.  

3. QUESTION: Is there any electrical power at the Port of Benton?

ANSWER:  There is no electrical power available at the Port of Benton.  The contractor provides all electrical power needs.  See paragraph 4.2.19 of the SOW.

4. QUESTION:  Who provides lighting if nighttime travel is required along the land-haul route?

ANSWER:  The contractor provides lighting for overland transport of the package at night.  See paragraph 4.2.21 of the SOW.

5. QUESTION:  Can the transporter be assembled at the Load Test Site?

ANSWER:  Yes.  The adjacent storage area is also available to the contractor.  See paragraph 4.2.14 of the SOW.

6. QUESTION:  What are the arrangements for traffic control when moving the assembled transporter from the Load Test Site to the Port of Benton?

ANSWER:  Hanford Site personnel will arrange for traffic control when moving the transporter to and from the Load Test Site.

7. QUESTION: What are the requirements for staying with the package if it is parked overnight along the transport route? 

ANSWER:  The approved stop points along the transport route are at the gated by-pass route at the Wye Barricade and Route 2 South near the old Hanford Town Site (see paragraph 4.11.6.c of the SOW).  When the package is parked at these locations, a contractor representative stays with the package and Hanford Patrol provides roving watch.

8. QUESTION:  What is the grade at Willa hill?

ANSWER:  The maximum grade at Willa hill is 6% and the maximum side slope is 5.5%.  The maximum grades of the Port of Benton and Trench 94 ramps are 6% and 5% respectively.

9. QUESTION:  Do CLINs 0004, 0005, and 0006 include mobilization and demobilization?

ANSWER:  No.  CLINs 0004, 0005, and 0006 are used for slip bottom maintenance, which is performed in conjunction with a barge slip inspection and survey.  The barge slip inspection and survey CLINs (0001, 0002, and 0003) include mobilization and demobilization.  

10. QUESTION:  Can dimensions of the load frame and foundations be provided?  

ANSWER:  Applicable dimensions are provided in Attachment 2.16.  

11. QUESTION:  Why is there a difference between the steel track that is installed on Row #4?

ANSWER:  The south concrete footing of Row #4 has a 3’ wide unguided rail track.  The north concrete footing of Row #4 has a guided rail track to ensure that the package moves down the rails in a controlled manner.  See Attachment 2.22 pages 4 & 5 for a sketch showing a roller on a guided and unguided track.

12. QUESTION:  Page 46, subsection 4.5.3 of the solicitation states the contractor is responsible for the towing contractor standby time for anything in excess of 48 hours of standby time.  Can you please advise as to the daily standby rate for the barge and/or tug?

ANSWER:  That information is not known at this time because the existing towing contract will expire February 28, 2015, before the land haul services are to begin.

13. QUESTION:   How do you connect rigging gear to a previously received package to use as an anchor?

ANSWER:  Former land-haul contractors have attached rigging gear to the support fixtures of previously received packages to use as a dead end anchor.  It is the responsibility of the land-haul contractor to develop a method of attaching rigging gear to the packages previously set on the concrete foundations to be used as an anchor.  See paragraph 4.13.17 of the SOW.

Section A - Solicitation/Contract Form
NOTICE TO OFFERORS
1.  All questions regarding this solicitation should be submitted in writing to the Contract Specialist, Joshua Rogers, via email at joshua.g.rogers1@navy.mil.

2.  See the clause in Section L entitled “Proposal Submittal Requirement,” for technical, past performance, subcontracting plan, and pricing information to include in your proposal submission.  Also see clause, 5252.237-9406 – “Inspection of Site” with requirement to notify Contract Specialist if attending site visit.

3.  The Land Haul/Off-Load Services will be used in support of Puget Sound Naval Shipyard & IMF.

4.  The date and closing time for receipt of offers for this solicitation is provided in block 9 on the Standard Form 33.

5.  TIME OF SUBMISSION:  All proposal documents shall be submitted to the address below so as to be received by the closing date and time specified on the cover of this solicitation.  Late proposals will be handled in accordance with FAR 52.215-1.  Note:  No email or facsimile submissions will be accepted.

ADDRESS/LOCATION OF PROPOSAL SUBMISSION:  Proposals shall be submitted to the following address:


Department of the Navy


NAVSUP Fleet Logistics Center Puget Sound


Attn:  Code 250, Joshua Rogers (360) 476-4634


Bldg 467, 2nd Floor, Regional Contracting Dept. Code 250


467 W Street


Bremerton, WA  98314-5120

Each proposal package shall have an ORIGINAL AND 3 COPIES of the proposal and be prominently marked with the following notation:

SOLICITATION NUMBER:  N00406-15-R-5007
IMPORTANT NOTICE TO OFFEROR
Price-Anderson Act

The 1997 Memorandum of Understanding between the department of Navy and the Department of Energy (DOE) for Disposal of Decommissioned, Defueled Naval Reactor Compartments at the Hanford Site (MOU) (DE-ACD6-96RL13200) provides the contractual arrangement between the Navy and DOE for a number of activities, including the transport by the Navy of reactor compartments to the Hanford site.   The Navy has been advised by the counsel of the U.S. Department of Energy, Richland Operations Office, that the public liability arising out of or resulting from activities in connection with the MOU would be indemnified to the full extent permitted by the Price-Anderson Act (42. U.S.C., 2014, 2210), which is set forth in the Sections 11 and 170 of the Atomic Energy Act of 1954, as amended.  

This indemnification is available to any person who incurs legal liability for a nuclear incident or precautionary evacuation arising out of or resulting from activities under contract with DOE, even though there is no contractual relationship between that person and DOE.  The indemnification applies to incidents inside the United States, as well as incidents outside of the United States, if the nuclear material is owned by the United States Government.  Offerors are referred to the provisions of 42 U.S.C. 2014 and 2210 for further information concerning applicability and coverage of the Act.  No additional indemnification for public liability will be provided under the contract resulting from this Solicitation.
Section B - Supplies or Services and Prices
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001
	
	1
	Lot
	
	

	
	PRE-SEASON INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform the pre-season inspection and survey at the Port of Benton in accordance with paragraph 4.4.2 of the Statement of Work.

FOB: Destination

MILSTRIP: N0040615R5007

PURCHASE REQUEST NUMBER: N0040615R5007


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0002
	
	1
	Lot
	
	

	
	PRE-SHIPMENT INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.3 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0003
	
	2
	Lot
	
	

	
	ADDITIONAL INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.6 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0004
	
	22
	Each
	
	

	
	DIVING SERVICES

FFP

Services and equipment to perform slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0005
	
	12
	Each
	
	

	
	CRANE RENTAL

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0006
	
	42
	Each
	
	

	
	SURFACE CREW

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0007
	
	10
	Each
	
	

	
	OFF-LOADING AREA REPAIRS

FFP

Materials, services, and equipment to perform repairs to the off-loading area at the Port of Benton in accordance with paragraph 4.4.4.c of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0008
	
	75
	Short Ton
	
	

	
	GRAVEL

FFP

Provide clean, washed gravel for placement in accordance with paragraph 4.4.4 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0009
	
	1
	Each
	
	

	
	CONFIGURE GROUP C TRANSPORTER

FFP

Configure Group C Transporter in accordance with paragraph 4.9.1 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010
	
	1
	Each
	
	

	
	LOAD TEST GROUP C TRANSPORTER

FFP

30 days prior to use in accordance with paragraph 5.2 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0011
	
	1
	Each
	
	

	
	FIRST PACKAGE MOVEMENT, GROUP C

FFP

Perform the first Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0012
	
	1
	Each
	
	

	
	SUBSEQUENT PACKAGE MOVEMENT, GROUP C

FFP

Perform a subsequent Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0013
	
	10
	Each
	
	

	
	SERVICES TO MOVE GOVT FURNISHED PROPERTY

FFP

Services to move GFP round trip between PSNS & IMF and DOE Hanford, Port of Benton, and other work locations in accordance with pargraph 4.2.24 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0014
	
	20
	Each
	
	

	
	ENGINEERING DESIGN SERVICES

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0015
	
	20
	Each
	
	

	
	FABRICATION/SHOP LABOR

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0016
	
	1
	Lot
	
	

	
	MINIMUM GUARANTEE

FFP

THIS LINE ITEM DOES NOT ORDER GOODS OR SERVICES.  IT MAY BE ISSUED ON TASK ORDER/DELIVERY ORDER NUMBER 00MG FOR THE SOLE PURPOSE OF RECORDING THE OBLIGATION OF FUNDS ASSOCIATED WITH THE MINIMUM QUANTITY UNDER THIS BASIC CONTRACT.  THE CONTRACT MINIMUM QUANTITY IS A TOTAL OF 1 PRE-SEASON INSPECTION AND SURVEY WORTH OF ORDERS AT THE CONTRACT UNIT PRICE(S).

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1001
	
	1
	Lot
	
	

	OPTION
	PRE-SEASON INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform the pre-season inspection and survey at the Port of Benton in accordance with paragraph 4.4.2 of the Statement of Work.

FOB: Destination

MILSTRIP: N0040615R5007


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1002
	
	
	Lot
	
	

	OPTION
	PRE-SHIPMENT INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.3 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1003
	
	2
	Lot
	
	

	OPTION
	ADDITIONAL INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.6 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1004
	
	16
	Each
	
	

	OPTION
	DIVING SERVICES

FFP

Services and equipment to perform slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1005
	
	6
	Each
	
	

	OPTION
	CRANE RENTAL

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1006
	
	30
	Each
	
	

	OPTION
	SURFACE CREW

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1007
	
	10
	Each
	
	

	OPTION
	OFF-LOADING AREA REPAIRS

FFP

Materials, services, and equipment to perform repairs to the off-loading area at the Port of Benton in accordance with paragraph 4.4.4.c of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1008
	
	75
	Short Ton
	
	

	OPTION
	GRAVEL

FFP

Provide clean, washed gravel for placement in accordance with paragraph 4.4.4 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1009
	
	1
	Each
	
	

	OPTION
	CONFIGURE GROUP C TRANSPORTER

FFP

Configure Group C Transporter in accordance with paragraph 4.9.1 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010
	
	1
	Each
	
	

	OPTION
	LOAD TEST GROUP C TRANSPORTER

FFP

30 days prior to use in accordance with paragraph 5.2 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1011
	
	1
	Each
	
	

	OPTION
	FIRST PACKAGE MOVEMENT, GROUP C

FFP

Perform the first Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1012
	
	
	Each
	
	

	OPTION
	SUBSEQUENT PACKAGE MOVEMENT, GROUP C

FFP

Perform a subsequent Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1013
	
	5
	Each
	
	

	OPTION
	SERVICES TO MOVE GOVT FURNISHED PROPERTY

FFP

Services to move GFP round trip between PSNS & IMF and DOE Hanford, Port of Benton, and other work locations in accordance with pargraph 4.2.24 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1014
	
	20
	Each
	
	

	OPTION
	ENGINEERING DESIGN SERVICES

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1015
	
	20
	Each
	
	

	OPTION
	FABRICATION/SHOP LABOR

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2001
	
	1
	Lot
	
	

	OPTION
	PRE-SEASON INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform the pre-season inspection and survey at the Port of Benton in accordance with paragraph 4.4.2 of the Statement of Work.

FOB: Destination

MILSTRIP: N0040615R5007


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2002
	
	1
	Lot
	
	

	OPTION
	PRE-SHIPMENT INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.3 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2003
	
	2
	Lot
	
	

	OPTION
	ADDITIONAL INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.6 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2004
	
	22
	Each
	
	

	OPTION
	DIVING SERVICES

FFP

Services and equipment to perform slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2005
	
	12
	Each
	
	

	OPTION
	CRANE RENTAL

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2006
	
	42
	Each
	
	

	OPTION
	SURFACE CREW

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2007
	
	10
	Each
	
	

	OPTION
	OFF-LOADING AREA REPAIRS

FFP

Materials, services, and equipment to perform repairs to the off-loading area at the Port of Benton in accordance with paragraph 4.4.4.c of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2008
	
	75
	Short Ton
	
	

	OPTION
	GRAVEL

FFP

Provide clean, washed gravel for placement in accordance with paragraph 4.4.4 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2009
	
	1
	Each
	
	

	OPTION
	CONFIGURE GROUP C TRANSPORTER

FFP

Configure Group C Transporter in accordance with paragraph 4.9.1 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010
	
	1
	Each
	
	

	OPTION
	LOAD TEST GROUP C TRANSPORTER

FFP

30 days prior to use in accordance with paragraph 5.2 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2011
	
	1
	Each
	
	

	OPTION
	FIRST PACKAGE MOVEMENT, GROUP C

FFP

Perform the first Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2012
	
	1
	Each
	
	

	OPTION
	SUBSEQUENT PACKAGE MOVEMENT, GROUP C

FFP

Perform a subsequent Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2013
	
	10
	Each
	
	

	OPTION
	SERVICES TO MOVE GOVT FURNISHED PROPERTY

FFP

Services to move GFP round trip between PSNS & IMF and DOE Hanford, Port of Benton, and other work locations in accordance with pargraph 4.2.24 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2014
	
	20
	Each
	
	

	OPTION
	ENGINEERING DESIGN SERVICES

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2015
	
	20
	Each
	
	

	OPTION
	FABRICATION/SHOP LABOR

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3001
	
	1
	Lot
	
	

	OPTION
	PRE-SEASON INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform the pre-season inspection and survey at the Port of Benton in accordance with paragraph 4.4.2 of the Statement of Work.

FOB: Destination

MILSTRIP: N0040615R5007


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3002
	
	1
	Lot
	
	

	OPTION
	PRE-SHIPMENT INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.3 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3003
	
	2
	Lot
	
	

	OPTION
	ADDITIONAL INSPECTION AND SURVEY

FFP

Services and equipment, including mobilization and demobilization, to perform an inspection and survey at the Port of Benton in accordance with paragraph 4.4.6 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3004
	
	22
	Each
	
	

	OPTION
	DIVING SERVICES

FFP

Services and equipment to perform slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3005
	
	12
	Each
	
	

	OPTION
	CRANE RENTAL

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3006
	
	42
	Each
	
	

	OPTION
	SURFACE CREW

FFP

Support slip bottom maintenance in accordance with paragraph 4.4.4 of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3007
	
	10
	Each
	
	

	OPTION
	OFF-LOADING AREA REPAIRS

FFP

Materials, services, and equipment to perform repairs to the off-loading area at the Port of Benton in accordance with paragraph 4.4.4.c of the Statement of Work.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3008
	
	75
	Short Ton
	
	

	OPTION
	GRAVEL

FFP

Provide clean, washed gravel for placement in accordance with paragraph 4.4.4 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3009
	
	1
	Each
	
	

	OPTION
	CONFIGURE GROUP C TRANSPORTER

FFP

Configure Group C Transporter in accordance with paragraph 4.9.1 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010
	
	1
	Each
	
	

	OPTION
	LOAD TEST GROUP C TRANSPORTER

FFP

30 days prior to use in accordance with paragraph 5.2 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3011
	
	1
	Each
	
	

	OPTION
	FIRST PACKAGE MOVEMENT, GROUP C

FFP

Perform the first Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3012
	
	1
	Each
	
	

	OPTION
	SUBSEQUENT PACKAGE MOVEMENT, GROUP C

FFP

Perform a subsequent Group C package movement in accordance with the Statement of Work requirements.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3013
	
	10
	Each
	
	

	OPTION
	SERVICES TO MOVE GOVT FURNISHED PROPERTY

FFP

Services to move GFP round trip between PSNS & IMF and DOE Hanford, Port of Benton, and other work locations in accordance with pargraph 4.2.24 of the Statement of Work.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3014
	
	20
	Each
	
	

	OPTION
	ENGINEERING DESIGN SERVICES

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3015
	
	20
	Each
	
	

	OPTION
	FABRICATION/SHOP LABOR

FFP

Provide services in accordance with the Statement of Work.  The estimated amount of work to be performed, the time of such performance, and location of work will be ordered by task orders.  The unit 'Each' represents a half-day (4 hours) of services.

FOB: Destination


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	
	
	


CLAUSES INCORPORATED BY FULL TEXT

MINIMUM AND MAXIMUM QUANTITIES

As referred to in paragraph (b) of the "Indefinite Quantity" clause of this contract, the contract minimum quantity is a total of one Pre-Season Inspection and Survey (CLIN 0001) worth of orders at the contract unit price(s).  The recording of the obligation of funds associated with the guaranteed minimum amount under the basic contract will be issued under task order(s) immediately upon award of this contract.  The maximum quantity is the total "not to exceed" quantity for each item as set forth in the schedule.  The maximum quantity is not to be exceeded without prior approval of the Administrative Contracting Officer.

Section C - Descriptions and Specifications

STATEMENT OF WORK
STATEMENT OF WORK TO OFF-LOAD AND HAUL LARGE 

PACKAGES CONTAINING RADIOACTIVE MATERIAL AND DANGEROUS 

WASTE FROM THE PORT OF BENTON, RICHLAND, WASHINGTON

TO THE DEPARTMENT OF ENERGY HANFORD SITE

1 SCOPE
1.1 This Statement of Work (SOW) contains requirements to ground a barge carrying a radioactive and dangerous waste package at the barge slip at the Port of Benton in Richland, Washington, off-load the package from the barge, haul the package approximately 26 miles overland to a burial trench, unload the package from the transporter, and deliver the package to a final location in a burial trench.  The burial trench, called Trench 94, and most of the transport route are located on the U.S. Department of Energy’s Hanford Site as shown in Attachment 2.1.  Trench 94 is located in the 200 East area of the Hanford Site.  The estimated number of packages to be delivered and approximate shipment schedule are shown in Section F of this solicitation.  Packages are shipped in either the fall shipping season (August through October) or the spring shipping season (March through April).

1.2 Packages covered by this SOW are from defueled, decommissioned submarine reactor compartments and are designated as Group “C” packages.  Group “C” packages weigh approximately 1500 short tons but no greater than 1680 short tons.  Attachment 2.2 provides an isometric view of a Group “C” package with overall dimensions.  One of the packages, designated as Group “C” (671) in this Statement of Work and Attachments, has a maximum weight of 1475 short tons and dimensions that are different from the other Group “C” packages.

1.3 Each package contains radioactive material as described in reference 3.1.  The package also qualifies as a dangerous waste as described in reference 3.2.  Attachment 2.3 provides dimensions and locations of the vertical center of gravity (VCG) and longitudinal center of gravity (LCG) of the Group “C” and Group “C” (671) packages.  Handling fixtures are attached to each package.  Each package meets the Department of Transportation criteria for a Type B package (reference 3.3, Subpart I, Section 173.416), is an exclusive use shipment, and may be a highway route controlled quantity (reference 3.3, Subpart I, Section 173.403).

1.4 The package is a strong, tightly sealed package having all penetrations and accesses sealed by welding.  Unsealing and entrance into the package by the contractor is strictly prohibited.

1.5 Each package will be delivered approximately centered on one of the Puget Sound Naval Shipyard and Intermediate Maintenance Facility (PSNS & IMF) transport barges.  The loaded barge draft carrying a Group “C” package is approximately seven feet.  The empty barge draft is approximately three feet.  The transport barge names and dimensions are provided in the following table.

	Name
	Height (ft)
	Width (ft)
	Length (ft)

	Barge 60
	15
	60
	230

	Beluga
	15
	60
	240

	Edgecumbe
	15
	60
	240

	Barge 40*
	15
	68
	250



*Barge 40 has eight foot by eight foot chamfered sides so it will fit into the 62 foot wide barge slip.

1.6 PSNS & IMF will notify the contractor by letter of the planned date of barge arrival at the Port of Benton barge slip a minimum of 105 days prior to arrival.  The 105-day letter does not authorize the performance of work.  Work is authorized by task orders as explained elsewhere in this solicitation.  PSNS & IMF will notify the contractor of the scheduled date and time of arrival as soon as they are confirmed.  PSNS & IMF will provide the following updates to the schedule:

1 When the shipment leaves PSNS &IMF, which is approximately 72 hours prior to barge arrival.

1 Approximately 24 hours prior to barge arrival.  

1 At the earliest possible time of a change in the scheduled date of barge arrival.  Shipments are subject to delays due to adverse weather.

1.7 PSNS & IMF will provide on-site representatives, the Contracting Officer’s Representative (COR) or a Technical Assistant (TA), to act as a technical point of contact representing PSNS & IMF during barge grounding at the Port of Benton, off-load of the package from the barge, land transport to Trench 94, and operations in Trench 94.  The COR/TA(s) will remain on-site or on-call through all operations, from initial arrival of the barge through setting of the package on the foundations in Trench 94 and transfer of custody to the Department of Energy.  PSNS & IMF also reserves the right to observe all contractor operations related to this SOW, including preparation and load testing of equipment in the contractor’s shops or at the work site.

1.8 The Department of Energy Richland Operations Office (DOE-RL) has overall management of the Hanford Site.  Some of the operations covered by this SOW will require coordination with DOE-RL or their designated representative.  Where DOE-RL appears in this SOW it shall mean DOE-RL or its designated representative.  A single point of contact will be assigned for DOE-RL coordination.

2 ATTACHMENTS
2.1 Hanford Site, Transport Route, Port of Benton, and Navy Storage Area and Load Test Site Locations

2.2 Group “C” Package Isometric View

2.3 Group “C” Package Weight and Dimensions

2.4 List of Submittals

2.5 Verification and Stop Point Signatures

2.6 Port of Benton Barge Slip Survey Grid

2.7 Barge 40 Temporary Bumper System

2.8 Group “C” Package Salvage Sling Arrangement

2.9 Sample Ballast Procedure

2.10 Barge Deck Loading Specifications

2.11 Package to Barge Attachment Welds

2.12 Major Steps of Jacking Operations

2.13 Group “C” Package Support Fixture Drawing

2.14 Group “C” Temporary Support Stands

2.15 Temporary Support Stand Attachment Weld to Barge Deck

2.16 Transporter Load Test Frame and Test Weights

2.17 Trench 94 Package Placement

2.18 Row #4 Steel Rail Layout

2.19 Off-load Frame

2.20 Off-Load Operations

2.21 Roller Alignment Procedure

2.22 Roller Alignment Layout

2.23 Tow Equipment Attachments

2.24 Jacking for Roller and Rail Removal

3 REFERENCES
3.1 Final Environmental Impact Statement on the Disposal of Decommissioned, Defueled Cruiser, Ohio Class, and Los Angeles Class Naval Reactor Plants issued April 1996 by the United States Department of the Navy

3.2 Washington Administrative Code (WAC), Chapter 173-303, "Dangerous Waste Regulations", latest revision

3.3 Title 49 Code of Federal Regulations, Transportation, latest revision

3.4 Title 29 Code of Federal Regulations, Labor, latest revision

3.5 Washington Administrative Code, Title 296 Labor and Industries, Department of

3.6 AWS D1.1/D1.1M, Structural Welding Code, latest revision

3.7 ANSI Z49.1, Safety in Welding, Cutting and Allied Processes, 2012

3.8 Washington Administrative Code, Chapter 173-60, “Maximum Permissible Environmental Noise Levels”, latest revision

3.9 City of Richland Municipal Code, Title 9.16, “Public Nuisance Noise - Prohibited”, latest revision

3.10 United States Department of Agriculture Wood Handbook:  Wood as an Engineering Material

3.11 Wire Rope Technical Board – Wire Rope User’s Manual, 4th Edition

3.12 Title 10 Code of Federal Regulations, Part 19, Notices, Instructions and Reports to Workers:  Inspection and Investigations, latest revision

3.13 American National Standard for Calibration – Calibration Laboratories and Measuring and Test Equipment – General Requirements, ANSI/NCSL Z540-1-1994.

4 REQUIREMENTS
4.1 Job Breakdown Summary:  The work is divided into the following areas (the corresponding section number is shown in parentheses):

4 General Requirements (Section 4.2)

4 Procedures for Accomplishment of Work (Section 4.3)

4 Port of Benton Site Preparations (Section 4.4)

4 Dock the Barge, Remove the Contingency Salvage Equipment, and Ground the Barge on the Slip Bottom (Section 4.5)

4 Barge to Land Transition Ramp (Section 4.6)

4 Cut Package Loose from the Barge (Section 4.7)

4 Jack Package and Install Temporary Support Stands (Section 4.8)

4 Transporter Requirements (Section 4.9)

4 Position Transporter Under Package and Attach Package (Section 4.10)

4 Off-Load Package from Barge and Haul Package to Trench 94 (Section 4.11)

4 Deballast the Barge and Prepare Barge for Departure (Section 4.12)

4 Off-Load and Position Package in Trench 94 (Section 4.13)

4 Final Report (Section 4.14)

4 Testing, Certifications, and Factors of Safety (Section 5)

4.2 GENERAL REQUIREMENTS
4.2.1 Notification of Work:  PSNS & IMF will notify the contractor via letter 105 days prior to the first package arrival at the Port of Benton.  The 105-day notification letter will include the planned arrival dates at the Port of Benton for all packages shipped within the shipping season and will include information to facilitate preparation of detailed work procedures.  Task orders will be issued that authorize performance of the work at approximately the same time the notification letter is issued.

4.2.2 Contractor Point of Contact:  The contractor shall designate a point of contact to be responsible for all contract related issues and be the main interface with PSNS & IMF personnel.  The point of contact shall be familiar with all aspects of the contract requirements and land-haul process.  The contractor shall install an encryption key on the point of contact’s computer to permit exchanging business-sensitive information with PSNS & IMF via encrypted email.

4.2.3 Project Manager:  The contractor shall designate a project manager a minimum of 60 days prior to the first package arrival at the Port of Benton who will oversee the entire land-haul operations and shall serve as the single point of contact for any questions or problems that arise during the operations.  The project manager shall be familiar with all aspects of the land-haul operations including the contract requirements and procedures (see paragraph 4.3).  The project manager shall sign the shipping papers to accept custody of the package.

4.2.4 Submittals:  Attachment 2.4 provides a list of submittals required per this SOW.  Submittals are designated either for PSNS & IMF Approval or for Information Only.  The contractor should expect submittals for approval to involve multiple submittals and discussions with PSNS & IMF personnel before final versions are approved.  PSNS & IMF will provide written approval within 30 days after receiving final submittals.  The contractor shall include a Letter of Transmittal with all submittals per this SOW.  Provide one hard copy and one electronic copy of all submittals, unless otherwise specified in Attachment 2.4 or as approved by the COR.  Electronic copies shall be in PDF format and emailed to the COR.  Hard copies shall be high quality and copy machine reproducible.  Drawings shall be a minimum size of 11 in. by 17 in. unless otherwise approved by the COR.  Mail hard copies to the following address:

Commander

Attn.:  Code 2312.2

Bldg. 850A, 3rd Floor

Puget Sound Naval Shipyard & Intermediate Maintenance Facility

1400 Farragut Avenue

Bremerton, WA  98314-5001

4.2.5 Transportation of a Dangerous Waste:  The contractor shall comply with the applicable requirements of reference 3.2 for transporting a dangerous waste.  The contractor shall obtain a EPA/state identification number per reference 3.2, Section 060, before transporting the package.  Provide PSNS & IMF the EPA/state identification number in the offeror’s proposal or provide a plan to obtain it.  If not provided in the proposal, provide the EPA/state identification number a minimum of 60 days prior to the first package arrival at the Port of Benton for insertion into the shipping papers (see paragraph 4.5.5).

4.2.6 Transportation of Hazardous Material:  The contractor shall comply with the applicable requirements for overland transportation of hazardous material per reference 3.3, Part 173, Subparts A, B, and I and Part 177, Subparts A, B, and D.  Commercial motor vehicles used in transporting the package shall comply with the applicable safety requirements of reference 3.3, Parts 350-399.

4.2.7 Training Requirements:  The contractor shall identify the prime mover driver(s) a minimum of 30 days prior to package arrival at the Port of Benton and evidence of their training in accordance with reference 3.3, Section 177.816 shall be available to PSNS & IMF and DOE-RL.  The contractor shall comply with the training requirements of reference 3.3, Part 172, Subpart H. 

4.2.8 Highway Route Controlled Quantity:  Since the package may be designated as a highway route controlled quantity per reference 3.3, Section 173.403, the contractor shall comply with additional requirements of reference 3.3 as follows:

4 The contractor shall obtain a hazardous material safety permit per reference 3.3, Part 385, Subpart E, and provide in the offeror’s proposal or provide a plan to obtain it.  If not provided in the proposal, provide the hazardous material safety permit with the procedures of paragraph 4.3.

4 The contractor shall prepare a hazardous material security plan per reference 3.3, Part 172, Subpart I, for PSNS & IMF review and approval and provide to PSNS & IMF with the procedures of paragraph 4.3.

4 The drivers of the prime movers shall have in their possession a certificate of training and the route plan as specified by reference 3.3, Section 397.101(e)(2) and (3) and shall be available to PSNS & IMF and DOE-RL.

4.2.9 Safety Requirements:  The contractor shall comply with all applicable federal (reference 3.4, Part 1910 and Part 1915), state (reference 3.5), Hanford Site, and local safety regulations.  The contractor shall provide a safety procedure per paragraph 4.3.3.

4.2.10 Welding Requirements:  All welding and welding inspections required per this SOW shall be performed per reference 3.6, the welding procedure of paragraph 4.3.4, and the following:

4 All welding shall be performed by personnel having current qualifications per reference 3.6 to perform the type of welding specified in the welding procedure.  Provide qualification records in the offeror’s proposal or written statement acknowledging that only AWS D1.1 certified welders will be used to accomplish the work.  Qualification records shall be available for review upon request.

4 Weld inspections shall be performed by an AWS Certified Welding Inspector (CWI) currently certified in conformance with the provisions of AWS QC1.  Provide qualification record in the offeror’s proposal.

4 The visual and magnetic particle inspection methods and acceptance standards shall be in accordance with reference 3.6, Clause 6.

4.2.11 Public Affairs Issues:  The contractor and any subcontractors shall not make any statement to the press or general public, including any form of advertising, regarding this work without written approval from the PSNS & IMF Public Affairs Office.  The contractor shall refer any inquiries regarding this work from the press or the general public to the PSNS & IMF Public Affairs Officer at (360) 476-7111, for response.  

4.2.12 Hanford Site Coordination:  While on the Hanford Site the contractor shall comply with all site regulations.  DOE-RL, via the PSNS & IMF representative, shall have the authority to stop work for observed safety violations, adverse weather conditions, site emergencies, fires, or other Hanford Site operational requirements.  PSNS & IMF in conjunction with DOE-RL will assign a Hanford Support Manager to handle coordination between the contractor and DOE-RL.

4.2.13 Port of Benton Agreement:  The contractor shall establish an agreement with the Port of Benton concerning the use of the barge slip and related land.  The contractor shall pay any usage fees to the Port of Benton.  The Port of Benton can be contacted by calling 509-375-3060.  Some (but not all) items to consider:

4 Access to the barge slip facility to perform surveys, inspections, and maintenance.  The key to the gate lock can be obtained from the Port of Benton.

4 Use of the barge slip facility for mobilization and demobilization of equipment.

4 Payment of usage fees.

4 A water source for watering the roadways and barge slip off-loading area.

4 Final condition of land cleanliness and storage of material and equipment.

4.2.14 Navy Storage Area and Load Test Site:  The contractor shall perform the transporter load test at the Load Test Site located on the Hanford Site as shown in Attachment 2.1.  A storage area, approximately four acres in size, is located just east of the Load Test Site and is available at no cost to the contractor.  Both sites are fenced and locked.  The Hanford Support Manager will coordinate access to the sites.

4.2.15 Equipment Condition and Maintenance:  The contractor shall provide equipment that is well-maintained, is in good working order, and has a satisfactory appearance.  Equipment failures can cause delays to the operations, pose a risk to personnel and the environment, and add unnecessary costs to the job.  Some things to consider when selecting equipment for the work:

4 Load testing is required for all major load handling equipment (cranes, transporter, and jacks).  Other equipment used for lifting such as fork trucks shall not be loaded beyond the manufacturer’s rated capacity.

4 Equipment shall not be used to perform operations in a manner for which they were not designed, e.g., lifting loads with pendants rigged below fork truck tines without an approved spreader between tines.

4 Equipment shall be maintained to prevent fluid leaks.  Equipment exhibiting fluid leaks in excess of seepage incidental to normal operation of a motor vehicle shall be repaired before it is brought to the work site.

4.2.16 Environmental Cleanup:  The contractor is responsible for cleanup and disposal of all waste generated and any environmental releases caused by the contractor during performance of this work.  

4.2.17 Security Requirements:  The contractor shall comply with the following security access requirements at the Load Test Site, Port of Benton barge slip, and the Hanford Site during land-haul operations.

4 Load Test Site:  The contractor shall notify PSNS & IMF a minimum of ten days prior to mobilizing at the Load Test Site, see Attachment 2.1, to coordinate access to the site.  Hanford security badges are not required for work at the Load Test Site.  The contractor shall secure the gate following work activities each day and notify the Hanford Support Manager that the gate is locked.

4 Port of Benton:  When the package is at the barge slip, Hanford Patrol will control access to the Port of Benton.  Hanford Patrol will maintain an access list for those personnel required to support operations at the barge slip.  When the package is not at the barge slip (e.g., barge slip preparations, equipment mobilization and demobilization), there will not be any access control by Hanford Patrol.

4 Hanford Site:  Contractor personnel supporting overland transport of the package to Trench 94 and operations in Trench 94 shall obtain Hanford Site security badges.  To obtain security badges, contractor personnel shall complete Hanford Site Orientation (HSO) training annually.  HSO is an interactive computer training program that can be completed in approximately one hour.  HSO training is provided by Vivid Learning Systems located at 2345 Stevens Drive in Richland Washington.  HSO training can be taken Monday through Friday, 7:30 am to 3:00 pm (excluding holidays).  Vivid Learning Systems can be contacted by calling 509-372-0335.  HSO training can also be taken remotely via the internet with a 30 day advanced notice to PSNS & IMF.  There is no cost for this training. 

4 Personnel List:  The contractor shall submit to PSNS & IMF and the Hanford Support Manager a list of personnel requiring access to the Port of Benton and the Hanford Site to support land-haul operations a minimum of 30 days prior to package arrival at the Port of Benton.  All personnel shall be United States citizens.  Submit full name and verification of United States citizenship of those personnel requiring Port of Benton access.  Submit full name, home address, phone number, date of birth, place of birth, social security number, and verification of United States citizenship of those personnel requiring Hanford Site access.  This information is required for Hanford Site badge requests.

4.2.18 Dosimetry:  Contractor personnel supporting the overland transport of the package to Trench 94 and operations in Trench 94 shall obtain, wear, and return dosimeters to monitor radiation exposure.  Obtain dosimeters prior to overland transport from the DOE-RL contractor and return dosimeters promptly following Trench 94 operations.  The DOE-RL contractor will issue occupational radiation exposure records for all personnel who are monitored.  The contractor shall provide PSNS & IMF a copy of the exposure records.  It typically takes about two months to receive the exposure records after the dosimeters are returned.
4.2.19 Electrical Services:  The contractor shall provide electrical power as needed at the work sites.  There is no power available at the Port of Benton.  Portable generator use shall be in accordance with applicable state and federal requirements (e.g., properly grounded, cords and receptacles rated for outside use, GFCIs as required, etc.).  Power is available at the Load Test Site and Trench 94 as detailed below:

4 Load Test Site:  There is a 120V/240V 1 PH, 200 Amp service available.  The service is as follows:

GFCI receptacle, double duplex, 20A, 120V with cast while-in-use cover

60A, 240V, 2 wire, 3 pole receptacle with back box and angle adapter, Crouse Hinds #AREA6323

4 Trench 94:  There is a 120V/240V 1 PH, 100 Amp service available at Trench 94.  The service is as follows:

GFCI receptacle, quadruplex, 20A, 120V with weatherproof cover

30A, 240V watertight pin and sleeve receptacle with fused disconnect, NEMA 3R min

60A, 240V watertight pin and sleeve receptacle with fused disconnect, NEMA 3R min.

Spare 60A, 240V fused disconnect.

4.2.20 Sanitation Facilities:  The contractor shall provide sanitation facilities at the Port of Benton and Load Test Site.  DOE-RL will provide sanitation facilities at the Wye Barricade and Trench 94.

4.2.21 Lighting:  The contractor shall provide lighting for work sites at the Port of Benton, Load Test Site, and Trench 94.  Provide lighting for overland transport of the package at night, as necessary (night transport is not typical).

4.2.22 Office Space:  The contractor shall provide office space in a trailer capable of being secured at the Port of Benton.  The office shall be equipped with at least one desk exclusively for PSNS & IMF representatives, a hard-wired telephone that can be used for both local and long distance calls, and a fax/copy machine.  The contractor shall pay all communication costs including long distance charges.

4.2.23 Pre-Shipment Meetings:  Key contractor personnel, i.e., project manager, superintendent, project engineers, and foreman, shall meet with PSNS & IMF representatives, approximately one month prior to each shipping season, to discuss work procedure requirements and general expectations of the upcoming land-haul operations.  Contractor personnel, i.e., project manager, superintendent, and foreman at a minimum shall also attend a brief meeting with the COR/TA, usually the day before arrival of the package at the Port of Benton, to discuss issues particular to that shipment.  These meetings can be held at the contractor’s office or at or near the work site, as appropriate.

4.2.24 Transportation of Government Furnished Property:  The contractor shall provide pick up and return services for Government Furnished Property (GFP) between PSNS & IMF and the Hanford Site, Port of Benton barge slip, or other work locations covered by this SOW, as necessary.  This service applies only for GFP to be used under this contract, such as, but not limited to, salvage equipment and rollers.  This service shall include loading and unloading the equipment at the work sites.  Coordinate pick up or return of GFP with the COR at least 24 hours prior to arrival at PSNS & IMF.  In order to gain access to the PSNS & IMF industrial area, the contractor will need to provide proof of U.S. citizenship.  
4.3 PROCEDURES FOR ACCOMPLISHMENT OF WORK
4.3.1 Preparation of Procedures:  The contractor shall submit for PSNS & IMF review and approval a safety procedure, welding procedure, and detailed (step-by-step) written procedures, drawings, and calculations (where required), addressing all of the operations outlined in sections 4.5 through 4.13, 5.1, and 5.2.  Submit the procedures, drawings, and calculations within 30 days after receiving the 105-day notification letter.  Information provided with the 105-day notification letter and the information contained in this SOW will facilitate contractor development of detailed work procedures and drawings.  The official package weight and center of gravity is usually not known at the time the letter is issued.  The procedures and drawings shall be prepared such that they are not initially dependent on this information, but make allowances for adjustments when the official weight and center of gravity data are available.  The contractor should expect preparation of the procedures, drawings, and calculations to involve multiple submittals and discussions with PSNS & IMF personnel before final versions are approved.  PSNS & IMF will provide written approval of procedures, drawings, and calculations to the contractor within 30 days after receiving the contractor’s final submittals.

4.3.2 Professional Engineer:  The procedures, drawings, and calculations shall be stamped by a qualified professional engineer registered in the State of Washington or in any of the other 49 states, District of Columbia, Commonwealth of Puerto Rico or any territories of the United States with which the State of Washington has given reciprocity.  Provide professional engineer license in the offeror’s proposal.

4.3.3 Safety Procedure:  The contractor shall provide a safety procedure that identifies the federal (reference 3.4, Part 1910 and Part 1915), state (reference 3.5), Hanford Site, and local safety regulations that apply to the work of this SOW.  The safety procedure shall address the following at a minimum:

4 Fall Protection & Prevention Plan:  The plan shall be site specific and address all of the hazards in the work place and during various phases of the land-haul operations.

4 The use of ladders, scaffolding, and rolling platforms.  The use of ladders is prohibited on the Hanford Site unless authorized on a special case basis.  The use of rolling platforms and scaffolding is preferred at both the Port of Benton and Hanford Site.  Government provided rolling platforms and scaffolding are stored at Trench 94 and available at no cost to the contractor.  The contractor shall inspect the scaffolding prior to use in accordance with reference 3.5.  Rolling platforms are also available at the Load Test Site.

4 Fire Protection and Prevention Program.  The Hanford Site addresses fire safety for operations on the Hanford Site through issuance of a Hot Work Permit to the contractor.  Welding and Cutting safety shall be in accordance with reference 3.7.

4 Medical Services First Aid, Recording and Reporting of Injuries, and Emergency Response.

4 Hazard assessment and the use of personal protective equipment.  Use of highly visible clothing is required when working on the Hanford Site and at the Port of Benton.  Personal flotation devices are required for personnel working aboard the barge when lifelines are not installed.

4 Safety Instructions and Training:  Describe means and frequency (such as weekly safety meetings) of providing employees safety instructions and training. 

4.3.4 Welding Procedure:  The contractor shall provide a welding procedure that governs all welds to be performed in accordance with this SOW and reference 3.6.  Include the following as a minimum:  Weld Procedure Specifications for each weld including prequalified welds in accordance with reference 3.6, joint preparation and assembly, minimum pre-heat and interpass temperatures, repair procedures, and acceptance criteria.  The Welding Procedure shall be approved by an AWS Certified Welding Inspector (CWI) currently certified in conformance with the provisions of AWS QC1.

4.3.5 Work Procedures:  Work procedures, drawings, and calculations (where required) shall meet the following minimum requirements:

4 Organize operations per this SOW into separate procedures to sequence the work, for example:  equipment load tests, barge docking/ballasting, jacking operations, overland transportation, package off-load and placement in Trench 94, and barge deballast/release.

4 Define the scope, purpose, and personnel responsibilities in each procedure.  Provide a detailed list of special equipment required to accomplish the work of each procedure and a list of required permits.  Provide a list of prerequisites that must be accomplished prior to the start of procedural work steps.  Include a statement that key personnel have read and are familiar with the requirements of the procedures.  Provide detailed procedural work steps for step-by-step accomplishment of the work in each procedure.  Identify work step sequencing (i.e., if work steps must be performed in a specific order).  

4 Identify verification points at key work steps in each procedure to verify completion.  Identify stop points at critical work steps to ensure prerequisite work steps have been accomplished.  Signatures from both the contractor and the COR/TA are required at a stop point before work can proceed.  Attachment 2.5 identifies the critical work evolutions and provides the verification points and stop points to be included, as a minimum, in the work procedures.

4 Include a statement in each procedure that work shall be in strict compliance with the written procedures and that all deviations require prior written approval of the COR/TA.

4 Include restoration instructions (e.g., removal of contractor equipment and material from work sites, reinstallation of any relocated equipment) in the relevant procedures.

4 Provide drawings addressing all of the operations outlined in sections 4.5 through 4.13, 5.1, and 5.2.  Provide detailed drawings of key equipment (e.g., jacks, transporter, cribbing), equipment layout, land-haul operations (e.g., barge docking, jacking operations, attachment to transporter, transporter arrangement, off-load and placement in Trench 94, and load tests), and a detailed time schedule of work for barge off-load, transport, off-loading, and final positioning in Trench 94.  Drawings shall be a minimum size of 11 in. by 17 in. unless otherwise approved by the COR.

4 Provide one hard copy and one electronic copy of all procedures, drawings, and calculations per paragraph 4.2.4.

4.4 PORT OF BENTON SITE PREPARATIONS
4.4.1 General:  The contractor shall inspect, survey, and level the Port of Benton barge slip bottom prior to each shipment to provide good support for the barge and prevent barge damage during barge grounding.  The barge slip bottom is 150 feet long by 62 feet wide and extends about 50 feet into the river beyond the upriver jetty as shown in Attachment 2.6.  The contractor shall maintain the barge slip facility, including off-loading area and access ramp, in a condition suitable to support the contractor’s equipment.  All diving services performed under this SOW shall be in accordance with the rules and regulations prescribed by reference 3.4, Part 1910, Subpart T, Commercial Diving Operations.  The contractor shall submit to PSNS & IMF a minimum of 30 days prior to any diving operations the name, organization, experience, and training of the designated person-in-charge of the diving operations.

4.4.2 Pre-Season Inspection and Survey:  Approximately four weeks prior to the first shipment in either the spring or fall shipping seasons, the contractor shall perform an underwater visual inspection and survey of the gravel slip bottom and perform an inspection of the barge slip structure, off-loading area, and access ramp.  If other parties use the barge slip during this four-week period, the survey and inspection shall be delayed until after completion of that usage.  Perform the inspection and survey in accordance with the following:

4 Aquatic Growth:  Remove aquatic growth, generally milfoil, from the gravel slip bottom area to provide a clear view of the entire area to be inspected and worked.  Remove milfoil root crowns as much as possible to mitigate further proliferation of milfoil.  Follow the Hand-Pulling control method provisions in the Aquatic Plants and Fish pamphlet created by the Washington Department of Fish and Wildlife.  Keep a copy of the pamphlet at the jobsite during work.  The pamphlet can be found at the following website:  http://wdfw.wa.gov/licensing/aquatic_plant_removal/.

4 Slip Bottom Inspection:  Inspect the slip bottom and the area of the riverbed the barge extends over when ballasted onto the slip bottom (approximately 75 feet beyond the end of the gravel pad) to assure there are no interferences in this area.  Identify areas of significant erosion.  Remove foreign objects such as rocks or debris that could interfere with preparing a level gravel slip bottom or otherwise damage the barge.

4 Disposal:  The contractor shall properly dispose of materials removed from the barge slip, including milfoil, milfoil root crowns, and foreign objects to an offsite location.

4 Slip Bottom Survey:  Survey the slip bottom using standard surveying methods, e.g., a level and leveling rod.  Take elevation measurements at the intersections of a ten-foot square grid and at the center point of each square defined by the grid.  Additional measurements may be necessary to detail any significant changes in elevation.  The survey point numbering system is shown in Attachment 2.6.  A brass monument set at elevation 104.839 meters (343.96 feet) is mounted at the head of the barge slip for reference.  A five-foot by five-foot square stainless steel grid has been installed on the slip bottom during previous slip work to aid in slip bottom surveys.  Inspect the grid for damage.  The contractor is responsible for maintenance of the grid.  Provide the survey grid map to PSNS & IMF within two days of completion of the survey.

4 Barge Slip Inspection:  Inspect the barge slip off-loading area and access ramp for damage that could affect the bearing area for the contractor’s equipment.  Inspect the cellular sheet pile bulkheads (both above and below water) for evidence of sheet pile damage or deterioration that could affect their structural integrity.  Record the location, extent, and depth of pitting present on the sheet pile faces.  Check for holes in the sheet pilings.  Record the type, thickness, and extent of marine growth on the sheet piling.  Inspect the sheet pile joints for signs of misalignment, distortion, or interlock failure.  Inspect the concrete sill cap, mooring cleats, timber fenders, and temporary barge bumpers for deterioration and damage.  Inspect the downstream jetty for any slippage of the riprap.

4 Photographs:  Take colored photographs and create sketches to document representative conditions encountered during inspection of the barge slip facility.  Emphasize areas of significant erosion, damage, and deterioration.

4 Maintenance:  Perform maintenance of the barge slip facility per paragraph 4.4.4 to return the facility to an acceptable condition.

4 Final Survey:  Perform a final survey following maintenance of the slip bottom per paragraph 4.4.4.  The final survey shall be performed by either a Professional Land Surveyor or a competent person experienced in the surveying techniques required by this Statement of Work.  The surveyor shall be independent of both the contractor performing the slip bottom maintenance and the land-haul contractor.  Submit surveyor qualifications in the report of paragraph 4.4.2.i.  Grid points that do not meet the required level and elevation specifications shall be noted and the contractor shall rework those areas to bring those points into compliance with the specification.  All areas affected by reworking the out of specification point(s) shall be re-surveyed by the Professional Land Surveyor (or competent person) to assure compliance with the specifications.  Provide the final survey grid map to PSNS & IMF within two days of completion of the survey.  The Professional Land Surveyor (or competent person) shall sign the final survey grid map.

4 Report:  Provide a report documenting the results of the inspections and survey within 10 days following completion of the inspections and surveys.  The report shall include the following:

4 Discussion of method and equipment used to perform the surveys and inspections.

4 Initial and final survey grid maps of the slip bottom.  Final survey follows maintenance of paragraph 4.4.4.

4 Qualifications of Professional Land Surveyor (or competent person).

4 Discussion of results of the inspections as described in paragraph 4.4.2 including sketches and photographs that document the condition of the barge slip facility.  

4 Summary of maintenance performed of the barge slip bottom and off-loading area per paragraph 4.4.4.

4.4.3 Pre-Shipment Inspection and Survey:  Perform an inspection and survey of the barge slip bottom and structure for subsequent shipments as soon as possible following the previous shipment.  Additional shipments are usually one to two weeks apart.  Typically the unloaded barge undocks on Sunday and the slip bottom can be inspected and surveyed on Monday.  Perform the survey in accordance with paragraph 4.4.2.d.  Level the slip bottom per paragraph 4.4.4.b.  Perform a final survey following maintenance of paragraph 4.4.4.b.  Inspect the barge slip structure and downstream jetty for any damage caused by the previous shipment.  Remove interferences from the slip bottom and dispose of at an offsite location.  Provide survey grid maps and results of the inspections to PSNS & IMF immediately following surveys and inspections.

4.4.4 Barge Slip Maintenance:  The contractor shall perform maintenance of the barge slip facility based on the inspections and surveys of paragraphs 4.4.2 and 4.4.3 to return the facility to an acceptable condition as described below.

4 Permits:  Perform barge slip maintenance in accordance with the following permits:  Department of the Army Permit issued by the U.S. Army Corps of Engineers, Water Quality Certification issued by the Washington State Department of Ecology, Hydraulic Project Approval Permit issued by the Washington State Department of Fish and Wildlife, and the Exemption from Shoreline Management Act issued by the City of Richland.  The Port of Benton holds these permits and PSNS & IMF acts as the agent for the Port of Benton in obtaining these permits.  PSNS & IMF will ensure the permits remain valid for the duration of barge slip work and will provide the contractor copies of the permits upon contract award.  The contractor shall review the permits prior to the start of work and fully comply with all provisions.  Copies of the permits shall be on the job site at all times during work.  The contractor shall notify PSNS & IMF at least 10 days prior to commencing work at the barge slip to allow PSNS & IMF time to perform the notification requirement specified in the Hydraulic Project Approval permit.

4 Slip Bottom Levelness:  Level the gravel slip bottom to meet the following levelness criteria.  The elevation of the slip bottom shall be 330 feet ± 3 inches for all surveyed points in the area where the barge will contact the slip bottom when ballasted down as shown in Attachment 2.6.  No two adjacent ten-foot square grid points or no two adjacent square center points shall differ in elevation by more than 1 ½ inches.  The maximum allowable elevation difference of grid points shall not exceed 3 inches across the 60-foot width or 5 inches over the 150-foot length.  The contractor shall add, remove, or redistribute gravel as necessary to level the slip bottom.  Redistribution of gravel from high spots to low spots reduces the amount of gravel that needs to be added, typically less than two cubic yards, and usually eliminates the need to remove gravel.  Gravel added shall be ¾” crushed, clean, washed gravel and shall be in accordance with the permits of paragraph 4.4.4.a.    All material removed from the barge slip shall be disposed of at an offsite location.

4 Off-Loading Area:  The contractor shall provide the materials, equipment, and labor to perform repairs to the off-loading area to return the area to an acceptable condition.  The amount of repairs required is difficult to predict and varies year to year.  Significant erosion, particularly to the upstream jetty, occurs during an unusually large freshet that results in significant flooding of the off-loading area.  The upstream jetty is the location of the support crane lift pad.  The contractor is responsible for assessment of the bearing capacity of this area for the support crane.  The contractor shall perform repairs to the upstream jetty to ensure the minimum bearing capacity for the support crane is achieved.  The contractor shall properly dispose of materials removed from the barge slip to an offsite location.

4.4.5 Pre-Arrival Inspection:  Divers shall re-inspect the slip bottom and the downstream jetty rip rap adjacent to the slip bottom 72 hours and within 4 hours prior to each barge arrival to ensure material has not been deposited and significant erosion has not occurred that could damage the barge or cause an excessive out-of-level condition.  Divers shall remain on site after the 4 hour inspection until the barge is secured in the slip.  If subsequent shipments follow too closely to meet the inspection time requirement then perform the inspection as soon as possible after the previous barge is undocked.  Report the results of the inspection to PSNS & IMF or the onsite COR/TA.

4.4.6 Additional Inspection and Survey:  PSNS & IMF may order an additional inspection and survey of the barge slip facility independent of a shipping season, such as during the January/February winter work window, to assess the condition of the area.  The inspection and survey shall be in accordance with paragraph 4.4.2.

4.5 DOCK THE BARGE, REMOVE THE CONTINGENCY SALVAGE EQUIPMENT, AND GROUND THE BARGE ON THE SLIP BOTTOM
4.5.1 Barge 40 Temporary Bumper System:  A temporary bumper system is required at the Port of Benton barge slip for shipments delivered on Barge 40.  Barge 40 has a side chamfer design that renders the existing barge slip bumpers ineffective during barge docking and barge departure.  The contractor shall place the temporary bumper system consisting of two concrete stop logs approximately 45 inches wide by 61 inches tall by 22 feet long fitted with 12” “D” Series rubber fenders, on top of the north sheet pile cells as shown in Attachment 2.7.  Smooth out the gravel on top of the sheet pile cells to provide a flat surface, lay down wood planks to provide a flat surface for the stop logs and prevent damage to the sheet piles, and place the two concrete stop logs on top of the wood planks.  Align the stop logs per Attachment 2.7.  The stop logs are GFP and stored at the Port of Benton.

4.5.2 Hours of Work Performance:  Operations at the barge slip are normally accomplished during the weekend with a typical package arrival of 0900 on a Saturday.  The contractor shall provide adequate crew and equipment to ballast the barge, off-load the package from the barge, de-ballast the barge, and release the barge to the towing contractor within approximately 36 hours.  Perform operations on a continual 24 hour a day basis from the time custody of the package is transferred to the contractor until the package is in Trench 94 and the barge is released to the towing contractor, unless otherwise approved by the COR/TA.  The contractor shall minimize the time the barge is at the Port of Benton.

4.5.3 Towing Contractor Standby Time:  The contractor shall be responsible for towing contractor Standby Time charged to the government in excess of 48 hours from the time the package is transferred to the contractor and when the barge is released to the towing contractor, except delays due to weather or water level control problems.  Standby Time charges due to weather delays or water level control problems will be the responsibility of the government.

4.5.4 Barge Docking:  The contractor shall assist the towing contractor when docking and undocking the barge by handling mooring lines.  The contractor shall provide a detailed drawing of the docking arrangement with the work procedures of paragraph 4.3.  The contractor shall designate an individual to coordinate with the towing contractor when mooring line adjustment is necessary.  Specific contractor docking and line handling responsibilities shall be as agreed between the contractor and the towing contractor.  The contractor and towing contractor shall discuss line handling during ballasting and de-ballasting operations as necessary to ensure their respective responsibilities are understood.

4.5.5 Shipping Papers and Custody:  The contractor shall accept custody of the package from the towing contractor after the barge is docked at the Port of Benton by signing the Uniform Hazardous Waste Manifest.  The contractor shall also sign other shipping papers required for compliance with transportation and disposal requirements.  The package shall not be left unattended at any time per reference 3.3, Section 397.5, until the package is in Trench 94.

4.5.6 Barge Lifelines:  The contractor shall install the barge lifelines and lifeline stanchions, provided as GFP, on all sides of the barge that are adjacent to open water, as a minimum, as soon as the barge is docked and prior to commencing other work on the barge.  The lifelines and stanchions are color coded to aid in installation.  Installation directions are on a diagram in the lifeline stowage box.  Personnel on board the barge shall wear personal flotation devices until the lifelines are installed.

4.5.7 Oil Boom:  The contractor shall provide an oil containment boom of no less than 200 feet long that is sufficient and appropriate for the river conditions.  Install the oil containment boom from the downstream tugboat to the head wall of the barge slip on the down river side of the barge prior to placing any equipment on the barge that could result in a release of detrimental fluids to the environment (such as oil or hydraulic fluids).  The contractor shall have absorbent material available for the purpose of isolation and cleanup of any releases.  The oil containment boom shall remain installed until all equipment containing detrimental fluids have been removed from the barge.  In the event of an inadvertent release to the environment, the contractor shall respond and notify the COR/TA immediately.  

4.5.8 Equipment Loads on Barge Deck:  The contractor shall use only vehicles (e.g., small forklift trucks) on the barge deck that have a maximum loaded weight of 20,000 pounds unless specifically authorized by the COR/TA.  This restriction does not apply to the transporter.  See paragraph 4.9.4 for transporter wheel load requirements.

4.5.9 Noise Abatement:  The contractor shall implement noise abatement practices while working at the barge slip area in order to meet the requirements of references 3.8 and 3.9.  If these requirements cannot be met, it shall be the responsibility of the contractor to obtain a noise permit of reference 3.9.  The contractor shall notify the COR/TA of any public or agency noise complaints.

4.5.10 Contingency Salvage Equipment:  The contractor shall remove the Kevlar/Spectra salvage slings and associated connectors from the package.  Each package has two salvage sling sets consisting of three slings and two connectors each.  The connectors are mounted on the barge deck on each side of the package.  Empty stowage boxes capable of holding all of the salvage equipment are provided on the barge.  Details of the salvage equipment are shown in Attachment 2.8.  The size and weight of the salvage equipment and stowage boxes are shown in the table below.

	SALVAGE EQUIPMENT
	QTY
	SIZE
	WEIGHT

	Slings
	6
	125’ long
	1200 lbs. each*

	Sling Connectors
	4
	22.5”x23.5”x42.5”
	2000 lbs. each

	Sling Stowage Box
	3
	96”L x 50”W x 54”H
	1100 lbs. each (empty)

	Connector Stowage Box
	1
	93.75”L x 68.25”W x 27.5”H
	2000 lbs. (empty)



*This is the dry weight.  Total wet weight of all slings can be an additional several hundred pounds more.

4.5.11 Salvage Sling Removal:  The contractor shall remove the salvage slings before performing any carbon arc or flame cutting or welding operations around the package.  Exercise extreme care when working around the salvage slings to prevent any damage to the slings or sling covers.  Use bolt cutters or similar devices to cut attachment ropes; knives or other sharp objects are not to be used.  Use nylon straps or equivalent to lift the slings.  Wire rope slings are not to be used to lift the salvage slings.  Remove the ropes holding the salvage slings against the package.  Rig and remove the salvage sling bundles and place them in the stowage boxes.  Equipment used to facilitate sling removal (e.g., suspended personnel platforms) shall be free of sharp edges that may damage the slings.  The slings can be removed from the connectors and handled as single bundles without unbundling the slings.  Provide eye bolts for lifting the connector pins from the sling connectors.  Remove the connector tie-down system including the swivel hoist rings and install plugs (PSNS & IMF provided) into the tapped barge deck holes.  Remove the swivel hoist rings using a ½” Allen wrench.  See Attachment 2.8 for details of the sling connectors and tie-down system.  Some barges may be equipped with tie-down padeyes welded to the barge deck instead of swivel hoist rings.  See paragraph 4.7.3 for padeye removal instructions.

4.5.12 Return Salvage Equipment:  The contractor shall place the four connectors in the connector stowage box.  Place two slings in each sling stowage box.  Place tie-down straps, swivel hoist rings, wire rope tie-downs, and shackles inside the mooring line stowage box, in the area defined by a divider panel.  The total weight of all salvage equipment is approximately 20,500 pounds (dry slings).  Return salvage equipment to PSNS & IMF in accordance with paragraph 4.2.24.

4.5.13 Transponders:  The contractor shall remove both transponder units and mounting hardware.  One transponder is located 4 feet from the top of the package on the forward end and 4 feet from the bottom of the package on the aft end.  Bolt the transponders to clips on the barge breakwater or mast for return to PSNS & IMF.  See Attachment 2.8 for details of the transponder mounting system.

4.5.14 Barge Inspection:  Perform a visual inspection of the barge structure with the PSNS & IMF representatives to identify structural damage that may have occurred during transit and document the condition of the barge prior to ballasting.  The contractor shall provide a practicing Marine Surveyor to inspect the barge structure.  Provide the name and organization of the Marine Surveyor who will be performing the inspection with the procedures of paragraph 4.3.  Inspect all of the barge tanks prior to ballasting and again the following day before the barge leaves the Port of Benton.  The Marine Surveyor shall arrive at the barge slip one hour before the scheduled barge arrival.  Before leaving the barge slip for the day, the Marine Surveyor shall check in with the PSNS & IMF land-haul manager to find out what time to return the following day.  The contractor shall expect tank inspection to last approximately eight to ten hours each day.

4.5.15 Remove Tank Access Covers:  Remove all barge tank access covers to prepare for entry by inspection personnel.  Tank access openings are approximately 15 inch by 23 inch ovals.  The tanks are confined spaces that shall be tested and certified prior to any personnel entering the tanks.  Safety nets for covering tank access openings will be provided in one of the stowage boxes on the barge.  The contractor shall provide vented hard covers designed for the transporter wheel loads for the two aft center tanks on the barge.

4.5.16 Confined Space Requirements:  The contractor shall provide a National Fire Protection Association certified Marine Chemist or a competent person under the provisions of reference 3.4, Part 1915, to test and certify the barge tanks safe for entry the day of barge arrival and again the following day before the barge leaves the Port of Benton.  The contractor shall be prepared for respiratory hazards in some barge tanks due to paint vapors.  Ventilation may be required prior to entry and/or the use of respirators by personnel entering the tank.  PSNS & IMF will provide blowers and ducts located in a stowage box on the barge to use for tank ventilation.  The contractor shall provide power (120V, 60Hz) and power cords to operate the blowers.  Contractor and PSNS & IMF personnel shall comply with the provisions of reference 3.5, Chapter 296-62 and the following:

4 The contractor shall provide a roster containing the information required by reference 3.4, Section 1915.7, along with copies of training certifications for each Marine Chemist or competent person who will be testing and certifying the barge tanks.  Provide the information with the procedures of paragraph 4.3.

4 The contractor shall provide a copy of the confined space entry procedures with the procedures of paragraph 4.3.

4 The contractor shall provide a copy of the confined space certificate that will be used to certify the barge tanks with the procedures of paragraph 4.3.  The certificate shall contain the following as a minimum:  date and time of test, barge name, tank number, test results, and prescribed actions or instructions (e.g., ventilation, personal protective equipment required).

4 The contractor shall place a certificate at each tank access opening.  On the through tanks, there will be two openings and two certificates required.  Place the certificates in clear plastic bags and zip tie to the safety net over the tank opening.

4 The contractor shall ensure the Marine Surveyor is trained in accordance with reference 3.4, Section 1915.12(d) and with the contractor’s confined space entry procedures (including understanding of the confined space certificate).  The contractor shall ensure the Marine Surveyor complies with the confined space entry procedures.

4 PSNS & IMF will ensure all its employees assigned to conduct the tank inspections are trained in accordance with reference 3.4, Section 1915.12(d) and with the contractor’s confined space entry procedures (including understanding of the confined space certificate).  PSNS & IMF will ensure all its employees comply with the contractor’s confined space entry procedures.  

4 The Marine Chemist or competent person shall arrive at the barge slip one hour before the scheduled barge arrival.  Before leaving the barge slip for the day, the Marine Chemist or competent person shall check in with the PSNS & IMF land-haul manager to find out what time to return the following day.  The contractor shall expect tank testing and certification to last approximately eight hours each day.

4 The Marine Chemist shall ensure spare parts, batteries, etc. for their equipment are on site.

4.5.17 Barge Draft, List, and Trim Measurement:  The contractor shall record barge arrival drafts from the draft markings on the side of the barge.  The contractor shall monitor barge draft, list, and trim during ballasting and off-loading operations using the four elevation markers, one located on the barge deck above each of the four draft marks.  Use a transit or level and leveling rod to record elevation measurements hourly (at a minimum) during ballasting, jacking, package loading on transporter, and off-loading.  The contractor shall also record the average barge draft per paragraph 4.5.18 when the elevation measurements are taken.  The COR/TA may request more frequent measurements and recordings if the barge is near its limit for list, trim, draft, or when the package is being moved off of the barge and the ballast is being adjusted.  Adjustment of ballast or placing of heavy objects such as temporary support stands on the barge deck may be required to control list and trim.

4.5.18 Average Barge Draft:  The “average barge draft” shall be calculated as follows:

4 Obtain the average of the readings for the four elevation markers.

4 Subtract the reading for the starboard aft elevation marker from the average of the four elevation readings.

4 Add the resultant obtained in 4.5.18.b (plus or minus) to the starboard aft barge draft reading.  The resulting value is the average barge draft.

4.5.19 Approval for Ballasting:  The contractor shall pump the required volume of river water into designated barge tanks once they have been approved for ballasting by the Marine Surveyor and the PSNS & IMF representative.  PSNS & IMF will ensure all barge tanks are clean and empty prior to shipment.

4.5.20 Ballasting Operations:  The contractor shall add water to the barge tanks in a sequenced procedure provided by PSNS & IMF.  Attachment 2.9 provides a sample ballast procedure.  The total quantity of ballast water to be added varies from approximately 950,000 to 1,350,000 gallons depending on the barge used, the package weight, and water depth in the barge slip.  PSNS & IMF will develop a final ballast procedure based on actual package weight and will provide it to the contractor approximately one week prior to shipment.  The contractor shall provide pumps and related equipment (pipes, hoses, hose screens for river debris, fittings, power supplies, etc.) for ballasting and de-ballasting.  Minimum ballast system total pumping capacity shall be 4000 gallons per minute.  Use non-collapsible hoses in pumping operations whenever possible.  Control topping off of tanks to prevent overflowing onto the barge deck.

4.5.21 Water Level:  The contractor shall follow the ballast procedure to ground the barge on the slip bottom.  The ballast procedure contains three procedures at the following water depth ranges:  8 feet to 11 feet, 9 feet to 12 feet, and 10 feet to 13 feet.  PSNS & IMF will coordinate with the Army Corps of Engineers to maintain the depth in the barge slip between 8 feet and 13 feet.  The COR/TA will help the contractor determine which range ballast procedure to use.  Since water level can change significantly throughout the ballasting and off-loading operations, the contractor shall adjust ballast per the ballast procedure if the water depth goes outside the range in use.  If water depth goes below 8 feet or above 13 feet, the COR/TA will provide direction for ballast adjustment.  Once the barge is ballasted on the slip bottom, water level shall be defined as the average barge draft per paragraph 4.5.18.

4.5.22 Grounding the Barge:  The contractor shall record the list and trim as measured at the four elevation markers per paragraph 4.5.17 when the barge is grounded on the slip bottom and completely ballasted per the ballast procedure.  The barge is expected to have no greater than 2 inches of list and 3 inches of trim.  Report any condition beyond these limits to the COR/TA.

4.6 BARGE TO LAND TRANSITION RAMP
4.6.1 Prepare Transition Ramp:  The contractor shall construct a transition ramp with plywood and steel plate to provide a smooth transition between the barge and land for the transporter to approach and off-load the package from the barge.  

4.6.2 Transition Ramp Design:  The contractor shall design the steel plate to sustain all expected loads and meet the safety factor requirements of paragraph 5.4.  Attachment 2.10 provides transporter and prime mover wheel load limitations on the barge deck.  Arrange plywood and steel plate to distribute the loads and prevent concentrated loads on the barge deck and concrete sill cap.  Construct the ramp to prevent shifting of ramp materials during offload of the package from the barge.  The barge will drop down approximately 1 ½” at the transom as the loaded transporter moves off of the barge.

4.6.3 Design Submittal:  The contractor shall provide transition ramp design and calculations within 60 days following contract award for PSNS & IMF review and approval.  See paragraph 4.2.4 for submittal and approval requirements.  Include transition ramp design in the procedures and drawings of paragraph 4.3.

4.7 CUT PACKAGE LOOSE FROM THE BARGE
4.7.1 Cut Attachment Welds:  The contractor shall carbon arc cut the welds that attach the package support fixtures to the one inch attachment plates as shown in Attachment 2.11.  The attachment plates are welded to the barge deck and shall not be removed.  

4.7.2 Cutting Operation Requirements:  The contractor shall comply with the following requirements for cutting the attachment welds:

4 Remove salvage sling equipment prior to starting hot work.

4 Ensure tanks below and adjacent to cutting operations have been certified safe for entry and the tank inspections are complete prior to starting cutting operations.  Cutting may begin before the tank inspections are complete if approved by the COR/TA.

4 Verify the barge is within six feet of the slip bottom prior to starting cutting operations.

4 Leave 30 inches of continuous weld intact on each support fixture (four places total) until the barge is grounded and verified level as described in paragraph 4.5.22.  Clearly mark the area of weld to remain intact until the barge is grounded.  Cut the remaining weld once the barge is verified grounded and within level limits per paragraph 4.5.22.

4 Minimize damage to the attachment plates, barge deck, and support fixtures during cutting operations.

4 Remove Tie-down Padeyes:  Carbon arc or flame cut the salvage sling connector tie-down padeyes (if installed on the barge) a minimum of 1/8” above the barge deck to prevent damage to the deck.  If necessary, grind remaining attachment weld remnants to remove trip hazards.  Report any inadvertent barge deck damage to the COR/TA.

4.8 JACK PACKAGE AND INSTALL TEMPORARY SUPPORT STANDS
4.8.1 Jacking Operations:  The contractor shall provide a jacking system to raise the package sufficiently off the barge deck to place the GFP temporary support stands at a height that will allow placement of the transporter under the package.  A minimum of 2” vertical clearance is required between the transporter and the underside of the package support fixtures.  Attachment 2.12 shows the major steps of the jacking process.

4.8.2 Jacking Equipment:  The contractor shall provide four hydraulic jacks and one backup jack each with a minimum manufacturer’s rating of 840 short tons to raise the package.  The jacks shall be of single cylinder design with one jack used at each corner of the package as shown in Attachment 2.12.  Provide jacks of adequate stroke and size to accommodate design load and clearances shown in Attachment 2.12 and Attachment 2.13.  Each jack shall be equipped with a relief valve on the retract circuit.  Each jack shall be equipped with a pilot-operated check valve in the advance line to provide additional safety margin for cylinder load holding.  Jacks shall be equipped (i.e., swivel load caps) to allow jacks to be out of vertical plane in order to accommodate support fixture as-built condition and end to end jacking operations and to allow correction of package rotation.  Provide a hydraulic pump unit (with independent valves and pressure gages for each jack) and associated hoses and connectors.  Provide one backup hydraulic pump unit with similar pumping capacity as the primary pump unit to avoid excessive slowing of jacking operations in the event it is used.  The backup jack and backup hydraulic pump unit shall be on site in the event of an equipment failure.  Provide details of the jacks and hydraulic pump units in the offeror’s proposal.  Final details and drawings shall be provided within 60 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4) to include the following:

4 Manufacturer’s rated capacity

4 Dimensions of the jacks including jack diameter and retracted and extended jack heights.

4 Drawings of hydraulic system with list of components that includes hydraulic pump flow rate and pressure.

4 Table of Hydraulic Pressure versus Jacking Force.

4.8.3 Jack Mounting and Distribution Plates:  The contractor shall provide a top plate for jack mounting and load distribution.  Each jack with top plate shall have a minimum effective bearing area on the support fixture of 195 square inches symmetrical about the jack centerline.  The contractor shall provide a bottom plate for load distribution.  Each jack with bottom plate shall have a minimum effective bearing area on the barge deck of 800 square inches.  Design the top and bottom plates to accommodate attachment locations and clearances shown in Attachment 2.12 and Attachment 2.13.  Provide details of the top and bottom plates in the offeror’s proposal.  Provide detailed drawings of the top and bottom plates within 60 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4).

4.8.4 Jack and Hydraulic Pump Unit Testing:  The contractor shall perform testing of jacks and associated hydraulic equipment in accordance with paragraph 5.1.

4.8.5 Jack Installation:  Place the jacks centered with respect to the width of the support fixtures at the jacking point locations shown in Attachment 2.13.  Provide all mounting hardware for attaching jacks to the support fixtures.  Provide a layer of plywood between the jack top plate and the package support fixture.  Assemble the jacking system and operationally test to approximately 1000 psig prior to jacking the package.

4.8.6 Safety Cribbing:  The contractor shall provide wood cribbing (timbers) and plywood shims to support the package during jacking operations.  The safety cribbing shall have a minimum size of 46” x 46” to provide a stable support and shall be a minimum of two inches wider than the base plate of the support fixtures (see Attachment 2.13).  Design each wood safety crib stack to support a load of 525 short tons.  Acceptable stress for wood safety crib stacks shall not exceed the compression perpendicular to grain-fiber shear stress at the proportional limit for selected wood species as determined using reference 3.10 or equivalent standard.  Provide preliminary design and calculations of the safety cribbing in the offeror’s proposal.  Provide final design drawings and calculations for the wood cribbing within 60 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4).  Do not use cribbing that is damaged or deteriorated such that it invalidates the conclusion of the calculations.

4.8.7 Jack Cribbing:  The contractor shall provide steel cribbing under the jacks to provide a rigid, stable, and level base for the jacks during jacking operations.  Steel cribbing has been shown to better control package translation and rotation.  Design the steel cribs to support a load of 840 short tons and meet the safety factor requirements of paragraph 5.4.  Steel cribbing shall have a minimum size of 48” x 48” and have a minimum effective bearing area on the barge deck of 800 square inches.  Loads on the steel cribs shall transmit through internal members with an allowed 45° spread angle through solid material.  Give consideration in the design for handling the steel cribs during jacking operations.  Inspect 100% of the welds using magnetic particle (MT) inspection methods at the time of manufacture and provide MT results to PSNS & IMF.  Provide preliminary steel jack cribbing design in the offeror’s proposal.  Provide final design drawings and calculations for the steel cribs within 60 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4).  

4.8.8 Jacking the Package:  Jack the package in stages by jacking one end of the package, place wood cribbing, and lowering down onto the wood cribbing.  Jack the other end of the package, place wood cribbing, and lower down onto the wood cribbing.  Follow the below provisions during jacking operations:

4 Do not begin raising the package until ballasting operations are complete.

4 Man the jacking console at all times when the jacking system is installed and the hydraulic pump motor is running or the hydraulic pressure in the jacks is supporting the package above the safety cribbing.

4 Install wood cribbing (timbers) and plywood shims (see paragraph 4.8.6) under the support fixtures so that any corner of the package cannot drop more than one inch in the event of a system failure.  Install wood cribbing and shim stacks inboard of each jack location as shown in Attachment 2.12.

4 Do not stack plywood shims over 21” high under the support fixtures.  Replace shims with wood cribbing when space permits.

4 At no time shall the package be greater than two inches out of level.

4 Visually inspect each steel crib (see paragraph 4.8.7) for signs of cracked welds or deformation prior to installation.

4 Install plywood as a faying material between the first steel crib and the barge deck of sufficient thickness to provide a level base for jacking.

4 Install a minimum of ¼” thick plywood between steel cribs.  A small amount of plywood is allowed between the jack base plate and the top steel crib.  

4 Measure the amount of translation and rotation of the package periodically as the package is raised.  PSNS & IMF personnel will provide limits to the amount of translation and rotation.  The contractor shall take corrective actions to remain within these limits such as re-stacking or shimming the jack cribbing as approved by the COR/TA.

4.8.9 Temporary Support Stands:  The contractor shall place temporary support stands and shim blocks under the outboard ends of the support fixtures after the package has been jacked to the required height and attach the stands to the barge deck.  Shim blocks, plywood shims (no more than 2” thick per stand), and steel plate may be added to the top of the temporary support stands to support the package at the proper height for transporter clearance.  Take into account that there is a minimum height that must be attained to place the package on the temporary support stands in Trench 94.  See Attachment 2.14 for details of the GFP temporary support stands and the shim blocks available (5” and 9” thick steel blocks).  Plywood is contractor provided.  The shimming shown on top of the temporary support stands in Attachment 2.14 are based on a transporter and load beam configuration with a minimum to maximum range of approximately 80” to 104”.  Provide details of any additional shim material required on top of the temporary support stands in the offeror’s proposal.  Follow the below requirements for temporary support stand placement and attachment. 

4 Mark the temporary support stands, shim blocks, and support fixtures with alignment marks at the fore, aft, and outboard sides as detailed in Attachment 2.14.

4 Place the temporary support stands and shim blocks so the vertical alignment marks on the fore, aft, and outboard sides align vertically with the support fixture fore, aft, and outboard alignment marks.  The COR/TA will approve alignment of the temporary support stands and shim blocks.

4 Place plywood shims between the support fixtures and the temporary support stands and shim blocks to assure even bearing on all four stands.

4 Transfer 50% of the package load to the temporary support stands to pre-load them prior to welding.

4 Weld the temporary support stands to the barge deck as detailed in Attachment 2.15.  Maintain 50% of the package load on the jacks until the COR/TA has visually inspected and approved the attachment welds.

4 Transfer 100% of the package load to the temporary support stands after approval by the COR/TA.  One outboard safety crib stack per corner shall remain in place until welding is complete, the COR/TA has approved the welds, and 100% of the package load has been transferred to the temporary support stands. 

4.8.10 Interference Removal:  Remove interferences from under the package to provide a clear path for the transporter including:  jacking equipment (jacks may be retracted and secured), jack cribbing, and safety cribbing.

4.9 TRANSPORTER REQUIREMENTS
4.9.1 Transporter:  The contractor shall provide a modular platform transporter with hydraulic suspension capable of lifting, supporting, and transporting a package weighing 1680 short tons with dimensions and configuration shown in Attachment 2.3.  The contractor shall provide the overall length, width, minimum height, travel height, and maximum height dimensions of the transporter, and details of any additional support structure attached to the transporter including beam properties in the offeror’s proposal.  Beam properties shall include the maximum positive and negative moments and moment of inertia.

4.9.2 Transporter Manufacturer Certification:  The contractor shall provide documentation (e.g., manufacturer’s certification letter, computer software results, calculations, etc.) in the offeror’s proposal that addresses both stability and safety factors of the transporter structure and hydraulics for the two load cases stated below.  A certification letter from the transporter manufacturer is required within 30 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4) that addresses both stability and safety factors for the two load cases stated below.  The certification letter and any accompanying computer software results shall include a signature verifying the information.

4 The transporter loaded with the 125% Test Load of 2100 short tons as shown in Attachment 2.16 on a 0.5% grade combined with a 0.5% side slope.  

4 The transporter loaded with the Design Load of 1680 short tons as shown in Attachment 2.3 on a 7% grade combined with a 6% side slope with a safety factor of 2 to 1.  If the transporter does not meet a safety factor of 2 to 1 when loaded as described, provide the limits for both grade and side slope as a function of one another that will provide a safety factor of 2 to 1.  The maximum grade of the transport route is 6% and the maximum side slope is 5%.

4.9.3 Additional Support Structure Calculations:  The contractor shall provide design drawings and calculations within 30 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4) for any additional support structure (e.g., load frame or support beams) attached to the transporter deck for facilitating support of the package.  The support structure design shall meet the safety factor requirements of paragraph 5.4 and the following:

4 The design shall be based on a package load of 1680 short tons distributed on the support structure in the package configuration per Attachment 2.3 with the transporter on a 7% grade combined with a 7% side slope (i.e., load is carried through the support fixtures to the support structure).

4 The design shall provide adequate bearing area for the support fixtures such that the support fixtures meet the safety factor requirements of paragraph 5.4.  PSNS & IMF will evaluate the support structure design for adequate load bearing area and provide required modifications to the contractor.  The contractor shall modify the support structure to provide adequate bearing area for the support fixtures.

4.9.4 Transporter Wheel Loads:  The contractor’s transporter and prime movers shall meet the wheel load restrictions for barge deck loading.  Attachment 2.10 shows the areas of the barge deck strengthened for the transporter wheel loads.  Attachment 2.10, Table 1, provides known transporter and prime mover wheel spacing and wheel loads that are acceptable on PSNS & IMF’s barge decks.  Transporter wheel loads that exceed those specified in Attachment 2.10 will not be accepted.  Contractors wishing to propose a transporter other than those listed in Attachment 2.10 shall provide dimensions A through F of Attachment 2.10, Figure 2, for assignment of allowed wheel loads and inclusion into Attachment 2.10, Table 1.  The contractor shall provide prime mover dimensions G through K of Attachment 2.10, Figure 2, for PSNS & IMF barge deck loading evaluation.  Provide wheel load information in the offeror’s proposal.

4.9.5 Transporter Width:  The contractor shall provide a transporter with a maximum width (including any additional support structure) of 38 feet 6 inches.

4.9.6 Travel Height:  The total travel height of the transporter with loaded package or any vehicles associated with the overland transport shall not exceed 45 feet 6 inches.

4.9.7 Transporter Load Test:  The contractor shall load test the transporter, including any attached additional support structure (e.g., load frame or support beams) used for facilitating support of the package, with the Test Load of 2100 short tons a minimum of 30 days prior to the first use each calendar year or as approved by PSNS & IMF.  Follow the transporter load test requirements of paragraph 5.2.

4.9.8 Transporter Inspection:  The contractor shall inspect the transporter within 24 hours prior to loading the package.  The inspection shall include a visual check of the hydraulic systems, pneumatic systems, tires, the general condition of the transporter, and a functional brake check.  Perform visual and MT inspections of the transporter bed in those areas where attachment welding will be accomplished per paragraph 4.10.2.  

4.9.9 Prime Movers:  The contractor shall provide details of all prime movers that will be used for transporting the package.  Provide manufacturer and model numbers for the prime movers in the offeror’s proposal.  The contractor shall provide a backup prime mover(s) of sufficient capacity and capability to replace any operative prime mover that may break down during overland transit of the package.  For self-propelled transporters, provide a backup power pack unit.  The backup prime mover requirement does not apply to self-propelled transporters.  The minimum drawbar requirements to move the package up the hill at the Port of Benton and the Willa Hill on Route 11A near the 200 East area on the Hanford Site is 350 short tons.  Provide verification of drawbar pull (e.g., manufacturer’s specifications, certification letters, calculations, etc.) for all prime movers, including the backup, within 30 days following contract award for PSNS & IMF review and approval (see paragraph 4.2.4).

4.10 POSITION TRANSPORTER UNDER PACKAGE AND ATTACH PACKAGE
4.10.1 Position Transporter:  The contractor shall remove all unnecessary equipment from the barge deck prior to moving the transporter onto the barge.  Position the transporter under the package maintaining a minimum of two inches vertical clearance between the lowest part of the support fixtures and the transporter support structure.  The type, style, and configuration of transporter used will make a difference in how the package is to be raised, supported, and attached.

4.10.2 Loading Transporter and Attaching Package:  The contractor shall raise the package until the transporter is loaded with 100% of the package weight and weld the package to the transporter.  Follow the below requirements for attaching the package to the transporter:

4 Design the weld attachment method and provide PSNS & IMF design drawings and calculations for PSNS & IMF review and approval with the procedures of paragraph 4.3.

4 Design the attachment welds for a load equal to the tangential component of the package weight of 1680 short tons on a 14% grade combined with a 14% side slope.  Neglect friction in the attachment design.  

4 Use the safety factor requirements of paragraph 5.4 for package to support structure attachment welds and support structure to transporter restraints.

4 Perform visual and MT inspections of attachment welds following welding.  Provide MT results to the COR/TA.

4 The COR/TA may authorize the use of reduced attachment welds to move the package off the barge to minimize the off-loading time.  Design reduced attachments welds for a load equal to the tangential component of the package weight of 1680 short tons on a 2% grade.  Neglect friction in the attachment design.  Use the safety factor requirements of paragraph 5.4 for reduced attachments.  Provide design and calculations for PSNS & IMF review and approval with the procedures of paragraph 4.3.  

4 The loaded transporter shall not leave the slip off-loading area until the full attachment welds and inspections (visual and MT) are complete and acceptable.

4.10.3 Clear the Temporary Support Stands:  The contractor shall raise the package off the temporary support stands (and shims if used) until there is a minimum clearance of two inches.  Maintain two inches of clearance over the temporary support stands during off-loading operations.

4.10.4 Remove Temporary Support Stands:  The contractor shall remove the temporary support stands from the barge deck prior to barge departure.  The stands can be removed by grinding or carbon arc cutting the welds above the barge deck to avoid damage to the barge deck.  Grind and/or weld repair the weld sites on the temporary support stands to their “as received” condition.  Perform weld repairs in accordance with weld procedures of paragraph 4.3.4.  Store the temporary support stands at their upland storage location at the Port of Benton at the end of the shipping season.

4.11 OFF-LOAD PACKAGE FROM BARGE AND HAUL PACKAGE TO TRENCH 94
4.11.1 Oversize/Overweight Permit:  The contractor shall obtain an oversize/overweight permit from DOE-RL through the Hanford Support Manager for all oversized vehicles prior to transporting them on the Hanford Site.  Provide the height, width, length, and weight of all oversized vehicles to DOE-RL a minimum of 30 days prior to package arrival at the Port of Benton.

4.11.2 Transport Route Inspection:  The contractor shall arrange with DOE-RL to inspect the transport route approximately two weeks prior to transporting the package to confirm the transporter, prime movers, and package will be able to safely traverse all portions of the transport route and that there are no interferences, impediments, construction, etc. that would interfere with the package transport.  The transport route begins at the Port of Benton barge slip and ends at the off-load dock in Trench 94.  

4.11.3 Transport Route Maintenance:  The contractor shall maintain a small portion of the transport route.  DOE‑RL will maintain the rest of the transport route.  The majority of the route is paved with short sections of gravel including:  the road between the barge slip and the intersection with Route 4 South, a short by-pass at the Wye Barricade, the Canton Ave. shoulder near Trench 94, the access ramp into Trench 94, Trench 94 floor including the off-loading area, and the medians along Route 4 South, Route 2 South, and Route 11A.  The breakdown of responsibilities for the contractor and DOE-RL are described below:

4 Contractor:  The contractor shall gravel, grade, compact, and water the barge slip area and the barge slip access road up to the DOE property line (less than ½ mile).  The DOE property line runs parallel to Horn Rapids Road along its north side as shown in Attachment 2.1.  The contractor shall comply with the provisions of the permits listed in paragraph 4.4.4.a for maintenance of the barge slip area.

4 DOE-RL:  DOE-RL will grade, water, and compact the gravel areas along the transport route beginning at the DOE-RL property line north of Horn Rapids Road, the medians and shoulders of the paved roads, and Trench 94 access ramp and all surrounding surfaces in Trench 94 that will be traveled by the transporter or any of the prime movers while transporting the package.

4 Road or Property Damage:  The contractor shall provide scuff plates and temporary bedding where required to preventing damage to paved roads from equipment.  The contractor shall be responsible for the cost of repairs for road damage observed during the move caused by the transporter, crane, and support vehicles or equipment.  This does not mean that the contractor is responsible for accumulated wear and tear of the highways resulting from long term usage of transporters and other traffic.  Paved roads shall be maintained at existing quality or repaired to original criteria.  The contractor shall be responsible for repair costs to any structures or property damaged as a result of negligence.

4.11.4 Off-Load Package:  The contractor shall move the transporter with attached package off the barge.  PSNS & IMF will provide a detailed procedure sequencing the addition of ballast to the barge during off-load movement (see paragraph 4.5.20).  The procedure may include stop points and ballast adjustments to the water in the barge.  Ensure the barge is ballasted correctly per the ballast procedure for the current water level.  As a precaution, notify the towing contractor, who will be standing by, to hold the barge against the barge slip and be ready to assist if the barge should float as the package is moved off the barge.

4.11.5 Placards:  The COR/TA will supply and place placards (if required) on the transporter per reference 3.3, Part 172, Subpart F.  These radioactive warning placards will be placed on each side and each end of the transporter in an unobstructed location prior to leaving the barge slip area.

4.11.6 Timing Restrictions & Stop Points:  The contractor shall follow the below timing restrictions for transporting the package from the barge slip to Trench 94:

4 Begin overland transport to Trench 94 as soon as possible following off-load from the barge.  Transport up the access road from the barge slip shall be performed during daylight hours only unless otherwise approved by the COR/TA. 

4 Transport of the package on the Hanford Site to Trench 94 is primarily accomplished on weekends only for the paved road portion of the transport route (Route 4 South, Route 2 South, and Route 11A) between the hours of 6:00 p.m. on Friday and 6:00 a.m. on Monday.  If transport on the Hanford Site is required outside of this weekend time period, PSNS & IMF will coordinate with DOE-RL for transport on the Hanford Site.

4 Once the contractor begins transport of the package, the transport shall continue uninterrupted until the package is in Trench 94 or at a designated stop point.  The gated by-pass route at the Wye Barricade and Route 2 South near the old Hanford Town Site are two designated stop points.  PSNS & IMF must pre-approve all other stop point locations (with DOE-RL concurrence).

4 The contractor shall be prepared for all logistical arrangements for a continual move, including night time travel.

4.11.7 Rigging Equipment:  Rigging equipment such as wire rope, sheaves, shackles, and snatch blocks used in package movement shall not be loaded above the manufacturer’s specified working load limit.  Other fabricated rigging equipment not rated with a manufacturer’s working load limit shall be designed per the safety factor requirements of paragraph 5.4.  Welding, inspection, and acceptance standards shall be accomplished in accordance with paragraph 4.2.10.  Wire rope used in package movement shall have a minimum factor of safety of 3.5 to the nominal breaking strength.  Efficiency ratings for wire rope terminations, shackles, pins, and sheaves shall also be applied to the nominal breaking strength of the wire rope.  Wire rope shall be kept in good working condition and inspected regularly.  Use reference 3.11 as a minimum requirement for wire rope use, handling, and inspection.  

4.11.8 Radiological Survey:  The contractor shall anticipate an approximate one half hour delay while the package is inspected by DOE-RL’s Radiological Protection personnel sometime prior to transporting the package onto the Hanford Site and again when the package enters Trench 94.  Contractor personnel may be required to stop work around the package while this inspection is being performed.

4.11.9 Reporting Incidents:  The contractor shall report incidents during transport of the package in accordance with the applicable portions of reference 3.3, Section 171.15 and Section 171.16.  Coordinate reporting of incidents with the COR/TA.  Review and approval by PSNS & IMF is required prior to submission of any written reports required by these Sections.

4.11.10 10 CFR Part 19, Notification to Workers:  DOE-RL through HSO will provide notification to workers as required by reference 3.12.

4.11.11 Transport Package:  Transport the package overland to Trench 94 on the route designated in Attachment 2.1.  The distance of travel is approximately 26 miles.  The loaded transporter shall be limited to a maximum speed of 5 miles per hour or less.  Follow the below requirements during transportation:

4 Hanford Support Manager:  Transportation on the Hanford Site shall be coordinated through the designated Hanford Support Manager.

4 DOE-RL Support:  DOE-RL will provide the following support services during transportation of the package on the Hanford Site:  traffic control, pilot cars, security, security escort, railroad traffic control, dust suppression, Trench 94 operations support, radiological support, emergency response, notification to all DOE-RL contractors impacted by the transport, and establishment of temporary holding areas in the case of delay.  PSNS & IMF coordinates and funds DOE-RL support services.

4 Backup Prime Mover:  The contractor shall stage the backup prime mover (see paragraph 4.9.9) at the Port of Benton or on the transport route at a location approved by DOE-RL.

4 High Temperature Limitation:  Limitations may exist due to weather or road conditions including high ambient temperatures.  In order to avoid damage to paved roads during periods of extreme high temperatures, transport of the package shall be restricted as follows:

4 On the day of transport, the maximum air temperature for the previous 5 days shall be obtained from the Hanford Meteorology Station, (509) 373-2716.

4 If the temperature exceeded 100°F for each of these 5 days, travel on paved roadways will only be allowed between the hours of 10:00 p.m. and 10:00 a.m. to avoid travel over pavement that has a temperature that exceeds 100°F.

4 If the temperature is less than 100°F during one or more of the previous 5 days, there is no travel restriction due to high temperature.

4 Weather Delays:  PSNS & IMF will not be responsible for delays resulting from severe weather conditions (including high temperature conditions) that prevent transport of the package.

4 Travel Constraints:  The contractor shall change lanes at the 300 Area and other locations as required to avoid obstructions during the overland transport.  The contractor shall operate the transporter a minimum of 10 feet from the edge of all embankment shoulders unless approved by the COR/TA.

4.12 DEBALLAST THE BARGE AND PREPARE BARGE FOR DEPARTURE
4.12.1 Timing:  Once the package is off the barge, the contractor shall deballast the barge and prepare the barge for departure.  Perform these operations in parallel with the overland transport of the package.

4.12.2 Disassemble Transition Ramp:  The contractor shall disassemble the transition ramp.

4.12.3 Deballast Barge:  The contractor shall deballast the barge per the PSNS & IMF ballast procedure (see paragraph 4.5.20).  The contractor shall test and certify the barge tanks safe for entry per the confined space requirements of paragraph 4.5.16 prior to entry into any tank.  Strip the barge tanks to one inch or less.

4.12.4 Post Off-Load Barge Inspection:  The contractor shall perform a visual inspection of the barge structure with the PSNS & IMF representatives to identify damage that may have occurred during off-loading operations and document the condition of the barge prior to release of the barge to the towing contractor.  The contractor shall provide a practicing Marine Surveyor to inspect the barge structure.  Inspect all barge tanks prior to release to the towing contractor.

4.12.5 Barge Damage:  The contractor shall note any damage that is in addition to the damage reported at barge arrival.  All damage to the barge shall be immediately reported to the COR/TA.  PSNS & IMF will perform minor repairs to restore the barge to its as received condition after the barge is returned to PSNS & IMF.  The contractor shall be responsible for any damage to the barge caused by the contractor’s failure to perform work in accordance with this SOW or by contractor negligence.  The contractor may be required to perform repairs to the barge prior to leaving the Port of Benton with the approval of the COR/TA.

4.12.6 Secure Tank Access Covers:  The contractor shall reinstall all tank access covers.  Re-use existing undamaged gaskets or replace any damaged gaskets with replacement gaskets provided by PSNS & IMF.  Install and tighten fasteners on the tank access covers to seal tanks.  Do not over tighten fasteners.

4.12.7 Remove Equipment and Oil Boom:  The contractor shall remove all equipment from the barge.  Remove the oil boom after all equipment containing detrimental fluids have been removed from the barge.

4.12.8 Post Use Radiological Survey:  DOE-RL’s Radiological Protection personnel will perform a radiological survey of the barge deck per reference 3.3, Section 173.443(c), prior to release of the barge to the towing contractor.

4.12.9 Stow Lifelines:  The contractor shall remove the barge lifelines and lifeline stanchions and stow them in the stowage bins provided on the barge.  Personnel on board the barge shall wear personal flotation devices after the lifelines are removed.

4.12.10 Remove and Store Temporary Bumpers:  The temporary bumper system may be left in place during the spring and fall shipping seasons but must be removed from their installed position at the end of each season to avoid becoming a navigation hazard during high water periods.  The contractor shall store the temporary bumper system in the vicinity of the barge slip for future use.  The storage location shall be as designated by the COR/TA.

4.13 OFF-LOAD AND POSITION PACKAGE IN TRENCH 94
4.13.1 Trench 94 Access:  The contractor shall notify the Hanford Support Manager approximately two weeks prior to mobilizing equipment and preparing Trench 94 for off-loading operations.  The Hanford Support Manager will arrange for a DOE-RL operator(s) to open Trench 94 access gate and support contractor operations in Trench 94 for the duration of the work in the trench.  A DOE-RL issued Hot Work Permit is required for any hot work performed on the Hanford Site.  

4.13.2 Trench 94 Layout:  The contractor shall off-load the package in Trench 94 at the off-loading dock (east end), roll the package west to its set position, and place on concrete foundations.  Attachment 2.17 shows the arrangement of Trench 94 and the final location of the packages.  The contractor shall place the packages close together, within 6” between outboard vertical support fixture plates as shown in Attachment 2.18.

4.13.3 Steel Rail Layout:  The contractor shall install steel rails on Row #4 concrete foundations as shown in Attachment 2.18 in preparation for each package.  Use existing steel rails on Row #4, rails from the stockpile on the west end of Trench 94, or steel rails from Row #5 with the proper lengths to create the layout required in Attachment 2.18.  Use existing lateral stops and bolts stored in Trench 94.  Provide and install concrete anchor bolts per the requirements of Attachment 2.18.  Some rails may have deformed ends from previous use.  The contractor shall refurbish the deformed ends by grinding to ensure proper fit-up with adjacent rails.

4.13.4 Roller Assemblies:  PSNS & IMF will provide twenty roller assemblies per package to move the package to its set position on the concrete foundations.  Each roller assembly is 200 ton capacity and equipped with a top mounting plate and hardware.  Although the rollers are from various manufacturers, they are the same basic design.  PSNS & IMF will assemble the rollers at PSNS & IMF and the contractor shall pick them up and deliver them to Trench 94 in accordance with paragraph 4.2.24.

4.13.5 Roller Top Plate Change-out:  PSNS & IMF typically assembles top plates on only the twenty rollers used for the first shipment in a shipping season with no top plates on the rollers for a subsequent shipment.  The contractor shall remove top plates and rubber from the first package rollers after the package move and install them on the rollers for the next package.  PSNS & IMF will provide installation instructions.

4.13.6 Off-load Frame and Temporary Support Stands:  PSNS & IMF will provide two off-load frames, temporary support stands, and shims as GFP for off-loading operations in Trench 94.  This equipment is stored in Trench 94.  Attachment 2.19 provides the dimensions and weight of the off-load frames.  Attachment 2.14 provides details of the temporary support stands and shim packs including alignment with the package support fixtures.

4.13.7 Place Rollers:  The contractor shall install the rollers on the steel rails welded to the off-load frames prior to placing the off-load frames under the package.  Install the rollers per the roller plan that PSNS & IMF will provide the contractor approximately one week prior to shipment.  

4.13.8 Dock the Transporter:  The contractor shall position the transporter with package at Row #4 loading dock as shown in Attachment 2.20.  Place temporary support stands and shims per configuration in Attachment 2.14.  Raise the package, shimming the gaps with ½” to 1” thick shims between the underside of the support fixtures and the top of the temporary support stands and shims, to the height required for placement of the off-load frames with rollers.  The contractor shall provide the ½” to 1” thick shims.  Shims at each temporary support stand shall be capable of supporting a load of 840 short tons and meet the safety factor requirements of paragraph 5.4.  

4.13.9 Cut Attachment Welds:  The contractor shall lower the package onto the temporary support stands and shim packs.  Shim as necessary to ensure there is even bearing on all four temporary support stands and shim packs.  Cut the attachments between the package and transporter.  Follow the provisions in the Hot Work Permit issued by DOE-RL.

4.13.10 Remove the Transporter:  The contractor shall remove the transporter from beneath the package maintaining a minimum clearance of two inches between the lower support fixtures and the transporter support structure.  

4.13.11 Position Off-Load Frames:  The contractor shall position the off-load frames with rollers underneath the package as shown in Attachment 2.20.  Maintain a minimum clearance of two inches between the lower support fixtures and the top of the roller assemblies and two inches between the bottom of the off-load frames and the grade.  Maintain a clearance of approximately two inches between the vertical face of the concrete foundations/temporary stand and the end of the off-load frame as shown in Attachment 2.20.  The contractor shall consider the large weight (approximately 81,445 pounds) and size of the off-load frames, the precision placement required, and the geometry of the package when determining the equipment and method to position the off-load frames with rollers.  Provide the method for placing and positioning the off-load frames in the offeror’s proposal.

4.13.12 Align Rollers:  The contractor shall align the rollers on the off-load frame per the method described in Attachment 2.21.  Alignment of the rollers is critical to moving the package straight down the rails while minimizing damage to the rollers.  

4.13.13 Load Rollers:  The contractor shall lower the package from the temporary support stands onto the rollers.  Place plywood shims between the roller top plates and the package support fixtures.  Align rollers at the correct location along the support fixtures as shown in Attachment 2.22.  Install bolting plates or roller attachment alignment bars as shown in Attachment 2.22.  Bolting plates are provided as GFP.  The contractor shall fabricate the roller attachment alignment bars if desired per the requirements of Attachment 2.22.

4.13.14 Install Transition Rail:  The contractor shall remove the temporary support stands and all other interferences in the way of transition rail installation.  Install and align the transition rail from the rail on the concrete foundation to the rail on the off-load frame.

4.13.15 Tow Equipment Attachments:  PSNS & IMF will equip each package with pull padeyes mounted low on the port side (west side) of the package to be used as attachment points for the tow rigging for moving the package down the steel rails to its set location.  Attachment 2.23 provides the design details of the attachment points.  PSNS & IMF will provide as-built dimensions of the padeye locations to the contractor after installation is complete.

4.13.16 Method of Moving Packages:  The contractor shall provide a method of moving packages down the steel rails to their final positions.  Provide method with the offeror’s proposal including details of equipment used to move the package and a means of measuring the force (e.g., a strain gage or load cell).  Attachment 2.17 shows the final placement locations for the packages.  Provide design drawings and calculations of the equipment used to move the packages to their final positions for PSNS & IMF review and approval with the procedures of paragraph 4.3.  Provide documentation of calibration per the requirements of reference 3.13 of the force measuring device a minimum of 20 days prior to the first package arrival in a shipping season at the Port of Benton.  Rigging used in conjunction with a prime mover to move packages shall be a four-purchase system at a minimum to help control package speed.

4.13.17 West End Anchor:  The contractor shall develop a method for attaching rigging gear to the packages previously set on the concrete foundations.  Provide method with the offeror’s proposal including details of the equipment.  Packages setting on foundations are Group “C” packages, the same design as the packages specified in this SOW.  See Attachment 2.3 and Attachment 2.13 for Group “C” package details.  Consider Group “C” (671) package dimensions, which are different from the other Group “C” packages, in the method for attaching rigging gear when used as the west end anchor.  Welding is permitted only on the support fixtures of the packages.  Follow the provisions of the Hot Work Permit during welding.  Provide design drawings and calculations of the west end anchor for PSNS & IMF review and approval with the procedures of paragraph 4.3.

4.13.18 Move to Set Position:  The contractor shall move the package to its set position.  Monitor the speed of the package and the force applied to the package.  The maximum speed of the package shall be 10 feet/min and the maximum force applied to the package shall be 125 kips.

4.13.19 Rigging Equipment:  The rigging equipment (e.g., sheaves, shackles, snatch blocks, temporary anchors) used in moving the package in Trench 94 shall not be loaded above the manufacturer’s specified working load limit.  Other fabricated rigging equipment not rated with a manufacturer’s working load limit shall be designed per the safety factor requirements of Paragraph 5.4.  Welding, inspection, and acceptance standards shall be accomplished in accordance with paragraph 4.2.10.  Wire rope used shall have a minimum factor of safety of 3.5 to nominal breaking strength.  Efficiency ratings for wire rope end terminations, shackles, pins, and sheaves shall also be applied to the nominal breaking strength of the wire rope.

4.13.20 Final Set Position:  The contractor shall remove the rail sections under the jacks once the package is in the final location.  Attachment 2.24 provides a conceptual arrangement for jacking and roller track removal.  Raise the package and remove the rollers and rail sections from under the package and install safety crib stacks to support the package in the event of a jack failure.  The top approximate 20 inches of crib material shall be shim material such as plywood, a maximum of one inch thick.  Slowly lower the package onto the concrete foundations, removing shims as the package is lowered to maintain an approximate one inch gap between the support fixtures and crib stacks.  Maintain the package level within two inches of the concrete foundations, end-to-end and side-to-side, measured at the outboard corners of the support fixtures.  Provide details of the method of final placement for PSNS & IMF review and approval with the procedures of paragraph 4.3. 

4.13.21 Roller Inspection:  Sometimes it is necessary to use rollers from one package move as replacements for failed rollers on a follow on package move.  Immediately after the rollers are removed from beneath the package and if there is a follow on package move, the contractor shall invert the rollers and place them in a safe condition for COR/TA inspection.  The COR/TA will inspect and designate specific rollers as backup rollers for the follow on package move in the unlikely event a roller fails.  The contractor shall follow PSNS & IMF instructions for replacement of a roller.

4.13.22 Roller Protection:  The contractor shall cover rollers with PSNS & IMF provided tarps while in Trench 94 and during the return trip to PSNS & IMF (see paragraph 4.2.24) to prevent rainwater, dirt, or debris from entering the roller bodies.  

4.13.23 Transfer Custody:  DOE-RL will accept custody of the package from the contractor after the package is placed in its final position in Trench 94 by signing the Uniform Hazardous Waste Manifest.  Copies of the signed shipping papers will be provided to the contractor.

4.13.24 Radiological Survey of Transporter:  DOE-RL’s Radiological Protection personnel will perform a radiological survey of the transporter per reference 3.3, Section 173.443(c) and Section 177.843, before the contractor removes the transporter from Trench 94.  

4.13.25 Remove Transporter from Trench 94:  DOE-RL will provide traffic control, pilot cars, and dust suppression for transporter and prime mover transport off the Hanford Site.  The contractor shall coordinate with the Hanford Support Manager for these services.

4.13.26 Final Cleanup:  The contractor shall remove contractor materials and equipment from Trench 94 after the last shipment of the shipping season.  Store off-load frames, steel rails, and temporary support stands in Trench 94 as directed by the COR/TA.  Stack removed rail sections with dunnage between each layer such that the stacks are stable with no more than three sections high.  Store removed rails at the west end of Trench 94 with the other rail sections.  Segregate and store rails by length and type as much as possible.

4.14 FINAL REPORT
4.14.1 Final Report:  The contractor shall submit a final report for each package detailing all phases of the operations to PSNS & IMF for review and comment within 30 days after setting the package in its final position on the concrete foundations.  PSNS & IMF will review the report to ensure all required information has been included in the report.  The contractor shall provide any additional pertinent information required to supplement or correct the report upon request by PSNS & IMF.  Provide the following information in the report as a minimum:

4 Discussions of problems or delays encountered and resulting resolutions.

4 Original, signed copies of procedures used during the operations.

4 Copies of all required permits.

4 Marine Surveyor’s barge inspection report.

4 Confined Space testing and certification report to include names of all testing personnel present at the Port of Benton, arrival and departure times, equipment used, and a summary of test readings.

4 Discussion of recommended improvements.

4.14.2 Final Report Format:  The contractor shall submit one hard copy of the final report in a three-ring binder with a Table of Contents and tabs for each section.  Mail to the address in paragraph 4.2.4.  Email an electronic copy of the final report in PDF format to the COR.  Mark the final report “FOR OFFICIAL USE ONLY” and release it only to PSNS & IMF.

5 TESTING, CERTIFICATIONS, AND FACTORS OF SAFETY
5.1 JACKS AND HYDRAULIC PUMP UNIT LOAD TEST:  The contractor shall hydrostatic pressure test the jacks and hydraulic pump units with their integral hydraulic units a minimum of 30 days prior to the first shipment of the shipping season, or as approved by PSNS & IMF, in accordance with the following requirements.  The manufacturer’s rated capacity for the hydraulic jacks shall not be exceeded.

5.1.1 Test Gages:  The contractor shall ensure the gages used to monitor jack pressures during testing are compared to a calibrated standard per the requirements of reference 3.13 and found to be accurate to within plus or minus 2% of full scale.  Provide documentation of the adequacy of gage calibration with the jack/hydraulics load test documentation of paragraph 5.1.6.

5.1.2 Load Test to Test Capacity:  The contractor shall pressurize each jack to a load equivalent to the Test Capacity of 1050 short tons (+5%, -0%) and held for five minutes with the ram extended to approximately 90% of full extension.  

5.1.3 Load Test to Rated Capacity:  After completing the load test to Test Capacity per paragraph 5.1.2, the contractor shall pressurize each jack to a load equivalent to the Rated Capacity of 840 short tons and held for five minutes with the ram extended to full extension.  Full extension is the maximum extension possible without running the jack against its seals or internal stops.  The acceptance criteria shall be that the jack shall show no signs of hydraulic leaks, other than minor seepage, during testing.

5.1.4 Hydraulic Hoses:  The contractor shall pressurize the advance hoses and assemblies to a load equivalent to a Test Capacity of 1050 short tons (+5% , -0%).  The retract hoses shall be pressure tested to a minimum of 125% (+5% , -0%) of the maximum retract pressure.  Pressure test annually or prior to use, whichever is less frequent.

5.1.5 Additional Load Testing:  Additional jack load tests are not required for subsequent shipments as long as the jacks are not disassembled or pressurized beyond their rated capacity after testing.

5.1.6 Jack Test Certification:  The contractor shall provide certification that the jacks have satisfactorily passed the load tests to PSNS & IMF a minimum of 20 days prior to the first package arrival in a shipping season at the Port of Benton.  

5.1.7 Certification for Additional Shipments:  The contractor shall provide certification to PSNS & IMF a minimum of 20 days prior to use for each subsequent shipment, or as approved by PSNS & IMF, that the jacks have not been disassembled or over pressurized beyond their rated capacity since the last shipment.  

5.1.8 Jack or Hydraulic Pump Failure:  In the event of a jack or hydraulic pump failure where disassembly for repair is not required (i.e., replacing a threaded fitting), the contractor may perform a lesser load test.  Pressurize the jack and/or pump to package lift pressure, hold at that pressure for five minutes, and monitor for problems.  Ensure the system shows no signs of bulging, deformation, or hydraulic leaks, other than minor seepage, during the testing.  Cycle the repaired jack system to purge any air.

5.2 TRANSPORTER LOAD TEST:  The contractor shall load test the transporter with the Test Load of 2100 short tons a minimum of 30 days prior to the first use each shipping season or as approved by PSNS & IMF.  This load test is equivalent to a 110% load test of the Rated Capacity of 1909.1 short tons; the Design Load of 1680 short tons is 80% of the 2100 short tons Test Load.  The load test shall be a functional test of all transporter functions required for the operations of this SOW such as, the hydraulic systems, brakes, and steering, while loaded with the Test Load.  Follow the below transporter load test requirements.

5.2.1 Assemble the Transporter:  The contractor shall assemble the transporter, including any attached additional support structure (e.g., load frame or support beams) used for facilitating support of the package, prior to load testing the transporter.

5.2.2 Load Frame and Test Weights:  The contractor shall use the GFP load frame and test weights staged at the Load Test Site to load test the transporter.  Attachment 2.16 shows the configuration of test weights on the load frame to provide a total weight of 2100 short tons for the Test Load.

5.2.3 Load Frame Bearing:  The contractor shall provide minimum ¾” thick plywood shims between the transporter, or additional support structure, and the load frame.  A minimum of 80% of the Test Load (1680 short tons, equivalent to the design load of the package) shall be carried by the transporter at the two load frame transverse load beams as shown in Attachment 2.16.  The remaining 20% of the Test Load (420 short tons) may be carried by the transporter, or additional support structure, by using appropriate shimming at the two load frame transverse end beams.  Due to varying deflections of the transporter, additional support structure, and load frame, the contractor shall provide a means of monitoring the reaction loads at the two transverse end beams (e.g., Air Lifting Bags, Simplex Model B74A) to ensure they are bearing a maximum of 10% of the Test Load at each beam.  Optionally, 100% of the Test Load may be carried by the transporter at the two load frame transverse load beams.  

5.2.4 Load Test:  The contractor shall position the transporter under the load frame within ±¾ inch in both the transverse and longitudinal directions of the desired contact locations on the transporter.  Raise load frame and test weights off the foundation walls then travel forward (southeast) enough to clear the foundation walls.  A minimum two inch vertical clearance is required between the lowest part of the load frame and the chocks on the foundation walls prior to traveling forward.  Perform the following:

5 Raise and lower the transporter to a range utilizing 90% of the total useable suspension stroke, holding for 5 minutes at both the highest and lowest stroke position within the range and checking for hydraulic leaks.

5 Return the transporter to its normal travel height and perform the travel forward (southeast) and turn tests by moving the transporter with the Test Load forward at least one transporter length, making a turn to the left while moving forward, and making a turn to the right while moving forward.

5 Perform the travel reverse and turn tests by moving the transporter with the Test Load in the opposite direction (reverse) at least one transporter length, making a turn to the left while moving in reverse, and making a turn to the right while moving in reverse.

5 Visually inspect the transporter for hydraulic leaks and any defects.  Correct as necessary.

5.2.5 Replace Wood Bearing Material:  The contractor shall replace the dimension lumber located between the load frame and concrete walls with new material during the first transporter load test of the contract.  The specifications and locations for the dimension lumber are shown in Attachment 2.16.  Dispose of the removed material.

5.2.6 Final Load Frame Position:  The contractor shall return the load frame to its original location between the chocks on the foundation walls.  A minimum two inch clearance is required between the lowest part of the load frame and the chocks on the foundation walls while traveling over the foundation walls.

5.2.7 Additional Load Testing:  Additional load testing within a contract year is not required if the transporter has not been disassembled or has not had major repairs to load bearing components.  Disassembly of the transporter or major repairs to load bearing components will require re-load testing and appropriate documentation of the re-load test.  The contractor shall be responsible for all costs of re-load testing unless the re-load test is caused by direct action of PSNS & IMF.

5.2.8 Hydraulic Hoses:  Hydraulic hoses that are a part of the suspension system are considered load-bearing components.  Replacement of such hoses does not require that a complete transporter re-load test be accomplished provided the replacement hoses have passed a hydrostatic pressure test equal to the suspension system pressure at a transporter load test pressure.  The contractor shall include a provision for accomplishing this requirement in the procedures of paragraph 4.3.

5.2.9 Transporter Load Test Documentation:  The contractor shall provide documentation that the transporter has satisfactorily passed the load test to PSNS & IMF a minimum of 20 days prior to the first package arrival in a shipping season at the Port of Benton, or as approved by PSNS & IMF.

5.2.10 Documentation for Additional Shipments:  The contractor shall provide documentation to PSNS & IMF a minimum of 20 days prior to use for each subsequent shipment, or as approved by PSNS & IMF, that the transporter has not been disassembled or has not had major repairs that would constitute a re-load test since the last shipment.  

5.3 CRANE CERTIFICATION:  All cranes used in performance of this SOW at the Port of Benton barge slip, the Load Test Site, along the transport route, or in Trench 94 shall be certified per the requirements of reference 3.5, Chapter 296-155, Part L.  The contractor shall provide documentation (see paragraph 4.2.4) a minimum of 10 days prior to performing crane operations that the requirements of reference 3.5, Chapter 296-155, Part L have been met. 

5.4 FACTORS OF SAFETY:  The contractor shall use a minimum factor of safety of two to yield for the design of specific structural components used per this SOW, to provide an added degree of assurance for safe completion of operations.  A factor of safety of two to yield exceeds normal engineering standards used in industry.  The contractor shall perform calculations using standard engineering practices to determine critical stresses based on specified design loads.  The contractor shall use the following when calculating factors of safety of two to yield as required in various sections of this SOW.

5.4.1 The contractor shall examine all possible failure modes to determine the most restrictive case for the component design, such as, tensile failure, compressive failure, and shear failure.  Tensile and compressive failure calculations shall use the tensile yield strength of the material.  Shear failure mode calculations shall use shear yield = 60% of tensile yield strength for the material.  Use a safety factor of two to allowable for welds.  Contact the COR if there are questions about the possible failure mode of a component or about the method being used for analysis.
5.4.2 The contractor may use standards that they are most familiar with (unless otherwise specified) such as Navy Standards, AISC, or any other engineering standards, provided they include the requirements of paragraph 5.4.1.  Submit calculations when component designs are submitted for review or approval.  Provide all assumptions, references, and the design criteria for evaluation with each calculation submittal.
CLAUSES INCORPORATED BY FULL TEXT

COMPLIANCE WITH SPECIFICATIONS

In order to ensure compliance with all the specification requirements, the contractor shall indicate in its offer, and notify the Government in a cover letter, what specifications, if any, the offeror does not intend to meet.  The offeror shall explain, in detail, how any proposed deviation/exception will nonetheless meet the Government's functional requirements.  Should descriptive literature be supplied by the offeror, it will be presumed that the offeror intends to meet all of the specifications, regardless of the descriptive literature, unless the offeror specifically notes its exceptions.

It shall be the obligation of the contractor to exercise due diligence to discover and to bring to the attention of the Contracting Officer at the earliest possible time, in writing, any ambiguities, discrepancies, inconsistencies, or conflicts in or between the specifications, applicable drawings or other documents incorporated by reference herein.  Failure to comply with such obligation shall be deemed a waiver and release of any and all claims for extra costs or delays arising out of such ambiguities, discrepancies, inconsistencies and conflicts.

EFFECTIVE DATES FOR SPECIFICATIONS AND STANDARDS

Unless otherwise specified, the revision level and date for each specification or standard cited within this solicitation/contract (including any specifications or standards cited in any drawing, handbook, or referenced specification or standard contained within this solicitation/contract) shall be the latest revision in the ASSIST database on the Internet at http://assist.daps.dla.mil/online/start/ as of effective date of solicitation.

EMPLOYMENT OF NAVY PERSONNEL RESTRICTED

In performing this contract, the Contractor will not use as a consultant or employ (on either a full or part time basis) any active duty Navy personnel or Navy civilian employee without the prior approval of the Contracting Officer.  Such approval may be given in circumstances where it is clear that no laws and no DOD or Navy instructions, regulations, or policies might be contravened and no appearance of a conflict of interest will result.

REQUIRED STANDARD OF WORKMANSHIP

Unless otherwise specifically provided in this contract, the quality of all services rendered hereunder shall conform to the highest standards in the relevant profession, trade or field of endeavor.  All services shall be rendered by or supervised directly by individuals fully qualified in the relevant profession, trade or field, and holding any licenses required by law.

WAGE DETERMINATION APPLICABLE, SERVICE CONTRACT ACT

An attachment hereto sets forth the applicable Service Contract Act Wage Determination by the Secretary of Labor.

If a Wage Determination is not attached hereto, it has been requested from the Department of Labor and will be incorporated into the solicitation/contract when it is received.

LIABILITY INSURANCE

The following types of insurance are required in accordance with the clause entitled "Insurance - Work on a Government Installation" (FAR 52.228-5) and shall be maintained in the minimum amounts shown below.  The Contractor shall furnish a Certificate of Insurance with its offer to indicate compliance with insurance requirements.  If insurance will not be obtained prior to award of a contract, the offeror shall indicate by checking this block (   ) that it intends to get the required insurance and shall send a certificate to the Contracting Officer prior to the start of performance.  If this certificate is to be sent from the insurance company directly to the Contracting Officer, the Contractor shall ensure that the insurance company cross-references the contract number to the certificate.

1. Comprehensive General Liability:  $500,000 per occurrence.

2. Automobile Liability:  Policy shall provide for bodily injury and property damage liability covering the operation of all automobiles used in connection with performance of this contract in the following amounts: $200,000 per person and $500,000 per occurrence for bodily injury and $20,000 per occurrence for property damage.


3. Workmen's Compensation and Employer's Liability Insurance (or where maritime employment is involved, Longshoremen's and Harbor Worker's Compensation Insurance):  In the minimum of $100,000.  A certificate of this insurance shall be provided to the Contracting Officer before commencing work under this contract.


4. Aircraft Public and Passenger Liability:  When aircraft are used in connection with performance of this contract public and passenger liability insurance will be at least $200,000 per person and $500,000 per occurrence for bodily injury, other than passenger liability, and $200,000 per occurrence for property damage.  Coverage for passenger liability bodily injury shall be at least $200,000 multiplied by the number of seats or passengers, whichever is greater.

Section E - Inspection and Acceptance
CLAUSES INCORPORATED BY REFERENCE

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	252.246-7000 
	Material Inspection And Receiving Report 
	MAR 2008 
	 


CLAUSES INCORPORATED BY FULL TEXT

INSPECTION AND ACCEPTANCE (DESTINATION)

Inspection and acceptance of the supplies or services to be furnished hereunder shall be made at destination by the receiving activity.

Receiving activity shall execute acceptance certificate on the applicable inspection and receiving report form (DD Form 250, DD Form 1155, or Standard Form 44).  The executed payment copy or MILSCAP Format Identifier PKN or PKP shall be forwarded to the payment office within four working days (five days when MILSCAP Format is used) after delivery and acceptance of the shipment by the receiving activity.  One executed copy of the final DD Form 250 shall be forwarded to the contract administration office cited in Block 10 for implementing contract closeout procedures, except when a DFAS is cited as the payment office.

Section F - Deliveries or Performance
CLAUSES INCORPORATED BY REFERENCE

	52.242-15 
	Stop-Work Order 
	AUG 1989 
	 

	52.242-17 
	Government Delay Of Work 
	APR 1984 
	 

	52.247-34 
	F.O.B. Destination 
	NOV 1991 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.211-8      TIME OF DELIVERY (JUN 1997) 

Actual shipping will most likely occur in accordance with the following schedule

Package


2016

2017

2018

2019

Type*


Mar/Apr

Aug/Oct

Mar/Apr

Aug/Oct

Group C


Two

None

Two

Two

Group C
 (671)

None

One

None

None

*Package types are identified in the Statement of Work in Section C.

Section C, paragraph 1.6 for advance notice to be provided to the contractor

(End of clause)

5252.245-9401 GOVERNMENT FURNISHED PROPERTY (Jan 2011)

(a) The Government will furnish the following property to the Contractor for use in performance of task orders issued against this contract in accordance with the following schedule:

	PROPERTY
	QUANTITY
	ACQUISITION COST
	DATE DURING EACH TASK ORDER PERIOD OF PERFORMANCE

	Barge lifelines
	As required
	$28,300 per barge
	From barge arrival at Port of Benton until barge departure

	Salvage slings, connectors and pins, etc.
	1 set per package
	$400,000 per 

Group C package


	From barge arrival until delivered to the Shipyard

	Transponder units
	2 per package
	$15,400 per set of 2
	From barge arrival until returned to Shipyard custody

	Barge bumper/stop logs
	2 ea.
	$8,250 total
	Currently at the Port of Benton (POB)

	Blowers and vent ducting for venting barge tanks
	8 blowers

Vent ducting-as required
	$4,000 total
	From arrival of the first barge of a shipping season until departure of the last barge of the season.

	Temporary support stands at the POB
	Group C - 4 ea.


	$190,000 per set of four.
	Currently at POB

	Temporary support stands at Trench 94
	Group C - 4 ea.


	$190,000 per set of four.
	Currently at Trench 94

	Steel shim blocks
	5” thick, set of 4

9” thick, set of 4
	$12,500 per set

$25,500 per set
	Currently at POB or Trench 94

	Roller assemblies (includes roller, sylomer, shims, and top plates) and mounting hardware 
	Group C – 20 sets

One roller assembly and hardware equals one set.
	$5,000 per set
	From the time rollers are picked up at the Shipyard until return to the Shipyard.

	Roller alignment plates and hardware


	Group C – one set


	$4,000 per set.
	During each package delivery in Trench 94.  Currently at Trench 94.

	Off-load frame
	2 each
	$480,000 each
	During each Group C package delivery in Trench 94.  Currently at Trench 94.

	Steel rails 
	Group C, approx. 350’ per package


	$425 per foot
	During each package delivery in Trench 94.  Currently at Trench 94.

	Load Test Frame
	One Frame on Foundation
	$750,000
	Currently at the Load Test Site

	Concrete Test Weights
	72 each
	$12,500 each
	Currently at the Load Test Site


(b) The contractor does not take custody of most of the GFP but uses the property during the shipment land‑haul operations.  Most of the property is stored at the Port of Benton, WA, Trench 94, or the Load Test Site.  Other GFP is brought with the packange on the barge and utilized during the operations.  The only equipment the contractor actually takes possession of are the rollers and salvage equipment.  The contractor picks up the rollers from Puget Sound Naval Shipyard (PSNS) and transports the rollers to Trench 94 for use during offloading.  The contractor returns the rollers to the shipyard after the packages are in place on the concrete.  The salvage equipment is installed on the package when it arrives at the Port of Benton.  The contractor removes the salvage equipment and returns it to PSNS by truck.  

(c) Only the property listed above in the quantity shown will be furnished by the Government at the task order level to be used for land-haul operations of a package only.  All other property required for performance of this contract shall be furnished by the Contractor.

(End of Clause)

TIME OF DELIVERY (INDEFINITE DELIVERY CONTRACTS)

Services performed hereunder by the Contractor shall be performed immediately after the arrival of the packages at the Port of Benton and finished within 48 hours.  See Statement of Work paragraph 4.5.3.

DURATION OF CONTRACT PERIOD

This contract shall become effective on 1 November 2015 or on the date of award, whichever is later, and shall continue in effect during the period ending 31 October 2016 unless terminated or extended in accordance with other provisions herein.

PLACE OF PERFORMANCE (SERVICES)

Services performed hereunder by the Contractor shall be performed at the Port of Benton, WA and the Department of Energy Hanford Site, Hanford, WA.  

Section G - Contract Administration Data
CLAUSES INCORPORATED BY FULL TEXT

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013)
(a) Definitions. As used in this clause—

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, activity, or organization.

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow (WAWF).

Local processing office (LPO) is the office responsible for payment certification when payment certification is done external to the entitlement system.

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at https://www.acquisition.gov; and
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/.
(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment requests and receiving reports in WAWF for this contract/order:

(1) Document type. The Contractor shall use the following document type(s).

2 N 1

(2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in WAWF, as specified by the contracting officer.

Not applicable

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*

	Field Name in WAWF
	Data to be entered in WAWF

	Pay Official DoDAAC
	N68732

	Issue By DoDAAC
	N00406

	Admin DoDAAC
	N00406

	Inspect By DoDAAC
	N4523A

	Ship To Code
	N/A

	Ship From Code
	N/A

	Mark For Code
	N/A

	Service Approver (DoDAAC)
	N/A

	Service Acceptor (DoDAAC)
	N4523A

	Accept at Other DoDAAC
	N/A

	LPO DoDAAC
	N4523A

	DCAA Auditor DoDAAC
	N/A

	Other DoDAAC(s)
	N/A


(4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, (e.g. timesheets) in support of each payment request.

(5) WAWF email notifications. The Contractor shall enter the e-mail address identified below in the “Send Additional Email Notifications” field of WAWF once a document is submitted in the system.

jacqueline.r.allen@navy.mil
stuart.arnold@navy.mil
joshua.g.rogers1@navy.mil
(g) WAWF point of contact.
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s WAWF point of contact.

joshua.g.rogers1@navy.mil
(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

(End of clause)
CLAUSES INCORPORATED BY FULL TEXT

CONTRACTOR POINT OF CONTACT

(a)  In the event your firm receives a contract as a result of this solicitation, designate a person whom the Government may contact during the period of the contract for prompt contract administration.

NAME: _______________________________________________

TITLE:________________________________________________

ADDRESS: ____________________________________________

______________________________________________________

PHONE:_______________________________________________

TOLL-FREE PHONE NO: (800)____________________________

FULL INTERNET E-MAIL ADDRESS: _____________________

______________________________________________________

FAX NO:______________________________________________

(b)  This contract may be subject to Contract Performance Assessment Reporting System (CPARS).  Designate an individual who has the authority to review and provide comments on Government appraisals of your firm's performance under this contract.

NAME: _______________________________________________

TITLE:________________________________________________

PHONE:_______________________________________________

TOLL-FREE PHONE NO: (800)____________________________

FULL INTERNET E-MAIL ADDRESS: _____________________

______________________________________________________

CONTRACT ADMINISTRATION PLAN

In order to expedite administration of this contract/order, the following delineation of duties is provided.  The names, addresses, e-mail addresses and phone numbers for each individual or office is specified below or will be provided upon award.  The individual/ position designated as having responsibility should be contacted for any questions, clarifications or information regarding the functions assigned.

1.   PROCURING CONTRACTING OFFICER (PCO) is responsible for:


a.  All pre-award information, questions, or data;


b.  Freedom of Information inquiries;


c.  Change/question/information regarding the scope, terms or conditions of the basic contract document; 

       and/or


d.  Arranging the post-award conference (see FAR 42.503).

Name:
Dianne Palmatier
Address:NAVSUP FLCSPS, 467 W Street Bremerton, WA 98314
E-mail:
dianne.palmatier@navy.mil
Phone:
360-476-0374
2.   CONTRACT ADMINISTRATION OFFICE (CAO) is responsible for matters specified in FAR 42.302 and DFARS 242.302 except in those areas otherwise designated herein.

Name:
Joshua Rogers
Address:
NAVSUP FLCSPS, 467 W Street Bremerton, WA 98314
E-mail:
joshua.g.rogers1@navy.mil
Phone:
360-476-4634
3.   PAYING OFFICE is responsible for payment of proper invoices after acceptance is documented.

Name:
AS SPECIFIED ON EACH INDIVIDUAL TASK ORDER
Address:


E-mail:


Phone:


4.   CONTRACTING OFFICER'S REPRESENTATIVE (COR) is responsible for:


a.  Liaison with personnel at the Government installation and the contractor personnel on site;


b.  Technical advice/recommendations/clarification on the statement of work (SOW);


c.  The SOW for task orders placed under this contract;


d.  An independent government estimate of the effort described in the definitized SOW;


e.  Quality assurance of services performed and acceptance of the services or deliverables;


f.  Government-furnished property (GFP) and property administration functions;


g.  Security requirements on Government installation;


h.  Providing the PCO or designated Ordering Officer with appropriate funds for issuance of the 

     task order;

i.  Certification of invoice for payment; and

j.  Generation of CPARS report after completion of each period of performance (i.e., base period, option

     year, etc.).

NOTE:  When, in the opinion of the Contractor, the COR requests effort outside the existing scope of the contract (or task order), the Contractor shall promptly notify the Contracting Officer (or Ordering Officer) in writing.  No action shall be taken by the contractor under such direction until the Contracting Officer has issued a modification to the contract or, in the case of a task order, until the Ordering Officer has issued a modification of the task order; or until the issue has otherwise been resolved.

THE COR IS NOT AN ADMINISTRATIVE CONTRACTING OFFICER AND DOES NOT HAVE THE AUTHORITY TO DIRECT THE ACCOMPLISHMENT OF EFFORT WHICH IS BEYOND THE SOW IN THE CONTRACT OR DELIVERY/TASK ORDER.

COR Name:
Jacqueline Allen
Address:

PSNS & IMF, 1400 Farragut Ave. Bremerton, WA 98314
E-mail:

jacqueline.r.allen@navy.mil
Phone:

360-476-4802
In the event that the COR named above is absent due to leave, illness, or official business, all responsibilities and functions assigned to the COR will be the responsibility of the alternate COR listed below:

ACOR Name:
 Stuart Arnold
Address:

 PSNS & IMF, 1400 Farragut Ave. Bremerton, WA 98314
E-mail:

 stuart.arnold@navy.mil
Phone:

 360-476-8882
5.   ORDERING OFFICER is responsible for:


a.  Requesting, obtaining, and evaluating proposals for orders to be issued;


b.  Determining the estimated cost of the order is fair and reasonable for the effort proposed;


c.  Obligating the funds by issuance of the task order;


d.  Authorization to begin performance; 

The following limitations/restrictions are placed on the Ordering Officer:


a.  Type of order issued is limited by this contract to Firm Fixed Price pricing arrangements;


b.  No order shall be placed without the prior approval of the PCO;


c.  No order shall be placed with delivery requirements in excess of 365 days;

d.  The Ordering Officer may negotiate revisions/modifications to orders, but only within the scope of this 

     contract.  Ordering Officers have no authority to modify any provision of the basic contract; and/or


e.  The Ordering Officer may enter into mutual no-cost cancellations of orders under this contract and may 

     reduce the scope of orders/task, but Terminations for Convenience or Terminations for Default shall be

     issued only by the CAO.

Name:
Any FLC Puget Sound Contracting Officer
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CLAUSES INCORPORATED BY FULL TEXT

52.203-17  CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM 

EMPLOYEES OF WHISTLEBLOWER RIGHTS (APR 2014)

(a) This contract and employees working on this contract will be subject to the whistleblower rights and remedies in the pilot program on Contractor employee whistleblower protections established at 41 U.S.C. 4712 by section 828 of the National Defense Authorization Act for Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908.

(b) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of employee whistleblower rights and protections under 41 U.S.C. 4712, as described in section 3.908 of the Federal Acquisition Regulation.

(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts over the 

simplified acquisition threshold.

(End of clause)

52.209-9 UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013)

(a) The Contractor shall update the information in the Federal Awardee Performance and Integrity Information System (FAPIIS) on a semi-annual basis, throughout the life of the contract, by posting the required information in the System for Award Management database via https://www.acquisition.gov.

(b) As required by section 3010 of the Supplemental Appropriations Act, 2010 (Pub. L. 111-212), all information posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available. FAPIIS consists of two segments--

(1) The non-public segment, into which Government officials and the Contractor post information, which can only be viewed by--

(i) Government personnel and authorized users performing business on behalf of the Government; or

(ii) The Contractor, when viewing data on itself; and

(2) The publicly-available segment, to which all data in the non-public segment of FAPIIS is automatically transferred after a waiting period of 14 calendar days, except for--

(i) Past performance reviews required by subpart 42.15;

(ii) Information that was entered prior to April 15, 2011; or

(iii) Information that is withdrawn during the 14-calendar-day waiting period by the Government official who posted it in accordance with paragraph (c)(1) of this clause.

(c) The Contractor will receive notification when the Government posts new information to the Contractor's record.

(1) If the Contractor asserts in writing within 7 calendar days, to the Government official who posted the information, that some of the information posted to the non-public segment of FAPIIS is covered by a disclosure exemption under the Freedom of Information Act, the Government official who posted the information must within 7 calendar days remove the posting from FAPIIS and resolve the issue in accordance with agency Freedom of Information procedures, prior to reposting the releasable information. The contractor must cite 52.209-9 and request removal within 7 calendar days of the posting to FAPIIS.

(2) The Contractor will also have an opportunity to post comments regarding information that has been posted by the Government. The comments will be retained as long as the associated information is retained, i.e., for a total period of 6 years. Contractor comments will remain a part of the record unless the Contractor revises them.

(3) As required by section 3010 of Pub. L. 111-212, all information posted in FAPIIS on or after April 15, 2011, except past performance reviews, will be publicly available.

(d) Public requests for system information posted prior to April 15, 2011, will be handled under Freedom of Information Act procedures, including, where appropriate, procedures promulgated under E.O. 12600.

(End of clause)

52.216-18      Ordering. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from 1 November 2015 through 31 October 2016, unless extended in accordance with other provisions herein.
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19      Order Limitations.  (OCT 1995)

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than $500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order.  The Contractor is not obligated to honor:

(1) Any order for a single item in excess of $1,000,000.00;

(2) Any order for a combination of items in excess of $1,000,000.00; or

(3) A series of orders from the same ordering office within 5 days that together call for quantities exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 5days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.216-22     Indefinite Quantity.  (OCT 1995)

(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall order at least the quantity of supplies or services designated in the Schedule as the "minimum".

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and Government's rights and obligations with respect to that order to the same extent as if the order were completed during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after 12 MONTHS AFTER EXPIRATION OF CONTRACT.

(End of clause)

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed four years.

(End of clause)

52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the 

provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION 

Employee Class


Monetary Wage-Fringe Benefits

Welder (WG 10)




$26.09

Heavy Equipment Operator (WG 10)

$26.09

Rigger (WG 10)




$26.09

Machinery Maintenance Mechanic (WG 10)

$26.09

Survey Worker (GS 5)



$13.72

Surveyor Assistant (GS 2)



$9.92

Drafter III (GS 5)




$13.72

Technical Writer (GS 11)



$25.15

Word Processor II (GS 4)



$12.26

Photographer I (GS 4)



$12.26

ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS:

HEALTH & WELFARE: $4.02 per hour or $160.80 per week or $696.79 per month

VACATION: 2 weeks paid vacation after 1 year of service with a contractor or

successor; 3 weeks after 5 years, 4 weeks after 10 years, and 5 weeks after 20 years.

  Length of service includes the whole span of continuous service with the present

contractor or successor, wherever employed, and with the predecessor contractors in

the performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173)

HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther

King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor

Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A

contractor may substitute for any of the named holidays another day off with pay in

accordance with a plan communicated to the employees involved.)  (See 29 CFR 4174)

(End of clause)

52.222-99  ESTABLISHING A MINIMUM WAGE FOR CONTRACTORS  (DEVIATION 2014-O0017) (JUNE 2014)

This clause implements Executive Order 13658, Establishing a Minimum Wage for Contractors, dated February 12, 2014, and OMB Policy Memorandum M-14-09, dated June 12, 2014.

 (a) Each service employee, laborer, or mechanic employed in the United States (the 50 States and the District of Columbia) in the performance of this contract by the prime Contractor or any subcontractor, regardless of any contractual relationship which may be alleged to exist between the Contractor and service employee, laborer, or mechanic, shall be paid not less than the applicable minimum wage under Executive Order 13658.  The minimum wage required to be paid to each service employee, laborer, or mechanic performing work on this contract between January 1, 2015, and December 31, 2015, shall be $10.10 per hour.

(b) The Contractor shall adjust the minimum wage paid under this contract each time the Secretary of Labor’s annual determination of the applicable minimum wage under section 2(a)(ii) of Executive Order 13658 results in a higher minimum wage.  Adjustments to the Executive Order minimum wage under section 2(a)(ii) of Executive Order 13658 will be effective for all service employees, laborers, or mechanics subject to the Executive Order beginning January 1 of the following year.  The Secretary of Labor will publish annual determinations in the Federal Register no later than 90 days before such new wage is to take effect.  The Secretary will also publish the applicable minimum wage on www.wdol.gov (or any successor website).  The applicable published minimum wage is incorporated by reference into this contract.

(c) The Contracting Officer will adjust the contract price or contract unit price under this clause only for the increase in labor costs resulting from the annual inflation increases in the Executive Order 13658 minimum wage beginning on January 1, 2016.  The Contracting Officer shall consider documentation as to the specific costs and workers impacted in determining the amount of the adjustment.

(d) The Contractor Officer will not adjust the contract price under this clause for any costs other than those identified in paragraph (c) of this clause, and will not provide price adjustments under this clause that result in duplicate price adjustments with the respective clause of this contract implementing the Service Contract Labor Standards statute (formerly known as the Service Contract Act) or the Wage Rate Requirements (Construction) statute (formerly known as the Davis Bacon Act).

(e) The Contractor shall include the substance of this clause, including this paragraph (e) in all subcontracts.

(End of clause)

52.232-19     AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (APR 1984)

Funds are not presently available for performance under this contract beyond 30 September 2015 .  The Government's obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds from which payment for contract purposes can be made.  No legal liability on the part of the Government for any payment may arise for performance under this contract beyond 30 September 2015, until funds are made available to the Contracting Officer for performance and until the Contractor receives notice of availability, to be confirmed in writing by the Contracting Officer.

(End of clause)

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):

FAR Clauses: http://acquisition.gov/far/
DFARS Clauses: http://www.acq.osd.mil/dpap/dars/dfars/ 

(End of clause)

Section J - List of Documents, Exhibits and Other Attachments

WAGE DETERMINATION
WD 05-2569 (Rev.-16) was first posted on www.wdol.gov on 08/05/2014

************************************************************************************

REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR

       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION

By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION

                                       |         WASHINGTON D.C.  20210

                                       |

                                       |

                                       |

                                       | Wage Determination No.: 2005-2569

Diane C. Koplewski       Division of   |           Revision No.: 16

Director            Wage Determinations|       Date Of Revision: 07/25/2014

_______________________________________|____________________________________________

States: Oregon, Washington

Area: Oregon Counties of Baker, Grant, Harney, Malheur, Morrow, Umatilla,

Union, Wallowa, Wheeler

Washington Counties of Benton, Franklin, Walla Walla, Yakima

This Wage Determination No.: 05-2569, Revision No. 16, Dated 08/05/2014, is incorporated by reference.  For the full text of this wage determination, go to website: www.wdol.gov.

Exhibit/Attachment Table of Contents

	DOCUMENT TYPE 
	DESCRIPTION 
	PAGES 
	DATE 

	Attachment 1 
	Drawings 
	89 
	 

	Attachment 2 
	Contractor Performance Data Sheet 
	4 
	 

	Attachment 3 
	Past Performance Questionnaire 
	4 
	 

	Attachment 4 
	Scheduled GFP to be provided at time of issuance of task ord 
	0 
	 


Section K - Representations, Certifications and Other Statements of Offerors 

CLAUSES INCORPORATED BY REFERENCE

	252.209-7001 
	Disclosure of Ownership or Control by the Government of a Terrorist Country 
	JAN 2009 
	 

	252.225-7031 
	Secondary Arab Boycott Of Israel 
	JUN 2005 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014)

(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 484220.

(2) The small business size standard is $27.5M.

(3) The small business size standard for a concern which submits an offer in its own name, other than on a construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 employees.

(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of this provision applies.

(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System for Award Management (SAM), and has completed the Representations and Certifications section of SAM electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The offeror shall indicate which option applies by checking one of the following boxes:

(     ) Paragraph (d) applies.

(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications in the solicitation.

(c)(1) The following representations or certifications in SAM are applicable to this solicitation as indicated:

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless--

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13;

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or

(C) The solicitation is for utility services for which rates are set by law or regulation.

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This provision applies to solicitations expected to exceed $150,000.

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 52.204-7, System for Award Management.

(iv) 52.204-5, Women-Owned Business (Other Than Small Business).This provision applies to solicitations that--

(A) Are not set aside for small business concerns;

(B) Exceed the simplified acquisition threshold; and

(C) Are for contracts that will be performed in the United States or its outlying areas.

(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations--Representation. This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, or 2012.

(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to solicitations where the contract value is expected to exceed the simplified acquisition threshold.

(vii) 52.214-14, Place of Performance – Sealed Bidding.  This provision applies to invitations for bids except those in which the place of performance is specified by the Government.

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is specified by the Government.

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations when the contract will be performed in the United States or its outlying areas.

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard.

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard.

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the contract will be performed in the United States or its outlying areas.

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the clause at 52.222-26, Equal Opportunity.

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity.

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the contract is not for acquisition of commercial items.

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased Products Under Service and Construction Contracts.

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the use of, EPA-designated items.

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1.
(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3.

(A) If the acquisition value is less than $25,000, the basic provision applies.

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies.

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies.

(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies.

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 52.225-5.

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision applies to all solicitations.

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to Iran--Representation and Certifications. This provision applies to all solicitations.

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher educational institutions; and --

(2) The following certifications are applicable as indicated by the Contracting Officer:

(Contracting Officer check as appropriate.) 

X  (i) 52.204-17, Ownership or Control of Offeror.
      (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for Maintenance, Calibration, or Repair of Certain Equipment--Certification.

      (iv) 52.222-52, Exemption from Application of the Service Contract Labor Standards to Contracts for Certain Services--Certification.

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA–Designated Products (Alternate I only). 

      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

      (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically that apply to this solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this offer and are current, accurate, and complete as of the date of this offer.
------------------------------------------------------------------------

FAR Clause         Title               Date           Change

------------------------------------------------------------------------

------             ----------             ------          ------

------------------------------------------------------------------------

	

	


Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications posted on SAM. 

(End of provision) 

52.209-7   INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013)

(a) Definitions. As used in this provision--

Administrative proceeding means a non-judicial process that is adjudicatory in nature in order to make a determination of fault or liability (e.g., Securities and Exchange Commission Administrative Proceedings, Civilian Board of Contract Appeals Proceedings, and Armed Services Board of Contract Appeals Proceedings). This includes administrative proceedings at the Federal and State level but only in connection with performance of a Federal contract or grant. It does not include agency actions such as contract audits, site visits, corrective plans, or inspection of deliverables.

Federal contracts and grants with total value greater than $10,000,000 means--

(1) The total value of all current, active contracts and grants, including all priced options; and

(2) The total value of all current, active orders including all priced options under indefinite-delivery, indefinite-quantity, 8(a), or requirements contracts (including task and delivery and multiple-award Schedules).

Principal means an officer, director, owner, partner, or a person having primary management or supervisory responsibilities within a business entity (e.g., general manager; plant manager; head of a 

division or business segment; and similar positions).
(b) The offeror ( ) has ( ) does not have current active Federal contracts and grants with total value greater than $10,000,000.

(c) If the offeror checked “has” in paragraph (b) of this provision, the offeror represents, by submission of this offer, that the information it has entered in the Federal Awardee Performance and Integrity Information System (FAPIIS) is current, accurate, and complete as of the date of submission of this offer with regard to the following information:

(1) Whether the offeror, and/or any of its principals, has or has not, within the last five years, in connection with the award to or performance by the offeror of a Federal contract or grant, been the subject of a proceeding, at the Federal or State level that resulted in any of the following dispositions:

(i) In a criminal proceeding, a conviction.

(ii) In a civil proceeding, a finding of fault and liability that results in the payment of a monetary fine, penalty, reimbursement, restitution, or damages of $5,000 or more.

(iii) In an administrative proceeding, a finding of fault and liability that results in--

(A) The payment of a monetary fine or penalty of $5,000 or more; or

(B) The payment of a reimbursement, restitution, or damages in excess of $100,000.

(iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent or compromise with an acknowledgment of fault by the Contractor if the proceeding could have led to any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or (c)(1)(iii) of this provision.

(2) If the offeror has been involved in the last five years in any of the occurrences listed in (c)(1) of this provision, whether the offeror has provided the requested information with regard to each occurrence.

(d) The offeror shall post the information in paragraphs (c)(1)(i) through (c)(1)(iv) of this provision in FAPIIS as required through maintaining an active registration in the System for Award Management database via https://www.acquisition.gov (see 52.204-7).

(End of provision)

52.225-20   PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OPERATIONS IN SUDAN--CERTIFICATION (AUG 2009)

(a) Definitions. As used in this provision--

Business operations means engaging in commerce in any form, including by acquiring, developing, maintaining, owning, selling, possessing, leasing, or operating equipment, facilities, personnel, products, services, personal property, real property, or any other apparatus of business or commerce.

Marginalized populations of Sudan means--

(1) Adversely affected groups in regions authorized to receive assistance under section 8(c) of the Darfur Peace and Accountability Act (Pub. L. 109-344) (50 U.S.C. 1701 note); and

(2) Marginalized areas in Northern Sudan described in section 4(9) of such Act.

Restricted business operations means business operations in Sudan that include power production activities, mineral extraction activities, oil-related activities, or the production of military equipment, as those terms are defined in the Sudan Accountability and Divestment Act of 2007 (Pub. L. 110-174). Restricted business operations do not include business operations that the person (as that term is defined in Section 2 of the Sudan Accountability and Divestment Act of 2007) conducting the business can demonstrate--

(1) Are conducted under contract directly and exclusively with the regional government of southern Sudan;

(2) Are conducted pursuant to specific authorization from the Office of Foreign Assets Control in the Department of the Treasury, or are expressly exempted under Federal law from the requirement to be conducted under such authorization;

(3) Consist of providing goods or services to marginalized populations of Sudan;

(4) Consist of providing goods or services to an internationally recognized peacekeeping force or humanitarian organization;

(5) Consist of providing goods or services that are used only to promote health or education; or

(6) Have been voluntarily suspended.

(b) Certification. By submission of its offer, the offeror certifies that the offeror does not conduct any restricted business operations in Sudan.

(End of provision)

252.203-7005  REPRESENTATION RELATING TO COMPENSATION OF FORMER DOD OFFICIALS (NOV 

2011)

(a) Definition. Covered DoD official is defined in the clause at 252.203-7000, Requirements Relating to Compensation of Former DoD Officials.

(b) By submission of this offer, the offeror represents, to the best of its knowledge and belief, that all covered DoD officials employed by or otherwise receiving compensation from the offeror, and who are expected to undertake activities on behalf of the offeror for any resulting contract, are presently in compliance with all post-employment restrictions covered by 18 U.S.C. 207, 41 U.S.C. 2101-2107, and 5 CFR parts 2637 and 2641, including Federal 

Acquisition Regulation 3.104-2.

(End of provision)

252.209-7994  REPRESENTATION BY CORPORATIONS REGARDING AN UNPAID DELINQUENT TAX LIABILITY OR A FELONY CONVICTION UNDER ANY FEDERAL LAW—FISCAL YEAR 2014 APPROPRIATIONS (DEVIATION 2014-O0004) (OCTOBER 2013)

(a)  In accordance with section 101(a) of Division A of the Continuing Appropriations Act, 2014 (Pub. L. 113-46),  none of the funds made available by that Act for DoD (including Military Construction funds) may be used to enter into a contract with any corporation that—

(1)  Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests of the Government; or 

(2)  Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this action is not necessary to protect the interests of the Government.

(b)  The Offeror represents that—

(1)  It is [ ___   ] is not [ ___  ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability,

(2)  It is [ ___   ] is not [ ___   ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24 months. 

(End of provision)

AUTHORIZED NEGOTIATORS

The offeror or quoter represents that the following persons are authorized to negotiate on its behalf with the Government in connection with this request for proposal or quotation [list names, titles, telephone numbers, 

and e-mail addresses of the authorized negotiators]:  

      ________________________________________________________________________________

      ________________________________________________________________________________

EXCLUSION OF STANDARD COMMERCIAL TERMS AND CONDITIONS

Where a bidder/offeror uses forms other than or in addition to, those supplied with this solicitation in the submission of his bid/offer, and where such other forms contain terms, conditions or provisions which conflict with, or unacceptably add to, the terms and conditions of this solicitation, the bid/offer may be rejected as non-responsive. Where a bidder/offeror intends to use said forms but does not intend to make bid/offer which varies from the terms and conditions of the solicitation, he shall mark the following agreement in the box provided below:

(   ) The bidder/offeror agrees that all terms, conditions or provisions which are commercially printed on his standard quotation or proposal forms or letterheads are to be excluded from his bid/offer insofar as they conflict with or unacceptably add to the terms and conditions of this solicitation.

Section L - Instructions, Conditions and Notices to Bidders

TECHNICAL PROPOSAL FORMAT
Submit one (1) original along with three (3) copies of the technical proposal.  Each copy shall be in a three-ring binder with a cover page stating the following:


Title of the proposal


Solicitation number


Name and address of offeror

Submit an electronic copy of the technical proposal on a compact disc.  The disc shall have an external label indicating the name of the offeror and the solicitation number.

Each binder is expected to include a table of contents that provides sufficient detail so as to allow the important elements of the proposal to be easily located.

Separate the information by using tabs within the binders.  Label the tabs to identify the factor intended for evaluation.

The use of drawings to convey technical information is strongly encouraged.  Original drawings shall be created using a computer drafting program.  All drawings, including manufacturer-provided information, shall be clear and legible.

CLAUSES INCORPORATED BY REFERENCE

	52.215-1 Alt II 
	Instructions to Offerors--Competitive Acquisition (Jan 2004) -  Alternate II 
	OCT 1997 
	 

	52.237-1 
	Site Visit 
	APR 1984 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.215-20      REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN CERTIFIED COST OR PRICING DATA (OCT 2010)

(a) Exceptions from certified cost or pricing data. (1) In lieu of submitting certified cost or pricing data, offerors may submit a written request for exception by submitting the information described in the following subparagraphs. The Contracting Officer may require additional supporting information, but only to the extent necessary to determine whether an exception should be granted, and whether the price is fair and reasonable.

(i) Identification of the law or regulation establishing the price offered. If the price is controlled under law by periodic rulings, reviews, or similar actions of a governmental body, attach a copy of the controlling document, unless it was previously submitted to the contracting office.

(ii) Commercial item exception. For a commercial item exception, the offeror shall submit, at a minimum, information on prices at which the same item or similar items have previously been sold in the commercial market that is adequate for evaluating the reasonableness of the price for this  acquisition. Such information may include--

(A) For catalog items, a copy of or identification of the catalog and its date, or the appropriate pages for the offered items, or a statement that the catalog is on file in the buying office to which the proposal is being submitted. Provide a copy or describe current discount policies and price lists (published or unpublished), e.g., wholesale, original equipment manufacturer, or reseller. Also explain the basis of each offered price and its relationship to the established catalog price, including how the proposed price relates to the price of recent sales in quantities similar to the proposed quantities;

(B) For market-priced items, the source and date or period of the market quotation or other basis for market price, the base amount, and applicable discounts. In addition, describe the nature of the market;

(C) For items included on an active Federal Supply Service Multiple Award Schedule contract, proof that an exception has been granted for the schedule item.

(2) The offeror grants the Contracting Officer or an authorized representative the right to examine, at any time before award, books, records, documents, or other directly pertinent records to verify any request for an exception under this provision, and the reasonableness of price. For items priced using catalog or market prices, or law or  regulation , access does not extend to cost or profit information or other data relevant solely to the offeror's determination of the prices to be offered in the catalog or marketplace.

(b) Requirements for certified cost or pricing data. If the offeror is not granted an exception from the requirement to submit certified cost or pricing data, the following applies:

(1) The offeror shall prepare and submit certified cost or pricing data, data other than certified cost or pricing data, and supporting attachments in accordance with the instructions contained in Table 15-2 of FAR 15.408, which is incorporated by reference with the same force and effect as though it were inserted here in full text. The instructions in Table 15-2 are incorporated as a mandatory format to be used in this contract, unless the Contracting Officer and the Contractor agree to a different format and change this clause to use Alternate I.

As soon as practicable after agreement on price, but before contract award (except for unpriced actions such as letter contracts), the offeror shall submit a Certificate of Current Cost or Pricing Data, as prescribed by FAR 15.406-2. 

(End of provision)

52.216-1     TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a Firm Fixed Price, Single-Award Indefinite Delivery Indefinite Quantity, Services type contract resulting from this solicitation.

(End of provision)

52.233-2     SERVICE OF PROTEST (SEP 2006)

(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from Contracting Officer, Regional Contracting Department (Code 200), Fleet Logistics Center Puget Sound at 467 W Street, Bremerton, WA 98314-5100

(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with the GAO. 

(End of provision) 

5252.237-9406 INSPECTION OF SITE (Jan 1992)
a) Reference the clause at 52.237-1, Site Visit, included in this solicitation.  
b) An organized site visit will be held on Thursday, January 8, 2015, at 10:00 a.m. local time at DOE Hanford and will consist of visits to the Port of Benton, WA and DOE Hanford sites where services are to be performed.  For coordination details please contact Joshua Rogers at 360-476-4634, or joshua.g.rogers1@navy.mil, no later than 5 January 2015.

(End of Provision)

REVIEW OF AGENCY PROTESTS
(a)  The procedures set forth in FAR 33.103 will be followed for submission and handling of agency protests.

(b)  All protests filed directly with the agency, NAVSUP Fleet Logistics Center Puget Sound (FLCPS), shall be addressed to the Contracting Officer.  A protester may appeal a decision rendered by a Contracting Officer to the Reviewing Official.

(c)  The Reviewing Official for FLCPS is the Director, Regional Contracting Department (Code 200), NAVSUP Fleet Logistics Center Puget Sound at 467 W Street, Bremerton, WA 98314-5100.

(d)  Offerors should note that a review of the Contracting Officer’s decision will not extend GAO’s timeliness requirements.  Therefore, any subsequent protest to GAO must be filed within 10 days of knowledge of initial adverse agency action.
PROPOSAL SUBMITTAL REQUIREMENTS (TRADEOFF)

Offerors shall submit the following information with their offer:

1.  NONPRICE EVALUATION FACTOR 1 - TECHNICAL

TECHNICAL SUBFACTORS:  

SUBFACTOR A: Solicitation Compliance – If no exceptions, state NONE and include an affirmative statement that the Offeror will meet the minimum requirements in the Statement of Work (SOW) and the solicitation terms and conditions.
Exceptions - On a separate sheet of paper, identify any “exceptions” to the Statement of Work and/or solicitation terms and conditions.  State precisely how the offered services differ from the applicable Statement of Work paragraph(s) and/or solicitation terms and conditions and how the offered services clearly meet the minimum requirements in the Statement of Work and the solicitation terms and conditions.  

Any exception which is not expressly approved by the contracting officer in writing may be rejected and void.  


SUBFACTOR B: Technical Capabilities - 

(1) Provide description of projects that demonstrate experience in transporting loads of approximately 1000 short tons or greater on roads with similar grade and side slope to the transport route, jacking loads of 1000 short tons or greater approximately 7 feet high, and welding per American Welding Society (AWS) D1.1.  Description for each project shall explain the detailed scope of work performed that corresponds to this solicitation’s SOW requirements.
(2) Provide evidence of the following licenses and certifications held by the offeror:

a. EPA/state identification number or plan to obtain it in accordance with the requirements specified in paragraph 4.2.5 of the SOW.

b. Hazardous Material Safety Permit or plan to obtain it in accordance with the requirements specified in paragraph 4.2.8.a of the SOW.

c. Welder certifications per AWS D1.1 or written statement acknowledging that only AWS D1.1 certified welders will be used to accomplish the work in this Statement of Work. (See SOW paragraph 4.2.10.a)

d. Certified Welding Inspector certification. (See SOW paragraph 4.2.10.b)

e. Professional Engineer license. (See SOW paragraph 4.3.2)


SUBFACTOR C: Equipment - 

(1) Provide details of the hydraulic jacking system to include the following: (See SOW paragraphs 4.8.2 and 4.8.3)

a. Manufacturer’s rated capacity of the jacks.

b. Dimensions of the jacks including jack diameter and retracted and extended jack heights.

c. Dimensions of jack top and bottom plates including the attachment details.

d. Schematic of hydraulic jacking system with a list of components that includes the hydraulic pump flow rate and pressure.

e. Details of both the primary and backup hydraulic power units.

(2) Provide preliminary design of safety cribbing including dimensions, configuration under the package, and engineering calculations that demonstrate the adequacy of the safety cribbing to meet the design requirements of the Statement of Work. (See SOW paragraph 4.8.6) 

(3) Provide preliminary steel jack cribbing design including dimensions, material specifications, and weld details. (See SOW paragraph 4.8.7)

(4) Provide details of any additional shim material required on top of the temporary support stands.  Provide required thickness of shim material. (See SOW paragraph 4.8.9)

(5) Provide the following details for the modular platform transporter:

a. Manufacturer, model, and dimensions of the transporter.  Dimensions shall include overall length, width, minimum height, travel height, and maximum height of the transporter. (See SOW paragraph 4.9.1)

b. Details of additional support structure attached to the transporter (e.g., load frame, support beam, transverse beams, etc.).  Include dimensions and details on how the additional structure is attached to the transporter.  Provide beam properties of attached structure including maximum positive and negative moments and moment of inertia. (See SOW paragraph 4.9.1)

c. Documentation (e.g., manufacturer’s certification letter, computer software results, calculations, etc.) that addresses both stability and safety factors of the transporter structure and hydraulics for the two load cases described in the Statement of Work. (See SOW paragraph 4.9.2)

d. Schematic of wheel load pattern on the barge deck for the transporter and prime mover, detailing dimensions A through K of Attachment 2.10, Figure 2.  Attachment 2.10, Table 1, provides known transporter and prime mover wheel spacing and wheel loads that are acceptable on PSNS & IMF’s barge decks.  Transporter wheel loads that exceed those specified in Attachment 2.10 will not be accepted.  Offerors wishing to propose a transporter other than those listed in Attachment 2.10 may provide dimensions A through F of Attachment 2.10, Figure 2, to the contracting officer for assignment of allowed wheel loads and inclusion into Attachment 2.10, Table 1.  Provide prime mover dimensions G through K of Attachment 2.10, Figure 2.  PSNS & IMF will evaluate the barge deck loading for prime movers. (See SOW paragraph 4.9.4)

(6) Provide details of the primary and backup prime movers including manufacturer and model numbers. (See SOW paragraph 4.9.9)

(7) Provide details of the following support equipment including capacities, model numbers, and quantities.

a. Electrical equipment (See SOW paragraph 4.2.19)

b. Lighting (See SOW paragraph 4.2.21)

c. Welding System/equipment (See SOW paragraph 4.3.4)

d. Ballasting equipment (See SOW paragraph 4.5.20)

e. Road maintenance equipment (See SOW paragraph 4.11.3)

f. Lifting and handling equipment (cranes, forklifts, etc). (See SOW paragraphs 4.5.8 and 5.3)


SUBFACTOR D: Operation Plan -

(1) Provide a synopsis describing the offeror’s plan to execute all of the major operations of the Statement Work, Sections 4.2 through 5.2.  The operation plan shall be in narrative format and not exceed five pages (single spaced) in length.  Include the following at a minimum:  synopsis and duration of the work operations, lead time for key events, equipment testing, and preparation and issuance of submittals.  Identify what work scope will be performed by subcontractors and provide company names if known.

(2) Provide a detailed work schedule and the number of employees required to accomplish all major work evolutions including off-load and land-haul operations from the time of barge arrival until the package is placed in its final position in Trench 94.  Present the work schedule in a Gantt chart or similar format and include mobilization/demobilization and all major work steps to perform barge off-load operations, package transport, and Trench 94 operations.  The number of employees shall be broken down by job description such as engineers, ironworkers, welders, heavy equipment operators, teamsters, etc.

(3) Provide a detailed description of crane usage for removing salvage slings and transponders at the Port of Benton and placement of temporary support stands at the Port of Benton and Trench 94. (See SOW paragraphs 4.5.10, 4.5.11, 4.5.13, 4.8.9, and 4.13.8)
(4) Provide method for placing and positioning off‑load frames underneath the package. Include details of equipment and alignment method.  (See SOW paragraph 4.13.11)

(5) Provide method for moving the package down the steel rails to its final position in Trench 94. Provide details of equipment including means of measuring force. (See SOW paragraph 4.13.16)

(6) Provide method for attaching rigging gear to the packages previously set on concrete foundations.  Include details of equipment. (See SOW paragraph 4.13.17)

2.  NONPRICE EVALUATION FACTOR 2 - PAST PERFORMANCE  


a) Contractor Performance Data Sheets - Offerors shall complete Contractor Performance Data Sheets (Attachment 1) for up to three of their most recently completed Federal Government contracts (not to exceed seven years since completion) for supplies/services that are similar in scope, magnitude and complexity to this procurement.  If Offeror does not have any Federal Government contracts, then list state, local, or commercial contracts, in that order.  Offerors are encouraged to submit brief and concise responses but may expand the form to provide sufficient explanation not to exceed 6 pages.  Data submitted other than that requested on the Contractor Performance Data Sheets will not be considered.  Failure to submit Contractor Performance Data Sheets shall be considered certification that the contractor has no past performance for the Government to evaluate.


b) Relevant Past Performance – Relevant past performance is defined as experience (for projects completed within the past seven (7) years) that is of the same or similar scope (e.g., SOW requirements and tasking, etc), of the same or similar magnitude (e.g., performing services of a dollar value comparable to the dollar value of the offeror’s proposal) and of the same or similar complexity to that which is described in the solicitation.

c) Past Performance Questionnaire - For each contract submitted for consideration on a Contractor Performance Data Sheet, a corresponding "Past Performance Questionnaire" (Attachment 2) shall be forwarded by the offerors to be completed by the customers for whom the work was performed.  The Government is under no obligation to consider incomplete data or data submitted in any other format.  It shall remain the offeror's sole responsibility to request and track each past performance questionnaire to ensure receipt by the Government from the customers prior to the closing date and time established for receipt of offers in the solicitation.


d)  Past Utilization Of Small Business Concerns - Other than small business offerors shall provide goals expressed as dollars and percentages of the total subcontract value for each the following socioeconomic subcategories:  Small Businesses (SB), Small Disadvantaged Businesses (SDB), Women-Owned Small Businesses (WOSB), Veteran-Owned Small Businesses (VOSB), Service-Disabled Veteran-Owned Small Businesses and Historically-Underutilized Small Businesses (HUBZone SB) for each contract listed on Contractor Performance Data Sheets that had subcontracting opportunities.  In addition, other than small  businesses are required to submit one copy of the two most recently approved semi-annual Individual Subcontracting Reports (ISR) submitted in the Electronic Subcontracting Reporting System (eSRS) for each of the contracts provided on the Contract Performance Data Sheets.  

Small businesses, or those other than small businesses with no or limited Federal Government experience, are required to describe efforts made to carry out the policy of FAR Clause 52.219-8 Utilization of Small Business Concerns in the award of subcontracts for the contracts provided on their Contractor Performance Data Sheets. 

3.  FACTOR 3 - PRICE 


a) Proposed pricing shall be provided on a unit price line item basis in the solicitation for the base year and three one-year options per FAR clause 52.217-9.  Complete the unit price and amount for each contract line item number in the solicitation.  In addition, submit the summary information in the below table to include total amounts for the base year and three one-year options, and total of all four years.

	CONTRACT LINE ITEMS (CLINS)
	TOTAL AMOUNTS

	CLINS 0001-0015, base year
	$

	CLINS 1001-1015,

1st option year
	$

	CLINS 2001-2015, 

2nd option year
	$

	CLINS 3001-3015,

3rd option year 
	$

	OVERALL TOTAL FOR ALL CLINS (4 years)
	$


4.  NONPRICE EVALUATION FACTOR 4 - SMALL BUSINESS PARTICIPATION  
Applies to other than small businesses only.  The offeror shall submit a Small Business Subcontracting Plan in accordance with FAR Clause 52.219-9, Alt II, as part of the initial proposal.  This plan must be approved by the Contracting Officer and will be incorporated into the contract upon award.  Subcontracting goals expressed in the plan will be incorporated and become part of any resultant contract.

Of the total subcontract value, the Small Business Subcontracting Plan has a required goal of 36.7% for Small Business (including ANC’s, Indian Tribes and qualified nonprofit agencies for the blind and other severely disabled firms):


   5%  Small Disadvantaged Business (including ANC’s and Indian Tribes)


   5%  Women-Owned Small Businesses

 
   3%  HUBZone Small Businesses


   3%  Veteran-Owned Small Businesses


   3%  Service-Disabled Veteran-Owned Small Businesses

Offerors that submit a Subcontracting Plan with less than a 5% goal for Small Disadvantage Business (SDB) and/or a zero percentage goal in any other subcategories shall include a detailed explanation describing the actions taken to arrive at that determination.

Offerors that submit a Subcontracting Plan with goals that are less than the minimum required above, shall provide a written explanation of the rational for providing a lower goal(s) for each category that applies.

If there are no subcontracting opportunities, offerors shall provide a written statement explaining why there are no subcontracting opportunities.

Small business offerors may elect, but are not required, to submit a Subcontracting Plan.

5.   The entire completed and signed solicitation shall be returned as part of your offer in accordance with FAR 52.215-1, Instructions to Offerors – Competitive Acquisition, and the clause entitled "Proposal Submittal Requirements".  Also, be sure to complete all representations and certifications in the solicitation.  If using SAM, complete any representations and certifications for provisions in the solicitation that are not included in SAM.  Acknowledge receipt of amendments, if applicable.  Complete block 12 on SF 33 if providing more time for acceptance of offer.  The Government requests a minimum of 180 days for acceptance period of offer.
6.  The date and closing time for receipt of offers for this solicitation is provided in block 9 on the Standard Form 33. 
ADDRESS/LOCATION OF PROPOSAL SUBMISSION:  Proposals shall be submitted to the following address:


Department of the Navy


NAVSUP Fleet Logistics Center Puget Sound


Attn:  Code 250, Joshua Rogers (360) 476-4634


Bldg 467, 2nd Floor, Regional Contracting Dept. Code 250


467 W Street


Bremerton, WA  98314-5120

Each proposal package shall have an ORIGINAL AND 3 COPIES of the proposal and be prominently marked with the following notation:
SOLICITATION NUMBER:  N00406-15-R-5007

Section M - Evaluation Factors for Award 

CLAUSES INCORPORATED BY REFERENCE

	52.217-5 
	Evaluation Of Options 
	JUL 1990 
	 


CLAUSES INCORPORATED BY FULL TEXT

SINGLE AWARD FOR ALL ITEMS

Due to the interrelationship of supplies and/or services to be provided hereunder, the Government reserves the right to make a single award to the offeror whose offer is considered in the best interest of the Government, price and other factors considered.  Therefore, offerors proposing less than the entire effort specified herein may be determined to be unacceptable.

TRADEOFF BEST VALUE EVALUATION (TRADEOFF)

A.  General.  Offers will be evaluated on the basis of best value to the Government; that is, selection will be based on other than the lowest price offer.  Award will be made to the offeror(s) whose proposal(s) represents the best value to the Government, technical, past performance, price, and small business participation considered.  In determining best value to the Government, a trade-off analysis of the relative benefits and/or risk to the Government in terms of the impact on contract performance will be performed, if necessary.  In performing this best value trade‑off analysis, as one factor is determined substantially equal among competing offers, the other factors grow more important in making the award selection.   

B.  Evaluation Factors.  All evaluation factors other than price, when combined, are significantly more important than cost or price.  The evaluation factors that will be used in evaluating and determining the offer which represents the best value to the Government are listed in order of importance as stated below: 

NONPRICE EVALUATION FACTOR 1 – Technical is significantly more important than Factor 2, Past Performance.


Subfactors (a) through (d) are of equal importance:  


   (a) Solicitation Compliance

   (b) Technical Capabilities


   (c) Equipment


   (d) Operation Plan

NONPRICE EVALUATION FACTOR 2 - Past Performance is more important than Factor 3, Price.

FACTOR 3 – Price is more important than Factor 4, Small Business Participation.
NONPRICE EVALUATION FACTOR 4 – Small Business Participation is of least importance.

C.  Evaluation of Offers

1.  NONPRICE EVALUATION FACTOR 1 – Technical
SUBFACTOR A: Solicitation Compliance:  The Government will evaluate the degree to which the Offeror’s proposal meets the minimum requirements of the SOW and solicitation terms and conditions.

SUBFACTOR B: Technical Capabilities:  The Government will evaluate the following:

· The degree to which the Offeror has demonstrated experience in transporting loads of approximately 1000 short tons or greater on roads with similar grade and side slope to the transport route, jacking loads of 1000 short tons or greater approximately 7 feet high, and welding per American Welding Society (AWS) D1.1. to perform the tasks in SOW paragraphs 4.2 through 5.2. 

· The Offeror having evidence of, or a plan to obtain, a EPA/state identification number, Hazardous Material Safety Permit, Welder certifications, Certified Welding Inspector certification, and Professional Engineer license.  

SUBFACTOR C: Equipment:  The Government will evaluate the degree to which the Offeror’s proposed equipment meets the minimum requirements of the Statement of Work.  Equipment that shall be evaluated includes:  hydraulic jacking system, safety cribbing, steel jack cribbing, shim material, transporter, prime movers, and support equipment. (See SOW paragraphs 4.2.19, 4.2.21, 4.3.4, 4.5.20, 4.5.8, 4.8.2, 4.8.3, 4.8.6, 4.8.7, 4.8.9, 4.9.1, 4.9.2, 4.9.4, 4.9.9, 4.11.3, and 5.3)

SUBFACTOR D: Operation Plan:  The Government will evaluate the following:

· The degree to which the operation plan, work schedule, and number of employees demonstrate the Offeror’s complete and thorough understanding of the Statement of Work paragraphs 4.2-5.2.  

· The degree to which the crane usage plan demonstrates the Offeror’s capability to perform the work specified in SOW paragraphs 4.5.10, 4.5.11, 4.5.13, 4.8.9, and 4.13.8.

· The degree to which the Offeror’s methods for positioning off-load frames underneath the package, for moving the packages down the steel rails, and for attaching rigging gear to the packages previously set on concrete foundations demonstrate strict compliance with the requirements of the SOW paragraphs 4.13.11, 4.13.16, and 4.13.17.

Technical Evaluation Adjectival Ratings and Definitions

Rating

Definition

	Outstanding
	Proposal meets requirements and indicates an exceptional approach and understanding of the requirements. Strengths far outweigh any weaknesses.  Risk of unsuccessful performance is very low.

	Good
	Proposal meets requirements and indicates a thorough approach and understanding of the requirements.  Proposal contains strengths which outweigh any weaknesses. Risk of unsuccessful performance is low.

	Acceptable
	Proposal meets requirements and indicates an adequate approach and understanding of the requirements.  Strengths and weaknesses are offsetting or will have little or no impact on contract performance.  Risk of unsuccessful performance is no worse than moderate.

	Marginal
	Proposal does not clearly meet requirements and has not demonstrated an adequate approach and understanding of the requirements.  The proposal has one or more weaknesses which are not offset by strengths.  Risk of unsuccessful performance is high.  

	Unacceptable
	Proposal does not meet requirements and contains one or more deficiencies.  Proposal is un-awardable


DEFINITIONS:

Strength is an aspect of an offeror's proposal that has merit or exceeds specified performance or capability requirements in a way that will be advantageous to the Government during contract performance.

Weakness means a flaw in the proposal that increases the risk of unsuccessful contract performance. See FAR 15.001.

Significant Weakness in the proposal is a flaw that appreciably increases the risk of unsuccessful contract performance. See FAR 15.001.

Deficiency is a material failure of a proposal to meet a Government requirement or a combination of significant weaknesses in a proposal that increases the risk of unsuccessful contract performance to an unacceptable level. See FAR 15.001.

Risk, as it pertains to source selection, is the potential for unsuccessful contract performance. The consideration of risk assesses the degree to which an offeror’s proposed approach to achieving the Non-Price technical factor or sub-factor may involve risk of disruption of schedule, increased cost or degradation of performance, the need for increased Government oversight, and the likelihood of unsuccessful contract performance. 


2.  NONPRICE EVALUATION FACTOR 2 - Past Performance

The past performance factor will be evaluated based on relevancy and confidence.  

For the Past Performance factor, the rating tables identified in the tables further below entitled “Past Performance Relevancy Ratings Table” and “Past Performance Confidence Assessment Ratings Table” will be utilized for the assignment of ratings for relevancy and past performance assessment. Past performance will be evaluated for confidence based on the relevance of the submitted contracts.    

Past Performance will be assessed as follows:

Evaluation will focus only on work experience already performed.  Work yet-to-be performed, and work prior to the last 7 years, will not be considered.  In addition, performance data will only be assessed for those references demonstrating at least 1 year of completed performance prior to the closing date of the solicitation.  

Past Performance Relevancy Ratings and Definitions

    Rating

Definition

	Very Relevant
	Present/past performance effort involved essentially the same scope and magnitude of effort and complexities this solicitation requires. 

	Relevant 
	Present/past performance effort involved similar scope and magnitude of effort and complexities this solicitation requires.

	Somewhat Relevant
	Present/past performance effort involved some of the scope and magnitude of effort and complexities this solicitation requires.

	Not Relevant
	Present/past performance effort involved little or none of the scope and magnitude of effort and complexities this solicitation requires.


Past Performance Relevancy Ratings – Regarding relevancy, each past performance reference under each offeror’s Past Performance submission will be evaluated to determine its individual scope, complexity, and magnitude relative to the instant requirement.  Scope will be evaluated on experience in the areas defined in the SOW.  Complexity will be evaluated on the required coordination, technical and managerial intricacy of efforts and their similarity to the solicitation.  Magnitude will be evaluated on the dollar amount of work actually performed under the contract or contracts, during the relevant period established by the solicitation.  

Past Performance Confidence Assessment Ratings and Definitions

    Rating

Definition

	Substantial Confidence
	Based on the offeror’s recent/relevant performance record, the Government has a high expectation that the offeror will successfully perform the required effort.

	Satisfactory Confidence
	Based on the offeror’s recent/relevant performance record, the Government has a reasonable expectation that the offeror will successfully perform the required effort.

	Limited Confidence
	Based on the offeror’s recent/relevant performance record, the Government has a low expectation that the offeror will successfully perform the required effort.

	No Confidence
	Based on the offeror’s recent/relevant performance record, the Government has no expectation that the offeror will be able to successfully perform the required effort.

	Unknown Confidence (Neutral)
	No recent/relevant performance record is available or the offeror’s performance record is so sparse that no meaningful confidence assessment rating can be reasonably assigned.


Past Performance Confidence Assessment Ratings – The overall assigned rating for Past Performance will be the Past Performance Confidence Assessment rating.  The assignment of this rating will be based on the quality of the relevant past performance.  The quality of performance under a past performance reference that has no relevance to the instant requirement will not be considered in the overall assessment of Past Performance Confidence.  
This consideration is separate and distinct from the Contracting Officer’s responsibility determination.  The assessment of the offeror’s past performance will be used as a means of evaluating the relative capability of the offeror and other competitors to successfully meet the requirements of the RFP.  In determining the rating for the past performance evaluation factor, the Government will give greater consideration to the contracts which the Government feels are most relevant to the RFP. Offerors lacking relevant past performance history will not be evaluated favorably or unfavorably on past performance.  However, the proposal of an offeror with no relevant past performance history, while not rated favorably or unfavorably for past performance, may not represent the most advantageous proposal to the Government.  In this instance, the offeror will receive a rating of “Neutral” in the past performance factor.
Evaluation of past performance may include, but not be limited to, relevance and extent of previous contracts, quality and conformance of supplies/services to contract requirements, timely delivery/performance, business relations, cost control and small business utilization.  

Past performance information (PPI) utilized in the evaluation will be obtained from the contractor performance data sheets, and past performance questionnaires from the offeror’s references.  Contractor references that cannot be contacted will not be considered.  

Government evaluators may avail themselves of various federal, state, and local past performance databases including, but not limited to, Past Performance Information Retrieval System (PPIRS), Contractor Performance Assessment Reporting System (CPARS), Federal Awardee Performance and Integrity Information System (FAPIIS), Electronic Subcontracting Reporting System (eSRS), and Defense Logistic Agency’s (DLA’s) Mechanization of Contract Administration Services (MOCAS) system.  The Government may research offeror performance on any federal, state, local, and commercial contract that is known to the Government, but not included on a submitted “Contractor Performance Data Sheet.”  Additionally, interviews with Program Managers, Contracting Officers, and the Defense Contract Management Agency may be utilized.

PAST UTILIZATION OF SMALL BUSINESS CONCERNS.  Past performance evaluations will include the extent offerors utilized small business concerns (SB, VOSB, SDVOSB, HUBZone SB, SDB and WOSB) under previous contracts.  Other than small business offerors will be evaluated to the extent to which the offeror demonstrated compliance with FAR Clause 52.219-9 Small Business Subcontracting Plan and meeting the contract-specific subcontracting plan goals.  Past performance evaluations will be based primarily upon the information provided on the Contract Performance Data Sheets and Individual Subcontracting Reports (ISR) submitted with offeror’s proposal.  The eSRS database, DCMA or any other sources which may have relevant information may also be used in the evaluation process. 

Small business offerors will be evaluated to the extent to which the offeror demonstrated a positive effort to carry out the policies of FAR Clause 52.219-8 Utilization of Small Business Concerns in the awarding of subcontracts as provided on the Contract Performance Data Sheets and any other relevant information.  Small business offerors may count their small business status as part of their small business subcontracting efforts for evaluation purposes.


3.  Price
The offeror’s proposed price will be evaluated for reasonableness based on price analysis in accordance with FAR 15.404-1(b).  Offers will also be evaluated based on the following:  


Single Award evaluation per the paragraph entitled "Single Award for All Items".


HUBZone Small Business preference per FAR 52.219-4


Evaluation of Options per FAR 52.217-9.


Must comply with applicable wage determinations.

4. NONPRICE EVALUATION FACTOR 4 - Small Business Participation  

The offeror’s Small Business Participation will be evaluated to determine if it is acceptable or unacceptable.

The extent to which the offerors identify and commit to Small Business and Historically Black Colleges or University and Minority Institution (HBCU/MI) participation in performance of the proposed contract, whether as a joint venture, teaming arrangement or subcontract, will be evaluated.  Offerors shall provide a statement of the total dollars planned to be subcontracted and a statement of the total dollars planned to be subcontracted to SB, VOSB, SDVOSB, HUBZone, SDB (including HBCU/MI), and WOSB.  

Other than small business offerors’ Small Business Subcontracting Plan (reference FAR Clause 52.219-9, Alt II) must have adequate goals or acceptable explanations of goals that cannot be met.  If a plan is not submitted, other than small business offerors must have an acceptable explanation for not providing small business subcontracting participation.  Offerors that provide goals exceeding the NAVSUP FLCPS subcontracting goals stated below may be rated higher. Small Disadvantaged Business participation shall also be evaluated based on DoD SDB goal of 5%.  The proposed goals and NAVSUP FLCPS subcontracting goals below shall be expressed as a percentage of total subcontract value. 

Of the total subcontract value, the Small Business Subcontracting Plan has a required small business goal of 36.7% (including ANC’s, Indian Tribes, qualified nonprofit agencies for the blind and other severely disabled firms and HBCU/MI’s):


   5%  Small Disadvantaged Business (including ANC’s and Indian Tribes)


   5%  Women-Owned Small Businesses

 
   3%  HUBZone Small Businesses


   3%  Veteran-Owned Small Businesses


   3%  Service-Disabled Veteran-Owned Small Businesses

SMALL BUSINESS PARTICIPATION ACCEPTABLE/UNACCEPTABLE EVALUATION RATINGS:

	RATING
	DESCRIPTION

	ACCEPTABLE
	Proposal clearly meets the minimum requirements of the solicitation.

	UNACCEPTABLE
	Proposal does not clearly meet the minim requirements of the solicitation.


OTHER:

(X)
Responsibility:  Offerors must meet the standard for FAR 9.104.

