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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04

EXCEPTION TO SF 30

APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)

Prescribed by GSA

FAR (48 CFR) 53.243

This Amendment is being issued to extend the closing date from January 15, 2016 at 10:00 a.m. to January 19, 2016 at 10:00 a.m.  It is also

 being issued to post Q & A , change in period of performance and the attach the approved testing procedures.

1. CONTRACT ID CODE

PAGE OF  PAGES

J

1

21

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY

13-Jan-2016

16B. UNITED STATES OF AMERICA

15C. DATE SIGNED

15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)

(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code)

X

N00406-16-T-0085

X

9B. DATED (SEE ITEM 11)

21-Dec-2015

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X

The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  

X

is extended,

is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning

1

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 

RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 

provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.

IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE

 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 

office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor

is not,   

is required to sign this document and return

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter

 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0004

2. AMENDMENT/MODIFICATION NO.

5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

13-Jan-2016

CODE

NAVSUP FLC PUGET SOUND

467 W STREET, 2ND FLOOR

ATTN: K. CANDELARIA

BREMERTON WA 98314-5000

N00406

7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODE

CODE

EMAIL:

TEL:


SECTION SF 30 BLOCK 14 CONTINUATION PAGE 

SUMMARY OF CHANGES  

SECTION SF 1449 - CONTINUATION SHEET 

DELIVERIES AND PERFORMANCE 

The following Delivery Schedule item for CLIN 0001 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0002 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0003 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0004 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0005 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0006 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0007 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0008 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0009 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0010 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0011 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0012 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0013 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0014 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0015 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0016 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0017 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following Delivery Schedule item for CLIN 0018 has been changed from:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-FEB-2016 TO

06-NOV-2016 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


To:

	         
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	 
	POP 01-MAR-2016 TO

20-JAN-2017 
	N/A 
	NAVSUP FLC PUGET SOUND

SEE AWARD INFO

SEE AWARD

BREMERTON WA 

FOB:  Destination 
	N00406 


The following have been added by reference: 

	252.201-7000 
	Contracting Officer's Representative 
	DEC 1991 
	 


The following have been modified: 

        ATTACHMENTS
1.  WAGE DETERMINATION NO 2005-2559 Revision 19   Dated 07/08/2015 (KITSAP COUNTY, WA)  

2.  WAGE DETERMINATION NO 2005-2069 Revision 16   Dated 07/08/2015 (SOLANO COUNTY, CA)  

3.  DD 254 – DEPARTMENT OF DEFENSE CONTRACT SECURITY CLASSIFICATION SPECIFICATION

4.  SCHEDULED GOVERNMENT FURNISHED PROPERTY (ATTACHMENT A)

5.  SUBMEPP STANDARDIZED TESTING PROCEDURES

        PERFORMANCE WORK STATEMENT
STATEMENT OF WORK (SOW) – SERVICE CONTRACT 

WORKSHEET

REV 2/12/13

CHECK ALL BELOW THAT APPLY:

 FORMCHECKBOX 
 HIGH RISK (Justify in # 12 below)                        

 FORMCHECKBOX 
 SUBSAFE   

WORK IS WITHIN:   FORMCHECKBOX 
 ENGINEERING SPACE    FORMCHECKBOX 
 PROPULSION PLANT SYSTEM 

                                                 (Review NAVSEAINST 9210.4B for applicability)                                             

JML #: 5274-9560

DD2276 #: N4523A16RC00171 (Request for Contractual Procurement (RCP) required for services over $2500 or services with terms and conditions.)
Ship/Activity: USS SEAWOLF, SSN 21, Availability SWB
Title: (OEM) RIX Industries to remove, accomplish SHIPALT4826, and class “A” overhauls, installation, shipboard testing and training of (2) High Pressure Air Compressors.
Place of Performance: PSNS & IMF, Bremerton WA.
Period of Performance: From 01 March  2016, to 20 January, 2017
REFERENCES: 

a. Northwest Regional Maintenance Center Local Standard Item 099-01NW

b. NAVSEA Technical Manual - S9550-CB-MMA-010 Rev 2 Change A, “Air Compressor, Model 5R5-75B, 4500 PSIG, High Pressure.”

c. SUBMEPP Maintenance Standard - 5510-081-215 Rev – Chg-7, Restore High Pressure Air Compressor.

d. SUBMEPP Maintenance Standard - 5510-081-122  Rev A Chg-2, Restore High Pressure Air Compressor Motor.

e. SUBMEPP Maintenance Standard - MS 5510-081-305, Rev – Chg-2, Restore HPAC Lube Oil and Coolant Pump.
f. SUBMEPP Standardized Test Procedure – 55151-3-201 Rev – Chg (4).

g. NAVSEA Technical Directive – S6430-AE-TED-010 Volume 1 Rev. 5, “Piping Devices, Flexible Hose Assemblies.”

h. NAVSEA Instruction 389-0288 Radiological Requirements.

i. STR-4P37 Supplementary Technical Requirement (Cleanliness requirements for hardware).

j. 4790.2C Change -, Joint Fleet Maintenance Manual.

k. (S/A) 4826D Compressor Monitoring System Replacement. 

1.  BACKGROUND: Remove from ship, Perform Class “A” overhaul of two High Pressure Air Compressors (HPAC), install shipboard, and test. 

1.1. The ships HPAC’s are due for their 6000 hour overhaul.  The Original Equipment Manufacturer (OEM) shall provide all necessary materials, travel, and technical representatives to remove, accomplish shipalts, and Class “A” Overhauls.   Contractor shall also re-assemble shipboard in engine room (Frame 71) and provide technical support, accomplish any repairs and provide necessary parts to complete shipboard installation and testing. PSNS & IMF will ship to contractor facility; contractor shall be responsible for shipment back from contractor facility.  PSNS and Ships Force are responsible for shipboard testing and acceptance.

2. SCOPE: Contractor shall accomplish 6000 hour class “A” overhaul in accordance with OEM Specifications using Reference (b, c, d, and e) as guidance, and install Ship Alteration, (S/A) 4826D, reference (k). 

2.1. During disassembly and removal contractor shall accomplish inspection/inventory of two HPAC assemblies.

2.1.1. Submit a report identifying any missing parts / inventory findings.

2.1.2. Contractor shall disassemble units, oversee rigging off unit, and crate all 
components for shipping.
2.1.3. Its anticipated that upon open inspection, unidentified/unplanned material will be 
    identified.  These unidentified/unplanned for materials shall be submitted in the 
    form of a Conditions Found Report (CFR) to the Contracting Officer and COR for 
    contract changes. 
2.2. High Pressure Air compressor

2.2.1. Disassemble and inspect internal components of the compressor assembly.

2.2.1.1. Submit inspection report identifying required corrective actions and 
components to be reutilized.

2.2.2. Replace all piston compression and rider rings.

2.2.3. Replace 1st through 5th stage suction and discharge valves.

2.2.4. Replace all compression cylinder liners and guide piston liners.

2.2.5. Replace all oil wiper seal assemblies.

2.2.6. Replace all upper and lower piston rod thrust bearings.

2.2.7. Replace all piston rod sleeves.

2.2.8. Replace all internal running gear bearings.

2.2.9. Replace all internal o-rings, seals and gaskets.

2.2.10. Conduct electrical checks on main drive motor, solvent clean motor, replace 
bearings and shaft seal.

2.2.11. Replacement of all filters.

2.2.12. Rebuild final air out check valve. Test outlet side to 4500 psig. No leakage allowed.

2.2.13. Rebuild back pressure regulating valve. Hydrostatically test to 6750-6800 psig for 5    
minutes.  Set valve to 2150-2250 psig.

2.2.14. Paint entire unit. 

2.3. Ancillary Equipment

2.3.1. Relief Valves

2.3.1.1. Rebuild, test and set 1st through 5th stage relief valves.

2.3.1.2. Stage 1:  Lift at 58-62 psi, Seat at 50 psi minimum

2.3.1.3. Stage 2:  Lift at 171-179 psi, Seat at 152 psi minimum

2.3.1.4. Stage 3:  Lift at 676-704 psi, Seat at 620 psi minimum

2.3.1.5. Stage 4:  Lift at 1764-1836 psi, Seat at 1650 psi minimum

2.3.1.6. Stage 5:  Lift at 5000-5200, Seat at 4800 psi minimum

2.3.1.7. Submit set certifications.

2.3.2. Pressure Gages

2.3.2.1. Inspect pressure gages.

2.3.2.2. Calibrate gages, provide report for any gages that require replacement.

2.3.2.3. Submit calibration certificates.

2.3.3. Hoses

2.3.3.1. Inspect flexible hoses.

2.3.3.2. Hydrostatically test hoses not replaced.  Provide report for damaged and 
failed hoses that need to be replaced.

2.3.3.3. Hydrostatically test replaced hoses to twice their rated pressure to the 
requirements of reference (g) Chapter 8.

2.3.3.4. Submit hydro test certifications for all hoses.

2.3.4. Air cooler and Moisture separators

2.3.4.1. Disassemble, inspect, and hydrostatically test 1st through 5th stage air 
cooler/moisture separators.

2.3.4.1.1.             Shell (Air) side

2.3.4.1.1.1. Stage 1:  90 psig for 5 minutes

2.3.4.1.1.2. Stage 2:  265 psig for 5 minutes

2.3.4.1.1.3. Stage 3:  1035 psig for 5 minutes

2.3.4.1.1.4. Stage 4:  2700 psig for 5 minutes

2.3.4.1.1.5. Stage 5:  7500 psig for 5 minutes

2.3.4.1.2.             Tube (Water) side: 

2.3.4.1.2.1. Test to 100 psig for 5 minutes

2.3.4.1.2.2. Replace gaskets.

2.3.4.1.2.3. Inspect moisture separator level sensing float assemblies.

2.3.4.1.2.4. Submit report of shell side hydrostatic test results.

2.3.5. Ship’s Water Heat Exchanger

2.3.5.1. Disassemble and inspect heat exchanger assembly.

2.3.5.2. Clean all plates and replace all gaskets per reference (i). Apply foreign 
material exclusion (FME) caps and seals.

2.3.5.3. Reassemble and hydrostatically test heat exchanger.

2.3.5.4. Ship’s Water side:  175 psig for 5 minutes

2.3.5.5. Coolant side:  175 psig for 5 minutes

2.3.5.6. Submit report of hydrostatic test results. 

2.3.6. Oil Heat Exchanger

2.3.6.1. Disassemble and inspect heat exchanger assembly.

2.3.6.2. Reassemble and conduct operational test of heat exchanger during 
compressor operational test.

2.3.7. Oil/coolant pump motor assembly

2.3.7.1. Disassemble and inspect oil and coolant pumps

2.3.7.2. Rebuild pumps with contractor furnished rebuild kits.

2.3.7.3. Recondition, replace bearings and operationally test motor prior to 
installation.

2.3.8. High Voltage Enclosure (HVE)

2.3.8.1. Inspect, clean, upgrade to S/A 4826D and test HVE.

2.3.8.2. Submit report for components that require replacement.

2.3.9. Wiring Harness

2.3.9.1. Inspect and clean J2 through J5 wiring harnesses.

2.3.9.2. Submit report for any faulty harnesses that require repair or replacement.

2.3.10. Control Management System (CMS)

2.3.10.1. Replace CMS with Programmable Logic Controller, (PLC) Inspect, and test 
PLC per reference (b and k). 

2.3.10.2. Submit report for all faulty components that require replacement.

2.3.11. Drain System

2.3.11.1. Inspect all solenoid drain valve assemblies.

2.3.11.2. Submit report for any faulty drain system components that require 
replacement.

2.3.11.3. Test the drain system for proper operation during operational test of the unit. 
No leakage allowed.

2.3.12. Starting Air System

2.3.12.1. Inspect start air system.

2.3.12.2. Submit report for any faulty starting air system components that require 
replacement.

2.3.12.3. Test start air system for proper operation during operational test of unit. No 
leakage allowed.

2.3.13. Pressure and Temperature Sensors

2.3.13.1. Inspect pressure transducers and temperature sensors.

2.3.13.2. Submit a report of any faulty transducer and sensors that require 
replacement.

2.4. Shop Testing

2.4.1. Conduct post overhaul testing in accordance with reference (c) paragraph 1.ao. 
through paragraph 1.ap.  

2.4.2. Submit report verifying successful completion of tests, and completed copies of 
reference (c) Table 7 and Table 8.

2.5. Complete Structure Borne Noise test in accordance with reference (c) Attachment 23.

2.5.1. Submit report verifying successful completion of test and completed copy of 
Attachment 23.

2.6. Prepare for Compressor idle period.

2.6.1. Drain and preserve compressor in accordance with reference (c) paragraph 1.aq. 

2.7. Ship Board Assembly

2.7.1. Contractor shall reassemble HPAC units/components shipboard.
2.7.2. Prior to shipboard assembly contractor shall provide a projected schedule 
identifying assembly milestones and government interface requirements.  This 
schedule shall be updated and resubmitted if changes occur. 
2.7.3. Government will be responsible to make up all shipboard system interface 
connections; i.e. Propulsion Plant Freshwater (PPFW), Motor electrical leads, ships 
system High Pressure Air (AHP) Piping to Back Pressure Regulator (BPR) adaptor.
2.7.4.  Contractor shall provide technical assistance for shipboard system interface 
connections and installations.
2.7.5. Government will provide rigging and lifting services to locate HPAC components 
shipboard.
2.7.6. Contractor shall provide technical assistance during rigging and lifting operations. 
2.8. Ship Board Testing

2.8.1. Contractor shall observe and provide technical assistance during operational tests performed by the Shipyard HPAC Test Coordinator accomplished accordance with reference (d). Period of Performance for testing will be promulgated based on Engine room startup operation.  Contractor will be notified 1 week prior to start of testing.   

2.8.2. Contractor shall correct any HPAC equipment failures related to the overhaul and or installation of the HPAC until successful completion of reference (d) on #1 and #2 HPACs.

2.8.3. Contractor will train at a minimum four Ship Force Operators, and brief Ships Engineer, Work Center, EA01, Department Head, and Division Officer on watch standing, functionality, and modes of operation associated with the installation of reference (k).

2.9. Ship Board Testing

2.9.1. Contractor shall provide monthly status reports showing percent complete and 
estimated completion dates.  Contractor format is acceptable and shall be submitted 
on the 10th of each month. 

3.  DELIVERABLE ITEMS:

3.1  Contractor Furnished Reports.

3.1.1    Inspection report and Corrective actions taken. Paragraph 2.2.1.1.

3.1.2
Set certifications. Paragraph 2.3.1.7.

3.1.3
Calibration Certificates. Paragraph 2.3.2.3.

3.1.4
Hydrostatic Test Certifications. Paragraph 2.3.3.4.

3.1.5
Hydrostatic Test Certification.  Paragraph 2.3.4.1.11.

3.1.6
Heat Exchanger Hydrostatic test report and certificate of compliance with reference 
(i). Paragraph 2.3.5.6.

3.1.7
High Voltage Enclosure Component Alteration and replacement report. Paragraph 
2.3.8.2.

3.1.8
Wiring Harness repair/replacement report. Paragraph 2.3.9.2.

3.1.9
CMS System faulty component replacement report. Paragraph 2.3.10.2.

3.1.10
Drain system faulty component replacement report. Paragraph 2.3.11.2.

3.1.11
Start system operational test report. Paragraph 2.3.12.2.

3.1.12
Pressure and Temperature Sensors replacement report. Paragraph 2.3.13.2.

3.1.12
Shop Testing completion report. Paragraph 2.4.2.

3.1.13
Shop Structure Borne Noise test result. Paragraph 2.5.1 

3.1.14
Shipboard Assembly Schedule. Paragraph 2.7.2

3.1.15
Provide list of training attendees, and Officer brief. 

3.1.16
Monthly Status reports. Paragraph 2.9.1. 

3.2  Contractor furnished reports will be sent to Contracting Officer Representative (COR) in electronic format for PSNS Distribution.

4  CONTRACTOR FURNISHED MATERIAL

4.1  Contractor shall provide all tools, test equipment, personnel, labor, technical expertise, 
    

       and Personnel Protective Equipment (PPE), for overhaul, installation and testing.

4.2  All mandatory replacement materials required to complete overhaul, installation and 
    
  testing as identified in Equipment Guide Lists attachments 2 through 22 of reference (c).  
  Material shall be replaced with Original Equipment Manufacturers (OEM) repair standard 
  parts.

5  GOVERNMENT-FURNISHED PROPERTY:

5.1
Original acquisition value of material: 


HPAC @ $700,000.00 each. 

       5.2
Location of GFP: 


USS SEAWOLF (SSN-21) Engine Room Frame 71 

5.3
Manufacturer, model # and type include serial number(s):


RIX Industries HPAC , 5R5-75B, 70 CFM, 4500 PSI


#1 HPAC Motor SN# 104C106743, Compressor SN# 7853 


#2 HPAC Motor SN# 104C110693, Compressor SN# 9280

6.  QUALITY ASSURANCE REQUIREMENTS:  

 FORMCHECKBOX 
PSNS&IMF –or-   FORMCHECKBOX 
Contractor is responsible for quality assurance.

6.1.  Quality control:  The Contractor shall establish and maintain a complete quality control program to assure the requirements of the contract are provided as specified.  A copy of the Quality Control Plan (QCP) shall include those actions taken by the Contractor to control the performance of services so that they meet the requirement of the Performance Work statement (PWS) and shall be submitted with the proposal.  Subsequent revisions to the QCP made during the contract period of performance shall be provided to the COR.
6.2. The Contractor is solely responsible for the quality and workers possess the necessary skills and training to accomplish work requirements meeting navy quality specifications.

QUALITY ASSURANCE SURVEILLANCE PLAN
Purpose:  To ensure that the Government has an effective and systematic method of surveillance for the services in the PWS.  The QASP will be used primarily as a tool to verify that the contractor is performing all services and delivery/installation of replacement parts required by the PWS in a timely, accurate and complete fashion.

Performance Measurement:  Performance will be measured in accordance with the following table:

Services

	Primary Performance Objectives
	Performance Standard/AQL
	Performance Assessment Method

	Services provided such that repaired equipment functions as intended
	100% compliance
	Inspection performed by Onsite Government Representative.

	Provide reports as required per section 3 above.
	100% compliance
	Inspected by COR/GSO and approved by Engineering Department Rep. C/260.

	Provide services to meet delivery schedule
	100% compliance
	Onsite Government Representative and product and services documents.

	Contractor maintain close liaison and good communication with Government
	Any problems or questions encountered by either party are addressed within 24 hours (1 business day)
	Onsite Government Representative and reports.

	The Contractor’s compliance with FAR 52.222-50 “Combating Trafficking in Persons”.
	Compliance with policy identified in FAR 52.222-50 “Combating Trafficking in Persons”.
	COR to verify that the contractor is monitoring compliance with the policy identified in FAR 52.222-50 periodically. 100% Performance.


AQL = Acceptable Quality Level

If performance is within acceptable levels, it will be considered to be satisfactory.  If not, overall performance may be considered unsatisfactory.  

7.  SECURITY REQUIREMENTS: SECURITY REQUIREMENTS: DD254, Visitors Request (required on a company letterhead), and RED Badge access required. Contractor and Subcontractor's facilities shall hold a Government Clearance and all employees shall be qualified to obtain a RED NAVSEA badge for access to PSNS&IMF and work site. Contractor and Subcontractor's employees must be U.S. citizens and shall hold a minimum clearance level of CONFIDENTIAL to be qualified to obtain a RED NAVSEA badge and allow unescorted entry to the work site. The contractor shall ensure security clearances, safety records, and 
other records required for all personnel, including subcontractors have been issued. Contractor shall fill out form DD 254 and have visit requests entered into Joint Personnel Adjudication System (JPAS) database. The following are applicable Security Management Office (SMO) code (002515 PSNS & IMF). Point of contact (POC) entered into JPAS will be C/400 Security Officer Dan Cooper, Daniel.cooper@navy.mil

7.1. All references and deliverable items associated with this task are unclassified, but 
restricted to U.S. Citizens only (NOFORN).  


7.2. Contractors will require access to: Contractors shall require access to PSNS Controlled 
Industrial Area and USS SEAWOLF (SSN-21).                                   


7.3. Contractor employees must be U.S. citizens to access NNPI machinery spaces 
shipboard. Security Clearance information, including confirmation of required red 
badges, shall be submitted with contractor proposal to C/400 Security Officer Daniel 
Cooper, Daniel.cooper@navy.mil .  There are no other known requirements for access to 
restricted areas or information connected with the performance of this task.   Contractor 
shall submit a Formal Visitors Request, on Company Letterhead signed by Contractor’s 
Facility Security Officer. This letter shall be submitted, with the following information, 
to C/413 a minimum of Five (5) business days prior to arrival.   The Code 413 COR will 
review and forward to C/400 Security Officer Dan Cooper.)


- Employee Full Name (List alphabetically by last name) Last, First, Middle    


- Job Title/Position 


- Government Security Clearance
(separate request required for personnel with no 
security clearance)


- Social Security Number XXX-XX-XXXX


- Date/Place of Birth 


- Birth Certificate with raised Seal (no birth cards, nor) or Pass Port


- Length of Visit


7.4. Contractors must possess either a DOD-issued Common Access Card (CAC) or a 
Navy Commercial Access Control System (NCACS) “RAPID Gate” card to access Naval 
Base Kitsap-Bremerton. Contractor may obtain daily passes directly from the individual 
Navy Installations by completing a Department of the Navy Local Population ID 
Card/Base Access Pass registration (SECNAV 5512/1), submitting identification 
credentials for verification, undergo a National Crime Information Center (NCIC) 
screening/background check, and be sponsored by a Government employee. 
Alternatively, if the Contractor so chooses, they may voluntarily elect to obtain long-term 
credentials through enrollment registration, background vetting, screening, issuance of 
credentials through a designated independent contractor NCACS service provider.  



NCACS (RAPID Gate) Program Pass



http://eidpassport.com/products/government/rapidgate



Additional info:



Email: info@eidpassport.com



Phone: Toll Free 1-855-243-8343



Local:1-503-924-5300


NCACS C/400 Sponsor for C/400: Dan Cooper


Email: daniel.cooper@navy.mil


Phone: (360) 340-0867


**NOTE** If a Contractor has a past gross misdemeanor or felony in the past ten years, 
he/she may not be granted access to Naval Base-Kitsap.

7.5.   All references and deliverable items associated with this task are unclassified, but restricted to U.S. citizens only (NOFORN.)  
7.6.   Contractors will require access to space: Engine Room for work associated with the High Pressure Air Compressors. 

8.  TRAVEL REQUIREMENTS:

8.1 Contractor is responsible for all travel, per diem, lodging, and car rentals required for the performance of repairs.


Place of required service is:


NBK and PSNS & IMF


1400 Farragut Ave.


Bremerton, WA.  98312-5001

9.  GOVERNMENT REPRESENTATIVE:


9.1   Contracting Officers Representative: William Grover, C/413 COR Cell, 

             Phone: (360) 340-5036, E-mail; William.n.grover@navy.mil 

9.2   Technical Subject Matter Expert: Dan Seacrist C/260.2, Phone: (360) 476-0823 

Email: dan.seacrist@navy.mil  

9.3   Work Integration Manager (WIM: Matthew Zeigler, C/321, Office Phone: (360) 476-0804, E-mail matthew.zeigler@navy.mil, 
10.  OTHER CONSIDERATIONS:

10.1   Estimated Work Hours: Normal shipyard working hours are 07:20 to 16:02, Monday through Friday.  

Note:  The following Federal holidays, Christmas Day, New Year’s Day, Martin Luther King’s Jr. Birthday, and Washington’s Birthday are not normal working days. In addition, December 28, 29, 30 and 31, 2015, PSNS will have work curtailed.  No government support will be available these days. 


10.2. All technical clarifications will be coordinated through the Government Representative.

10.3   Lay-down and Utilities Requirements: Vendor to coordinate with Project Work Integration Manager, Matthew Zeigler, for delivery of parts to USS SEAWOLF (SSN-21) designated lay-down area. 

10.4   Environmental and Safety Concerns:  

10.4.1   Safety and protection programs established at PSNS & IMF (Bremerton, WA) require the use of personal protective equipment, such as hard hats, safety eyeglasses, safety shoes, and hearing protection.

10.4.2 Accomplish requirements of Local standard item 099-01NW, references (a). 


10.5   PSNS and IMF will provide rigging services, and isolate all shipboard     

                      interfaces.
11. Radiological Requirements: Contractor shall not accomplish work in areas that 
        require personal monitoring of radiation, i.e. wearing a Thermoluminescent-Dosimeter 
        (TLD).  


       NOTE: Planning, supervising, or performing nuclear work is not authorized    
 
       without the express approval of Code 300N, Code 1200N, Code 2300, and Code 
                   105.


     NOTE: The Contractor shall cooperate with each environmental, health, safety, 
                    and
Accident/mishap investigation.

             Contractor is to report:

ENTERPRISE-WIDE CONTRACTOR MANPOWER REPORTING APPLICATION (ECMRA)

(IAW 10 USC 235 and 2330a)

“The contractor shall report ALL contractor labor hours (including subcontractor labor hours) required for performance of services provided under this contract for HPAC Class “A” Overhaul Services via a secure data collection site.  The contractor is required to completely fill in all required data fields using the following web address http://www.ecmra.mil/ 

Reporting inputs will be for the labor executed during the period of performance during each Governmental fiscal year (FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all data shall be reported no later than Oct 31 of each calendar year, beginning with 2013. Contractors may direct questions to the help desk at:

http://www/ecmra.mil
 FORMCHECKBOX 
 C/413 SOW Review:   /s/ William Grover                

 Date:  11/09/2015

 FORMCHECKBOX 
 Cog Tech Code Review: Dan Seacrist /s/                 

 Date:  11/12/2015

 FORMCHECKBOX 
 Project (APS/WIM/PM) SOW Review: Matthew Zeigler /s/   Date: 11/13/2015
TIME OF PERFORMANCE (SERVICES)

Services to be furnished hereunder shall be performed and completed  from March 01 – January 20, 2017.

The following have been deleted: 

	252.201-7000 
	Contracting Officer's Representative 
	DEC 1991 
	 


(End of Summary of Changes) 

