

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	PAGE OF PAGES	
			J	1	3
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 23-Sep-2015	4. REQUISITION/PURCHASE REQ. NO. ACQR3908227		5. PROJECT NO.(If applicable)	
6. ISSUED BY NAVFAC EUROPE AFRICA SOUTHWEST ASIA PSC 817 BOX 51 FPO AE 09622-0051	CODE N33191	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>			
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)			X	9A. AMENDMENT OF SOLICITATION NO. N33191-15-R-0843	
			X	9B. DATED (SEE ITEM 11) 16-Sep-2015	
				10A. MOD. OF CONTRACT/ORDER NO.	
				10B. DATED (SEE ITEM 13)	
CODE			FACILITY CODE		
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS					
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.					
12. ACCOUNTING AND APPROPRIATION DATA (If required)					
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.					
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.					
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).					
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:					
D. OTHER (Specify type of modification and authority)					
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.					
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  See Continuation Page					
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.					
15A. NAME AND TITLE OF SIGNER (Type or print)			16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
			TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  23-Sep-2015	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

### AMENDMENT 0001

Amendment 0001 is hereby incorporated to include:

1. Provide response to PPI #1
2. Summary of Changes
3. Construction Site and Use of Gate 5

---

### Pre-Proposal Inquiries (PPI) Responses

#### Question #1:

Attachment B "Drawing and Specifications"

We have downloaded the files from the EuroNECO database and we have noticed some discrepancies. Based on the available Indexes of Drawings (GI0001-GI0002-GI0021-GI0022), the following files are missing:

- Architectural (from drawing #116 to #201)
- Electrical (from drawing #282 to #374)
- Mechanical (from drawing #375 to #460)

These files are necessary to provide our best proposal to the Government.

Please give us instructions on how to proceed.

**Response:** All 25 documents (Drawings and Specifications) have been uploaded to Navy Electronic Commerce Online (NECO) under Additional Documents.

---

### Summary of Changes

1. Specification Section: 01 14 00 WORK RESTRICTIONS, Paragraph 1.2.3 Work Outside Regular Hours change: "15 calendar days" to "20 calendar days."
2. Specification Section 08 71 00.00 42, Paragraph 2.4.14 Card Key Device change: "The Government shall furnish and install equipment and wiring." to "The Contractor shall furnish and install equipment and wiring."
3. Specification Section 08 71 00.00 42 Paragraph 3.8 add: "Provide the following hardware sets or equivalent. Hardware sets shall be approved by the Government. All sets that include a card reader shall have a mechanical key override component unless otherwise directed by the Contracting Officer. The contractor shall provide all hardware and keying to meet this requirement."
4. Specification Section 08 71 00.00 50, Paragraph 2.1.13 add: "Paragraph g. All electronic locks shall include a mechanical key override capability unless otherwise directed by the Contracting Officer. The contractor shall provide all hardware and keying to meet this requirement."

5. Specification Section 08 71 00.00 50, Paragraph 2.5.1 change:  
“Furnish (50) manufacturer standard type cards” to “Furnish (1000) manufacturer standard type cards”.
6. Specification Section 28 31 76, Paragraph 2.20 change:  
Change to “see drawings FA6001 and TN6003 for connectivity requirements”.

---

#### **P911 Ederle UEPH Barracks – Construction Site and Use of Gate 5**

The contractor shall provide a temporary construction access utilizing Caserma Ederle Gate 5 (near Via Corbetta). The contractor shall submit the detailed site plan for the Contracting Officer’s approval. The contractor will maintain construction access through this gate along 8th Street of Caserma Ederle to the construction site. Government controlled gates shall be provided at 8<sup>th</sup> street near Bldg 115A and 9th Street near Bldg 170. The fence and gates provided shall be in accordance with UFC 4-010-01 DOD Minimum Antiterrorism Standards for Buildings, UFC 4-022-03, Security Fences and Gates and any local or NATO fencing requirements and shall completely contain the construction work area. Sidewalks to adjacent facilities shall be preserved to the maximum extent possible. The contractor shall provide locking mechanisms for each gate and procedures shall be coordinated with the Contracting Officer and Government Security personnel. The Government reserves the right to terminate access via gate 5 at any time for short or permanent duration without additional cost. Material deliveries through Gate 5 shall be between the hours of 0900-1430. Contractor can request material deliveries outside of this period, but will require prior Government approval. Request shall be made at least 15 calendar days in advance. Contractor access to and from Gate 5 will be restricted between the hours of 0700-0830 and 1430-1530, Monday-Friday throughout the duration of the contract. These stipulations are considered in addition to the existing terms of the contract. The contractor personnel will not be allowed to park personal vehicles in the immediate vicinity of Gate 5 on either the Comune di Vicenza property or the military property. At the completion of contract work, the contractor is to remove the fence and make any repairs to return the site to pre-existing conditions with the approval of the Contracting Officer.

\*\*\*\*\*All other terms and conditions remain unchanged\*\*\*\*\*

(End of Summary of Changes)