
 

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)

30-105-04EXCEPTION TO SF 30
APPROVED BY OIRM 11-84

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

Revision to Statement of Work and to extend the proposal due date to 16 September at 1600hrs Bahrain local time.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 7

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 14-Sep-2015

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X N33191-15-R-1449

X 9B. DATED (SEE ITEM 11)
02-Sep-2015

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 

(a) By completing Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  

REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

14-Sep-2015

CODE

FEAD  BAHRAIN
NAVAL SUPPORT ACTIVITY
P.O. BOX 116
MANAMA  

N33191 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE

See Item 6

FACILITY CODECODE

EMAIL:TEL:
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
SECTION 00010 - SOLICITATION CONTRACT FORM  
                The offer guarantee is not required has been added.  
                The offeror acceptance period 60 has been added.  
                The performance code Notice has been added.  
                The contractor period of performance begin 7 has been added.  
                The performance period code Mandatory has been added.  
                The contractor period of performance end 45 has been added.  
                The required performance Request for Proposal N33191-12-R-1449; Remove and Replace Base Armory 
at Jebel Ali, UAE.Estimated cost range for this project is between $25,000,000 and $100,000.All pre proposal 
inquiries must be sumitted electronically to Mr. Hatim Merhi, hatim.merhi@me.navy.mil; not later than 1000hrs on 
15 September 2015.Proposals must be sumitted electronically to Mr. Hatim Merhi, hatim.merhi@me.navy.mil; not 
later than 1600hrs on 16 September 2015. has been added.  
 
 
SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS  
 
 
 
The following have been modified:  
        STATEMENT OF WORK 

 

SCOPE OF WORK 
 

 

REMOVE EXISTING 20 FOOT ARMORY AND 
REPLACE WITH A 40 FOOT ARMORY WITH 

MINOR WORK INCLUDED 
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eProject#: 1392949 

Replace existing Armory Trailer with 40’ Trailer, Jebel Ali, UAE 

 

 

 

 

 

 

 

 

SCOPE OF WORK 
 
Attachments: (1)Pictures of the 20 foot armory, the 40 foot armory, and the 
10 foot armory container (2) Pictures of the staircase between the armory and 
weapons cleaning station (3)Picture of the electric panel (4) Plan layout, 
(5) RSL Container Weight Chart  

Contractor shall provide all labor, materials, equipment, shop drawings, 
material submittals and supervision to ensure a complete and finished 
product, even if the items of work are not specifically included in the scope 
of work or listed on the attached concept plans.   

 
1. NEED FOR THE MODIFICATION: 

 
There is a requirement for US Navy to remove the existing 20 foot 
armory, 10 foot armory container, and replace them with a new 40 foot 
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armory in the same location.   

*The new 40 foot armory has a power requirement of 100 Amps, 120/240V, 1 
phase, 3 wire, 60 Hz.  Contractor shall provide the necessary 
modifications to the armory to meet this requirement. 

2. Site Conditions:  
 

The current site condition and plan layout (attachment 4) presents the 
weapons cleaning trailer and the Primary Armory trailer (20’x10’).  In 
between the two trailers there is a steel staircase that allows entry 
into the weapons cleaning facility (attachment 2). Close to one of the 
central columns is an ELECTRICAL Panel to allow a quick power 
connection to the Armory Trailer (attachment 3). Along one side of the 
perimeter of the shade 40 is an Armory Container (10’x10’). The removal 
of the roof of Shade 40 may be required in order to install the new 
40’x10’ Armory Trailer.  

*The existing electrical installation is considered as classified and 
new electrical devices shall be in accordance with NEC article 500. 

3. SCOPE OF WORK:  
 
Work includes, but is not limited to, the following: 
 

a. Remove the existing Primary Armory (20’x10’) Trailer from shade 
40 and move to a location on the US NAVY base that will be 
designated during the pre-construction meeting.  Before moving 
the armory Trailer, the Contractor will be required to disconnect 
the power connections and the grounding connections.  Contractor 
shall follow the EM 385-1-1 (making special consideration for 
section 11, Electrical), and NFPA 70, National Electrical Code.  

b. Remove the secondary Armory container (10’x10’) from near shade 
40 and move to a location on the US NAVY base that will be 
designated during the pre-construction meeting.  In order to 
remove the Trailer Container, it will be required to disconnect 
the grounding connections.  There are no electrical connections 
to this container.  

c. Contractor shall rotate and reinstall the existing electrical 
connection panel (attachment 3) with all necessary electrical 
conduits or material to work properly.  The electrical panel 
needs to face outside of shade 40 in order to allow space without 
obstruction for the new Armory Trailer to occupy the current 
space inside the SHADE 40 area (shown in attachment 4).   
Contractor shall follow the EM 385-1-1 (making special 
consideration for section 11 Electrical, section 12 Lock out/Tag 
out), and NFPA 70, National Electrical Code.  

d. Contractor shall modify the existing steel staircase (attachment 
2) to fit the reduced space from the result of narrowing the 
aisle way due to the installation of the larger size 40’x10’ 
Armory. After the contractor takes the measurements and makes the 
modifications to the existing steel staircase, the Contractor 
will reinstall the staircase and reconnect the grounding system.  
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The contractor shall ensure the staircase is level, stable and 
has a safety guardrail.    

e. The reduced width of the aisle way will not allow the opening of 
one of doors for the weapons cleaning facility (shown in 
attachment 2), therefore the Contractor will remove, make 
necessary door frame and door hardware modifications, and 
reinstall the existing door so that it will open towards the 
inside of the weapons cleaning room. 

f. If the contractor finds that they need to remove the roof of 
shade 40, they shall disconnect the Electrical, lightning and 
grounding system. The roof will be placed temporarily on the 
ground. 

g. Move and install the new Armory Trailer 40’x10’ and connect the 
electrical Power and grounding systems. The contractor shall 
provide the necessary means, measures and materials to install 
the Armory Trailer 40’x10’ in a way that it is level and stable.  
Remove and dispose the existing 2 AC units in the Armory Trailer 
40’x10’ and provide and install two 2 TON each new AC units. The 
new window mounted AC units should match the size of the existing 
AC unit mounting space. The contractor shall test and commission 
the two AC units once installed and power is connected to ensure 
the AC is working properly and installed correctly.   

h. If the roof was removed, reinstall the Roof of SHADE 40 and 
restore all the electrical, lightening and ground system to bring 
the system in the original conditions. Contractor will test and 
verify the electrical connections and lightning system for 
continuity. 

i. Contractor shall ensure that all works are executed according to 
US code and EM-385-1-1. 

 
 
 

4. Notes:  
 

a. All welding procedures and fabrication shall be in accordance 
with the AWS (American Welder Society). All electrical work shall 
be executed as per EM-385 and US Code. 

 
b. All wire, electrical fixtures, grounding cables, cords, fittings, 

breakers, electrical boxes, pigtails, connectors, shall be in 
accordance with US Code. 

 
c. The Contractor shall provide all necessary hand tools, power 

tools, overhead rigging, tending lines, shackles, diagrams, 
personal protective gear, prints and necessary supplies to 
execute this scope of work. 

  
d. Work shall be performed during normal working hours, 0700 – 1700, 

Sunday to Thursday. Contractor shall respond within one hour if 
there are emergency repairs needed. 

 
 

e. The new work location plans, drawings, and/or sketches show the 
Government’s intended completed project.  Contractor shall verify 
exact location, dimensions and measurements of existing and space 
for new items on site.  Contractor shall submit shop drawings 
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incorporating exact location and measurements as required by the 
Contracting Officer’s Representative (COR). 

 
 

f. Contractor shall provide an access list to the COR for all 
personnel and vehicles required in executing and completing the 
work.  The list shall be provided a minimum of five (5) working 
days prior to commencement of work.  For employees that do not 
already have approved base access passes, the contractor shall 
submit the required base access pass forms and supporting 
documents fifteen (15) days prior to when the employee access is 
required for their work.  

 
g. Coordinate arrangements for transporting materials, equipment, 

and personnel with the Contracting Officer.  No employee or 
representative of the Contractor including sub-contractors will 
be admitted to the US Navy Base at Quay 9, Port of Jebel Ali, 
UAE, and other U.S. military installations until all security 
requirements are met. This station is a secured facility. 

 
h. Contractor is required to fill out an access form entirely and 

correctly one week ahead of required access date to obtain 
permission to enter US Navy Base at Quay 9, Port of Jebel Ali. 
The form has to be submitted to the US Navy Base Civil Engineer 
or his designated representative at Quay 9, Shed 57, and Port of 
Jebel Ali. This pass is only good for 30 days at a time and must 
be resubmitted every month for the length of the contract. 

 
Contractor is required to provide the following to the Port 
Authority in order to get the passes: 

 
• Sponsor Letter (it will be provided by the US Navy).  
• Copy of Valid Trade License.  
• Passport with Valid Visa.  
• Color Photograph of the Individual. 
• Work Contract Agreement Copy.  
• Copy of JAFZA Civil Engineering Permission.  

 

Sub-Contractors, in addition to these documents, will need a letter 
from the General Contractor with Sub-Contract agreement copy. The 
annual cost for a single pass is 140 AED ($38.12/person/year). 

i. Contractor shall remove and dispose of all waste and excess 
materials in accordance with FGS regulations and in coordination 
with the PWD Bahrain EVSWA Environmental Office, Tel: +973 
17859078 or +973 17854603.  Sites shall be cleared of debris and 
cleaned on a daily basis.  Debris from interior demolition shall 
be placed in a minimum of 1 cubic meter containers (approximate 
size) and dumpster and be capable of being moved by fork lift, 
skid steer loader, front end loader or applicable machinery.  
Containers shall be emptied at the end of each work day. 
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j. Contractor shall repair any damage to existing facilities caused 
by execution of the work and shall return all work areas to the 
same condition as when the work began. 

 
k. Contractor shall follow the Army Corps of Engineers EM-385-1-1, 

Safety and Health Requirements Manual, to utilize proper safety 
methods during all phases of construction to ensure the safety of 
workers and station/base personnel. For dive operations, 
contractor shall comply with USACE EM385-1-1 regarding Dive Plan 
submission guidelines, requirement for surface-supplied air, 
certifications and licenses, etc.  

 
l. Contractor shall provide a detailed schedule in MS Project (PDF 

and hard copies) with distinct definable features of work (DFOW) 
to complete the entire scope of work within the number of 
calendar days allowed in the next paragraph.  If, in the 
contractor’s professional opinion, the work cannot be completed 
in the allotted time, the contractor shall submit an alternate 
schedule with justification for why the additional time is 
required.   

 
m. The Government’s estimated duration for construction and repairs 

is 30 calendar days from notice of award.  Please note:  Failure 
to complete the project construction within the negotiated period 
of performance may reflect negatively on the contractor’s project 
evaluation, and will be properly documented in CPARS.  The 
contractor’s evaluation is an important performance factor for 
follow-on contract awards.    

 

THIS COMPLETES THE SCOPE OF WORK. 

 
  
 
(End of Summary of Changes)  
 


