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N40080-15-R-0312 Grounds Amendment 0003 issued to provide: 1) Extend Proposal Due Date to 31 July 2015 at 2:00 PM Eastern; 2)
 Responses to RFIs 58-86; 3) Unprotected Excel spreadsheet Attachment J-0200000-10; 4) Update Sub-Annex C-1503050, Spec Item
 3.1.1.3; 5) Update Sub-Annex C-1503060 Spec Items 3, 3.1.2, and 3.2.2; 6) Sec. J-1503060-05(f) Bethesda Pavement Clearance Inventory
 updated, J-1503060-05(f)2 Bethesda Snow  Operations &J-1503060-05(f)3 Bethesda Street Sw eeping Inventory added; 7) Sec.
 J-0200000-06 GFF Table updated; 8) Sec. J-1503020-08(a7) added; 9) Sec. J-1503050-08(a) WNY Grounds Inventory & J-1503050-08(a7)
 MBW Grounds Inventory updated, J-1503050-11(f1) Bethesda Green Roof added & updated J-1503050-08(f) Bethesda Grounds Inventory
 in PDF format attached; 10) PDF J-1503060-05(g) JBAB Snow  Removal Inventory & PDF J-1503060-06(a1) WNY Snow  Map & Sidew alk
 Map added; 11) Sec. J-1503060-07 Bethesda Non-Airfield Street-Sw eeping Inventory added; 12) Sec. J-1503020-08(a1) WNY & (f2)
 USUSH Pest Inv added. See Cont Page.
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
 
 
The following items are applicable to this modification:    
        SUMMARY OF CHANGES (REVISED) 
 
AMENDMENT 0003: 

SUB-ANNEX C-1503050 SPEC ITEM 3.1.1.3 UPDATED:  

FROM: 

3.1.1.3 Lawn 
Maintenance 

The Contactor shall 
maintain lawns to 
ensure proper lawn 
health and promote 
growth.  

Lawn maintenance service includes 
fertilization, weed control, de-
thatching, aeration, over seeding, and 
treatment for prevention or correction 
of bare areas, ruts, holes, or dead 
vegetation. 
 

 
Marine Barracks Washington:   
 

Over seeding:  The Contractor shall 
overseed the Annex at Marine 
Barracks Washington twice per 
year (Spring and Fall). 
 
Vertiseeding: The Contractor shall 
vertiseed the Parade Deck at 
Marine Barracks Washington twice 
per year (Spring and Fall). 
 
Dethatching:  The Contractor shall 
dethatch the Annex at Marine 
Barracks Washington twice per 
year (Spring and Fall). 
 
Aeration:  At Marine Barracks 
Washington the Post shall be 
aerated twice per year, and the 
Parade Deck shall be aerated 
(rolling core aeration and deep 
tine) 9 times per year. 

 
The Contractor shall provide a Lawn 
Maintenance Schedule per F-1503050. 

Lawns are healthy and 
present a rich natural 
color. 
 
Services are 
performed as specified 
by COLS listed in J-
1503050-04. 

 

TO: 

3.1.1.3 Lawn 
Maintenance 

The Contactor shall 
maintain lawns to 
ensure proper lawn 
health and promote 
growth.  

Lawn maintenance service includes 
fertilization, weed control, de-
thatching, aeration, over seeding, and 
treatment for prevention or correction 
of bare areas, ruts, holes, or dead 
vegetation. 

Lawns are healthy and 
present a rich natural 
color. 
 
Services are 
performed as specified 
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Marine Barracks Washington:   
 

Over seeding:  The Contractor shall 
overseed the Annex at Marine 
Barracks Washington twice per 
year (Spring and Fall). 
 
Vertiseeding: The Contractor shall 
vertiseed the Parade Deck at 
Marine Barracks Washington twice 
per year (Spring and Fall). 
 
Dethatching:  The Contractor shall 
dethatch the Annex at Marine 
Barracks Washington twice per 
year (Spring and Fall). 
 
Aeration:  At Marine Barracks 
Washington the Post shall be 
aerated twice per year, and the 
Parade Deck shall be aerated 
(rolling core aeration and deep 
tine) 9 times per year. 

 
Turf Cover:  At Marine Barracks 
Washington a grow tarp is placed 
in the Winter on both the parade 
deck and all grassy areas in the 
family garden. Treat the grounds 
with a fungicide and slow release 
fertilizer prior to placing tarp  
Historically grass is observed 
throughout the winter and requires 
one to two mows and if there is any 
chemical treatment needed it is 
addressed. 

 
The Contractor shall provide a Lawn 
Maintenance Schedule per F-1503050. 

by COLS listed in J-
1503050-04. 

 

SUB-ANNEX C-1503060, SPEC ITEM 3 UPDATED: 

FROM: 

3 Recurring 
Work 

Contractor shall 
provide pavement 
clearance to achieve a 
cleared appearance 
and safe use of paved 
surfaces.  
 
 

Common Output Level Standards 
(COLS) are defined by Commander, 
Navy Installations Command 
(CNIC) for Navy Shore Commands.  
Services and associated frequencies 
are specified for the Base Measures 
of COL3 and COL4 as shown in J-
1503050-03.  The Contractor shall 

Paved surfaces are 
clear, safe, and passable 
in accordance with the 
specified COLS. 
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provide services at the frequencies 
specified based on the awarded 
CLINs (for the selected COL level) 
listed in Section B. 
 
ELINS in J-0200000-10 include pre-
priced Line Items associated with 
the Optional CLINs which can be 
added or deleted to increase or 
decrease the level of performance. 
 
The Contractor shall provide snow 
removal services at PWD 
Washington, Bethesda, and Indian 
Head as identified in J-1503060-05. 
 
Pavement clearance Site Maps are 
included in J-1503060-06.  

 

TO: 

3 Recurring 
Work 

Contractor shall 
provide pavement 
clearance to achieve a 
cleared appearance 
and safe use of paved 
surfaces.  
 
 

Common Output Level Standards 
(COLS) are defined by Commander, 
Navy Installations Command 
(CNIC) for Navy Shore Commands.  
Services and associated frequencies 
are specified for the Base Measures 
of COL3 and COL4 as shown in J-
1503050-03.  The Contractor shall 
provide services at the frequencies 
specified based on the awarded 
CLINs (for the selected COL level) 
listed in Section B. 
 
ELINS in J-0200000-10 include pre-
priced Line Items associated with 
the Optional CLINs which can be 
added or deleted to increase or 
decrease the level of performance. 
 
The Contractor shall provide snow 
removal services at PWD 
Washington, Bethesda, and Indian 
Head as identified in J-1503060-05. 
 
Pavement clearance Site Maps are 
included in J-1503060-06.  
 
Contractor shall provide a toilet 
facility for employees as per Section 
2 of EM 385-1-1 (Ref. C-0200000; 
Spec Item 2.9.3.9, Site Sanitation 
Plan). 
 

Paved surfaces are 
clear, safe, and passable 
in accordance with the 
specified COLS. 
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Historical Note:  Site specific 
sanitation for snow removal– 
 

CARDEROCK - Contractor will 
need to provide temporary 
bathroom facilities. 
 
USNO –  Rest rooms are 
available for the Contractors to 
use both Summer and Winter 
seasons, and that's Bldg. #75 
USNO Shop Bldg. 
 
NSF Arlington –Rest rooms are 
available for the Contractors to 
use both Summer and Winter 
seasons in Bldg. #17, the 
NAVFAC Office. 
 
Bethesda – Rest rooms in 
designated buildings (to be 
provided prior to snow season) 
will be available. 
 
JBAB - There are four public 
bathroom facilities for use: 
1. Bolling Green Park Facilities 
2. Geisboro Park Facilities 
3. Turf Track Facilities 
4. North Side, Anacostia Ball 
fields Facilities 
 

WNY - Public restrooms are 
available on the base and within the 
PWD office. 

 

 

ADDITIONALLY, THE ACRONYN NOBSY IS CHANGED TO USNO IN SUB-ANNEX C-1503060, SPEC 
ITEMS 3.1.2 AND 3.3.2 TO REFER TO THE U.S. NAVAL OBSERVATORY (USNO) IN WASHINGTON, 
DC. 

 

 
SECTION J-1503060-05(f) BETHESDA PAVEMENT CLEARANCE INVENTORY UPDATED TO: 
 

Grounds Maintenance Services throughout 
Naval District Washington  

  

 J-1503060 - Grounds Maintenance Services 
Attachments - PWD Bethesda  

  

       
 J-1503060-05(f) Snow Removal Inventories - 

Bethesda  
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 Walter Reed National Military Medical 
Center (WRNMMC)  

  

       
Location   Roads 

SY 
Parkin
g SY 

Sidewalks SY 

       
North and South Wood Road 
and Sidewalks 

6,300 3,400 2,200  

       
RB Brown Drive and 
Sidewalks 

3,650 200 1,200  

       
South Palmer Rd from South Wood Rd. to West End of Bridge 

by Bldg. 55 & Sidewalks 
adjacent to Bldgs. 51 and 50 

3,650 200 1,200  

       
North Palmer Rd. from the Intersection of North Wood Road 

to East Palmer Road 3,650 200 1,200  
       

Palmer Road South from 
corner of Bldg. 55 to 
University Road 

3,650  1,500  

       
East Palmer Road  3,650 200 1,200  

       
Bldg. 51 NICOE Tunaround 
in Front and Rear of Bldg. 

600  300  

       
Horseshoe between Bldg. 63 
Garage and Bldg. A (19) 

1,200  800  

       
Bldg. 3/5 Connector Pavilion area 800  

       
Helipad    2,500   

       
Taylor Road   3,100  1,200 * To 

include 
area 
behind 
Bldg. 27 
up to 
Bldg. 11 

       
Van Reypen Road  3,100  600 *Also 

includes 
area 
behind 
houses 

       
Grounds Road   5,100 400   

       
Stone Lake Road  6,200 400   
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University Road  3,100  1,300 *To 

include 
areas 
coming 
out of 
garage 

       
Grier Road   3,100  1,300  

       
Stokes Road   3,100  1,300  

       
Gunnel Road   3,100  1,300  

       
McDonalds and Quik Mart 6,700 600 1,200  

       
East Rixey Road  1,600  1,200  

       
BEQ Entrances and turn 
around (Bldg. 60/61) 

1,600  200  

       
Bates Drive (Bldg. 27 and 
11) 

1,600  600  

       
Fisher Lane (Bldg. 24, & 25) 700  100  

       
Osbourne Drive  700  100  

       
Perimeter Road  7,000 4,000   

       
Various Nature Trails   5,000  

       
Jones Bridge Road    2,000  

       
Wisconsin Ave (Rockville Pike)  2,000  

       
LOT C    13,125    

       
LOT I    6,600    

       
LOT H    4,700    

       
LOT N    3,300    

       
LOT E    14,100   

       
LOT D    1,900   

       
LOT G    6,300   

       
LOT X (Tennis Courts near Bldg. 26) 900   

       
LOT U (Navy Lodge and Fisher 
House Parking) 

700   
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LOT P (Behind Cooling tower) 1,000   

       
LOT Q (Front of Bldg. 60/61) 1,600   

       
LOT Y (Temp Lot near Van Reypen) 500   

       
LOT Z (Lot in front of Fitness Center 
and behind Fitness Center) 

1,600   

       
New Fisher House Parking Lots 
Bldg. 65, 66 and 67 

1,200   

       
Bldg. 54 Parking Garage  1,200   

       
Bldg. 55 Parking Garage  1,200   

       
Bldg. 63 Parking Garage  1,800   

       
       
 Total 76,150 73,825 29,800  
       

Parking Garage 
Limits: 

Max live load limit = 40 psf, max concentrated 
load = 3,000 lbs, max snow load = 25 psf, max 
vehicle/equipment height = 7’.  Dumping snow 
off garage decks is not authorized. Snow 
quantities exceeding load limits above shall be 
removed. 

 Decks were designed with intent of using “1/2 
Ton” size pick-ups with plow blades and small 
skid steer type equipment to remove snow and 
ice. Container vehicles such as dump trucks, 
pickup trucks or trailers should NOT be used to 
transport snow on the deck.  

       
 Other Recurring Services - 
Snow removal  

Sq. Ft.     

Sanctuary Hall 
(Building 68 & 
64) 

Parking and 
Sidewalks 

 
25,461 

    

USO (Building 
83) 

Parking and 
Sidewalks 

 
7,686 

    

CDC (Building 
87 & 88) 

Parking and 
Sidewalks 

25,038     

Fremont Bldg. 
(Dalecarlia) 

Parking and 
Sidewalks 

113,400     

 
 
 
        J-1503060-05(F)2 BETHESDA SNOW OPERATIONS PERFORMANCE CRITERIA ADDED: 
 

J-1503060-05(f)2 
NSA Bethesda Snow Operations Performance Criteria 
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Section I: NSA Bethesda Priorities 
 
Mission Critical 
 

Priority 1  
 

Sidewalks, stairs, ramps and landing pads adjacent to these buildings shall be addressed in the order shown 
below as the situation on site permits (see Priority Map for exact locations):  
 

� Building 104 
� Building 9A 
� Building 62 
� Building 10 
� Building 9 
� Building 32 
� Building 55 
� Building 54 
� Building 8 
� Building 2 
� Building 7 
� Building 63 
� Building 11 

 
Roads, parking lots and gate areas shall be cleared in the order shown below: 
 

� South Wood Road from MD355 intersection to South Palmer Road 
� South Palmer Road from Wood Road to Brown Drive  
� Brown Drive  
� Beale Road 
� Building 32 Garage  
� Building 54 Garage  
� Building 55 Garage  
� Building 63 Garage  

 
Priority 2 
 

Sidewalks, stairs, ramps and landing pads adjacent to these buildings shall be addressed in the order shown 
below as the situation on site permits (see Priority Map for exact locations):  
 

� Building 102 
� Building 103 
� Building 105 
� Building 88 
� Building 87 
� Building 26 
� Building 19 
� Building 1 
� Building 5 
� Building 3 
� Building 17 
� Building 27 
� Building 14 
� Building 13 
� Building 20 
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� All other locations annotated as Priority 2 on the priority map 
 

Roads, parking lots and gate areas shall be cleared in the order shown below: 
 

� Gunnell Road intersection at Jones Bridge Road to East Palmer Road  
� Stokes Road to Constitution Avenue  
� Constitution Avenue to Child Daycare Center  
� East Palmer Road 
� Taylor Road from North Palmer Road to Bates Road  
� All other locations annotated as Priority 2 on the priority map 

 
 

Non-Mission Critical 
 
Priority 3 
 

Sidewalks, stairs, ramps and landing pads adjacent to these buildings shall be addressed in the order shown 
below as the situation on site permits (see Priority Map for exact locations):  

 
� Building 84T 
� Building 24 
� Building 25 
� Building 65 
� Building 66 
� Building 67 
� Building 60 
� Building 61 
� Building 52 
� Building 53 
� Building 64 
� Building 83 
� Building 56 
� Building 42 
� Building 43 
� Building 44 
� Building 45 
� Building 46 
� Building 47 
� Building 48 
� Building 70 
� Building 71 
� Building 72 
� Building 73 
� Building 74 
� Building 76 
� All other locations annotated as Priority 3 on the priority map 

 
Roads, parking lots and gate areas shall be cleared in the order shown below: 

 
� G-Parking Lot 
� Q-Parking Lot 
� Stokes Road 
� Fischer Drive  
� M-Parking Lot 
� South Palmer Road from Building 32 Entrance to Perimeter Road 
� C-Parking Lot 
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� University Road 
� Grier Road to the Jones Bridge Road Intersection  
� Bates Road 
� Taylor Road to Grounds Road to Perimeter Road 
� Van Reypen Road 
� U-Parking Lot 
� Y-Parking Lot  
� J-Parking Lot 
� Building 68 Parking Garage  
� K-Parking Lot 
� Rixey Road 
� East Rixey Road 
� Stone Lake Road  
� N-Parking Lot 
� All other locations annotated as Priority 3 on the priority map 

 
Priority 4 
 

Sidewalks, stairs, ramps and landing pads adjacent to these buildings shall be addressed in the order shown 
below as the situation on site permits (see Priority Map for exact locations):  

 
� MD355/Wisconsin Avenue Sidewalk 
� Jones Bridge Road Sidewalk 
� Building 16 Building 12-A, 12-B Building 33 
� Building 38, 38-A 
� Building 40 
� Building 45 
� Building 50 
� All other locations annotated as Priority 4 on the priority map 

 
Roads, parking lots and gate areas shall be cleared in the order shown below: 

 
� Enterprise Road  
� P-Parking Lot 
� Building 33 Parking Garage Deck 
� All other locations annotated as Priority 3 on the priority map 
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Section II: Priority Performance Criteria 
 
1. Priority One: The Contractor shall monitor, clear and treat all roads, building entrances, walking paths, steps and 
ramps from edge to edge every sixty minutes, twenty four hours a day (including weekends and holidays).  
 
2. Priority Two: The Contractor shall monitor, clear and treat all roads, building entrances, walking paths, steps and 
ramps from edge to edge no later than 6:00 a.m. and continuing until 7:00 p.m., Monday-Friday, every sixty 
minutes. All priority two areas shall receive snow removal and treatment maintenance in accordance “Priority 
Three” performance criteria listed below outside the days and hours specified above.  
 
3. Priority Three: The Contractor shall clear and treat all roads, building entrances, walking paths, steps and ramps 
from edge to edge to prevent accumulation over three inches between 6:00 a.m. and 7:00 p.m., Monday-Friday. All 
priority three areas shall be completely cleared and treated no later than four hours after snow cessation. All priority 
three areas shall receive snow removal and treatment maintenance in accordance “Priority Four” performance 
criteria listed below outside the hours specified above. 
 
4. Priority Four: All priority four areas shall be completely cleared and treated no later than twelve hours after snow 
cessation. 
 
 
Section III: General Performance Criteria 
 
Snow/Ice Event Response Requirements  
The Contractor shall arrive on base and standby to commence removal operations no later than two hours prior to 
anticipated storm start time or as directed by the Project Officer in person, by email, or by telephone/beeper. Once 
started, the Contractor shall remove snow accumulation continuously per priorities listed above until the removal is 
satisfactorily completed. 
 
Annual Snow Removal Plan 
The Contractor shall prepare Ice and Snow Removal Plans for removing ice and snow. The Contractor shall perform 
rehearsal briefings for the Project Officer prior to October 15 each year. The Contractor shall accompany the Project 
Officer to drive and walk through each campus while briefing the Project Officer on how snow and ice will be 
removed for the various removal events to demonstrate the thoroughness of the Removal Plans. The Contractor shall 
also check the amount of ice and snow removal supplies and status of ice and snow removal equipment with the 
Project Officer to confirm supplies are adequate and equipment in in good state of repair and prepared for meeting 
snow removal requirements. 
 
General Requirements  
The Contractor shall clear snow away from and not push snow against or in catch basin drains, gutters, storm drains, 
fire hydrants or emergency call boxes. Snow shall be directed off of pavement areas so as not to damage adjacent 
turf, nearby trees, or shrubs.  
 
Crosswalks  
The Contractor shall clear the windows of snow (created by plows) at sidewalk-to-street intersections between the 
hand work sections and the mechanically removed sections and shall clear sidewalk-to-street handicap ramps to be 
fully accessible and totally cleared of snow. 
 
Removal of Snow on Parking Garages  
Contractor shall inspect top decks of all parking garages to determine best locations for piling snow during clearing 
operations as to maximize the number of available parking spaces while also ensuring that snow piles will not 
exceed four feet in height. Garage decks will be treated with deicing materials consistent with operation and 
maintenance manuals for each structure (to be provided by the contractor officer). When sand is used for treatment, 
contractor shall remove sand using a street vacuum as needed throughout the season.  
 
Crushed Stone (Gravel) Parking Areas  
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The Contractor shall plow gravel parking lots. The Contractor shall not plow temporary gravel surface parking 
areas with plow blades directly on the gravel surface. The Contractor shall not use plows with skid plates. 
Operators shall "FLOAT" their blades, buckets or baskets 1-2 Inches over the stone surface to protect the buried 
geoweb fabric. A remaining layer of 2-3 inches of snow shall be acceptable. All other parking clearing and 
treating techniques and requirements shall prevail. 
 
New Sidewalks 
Contractor shall use special deicing materials for all sidewalks constructed less than two years prior to snow events 
to prevent damage. List of new sidewalks will be provided to the contractor by the contracting officer.   
 
Vehicle Entrance/Exit Gates 
The Contractor shall remove snow and ice to ground level around the base’s five (5) vehicle entrance points and out 
to connecting roads prior to designated opening times. The Contractor shall contact base security to open gates 
during non-working hours when gates are closed or to remove barricades blocking overflow lanes to enable the 
Contractor to remove snow and treat these areas prior to opening and receiving vehicle traffic.  
 
Electronic Pedestrian Entrance/Exit Gates 
The Contractor shall remove snow and ice the full width of walk paths leading to and exiting from four (4) 
pedestrian electronic security turnstile gates. Three turnstiles are located at Gate 2 and one turnstile is located at 
Gate 1.  
 
Enclosed/Fenced Storage Areas 
The Contractor shall remove snow and ice from fence gates to allow uninterrupted deliveries and entry/exit to 
enclosed fenced areas housing nitrogen, oxygen, and fuel storage tanks. If requested by the Project Officer, the 
Contractor shall also remove snow from inside enclosed/ fenced storage areas.  
 
Flagpoles 
The Contractor shall remove snow and ice from the sidewalks leading to, and around, the flagpole in front of 
Building 1. 
 
Fenced-in Generators and Power Facilities 
The Contractor shall remove snow and ice from the walks leading to the gates to the fenced-in generators and power 
facilities so that the gates shall swing fully open. The Contractor shall clear snow from inside enclosures if needed 
for operations. 
 
Security Barricades 
The Contractor shall carefully plow over the pop-up security barricades embedded in the pavement at the five (5) 
vehicle entrance gates as well as the pop-up bollard-style barriers located and the entrance/exits to Wood Road to 
preclude damage. Operators shall have their plows angled as they cross over the barricades to prevent the blade from 
falling into the gap between the frame and barricade. The Contractor shall contact base security to have a patrol 
officer lower barriers as needed to clear all snow within required timelines and before open to vehicles.  
 
Temporary Office Trailers and Facilities 
The Contractor shall remove ice and snow from temporary facilities. There will be some amount of individual or 
groupings of office trailers or other temporary facilities requiring ice and snow removal from wooden steps, stoops, 
handicap ramps, short approach walks, and close-by use areas. Trailer Numbers and locations will vary. 
Construction contractor office or storage trailer areas within construction limit fencing shall not be maintained. 
There are other trailers and trailer groupings that belong to and are maintained by contractors. The other contractors 
will remove snow and ice from their own trailers. 
 
Pre-treat Roads and Sidewalks Prior to Snow Event 
The Contractor shall apply a deicing compound and/or salt to all roads as well as sidewalks constructed more than 
one year prior to snow events as requested by the designated Project Officer.  
 
Follow-up Ice Removal  
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Immediately following snow and ice removal, the Contractor shall evenly apply a deicing compound and/or 
sand/salt abrasive to the full surface area immediately following snow and ice removal. Only sand or special deicing 
chemicals shall be used on sidewalks constructed more than two years prior to the snow event. Contractor shall 
apply the amount of compound product per manufacturer recommendations. The Contractor shall check all 
sidewalks and roads on base to ensure that icy patches are treated prior to departure. The Contractor shall return to 
base as needed to treat re-freeze as needed. Contractor shall address refreeze by applying de-icing chemicals prior to 
0500 each day, as needed for each event. 
 
Post Storm Clean-up 
The Contractor shall perform post storm clean-up when required by the Project Officer to mechanically sweep 
and/or vacuum accumulations of sand and salt off base sidewalks. Machine and brooms shall not exceed sixty inches 
(60") in width. Handicap ramps may need additional hand sweeping to remove accumulations. The Contractor shall 
angle brooms toward lawn areas to protect cars and other property from damage. Building entrances, steps and 
isolated walk sections may require hand sweeping. Operators shall be aware of pedestrians on streets and sidewalks 
and shall slow or stop plow machines to give pedestrians the right-of-way. 
 
 
 
SECTION J-1503060-05(F)3 BETHESDA STREET –SWEEPING INVENTORY ADDED: 
 
Grounds Maintenance Services throughout Naval District Washington  
 J-1503060 - Grounds Maintenance Services Attachments - PWD Bethesda  
    
 J-1503060-05(f)3 Pavement Sweeping Inventories - Bethesda  
 Walter Reed National Military Medical Center (WRNMMC)  
    
   Roads  
  Location   Sq.Yd   
 Non-Airfield     
  North and South Wood Road  6,300  

  RB Brown Drive  3,650  

  South Palmer Rd from South 
Wood Rd to West End of Bridge 
by Bldg.55  

3,650  

  North Palmer Road from the 
Intersection of North Wood Road 
to East Palmer Road  

3,650  

  Emergency Room Access Road  1,500  

  Circle at Bldg.10 and Sidewalks 
in Front of the Building  

850  

 Circle at Bldg. 19 off of North 
Palmer Rd 

730  

  Access to the South End of 
Bldg.1, the METU Suite 
Entrance 7 Courtyard between 
Bldgs.1,2,4 & 9  

1,200  

 Taylor Rd from East Palmer Rd 
to Van Reypen Rd. 

3,500  

    
 Subtotal Non-Airfield 25,030  
    
 Airfield     
 Helicopter Pad 2,500  
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 Subtotal Airfield 2,500  
    
 Total SQ YD 27,530  

    
 
  
 
SECTION J-0200000-06 GFF TABLE UPDATED TO CLARIFY THE BUILDINGS AT USNO/ASC: 

FROM: 

Laydown Areas Specific to Snow and Ice Removal: 
Bethesda There is a salt storage dome, approximately 50' in diameter and a laydown 

area of approximately 2000 SF. 
Carderock (1) Open covered storage area historically used for salt which is 35’W X 

19’D.  Also (1) open area (gravel & dirt) for sheds, conex boxes, trailer etc. 
which is approximately 70 ft. X 70 ft. 

JBAB Yard 12 has approximately 20,000 sq. ft. of lay down area and the 
warehouse building has approximately 2,000 sq. ft. of interior space for 
storage. 

USNO Medium size salt & sand storage shelter (20’X25’X20’H) 
WNY Small trailer for minimal storage. Bulk salt is obtained from the salt dome at 

JBAB. Bagged sidewalk salt is stored at the warehouse area at JBAB and 
brought over to WNY a pallet at a time. 

 

TO: 

Laydown Areas Specific to Snow and Ice Removal: 
Bethesda There is a salt storage dome, approximately 50' in diameter and a laydown 

area of approximately 2000 SF. 
Carderock (1) Open covered storage area historically used for salt which is 35’W X 

19’D.  Also (1) open area (gravel & dirt) for sheds, conex boxes, trailer etc. 
which is approximately 70 ft. X 70 ft. 

JBAB Yard 12 has approximately 20,000 sq. ft. of lay down area and the 
warehouse building has approximately 2,000 sq. ft. of interior space for 
storage. 

USNO / ASC Medium size salt & sand storage shelter (20’X25’X20’H) near buildings 75 
& 76 

WNY Small trailer for minimal storage. Bulk salt is obtained from the salt dome at 
JBAB. Bagged sidewalk salt is stored at the warehouse area at JBAB and 
brought over to WNY a pallet at a time. 

 

SECTION J-1503020-08(a7) ADDED: 
 
        

 J-1503020-08(a7) Pest Control Inventories at the Washington Navy Yard (WNY)  
 Marine Barracks Washington 8th & I    

        
                

        
     Turf   Mulch Beds   Trees   Shrubs   Paved Area   Sidewalks  
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 Parcel   Description   Sq.Ft.   Sq.Ft.   Each   Sq.Ft.   Sq.Ft.   Sq.Ft.  
        
 Improved Grounds - Prestige Areas 
(COL3)        
        
 
Parcel    Description         

 
 Post  (Parade Deck and 
Garden)  

       
35,260  

             
22,197  

         
50  19818 9,048 36,556 

  Building 20  
       
21,000  

               
8,000  

         
11  5170 n/a 2,405 

  Building 25-26 Annex  
     
105,000  

               
1,600  

         
47  3659 21,352 13,215 

  Totals:  
     
161,260  

             
31,797  

       
108  

    
28,647  

           
30,400  

          
52,176  

 

SECTION J-1503050-08(a1) WNY GROUNDS INVENTORY UPDATED TO: 

         
 J-1503050-08(a1) Grounds Inventories at the Washington Navy Yard (WNY)  

 Naval Support Activity Washington (NSAW)  
         
         

   Turf   Edging   Mulch 
Beds  

 Trees   Shrubs   Paved 
Area  

 
Sidewalk
s  

 
Parce
l  

 Description   Sq.Ft.   Lin.Ft.   Sq.Ft.   Each    Sq.Ft.   Sq.Ft.  

         
         
 IMPROVED GROUNDS - Prestige       
         

1 Exterior, M Street 0 0 0 0 0  
- 

 
10,590 

2 Exterior, 11th Street 0 0 0 0 0  
- 

 
15,905 

3 W222 0 0 0 0 0  
- 

 
380 

4 Qtrs S,T,W, and Y 
(Housing) 

0 0 0 0 0  
- 

 
- 

5 W220 0 0 1,488 13 7  
- 

 
1,488 

6 W219 0 0 132 1 1  
- 

 
624 

7 W200 11,460 853 655 0 22  
- 

 
4,594 

8 W386/W126/W190 9,606 709 7,483 69 32  
- 

 
3,824 

9 W166  3,697 766 6,540 28 138  
4,272 

 
7,021 

10 W166 South P-lot 12,544 709 2,718 22 13  
85,800 

 
7,100 

11 Waterfront East and West 0 0 0 0 0   
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- 16,800 
12 W169/W203/tennis courts 2,285 0 4,963 24 0  

10,010 
 

4,043 
13 W157 0 0 669 0 18  

- 
 

460 
14 W210 1,976 280 1,083 10 26  

9,409 
 

2,831 
15 9th St West side 1,794 746 3,284 12 52  

- 
 

1,484 
16 W172 1,961 396 3,290 13 56  

- 
 

5,998 
17 W175/W196 2,841 1,375 4,080 32 0  

- 
 

7,200 
18 W184 1,508 372 1,283 20 5  

- 
 

4,342 
19 W405 12,503 1,253 2,316 26 24  

3,716 
 

8,364 
20 W218 1,720 670 736 14 75  

- 
 

964 
21 W211 and P-lot 0 0 11,139 8 74  

21,600 
 

- 
22 Flag Row Qtrs A,B 0 0 0 0 0  

- 
 

- 
23 Leutze Park/VFQ 61,586 1,580 12,929 32 238  

- 
 

6,750 
24 W58 0 0 11,139 0 0  

- 
 

4,574 
25 W108,W67,W44,W57,W46 0 0 300 19 11  

- 
 

10,646 
26 W212 0 0 544 14 0  

- 
 

5,377 
27 W101 2,971 160 707 18 50  

- 
 

320 
28 W123 Food Svc, W101 P-lot 0 0 2,215 6 22  

- 
 

1,510 
29 W70,W68,W154 0 0 850 0 23   

1,710 
30 Flag Row Qtrs 

C,D,E,F,G,L,M,H, and R 
0 0 0 0 0  

- 
 

- 
31 Warrington Ave 0 0 1,810 12 0  

- 
 

3,839 
32 Tennis Court 6,456 0 2,791 14 47  

5,880 
 

450 
33 W21 0 0 1,907 0 74  

- 
 

823 
34 W22,W33,W36 and Court 

Yard 
0 0 10,537 53 36  

24,527 
 

3,778 
35 West Leutze Park 35,669 8,168 34,892 56 32  

8,168 
 

3,778 
36 W76 680 840 4,148 59 39  

2,380 
 

2,298 
37 W1 7,374 347 4,440 19 38  

- 
 

4,806 
38 Willard Park 26,230 9,566 19,769 79 6  

273,422 
 

30,198 
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39 W111/W106 4,300 188 3,801 29 33  
- 

 
4,798 

40 6th St Gate, W183, P-lot 0 0 852 4 155  
18,495 

 
1,300 

41 W112/W105 0 0 2,900 8 107  
9,140 

 
6,642 

42 W104 0 0 1,780 9 36  
18,285 

 
18,002 

43 W201/W73/W28 0 0 16,530 43 252  
- 

 
33,830 

44 Dahlgren Park 74,790 347 40,302 132 456  
- 

 
8,400 

45 W116,W118 0 0 0 0 0  
- 

 
4,650 

46 Piers 1 and 2 0 0 0 0 0  
- 

 
- 

47 Qtrs U 0 0 0 0 0  
- 

 
390 

48 W197 0 0 320 10 45  
- 

 
4,650 

 Totals 283,951 29,325 227,322 908 2,243 495,104 267,531 
         
         
         

 Note  Though shown on the map, parcels 004, 022 & 047 are not included on this contract.   
         

         
 OTHER SERVICES:        
   Qty.  UOM  Frequency    
 Exterior Trash Cans 90  ea.  Weekly     
 (Master Plan Sytle 85 each / Old Composite Stype 5 each)     

 Big Belly Solar Compactor 12  ea.  Monthly     
 (Bin Volume: 33 gallons (125 L) compacted trash; approximately 150 gallons (568 L) 
uncompacted trash) 

Section J-1503050-08(a7) MBW Grounds Inventory updated to: 
 
 
         

 J-1503050-08(a7) Grounds Inventories at the Washington Navy Yard (WNY)   
 (Marine Barracks Washington)   

         
         
         
Prestige         

   Turf   Edging   Mulch Beds  
 

Trees  Shrubs  Paved Area  
 

Sidewalks  

 Parcel   Description   Sq .Ft.   Lin. Ft.   Sq. Ft.   Each  Each  Sq. Ft.   Sq. Ft  

  
Post  (Parade Deck 
and Garden) 35,260 3,264 22,197 50 1979 9,048 36,556 

  Building 20 21,000 230 8,000 11 1198 n/a 2,405 
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  Building 25-26 Annex 105,000 5,500 1,600 47 140 21,352 13,215 

  Total 161,260 8,994 31,797 108 3317 30,400 52,176 
         
         
         
NOTES:         
         

Turf Cover:  A grow tarp is placed in the Winter on both the parade deck and all grassy areas in 
the family garden. Treat the grounds with a fungicide and slow release fertilizer prior to placing 
tarp  Historically grass is observed throughout the winter and requires one to two mows and if 
there is any chemical treatment needed it is addressed.  

Vertiseeding: The Contractor shall vertiseed the Parade Deck at Marine Barracks Washington 
twice per year (Spring and Fall).  

Aeration:  At Marine Barracks Washington the Post shall be aerated twice per year, and the 
Parade Deck shall be aerated (rolling core aeration and deep tine) 9 times per year.  

POST 

Flowers: Two plantings shall be executed inside of Post: one in the fall and one in the spring. The 
areas that receive the plantings are between the GOQs and the Family Garden between Q1 and 
Q6. The mix of annual and perineal plants/bulbs (quantity and type) would vary from year to 
year and be determined by building occupants and/or the OSGR. The Spring/Summer flowers 
will be pre-grown before planting on post in early April. Rotation of Spring/Fall flowers on a 
rolling basis depending on weather i.e. as a bed of flowers no longer looks suitable they will be 
rotated out. All flowers are scheduled to rotate depending on the weather.  

         

Over seeding:  The Contractor shall overseed the Annex at Marine Barracks Washington twice 
per year (Spring and Fall).  

Dethatching:  The Contractor shall dethatch the Annex at Marine Barracks Washington twice per 
year (Spring and Fall).  

ANNEX Flowers: shall be planted twice a year in five separate flower beds. Begonias in the spring and 
Pansies in the fall.  Specific colors and arrangement shall be determined by the OSGR. Proper 
watering and irrigation schedules of all flowers shall be the responsibility of the contractor. All 
dead or dying flowers shall be removed immediately and replaced by the contractor at no 
additional cost to the Government. Building 26 does not require seasonal flowers.  Building 25 
does have seven flower beds (approximately 1200 flowers) that require spring and fall change 
out.    

         
 
 

SECTION J-1503050-11(F1) BETH GREEN INVENTORY ADDED: 
 

J-1503050-11(f1) 
GREEN ROOF MAINTENANCE – WRNMMC 

 
Green Roofs on Bldgs. 17, 62, and 82 at WRNMMC 

Perform maintenance for the roof plants, roof beds and green roofs, maintenance to include the following: 
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1. Irrigate the beds and plants 1 to 1 1/2 inches to fully saturate the growing media. (In periods of drought, 
additional watering will be necessary). 

2. Check that any permanent irrigation systems are functioning properly and make adjustments as needed. 

3. Winterize the irrigation system if needed. 

4. Make sure roof drains are functioning properly by clearing drains of any debris, including pant material 
soil and any other foreign objects. 

5. Report any unsecured roof flashing and any waterproofing issues. 

6. Remove any weeds not intended to grow on green roof. 

7. Remove ALL plants from Vegetation Free Zones at perimeters, drains and other penetrations. 

8. Inspect plant for overall health; look for signs of disease and pests. 

9. Replant any viable plants, including Sedum Carpet and Sedum Tile as well as Gardmat that have been 
uprooted from wind, erosion or animals. 

10. Remove and properly dispose of any foreign objects, debris or garbage. 

11. Remove any loose metal plates from GardMat Disk Anchors. 

 
SECTION J-1503060-07 ADDED: 
 

ATTACHMENT J-1503060-07 
NON AIRFIELD PAVEMENT SWEEPING SCHEDULE 

 
BETHESDA: 
 

AREA and 
FREQUENCY SUN MON TUES WED THUR FRI SAT 

Roads*  
 

6:00 AM 
to 

2:00 PM 

      

Piers*  
twice weekly, Sun and 
Wed, 
during hours specified 

NA NA NA NA NA NA NA 

Parking Lots*; 
once monthly 
during hours specified 

       

        
*Note: Sweeping of roads and paved surfaces is performed per the selected COL as detailed in the Common Output 
Level Standards provided in J-1503060-03. 
 
 

SECTION J-1503020-08(a1) WNY PEST CONTROL INVENTORY ADDED: 
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Grounds Maintenance Services throughout Naval District Washington  
 J-1503020 - Pest Control Services Attachments - PWD Washington  

        
 J-1503020-08(a1) Pest Control Inventories at the Washington Navy Yard (WNY)  

 Naval Support Activity Washington (NSAW)  
        
        

   Turf   Mulch 
Beds  

 Trees   Shrubs   Paved 
Area  

 
Sidewalk
s  

 
Parce
l  

 Description   Sq.Ft.   Sq.Ft.   Each    Sq.Ft.   Sq.Ft.  

        
        
 IMPROVED GROUNDS - Prestige      
        

1 Exterior, M Street 0 0 0 0  
- 

 
10,590 

2 Exterior, 11th Street 0 0 0 0  
- 

 
15,905 

3 W222 0 0 0 0  
- 

 
380 

4 Qtrs S,T,W, and Y 
(Housing) 

0 0 0 0  
- 

 
- 

5 W220 0 1,488 13 7  
- 

 
1,488 

6 W219 0 132 1 1  
- 

 
624 

7 W200 11,460 655 0 22  
- 

 
4,594 

8 W386/W126/W190 9,606 7,483 69 32  
- 

 
3,824 

9 W166  3,697 6,540 28 138  
4,272 

 
7,021 

10 W166 South P-lot 12,544 2,718 22 13  
85,800 

 
7,100 

11 Waterfront East and West 0 0 0 0  
- 

 
16,800 

12 W169/W203/tennis courts 2,285 4,963 24 0  
10,010 

 
4,043 

13 W157 0 669 0 18  
- 

 
460 

14 W210 1,976 1,083 10 26  
9,409 

 
2,831 

15 9th St West side 1,794 3,284 12 52  
- 

 
1,484 

16 W172 1,961 3,290 13 56  
- 

 
5,998 

17 W175/W196 2,841 4,080 32 0  
- 

 
7,200 

18 W184 1,508 1,283 20 5  
- 

 
4,342 

19 W405 12,503 2,316 26 24  
3,716 

 
8,364 
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20 W218 1,720 736 14 75  
- 

 
964 

21 W211 and P-lot 0 11,139 8 74  
21,600 

 
- 

22 Flag Row Qtrs A,B 0 0 0 0  
- 

 
- 

23 Leutze Park/VFQ 61,586 12,929 32 238  
- 

 
6,750 

24 W58 0 11,139 0 0  
- 

 
4,574 

25 W108,W67,W44,W57,W46 0 300 19 11  
- 

 
10,646 

26 W212 0 544 14 0  
- 

 
5,377 

27 W101 2,971 707 18 50  
- 

 
320 

28 W123 Food Svc, W101 P-lot 0 2,215 6 22  
- 

 
1,510 

29 W70,W68,W154 0 850 0 23   
1,710 

30 Flag Row Qtrs 
C,D,E,F,G,L,M,H, and R 

0 0 0 0  
- 

 
- 

31 Warrington Ave 0 1,810 12 0  
- 

 
3,839 

32 Tennis Court 6,456 2,791 14 47  
5,880 

 
450 

33 W21 0 1,907 0 74  
- 

 
823 

34 W22,W33,W36 and Court 
Yard 

0 10,537 53 36  
24,527 

 
3,778 

35 West Leutze Park 35,669 34,892 56 32  
8,168 

 
3,778 

36 W76 680 4,148 59 39  
2,380 

 
2,298 

37 W1 7,374 4,440 19 38  
- 

 
4,806 

38 Willard Park 26,230 19,769 79 6  
273,422 

 
30,198 

39 W111/W106 4,300 3,801 29 33  
- 

 
4,798 

40 6th St Gate, W183, P-lot 0 852 4 155  
18,495 

 
1,300 

41 W112/W105 0 2,900 8 107  
9,140 

 
6,642 

42 W104 0 1,780 9 36  
18,285 

 
18,002 

43 W201/W73/W28 0 16,530 43 252  
- 

 
33,830 

44 Dahlgren Park 74,790 40,302 132 456  
- 

 
8,400 

45 W116,W118 0 0 0 0  
- 

 
4,650 

46 Piers 1 and 2 0 0 0 0  
- 

 
- 

47 Qtrs U 0 0 0 0   
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- 390 
48 W197 0 320 10 45  

- 
 

4,650 
 Totals 283,951 227,322 908 2,243 495,104 267,531 
        
        
        
 Parking Lots (1)  

802,685 
SF     

 Curb and Gutter  
32,200 

LF     

 Fenceline Vegetation 
Control (2) 

 
3,455 

LF     

 Building Walls (3)  
21,172 

LF     

 NOTES:       
 (1) This does not include sidewalks. The SF for sidewalks is in above table.         
  (2) There are 3455 LF of fence line at WNY. This total includes brickwalls not a part of 
buildings, brick kneewalls with square tube fencing over the brick structure, wooden and 
trex enclosures for outdoor mechanical enclosures.  The serpentine wall at the waterfront 
was measured and doubled as both sides of the wall are included in the contract.  

 (3) There are 21,172 LF of building walls that will also be considered for crack and 
crevasse spray because theydo not join a mulched bed, and instead borders asphalt or 
concrete sidewalk.                                                                                 

 

SECTION J-1503020-08(f2) USUHS PEST CONTROL INVENTORY ADDED: 

 
Grounds Maintenance Services throughout Naval District Washington  

 J-1503020 - Pest Control Services Attachments - PWD Bethesda  
         

 J-1503020-08(f2) Pest Control Inventories at the Walter Reed National Military Medical Center 
(WRNMMC)  

 Uniformed Sciences University of Health Sciences (USUHS)   
         
         

   Turf   Mulch 
Beds  

 
Trees 

 
Shrub
s  

 Weed / 
Veg.   

 Plant   
Planter
s  

 Parcel   Description   Sq.Ft.  Sq.Ft.   Each  Each   Control   Beds Sq. 
Ft.  

 Each  

         
         
Improved Grounds (Prestige)        
Plaza  All around the plaza, including south side of Building B, east stide of Bldg. C, and north 

of Bldg. D, per sketch attachment 1  
            
122  

Plaza  All around the plaza, including south side of Building B, east stide of Bldg. C, and north 
of Bldg. D, per sketch attachment 1 (122 planters x 4 annuals/planter = 488)  

            
488  

Plaza  (18) Stationary Planters Maintenance`                  
28,273  

 

Plaza  Lawn Areas 1-5, per sketches in 
Attachments 1,2, & 3  

  
109,3
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17  
Plaza  Broad Leaf Control - Two low planters (P9 & P10) on the plaza and the small 

area between buildings 70A & 76E (Area 4)  
              
9,253  

 

Plaza  Weed/Vegetation Control - Plaza Bricks               
89,869  

  

Plaza  Weed/Vegetation Control - Sidewalks                
16,995  

  

Various  Tree Pruning - Areas along University Road, Stone 
Lake Road, & Palmer Road Sough (shown in blue 
color in sketch attachment 2)  

       
158  

    

 
 
END OF AMD 0003 SUMMARY OF CHANGES 
 
 


