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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:
AMENDMENT 0004
The purpose of this amendment is to accomplish the following:

1. Provide Responses to Request for Information
2. Remove NFAS clause 5252.236-9312 Design-Build Contract — Order of Precedence

Proposal Due Date Remains 23 June 2015.

1. In accordance with Instructions to Offerors, page 4 of 57, paragraph 9. RFI the following question is submitted
for your consideration: Is it possible to obtain the CAD files for this project, and if so, what would be the
procedure or requirements?

Response: No. CAD files will be provided to the awarded contractor.

2. FAR 52.215-8 is included by reference; however, page 55 of 57 inserts 5252.236-9312 for “Design-Build
Contracts” both relative to the order of precedence. Can clarification be provided advising what the “Order of
Precedence” is, specifically concerning the plans? Do Cross Sections take precedence over plan view
(contouring and spot elevations) and do elevations (existing & proposed) take precedence over percent reflected
on plan view and/or typical section?

Response: This is a Design-Bid-Build contract. NFAS Clause 5252.236-9312 Design-Build Contract —
Order of Precedence is not applicable and is removed. The cross sections are generated from the plan
view. If there are differencing conditions between the cross section and the plan view, contractor shall
submit a specific RFI.

3. Is Sewer & Water available for the batching plant area? If so, are there tapping fees and what is the billing rate,
or will we be permitted to tap into an existing line(s)?

Response: Water and sewer are available. There are no tap fees, however, connections are required to be
approved by PAX PW Utility Department and a meter shall be required for the water. Based on water
consumption amount the Contractor may be charged for water usage. Attached image B2805 Utilities.jpg
shows the locations of the existing water and sewer.

Additionally, Electrical is available. A new CT cabinet (Current Transformer) and meter shall be

required to be placed within 50-feet of an existing transformer. Contractor shall coordinate directly with

SMECO (Southern MD Electric Cooperative) to obtain service. (SEE Attachment A, B2805 Utilities.JPG)
4. Will the Resident Engineer field office be placed in a particular location? (01 50 00 Page 9)

Response: The requirement for a resident field office reference in specification 01 50 00 page 9 shall be
removed.
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Is the Contractor responsible for Pest Control, Pesticide application or planning, or just coordination? (01 57 20
Page 13).

Response: Contractor is not responsible for Pest Control or pesticide application but there may be areas
that the Grounds Maintenance Contractor may need to access during construction.

Has the Storm Water Management/Sediment & Erosion Control Plan & TMDL been applied for & received and
will it be provided to the Contractor? (Summary of Additional Environmental Requirements Page 1 of 6)

Response: See section 01 57 20.00 10 page 3 under General Requirements.

Has the Coastal Zone Management Act Federal Consistency Determination been applied for & received and
will it be provided to the Contractor? (Summary of Additional Environmental Requirements Page 1 of 6)

Response: The contractor is required to prepare and submit a Coastal Zone Management Act Federal
Consistency Determination to the Maryland Department of the Environment. Contact the Coastal Zone
Program Manager, Jackie Smith (301-757-0007), for details on preparation and submittal. FCDs must be
submitted to MDE at least 90 days before the project is expected to begin.

See section 01 57 20.00 10 page 3 under General Requirements.

Will demolition permits be required?

Response: No demolition permit is required.

Is a list of equipment to be removed from Catapult #159 available, and if so is any of the removed equipment
required to be salvaged for the Owner?

Response: No equipment shall be salvaged for the owner.

Will delivery by barge be permitted and if so is the condition of the dock area acceptable (suitable) for material
deliveries (aggregate, sand, construction materials, etc.)?

Response: Material delivery by barge is acceptable. Part of the dock area has been repaired, but there
are locations on the dock that are not permitted to be used. (See Attachment B, Dock_ Barge
Location.JPG)

Will there be any restrictions to barge access for material deliveries or operations to retrieve material from
barges?

Response: Load/weight specifications are needed to determine if the offloading equipment can be
supported. The East Basin is NOT authorized to be used. An aerial image is provided to demonstrate
with a possible location for the barge. See Attachment B, Dock_Barge Location.JPG).

Avre there limitations to barge access, hours of operations, etc.?

Response: Limitations will be the type of offloading equipment used and the weight of it. Part of the
dock area is not suitable for heavy equipment operation (inside adjacent to east basin and end of dock).

After review of the solicitation package, we request that the submittal date be extended 30 days to produce a
responsible bid solicitation package?
Response: Proposal due date has been extended to June 23, 2015.
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Does the Government intent to provide the survey performed by AERO EH & S on August 29, 2011 that is
referenced in the Contract Documents?

Response: No. CAD files will be provided to the awarded contractor.

Assuming the government does provide the documents referenced. Will the government allow a site visit so the
hazardous materials referenced in the four year old survey can be evaluated by the bidders?

Response: A site visit was conducted on 27 May 2015. No further site visit will be provided.

If no site visit is provided, then are there quantities provide in the survey that can be used to establish a bidding
scope? If the government does allow a site visit is the space accessible so bidders can evaluate the site or is it
flooded and so dangerous that it cannot be entered?

Response: See response to RFI # 23.

In Spec Section 32 17 23.00 20, Pavement Markings, page 6, Section 2.1.3, Reflective Media for Airfields, list
Type | Beads are to be used for all pavement markings. Are you sure that Type 1 is to be used and not Type 3?

Response: DOD standard is Type 1 beads. Type 3 beads will not be permitted on this project.

Avre all pavement markings one coat applications? What determines those early requirements for painting
asphalt earlier than the 30 day requirement?

Response: Early pavement markings are not one coat application. Section 3.1.1 and Section 3.1.2 outline
early marking requirements.

How are the requirements listed in the Environmental Spec Section 01 57 20.00 10 — Record of Categorical
Exclusions to be resolved and will they become the responsibility of the Contractor?

Response: These are the responsibility of the contractor. See section 01 57 20.00 10 page 3 under
General Requirements.

In Spec Section 32 01 18, Demolition by Rubblizing Rigid Pavement, page 3, Section 3.4, Multi-Head Breaker
Machine, will a guillotine type machine be allowed?

Response: Guillotine type machine will not be allowed

In Spec Section 32 01 19.61, Resealing of Joints in Rigid Pavement, page 5, Section 2.1.1.2, Sealant, Non-Jet
Fuel Resistant, Hot Applied, should this be jet fuel resistant?

Response: Use section 2.11.1.3 Single Component Cold-Applied Silicone. Remove sections 2.1.1.1 and
2.1.1.2.
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34. In Spec Section 32 13.11, page 27, Section 2.10.4 Paver-Finisher, requires the use of either fixed-form or slip-
form placement of the concrete. Can the concrete be placed by hand and if so, can applicable requirements be
developed?

Response: Hand placement of concrete will only be permitted in repair areas less than 300sf where fixed
form or slip form placement is not applicable.

For the R20-1 work area, all the work should be done with forms or slip-form (no handwork).

The concrete repair work at the two Runway ends can be done as handwork, as most of the repairs are
limited to a single slab at most. There is one location that includes 4 slabs in a square pattern replaced at
full-depth (see Station 95+50 on Sheet C-406); form work is needed.

39. Will electronic drawing files be available for the survey required by the contract?
Response: See response to RFI # 1.
51. Please provide additional information regarding the availability of utilities, specifically water and electricity, at the

indicated BATCH PLANT AREA and any other areas which will be made available for use by the Contractor.

Response: See response to RFI # 3.

SECTION 00700 - CONTRACT CLAUSES

The following have been deleted:

5252.236-9312  DESIGN-BUILD CONTRACT- ORDER OF PRECEDENCE FEB 2007
(AUGUST 2006)

(End of Summary of Changes)



