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Section A - Solicitation/Contract Form 
 
COVER SHEET 

COMMANDER 
 

NAVAL FACILITIES ENGINEERING COMMAND 
 

MID-ATLANTIC DIVISION 
 

FACILITY SUPPORT CONTRACT BRANCH 
 

NORFOLK, VIRGINIA 23511-3095 
 
 
 
 
NOTICE:        NAVFAC 
Proposals to be submitted by 4:00 P.M. (EST)   SPECIFICATION 
at the office of        No. 05-15-5235 
CDR Mid-Atlantic Division      RFP NUMBER N40085-15-R-5235 
Naval Facilities Engineering Command 
Facility Support Contract, Bldg. Z-144 
9324 Virginia Avenue 
Norfolk, VA 23511 
 
 
 
 
 

ENVIRONMENTAL MULTIPLE AWARD CONTRACT (EMAC) FOR 
ENVIRONMENTAL SERVICES AND IMPLEMENTATION OF REMEDIAL ACTIONS 

FOR PROJECTS AT THE NAVAL STATION GREAT LAKES, GREAT LAKES, ILLINOIS, 
NAVAL SUPPORT ACTIVITY CRANE, INDIANA AS WELL AS NAVY AND 

MARINE CORPS ACTIVE DUTY AND RESERVE FACILITIES THROUGHOUT THE 
U.S. AND U.S. TERRITORIES, INCLUDING NAVFAC ATLANTIC/MID-ATLANTIC AREAS 

OF RESPONSIBILITY 
 
 
 
 
 
NOTICE 
 
All inquiries concerning any phase of the specification, prior to the proposal due date shall be made to the 
Commander, Naval Facilities Engineering Command, Mid-Atlantic Division, Facility Support Contract Branch, 
9324 Virginia Avenue, Norfolk Virginia 23511, telephone (757) 341-1972, Attn: Pamela A. Waller. 
 
Contracts or purchase order to be awarded as a result of this contract shall be assigned (as appropriate for specific 
procurement), DO-S1 rating in accordance with the provisions of DPS Regulation 1 and/or DMS 
Regulation 1. 
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0001  UNDEFINED    
 EMAC - Base Year 

FFP 
Contractor to provide all labor, materials, appurtenances , transportation, 
equipment, and supervision required to accomplish environmental services 
entailing a wide range of projects. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0002  UNDEFINED    
OPTION EMAC - 1st Optn 

FFP 
Contractor to provide all labor, materials, appurtenances , transportation, 
equipment, and supervision required to accomplish environmental services 
entailing a wide range of projects. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0003  UNDEFINED    
OPTION EMAC - 2nd Optn 

FFP 
Contractor to provide all labor, materials, appurtenances , transportation, 
equipment, and supervision required to accomplish environmental services 
entailing a wide range of projects. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0004  UNDEFINED    
OPTION EMAC - 3rd Optn 

FFP 
Contractor to provide all labor, materials, appurtenances , transportation, 
equipment, and supervision required to accomplish environmental services 
entailing a wide range of projects. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
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ITEM NO SUPPLIES/SERVICES MAX 
QUANTITY 

UNIT UNIT PRICE MAX AMOUNT 

0005  UNDEFINED    
OPTION EMAC - 4th Optn 

FFP 
Contractor to provide all labor, materials, appurtenances , transportation, 
equipment, and supervision required to accomplish environmental services 
entailing a wide range of projects. 
FOB: Destination 
 

 

   
  
 
 MAX  

NET AMT 
 

 
    

     
  
 
 
GENERAL INFORMATION 
CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE 
 
The minimum quantity and contract value for all orders issued against this contract shall not be less than the 
minimum quantity and contract value stated in the following table.  The maximum quantity and contract value for 
all orders issued against this contract shall not exceed the maximum quantity and contract value stated in the 
following table. 
 
MINIMUM 
QUANTITY  

MINIMUM 
AMOUNT  

MAXIMUM 
QUANTITY  

MAXIMUM 
AMOUNT  

   $1,000.00  $45,000,000.00 
 
 
GENERAL OFFEROR INFORMATION 
 
B.1 Contract Title:  Environmental Multiple Award Contract (EMAC) for Environmental Services and 
Implementation of Remedial Actions at Environmentally Impacted Sites at the Naval Station Great Lakes, Great 
Lakes, IL, Naval Support Activity, Crane, IN as well as Navy and Marine Corps active duty and reserve facilities 
throughout the U.S. and U.S. Territories, including NAVFAC Atlantic/Mid-Atlantic areas of responsibility (AOR). 

B.2 Type of Contract:  This is an Indefinite Delivery/Indefinite Quantity (IDIQ), Environmental Multiple 
Award Contract (EMAC). 
 
B.3 Minimum Guarantee:  The only work authorized under this contract is that which is ordered by the 
government through issuance of a Task Order. The Government makes no representation as to the number of Task 
Orders or the total actual amount of work to be ordered. However, during the term of the contract, a minimum of 
$1,000 is guaranteed to be ordered to each awardee under the performance period of the contract. Contractors are 
not guaranteed work in excess of the minimum guarantee specified herein. The $1,000 minimum guarantee is the 
only minimum guarantee for the entire contract period, and that value of work or dollar amount may be ordered or 
paid at any time during the duration of the contract, including the base and any option periods, to satisfy the 
minimum guarantee. The minimum guarantee is subject to deductive offsets for failure to perform work, failure to 
complete work, and or defective work.  
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B.4 Set-Aside:  100% Service-Disabled Veteran Owned Small Business Set-Aside Competitive Procurement 
(Refer to Section I, FAR 52.219-27). 
 
B.5 NAICS Code:  The NAICS Code assigned to this procurement is 562910.  Refer to On-Line 
Representations and Certifications Applications (ORCA) via System for Award Management (SAM) at 
https://www.sam.gov/portal/public/SAM 
 
B.6 Wage Determination (Service)/ Davis Bacon Wage Decision (Construction):  Service Contract Act (SCA) 
wages are included in this solicitation for the seed project.  Refer to Section J.  
 
B.7 Bid Guarantee/Bonding Requirements: A bid guarantee is not required for this procurement.  
 
B.8 Contract Term:  This contract contains provisions for a Base Period with four (4) Option Periods, not to 
exceed five (5) years.  The Government has the option to extend the term of the contract in accordance with Section 
I, Contract Clauses, 5252.217-9301, Option to Extend the Term of the Contract-Services (Jun 1994).    
 
B.9 Period of Performance:  The period of performance will be determined at the time of contract award.   
 
B.10       Incorporation Of Technical Proposal  
 
 a.  The Contractor’s technical proposal, including revisions and amendments made prior to contract award 
and a copy of which is in the possession of both parties, will be incorporated into the task order for the seed project, 
by reference, with the same force and effect as if set forth in full text.  The same will occur for all other task orders 
issued involving a technical proposal.  All contractor personnel shall meet or exceed the qualification standards, 
experience levels, and trade backgrounds set forth in the technical proposal. 
 
 b.  In the event of an inconsistency between the provisions of this contract and the technical proposal, the 
inconsistency shall be resolved by giving precedence in the following order:  (i) the contract (excluding the 
technical proposal), and then (ii) the technical proposal. 
 
B.11 Request For Proposals (RFP) Information/Clarification Questions 
 
Contractors are required to review the entire solicitation package before submitting questions.  All questions must 
be submitted at least 10 days before proposals are due, either by email to pamela.waller@navy.mil or fax to:  
757-341-0079.  This is the most efficient way to ensure all questions are addressed in a timely manner. 
 
B.12  Request For Proposal (RFP) Files 
 
Solicitations are posted to the NECO website (https://www.neco.navy.mil) as mandated by our Agency.  By 
necessity, these files are protected to prevent unauthorized editing.  
 
It is the sole responsibility of the offeror to obtain the RFP files, along with any amendments, from this website.  
 
Unprotected editable file copies of the RFP documents including: Word, Excel and/or .pdf files (Adobe 
Acrobat Files) will not be provided.  Please plan accordingly.  
 
       
B.13 PROPOSAL DELIVERY:  
 

NOTICE TO ALL PROPOSERS 
 

Commander, Navy Installations Command (CNIC), has established the Navy Commercial Access Control 
System (NCACS), a standardized process for granting unescorted access privileges to vendors, 



N40085-14-R-5235 
 

Page 7 of 126 
 

 

contractors, suppliers and service providers not otherwise entitled to the issuance of a Common Access 
Card (CAC). This is for those who seek access to and can provide justification to enter Navy installations 
and facilities. Visiting vendors may obtain daily passes directly from the individual Navy installations by 
submitting identification credentials for verification and undergoing a criminal screening/ background 
check. Alternatively, if the vendor so chooses, it may voluntarily elect to obtain long-term credentials 
through enrollment, registration, background vetting, screening, issuance of credentials, and electronic 
validation of credentials at its own cost through a designated independent contractor NCACS service 
provider. Credentials will be issued every five years and access privileges will be reviewed/renewed on an 
annual basis. The costs incurred to obtain Navy installation access of any kind are not reimbursable, and 
the price(s) paid for obtaining long-term NCACS credentials will not be approved as a direct cost of this 
contract. 
 
Application for and use of badges will be as directed. To obtain access to the installation, you must 
participate in the Navy Commercial Access Control System (NCACS), or obtain passes each day from the 
Base Pass and Identification Office. Costs for obtaining passes through the NCACS are the responsibility 
of the Contractor. One-day passes, issued through the Base Pass and Identification Office, will be 
furnished without charge. Furnish a completed EMPLOYMENT ELIGIBILITY VERIFICATION (DHS 
FORM I-9) form for all personnel requesting badges. This form is available at 
http://www.uscis.gov/portal/site/uscis by searching or selecting Employment Verification (Form I-9). 
Allow 7 to 10 days for processing applications for badges. Immediately report instances of lost or stolen 
badges to the Contracting Officer. 

 
a.  NCACS Program: NCACS is a voluntary program in which Contractor personnel who enroll, and are 

approved, are subsequently granted access to the installation for a period up to one year, or the length of 
the contract, whichever is less, and are not required to obtain a new pass from the Base Pass and 
Identification Office for each visit. The Government performs background screening and credentialing. 
Throughout the year the Contractor employee must continue to meet background screening standards. 
Periodic background screenings are conducted to verify continued NCACS participation and installation 
access privileges. Under the NCACS program, no commercial vehicle inspection is required, other than for 
Random Anti-Terrorism Measures (RAM) or in the case of an elevation of Force Protection Conditions 
(FPCON). Information on costs and requirements to participate and enroll in NCACS is available at 
http://www.rapidgate.com/vendors/how-to-enroll or by calling 1-877-727-4342. Contractors should be 
aware that the costs incurred to obtain NCACS credentials, or costs related to any 
means of access to a Navy Installation, are not reimbursable. Any time invested, or price(s) paid, for 
obtaining NCACS credentials will not be compensated in any way or approved as a direct cost 
of any contract with the Department of the Navy. 
 

b. One-Day Passes: Participation in the NCACS is not mandatory, and if the Contractor chooses to 
not participate, the Contractor's personnel will have to obtain daily passes, be subject to daily 
mandatory vehicle inspection, and will have limited access to the installation. The Government 
will not be responsible for any cost or lost time associated with obtaining daily passes or added 
vehicle inspections incurred by non-participants in the NCACS. 

 
c. The Contractor shall obtain the required employee badges and vehicle passes from the 

Government at his own expense, or daily passes at no additional cost. Each employee shall wear 
the Government issued badge over the front of the outer clothing. When an employee leaves the 
Contractor's service, the employee's Passes and Badges shall be returned within 5 calendar days. 

 
Be advised by this notice that the level of security at various Navy Installations may change at any time. As the 
level of security heightens, the amount of time required to gain access to all Navy Installation also increases. 
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Submitting Your Proposal 

 
Proposals shall be sent to the following address: 
 
NAVFAC MID-LANT NORTHEAST IPT  
ATTN:  PAMELA WALLER (CONTRACTS) 
9324 VIRGINIA AVENUE 
BUILDING Z-144¸ ROOM 214 
NORFOLK, VA  23511  
 
Please Note:  Fax or email of proposals, acknowledgement of amendments or modifications to proposals WILL 
NOT BE ACCEPTED. 
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Section C - Descriptions and Specifications 
 
SECTION C 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS 
 
BASIC CONTRACT PWS 
 
SECTION C PART 1.0 GENERAL DESCRIPTION AND PERSONNEL REQUIREMENTS 
 
C.1.1  GENERAL 
 

The objective of this procurement is to obtain environmental services and the implementation of remedial 
actions at environmentally impacted sites at Naval Station Great Lakes- Great Lakes, Illinois, Naval 
Support Activity Crane, Indiana as well as Navy and Marine Corps active duty and reserve facilities 
throughout the United States and U. S. Territories.  The services provided under this procurement will 
consist of sites regulated under Comprehensive Environmental Response, Compensation, and Liability Act 
(CERCLA), Resource Conservation and Recovery Act (RCRA), Underground Storage Tanks (UST), and 
other environmental programs, which might require corrective action, mitigation, sampling or remedial 
action. This contract focuses primarily on environmental restoration services but could involve other 
environmental work such as compliance projects.   
 
This procurement is 100% set-aside for competitive Service Disabled Veteran Owned Small Business 
(SDVOSB) firms located in the contiguous United States.  The NAICS Code for this procurement is 
562910 - Environmental Remediation Services, with a size standard of 500 employees. 
 
All work shall be in accordance with Department of the Navy Environmental Restoration Program Manual, 
OPNAV M-5090.1, MCO 5090.2a, all other appropriate federal, state, and local laws and regulations, and 
all project-specific requirements as identified in the Contract Task Order.   

 
C.1.2  SCOPE OF WORK 
 

C.1.2.1 Type of Solicitation:  This RFP will result in three to five Multiple Award Contract (MAC) awards to 
the responsible offerors whose proposals conform to the RFP, and are most advantageous to the 
Government resulting in the Best Value, in accordance with price and technical factors and their 
relative importance in the solicitation, as outlined in Section M of this plan.  The best value offeror 
will receive one of the MAC awards, as well as the initial/seed project.  The remaining best value 
offerors selected will receive a Multiple Award Contract that will include a minimum guarantee of 
$1,000.  The contracts will be for a 12 month base year and four potential option years. The 
preponderance of the work issued under these contracts will be between $10,000 and $500,000.  
However, the contract vehicle may be utilized for occasional projects ranging up to $8 million. 
Performance and payment bonding capability is required in the amount of $2 million per 
individual project, with an aggregate bonding capability of $4 million. The estimated maximum 
amount of this contract including the base year and all four option years shall not exceed a total of $45 
million dollars.  After award of the initial Multiple Award Contracts and seed project, contractors who 
receive the Multiple Award Contracts will compete for future task orders.  The follow-on task orders 
may be awarded based on low price technically acceptable, or best value trade off procedures.  Task 
orders issued under this contract will be fixed price with a level of pricing detail to allow for 
adjustment of the task orders as needed.  This is not an emergency response contract.  However, in the 
event of an urgent requirement, the government reserves the right to issue a sole source task order to 
conduct projects on an expedited basis.  In such circumstances, award will be made to the contractor 
that the government, at its sole discretion, deems most capable of responding to the requirement. 

 
C.1.2.2 Best Value to the Government:  The best value continuum source selection process to be used for the 

base and seed project is the tradeoff analysis process as described in FAR 15.101-1.    
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C.1.2.3 Work Contemplated; The Government's objective is to obtain services, including all labor, materials, 

appurtenances , transportation, equipment, and supervision required to accomplish environmental 
services entailing a wide range of projects such as, but not limited to the following:  
C.1.2.3.1 Environmental actions such as removal actions, expedited cleanup actions, landfill 

maintenance and repair, AST/UST removal and/or replacement, building 
decontamination and demolition, asbestos/lead/mold abatement, dredging, 
repair/placement of natural resource/erosion controls, and other related activities 
associated with returning sites to safe and acceptable levels of contamination.  Actions 
may include, but will not be limited to demolition, landfill repair, pump-and treat 
remediation, bioremediation, soil vapor extraction, natural attenuation, bioventing, air 
sparging, thermal treatment, phytoremediation, physical removal, soil washing, and free 
product recovery. 

 
C.1.2.3.2 Environmental services supporting remedial activities such as;  operating, maintaining 

monitoring, and optimizing performance of remedial action systems including pilot and 
treatability studies; longterm monitoring and operation/maintenance of remedial action 
systems;  implementation of monitoring plans; and restoration activities such as masonry, 
paving, electrical, plumbing, painting, as an appurtenance to environmental projects. 
Types of remedial action systems to be operated, maintained, and monitored may include 
but are not limited to: capped landfills, pump-and-treat remediation, bioremediation, soil 
vapor extraction, natural attenuation, bioventing, air sparging, reactive walls, thermal 
treatment, phytoremediation, soil washing, capped aquatic environments, storm water 
systems, and free product recovery. 

 
C.1.2.3.3 General Environmental services such as; soil and groundwater remediation; site 

characterization and assessment; remedial design;  hazardous and environmental non-
hazardous waste documentation, handling, treatment, and disposal; wetland & other 
biological surveys/delineation; environmental baseline/assessment studies; media 
sampling including; air, water, asbestos, lead, hazardous waste, and other potentially 
regulated materials;  special analytical services for non-standard contaminants, noise 
monitoring/analysis;  and geological, hydro-geological and environmental engineering 
design and oversight. Environmental programmatic support, such as audits, facility 
inspections, Administrative Record preparation and/or maintenance, Land Use Control 
implementation and monitoring, data submittals to NIRIS, environmental data 
management, environmental database management, administration of public outreach and 
public comment, and other special projects as required to achieve and maintain 
compliance with remedial and regulatory compliance requirements.  Air permit 
compliance support, including but not limited to construction air permit or operational 
permit preparation or review, air permit compliance reviews, or air testing of specific 
point sources.  

 
C.1.2.4 Contaminants encountered will include those identified and regulated under RCRA, CERCLA, Toxic 

Substances Control Act (TSCA), Solid Waste Disposal Act (SWDA), and petroleum oils and 
lubricants (POL).  Contaminants anticipated to be addressed by task orders include, but are not limited 
to, solvents, POL, metals, acids, bases, radionuclides, reactive, non-explosive ordnance residues or 
compounds, polychlorinated biphenyls (PCBs), and pesticides. Media anticipated to be addressed by 
task orders include, but are not limited to soil, sediment, groundwater, air, sludge, surface water, and 
man-made structures. Contaminated sites may be landfills, hazardous waste treatment storage and 
disposal facilities, tanks, lagoons, fire-fighting training areas, or other structures. 

 
C.1.2.5 Locations:  Historically, the preponderance of the work is at Naval Station Great Lakes, located in 

Great Lakes, Illinois, and Naval Support Activity (NSA) Crane, located in Crane, Indiana.  However, 



N40085-14-R-5235 
 

Page 11 of 126 
 

 

it is anticipated that a significant portion of the work performed under this contract will take place at 
Marine Corps Reserve Facilities throughout the Continental United States. 

 
 At the convenience of the Government, task orders may be issued for work to be performed outside 

the aforementioned areas. Regardless of where the work is to be performed, all contractors who 
receive a Multiple Award Contract will be required to propose on all future task orders estimated at 
$20,000 or higher.    

 
 C.1.2.6 Selection Criteria: The Government intends to award a contract resulting from this solicitation to the 

responsible offerors whose proposal represents the best value after review of the responses against the 
Government’s evaluation factors and their relative importance in the solicitation. 

 
C.1.3  PERSONNEL AND TRAINING REQUIREMENTS 
 

C.1.3.1 Review of Resumes: The Government reserves the right to review the resumes of, and interview 
Contractor employees performing under the contract solely for the purpose of ascertaining their 
qualifications relative to the personnel qualification terms of the contract. Accordingly, the Contractor 
shall furnish such resumes to the Contracting Officer upon request. 

 
C.1.3.2 Contractor Work Force Responsibility: Organize, furnish, maintain, supervise, and direct a work force 

that is thoroughly capable and qualified to effectively perform the work set forth in the contract.   
 
C.1.3.3 Key Personnel Qualifications: Key Personnel are designated as follows: program manager, quality 

control manager, project manager, safety and health manager, and procurement/contracts manager. 
Key Personnel shall be employees of the prime contractor unless otherwise specified. The 
Contractor shall submit resumes of its Key Personnel with the technical proposal in accordance with 
Section M of the solicitation. The evaluation of Key Personnel will consider education, professional 
qualifications, experience in regulatory compliance, and experience in environmental remediation 
projects.  Minimum qualifications for education and experience are set forth below: 

 
C.1.3.3.1 Program Manager: The qualified individual for this position shall have an undergraduate 

degree in engineering or physical science and six (6) years of experience managing 
multi-order contracts involving concurrent projects at multiple locations, four (4) years of 
which as a senior manager or engineer working with environmental projects. The 
individual shall be a registered professional engineer or registered geologist in at least 
one state of the United States.  Responsibilities and duties include but are not limited to: 

 
C.1.3.3.1.1 Overall management of this task order contract;  
C.1.3.3.1.2 Ensuring compliance with all applicable Federal, State, Local, DoD, and 

Navy regulations and policy, as well as the contract terms and conditions;  
C.1.3.3.1.3 Monitoring and controlling project costs and quality control;  
C.1.3.3.1.4 Assigning personnel consistent with contract requirements; and  
C.1.3.3.1.5 Understanding and enforcing CERCLA, SARA, RCRA, CAA, CWA, 

SDWA, and TSCA regulations and their state counterparts, and other 
applicable or relevant and appropriate requirements (ARARs).   

 
C.1.3.3.2 Quality Control (QC) Manager: Responsibilities include developing, maintaining, and 

enforcing the QC program. The Quality Control Manager shall have experience in 
environmental quality control procedures and environmental regulatory requirements. 
The QC Manager shall be qualified by experience or training to develop, implement and 
monitor the Quality System for the Contract.  

 
The QC Manager shall have substantial experience in positions of progressively 
increasing responsibility as a part of a project management team performing: (1) quality 
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implementation/oversight in a laboratory as a supervisor, manager or quality control 
officer;  (2) as a Certified Quality Auditor (CQA)certified by the American Society for 
Quality;  (3) Certified Quality Manager (CQ Mgr), Manager of Quality/Organizational 
Excellence (CMQ/OE), or Six Sigma Green or Black Belt; or (4) Documented 
experience in auditing of Quality Systems such as ISO9000. The QC Manager shall have 
documented experience in projects similar to the task orders expected for the Contract. 

C.1.3.3.3 Project Manager: Responsibilities include directing work associated with environmental 
projects. Duties include ensuring that elements of project plans can be implemented 
within schedule and within budget, recommending and justifying change orders, 
developing or modifying a method for tracking resources, coordinating work 
accomplished by subcontractors, monitoring and controlling costs, and complying with 
normal safety procedures, as well as regulatory requirements. The qualified individual 
shall have an undergraduate degree in engineering or physical science and a minimum of 
six (6) years environmental project experience, including three (3) years of experience in 
managing environmental projects.  The individual shall be a registered professional 
engineer or registered geologist in at least one state of the United States. 

 
C.1.3.3.4 Safety and Health Manager (SHM): SHM shall be an Industrial Hygienist certified by the 

American Board of Industrial Hygiene, or a Safety Professional certified by the Board of 
Certified Safety Professional.  SHM shall be responsible for the development, 
implementation, oversight and enforcement of the APP/SSHP; sign and date the 
APP/SSHP prior to submittal; and conduct initial site specific training.  Unless otherwise 
stipulated in the task order, the SHM shall be present on site during the first 3 days of 
remedial activities, at the startup of each new major phase of work, and visit the site as 
needed and at least once per week for the duration of activities to audit the effectiveness 
of the APP/SSHP.  The SHM must be available for emergencies; provide onsite 
consultation; coordinate any modifications to the APP/SSHP; evaluate air monitoring 
data and recommend changes to engineering controls, work practices and PPE; reviews 
accident and daily inspection reports; and serve as member of the Contractor’s quality 
control staff. 

 
The SHM shall have the following additional qualifications: 

 
C.1.3.3.4.1 Experience in positions of increasing responsibility developing and 

implementing safety and health programs at hazardous waste site cleanup 
and operations, or equivalent. 

C.1.3.3.4.2 Documented experience developing worker exposure assessment 
programs, air monitoring programs and techniques, and personal 
protective programs. 

C.1.3.3.4.3 Working knowledge of state and Federal occupational safety and health 
regulations.  

C.1.3.3.4.3 Expert knowledge of the US Army Corps of Engineers’ Safety and Health 
Requirements, EM 385-1-1 Manual, through documented experience in 
environmental projects or construction operations contracted under the US 
Army Corps of Engineers, Naval Facilities Engineering Command, or 
other Department of Defense entities requiring the use of the EM 385-1-1 
manual. 

 
C.1.3.3.5 Procurement/Contracts Manager: Responsibilities include overseeing the procurement of 

all subcontracts and purchase orders issued under this contract. Duties include, but not 
limited to: working with technical representatives to develop requirements for each task 
order, planning acquisition strategy, supervising procurement specialists, preparing 
purchase orders and awarding subcontracts, and managing the procurement program for 
this multiple task order contract. The qualified individual will also serve as the primary 
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point of contact for Navy Contract Specialists for administration of the basic contract and 
for the solicitation, award, and administration of contract task orders. The qualified 
individual shall have significant documented experience in the field of 
procurement/contracts in positions of increasing responsibility. 

C.1.3.4 Key Personnel Substitution Requirements 
 

C.1.3.4.1 Key Personnel may be substituted in accordance with Key Personnel substitution 
requirements specified herein. 

 
C.1.3.4.1 The Contractor shall assign to this contract those persons whose resumes were submitted 

in its technical proposal and evaluated by the Government. 
 

C.1.3.4.1  The Contractor agrees that during the first 180 days of the contract performance period, 
no Key Personnel substitutions shall be permitted unless an individual’s sudden illness, 
death, or termination of employment necessitates such substitutions. In any of these 
events, the Contractor shall immediately notify the Contracting Officer and provide the 
information required below. After the initial 180 day period, proposed substitutions shall 
be submitted, in writing, at least 15 days (45 days if security clearance is to be obtained) 
in advance of the proposed substitutions, to the Contracting Officer, and provide 
information required below: 

 
C.1.3.4.1.1 Proposed substitutes shall have qualifications that are equal to or higher 

than the qualifications of the person to be replaced. 
C.1.3.4.1.2 Requests for additions or substitutions shall include a detailed explanation 

of the circumstances necessitating proposed substitutions, a complete 
resume for the proposed substitute, and any other information requested by 
the Contracting Officer. The Contracting Officer will evaluate such 
requests and notify the Contractor in writing of approval or disapproval. 

 
C.1.3.5 Non-Key Personnel Requirements: The minimum education and experience requirements of the 

following personnel are set forth below: Senior Project Engineer, Engineer, Senior Project Scientist, 
Scientist, Certified Industrial Hygienist (CIH), and Health and Safety Officer (HSO). Non-Key 
Personnel may be prime or subcontractor personnel unless otherwise specified. 

 
C.1.3.5.1 Senior Project Engineer - Responsibilities include consulting with the Program Manager 

and the Project Manager on scientific issues related to environmental cleanup projects. 
Duties include preparing technical submittals and providing field consultations as 
required, and assisting the Project Manager in carrying out duties regarding remedial 
action projects. The qualified individual shall have an undergraduate degree in an 
engineering program and five (5) years of experience working with environmental 
projects of a size and complexity comparable to the scope of the Contract Task Order.  

 
C.1.3.5.2 Engineer - Responsibilities include preparing technical submittals and providing field 

consultations as required. Duties include assisting Project Manager and Senior Project 
Engineer in carrying out duties regarding remedial action projects. The qualified 
individual shall have an undergraduate degree from an engineering program and 
documented experience working with environmental projects.  

 
C.1.3.5.3 Senior Project Scientist - Responsibilities include consulting with the Program Manager 

and the Project Manager on scientific issues related to environmental cleanup projects. 
Areas of specialty include geology, hydrogeology, chemistry, biology, and engineering. 
Typical duties includes collecting and interpreting field data, reviewing earth science 
data, determining contaminant and toxicity levels, and providing field consultations as 
required. The qualified individual shall have an undergraduate degree in the specific 
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scientific or engineering discipline and five (5) years of experience working with 
environmental projects of a size and complexity comparable to the scope of the Contract 
Task Order. 

 
C.1.3.5.4 Scientist - Responsibilities include consulting with the Senior Project Scientist and 

Project Manager on scientific issues related to environmental cleanup projects. Areas of 
specialty include geology, hydrogeology, chemistry, biology, and engineering. Typical 
duties include collecting and interpreting field data, reviewing earth science data, 
determining and ensuring contaminant and toxicity levels, and providing field 
consultations as required. The qualified individual shall have an undergraduate degree in 
the specific scientific or engineering discipline and documented experience working with 
environmental projects. 

 
C.1.3.5.5 Certified Industrial Hygienist (CIH) - Responsibilities include implementing and 

overseeing the Contractor's health and safety program and plans. Minimum qualifications 
include the following: 
 
C.1.3.5.5.1 Documented experience in air monitoring technologies and in the 

development of personal protective equipment programs for working in 
potentially hazardous atmospheres; 

C.1.3.5.5.2 Knowledge of applicable federal, state, local, DoD, and Navy/Marine 
Corps occupational health and safety regulations; and 

C.1.3.5.5.3 Certified by the American Board of Industrial Hygiene. 
 

C.1.3.5.6 Site Health and Safety Officer (SHSO) - Responsibilities include ensuring that elements 
of the approved site health and safety plan are implemented and enforced on site. 
Minimum qualifications include the following: 

 
C.1.3.5.6.1 Substantial documented experience working at hazardous waste sites 

where EPA Level B and Level C personal protective equipment was 
required; 

C.1.3.5.6.2 Specialized training in personal and respiratory protective equipment, 
program implementation, proper use of air monitoring instruments, air 
sampling methods, and interpretation of results;  

C.1.3.5.6.3 Certified in first aid and cardiopulmonary resuscitation (CPR) by a 
recognized organization such as the American Red Cross; and 

C.1.3.5.6.4 Knowledge of applicable federal, state and local, and DoD, Navy/Marine 
Corps occupational safety and health regulations. 

 
C.1.3.6 Training Requirements / Medical Monitoring 

 
C.1.3.6.1 The Contractor is expected to have personnel with the requisite skills to perform the 

requirements of this contract. Prior to work commencement, the Contractor shall 
determine which personnel need Occupational Safety and Health Act safety training in 
accordance with 29 CFR 1910.120 and shall ensure such personnel receive the 
appropriate training and all appropriate and relevant medical monitoring. 

 
C.1.3.6.2  The Contractor and all sub-contractors must have the appropriate Navy Environmental 

Management Systems Training through and in accordance with the Navy ECATTS 
Training System before commencing work.  

 
C.1.3.6.3 The Government will not reimburse direct costs associated with the training of 

Contractor personnel in any effort to initially attain requirements of this contract. If 
allowable under FAR Part 31, these costs may be included as indirect costs. 
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C.1.3.7 Badging and Security Requirements for Access:  For any tasks requiring access to Government 

property, the Contractor is expected to provide appropriate project personnel who are able to comply 
with the badging and security requirements for access. 

 
SECTION C PART 2.0   GENERAL REQUIREMENTS FOR CONTRACT TASK ORDERS 
 
C.2.1  CONTRACT TASK ORDER BASIC REQUIREMENTS 
 

C.2.1.1 Project Information: The type of project information the Government will provide to the Contractor 
depends on the specific contract task order.  The information may include contract drawings, maps and 
specifications, reports, reference drawings, sampling data, and boring logs. 

 
C.2.1.2 Drawing Errors and Omissions: Omissions from drawings or specifications or incorrect descriptions of 

details of work which are manifestly necessary to carry out the intent of the drawings and 
specifications, or which are customarily performed, shall not relieve the Contractor from performing 
such omitted or incorrect details of the work; but they shall be performed as if fully and correctly set 
forth and described in the drawings and specifications. 

 
C.2.1.3  Notification of Drawing Discrepancies: The Contractor shall check all furnished drawings and 

specifications immediately upon their receipt and shall promptly notify the Contracting Officer or 
designated representative of any discrepancies and a proposed solution.  Figures marked on drawings 
shall, in general, be followed in preference to scale measurements.  Large scale drawings shall, in 
general, govern small scale drawings. The Contractor shall compare all drawings and verify the figures 
before laying out the work. 

 
C.2.1.4  Reference Drawings Accompanying Specification: Reference drawings may accompany Contract Task 

Order specifications and are intended only to show original construction. Drawings are the property of 
the Government and shall not be used for any purpose other than those contemplated by the 
specification.  Reference drawings included with a Contract Task Order will be half size. Information 
on procuring any half-size drawing as a full-size drawing may be obtained from the Contracting 
Officer or designated representative. 

 
C.2.1.5  Boring Logs: Boring logs may be available to the Contractor for specific Contract Task Order 

remedial action work.  If boring logs are available, the Government does not guarantee that borings 
indicate actual conditions, except for the exact locations and the time that they were made.  Subsurface 
data obtained by the Government at these locations will be made available for examination by the 
Contractor. 

 
C.2.2 SPECIFICATIONS AND STANDARDS 
 
 The specifications and standards referenced in the specifications, including addenda, amendments, and 

errata, shall govern where references thereto are made. In case of differences between the specifications or 
standards and the project specification or accompanying drawings, the project specifications and 
accompanying drawings shall govern.  Otherwise, the referenced specifications and standards shall apply. 
The requirement for packaging, packing, marking, and preparing for shipment or delivery included in the 
referenced specifications apply only to materials and equipment furnished directly to the Government and 
not to materials and equipment furnished and installed by the Contractor. 

 
C.2.3  OPTIONAL REQUIREMENTS 
 

Where a choice of materials or methods, or both, is permitted in the contract or Contract Task Order, the 
Contractor shall have the discretion to choose an alternative unless otherwise required by the specification. 
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C.2.4  AS-BUILT RECORDS 
 

Maintain/develop at the project site one set of full-size contract drawings and specifications marked to 
show any deviations which have been made from the Contract Task Order drawings or specifications 
including buried or concealed structures and utility features revealed during the course of site work. 
Record the horizontal and vertical location of buried utilities that differ from the contract drawings. The 
drawings shall be available for review by the Contracting Officer or designated representative at all times. 
Upon completion of the work, deliver the hard copy marked set of prints and two electronic copies (on a 
CD or DVD) to the Contracting Officer or designated representative.  Supplemental documentation may be 
required in the Scope of Work for the specific CTO.  

 
C.2.5  STATION REGULATIONS 
 

The Contractor and all employees and subcontractors shall become familiar with and obey station 
regulations, including fire, traffic, and security regulations. Personnel employed on the station shall keep 
within the limits of the work (and avenues of ingress and egress), and shall not enter restricted areas unless 
required to do so and are cleared for such entry. The Contractor's equipment shall be conspicuously marked 
for identification. 

 
C.2.6  SCHEDULING 
 

Work should be scheduled in a manner to cause the least amount of interference with station operations. 
Work schedules shall be subject to the approval of the Contracting Officer or designated representative. 
Permission to interrupt any station roads, railroads, or utility service shall be requested in writing a 
minimum of 15 calendar days prior to the desired date of interruption. Certain installations will restrict 
interruption of utility services as well as general station operations.  Contract Task Orders will specify 
restrictions when applicable, and specify when the work shall commence and be completed. 

 
C.2.7  LAYOUT OF WORK 
 

Layout work from Government-established base lines and benchmarks indicated on the drawings and make 
measurements in connection therewith. Furnish stakes, templates, platforms, equipment, tools, and 
materials and labor as may be required in laying out any part of the work from the base lines and 
benchmarks established by the Government. The Contractor shall execute the work to the lines and grades 
established or indicated and shall maintain and preserve stakes and other control points established in the 
contract task order until authorized by the Contracting Officer or designated representative to remove the 
stakes. 

 
C.2.8  EXISTING WORK 
 

C.2.8.1 Protection: The disassembling, disconnecting, cutting, removing, or altering in any way of existing 
work shall be carried on in such a manner as to prevent injury or damage to portions of existing work, 
whether they (1) remain in place, (2) are re-used in the new work, or (3) are salvaged and stored.   

 
C.2.8.2  Replacement: Portions of existing work which have been cut, damaged, or altered in any way during 

construction, operations and maintenance shall be repaired or replaced in kind in an approved manner 
to match existing or adjoining work.  Existing work shall, at the completion of operations, be left in as 
good a condition as existed before the new work started. 

 
C.2.8.3  Location of Underground Facilities: Notify local utility locate service prior to any digging or drilling.  

Independently verify the location and elevations of existing piping, utilities, and any type of 
underground obstruction not indicated or specified to be removed, but indicated in locations to be 
excavated, traversed by piping or ducts, or otherwise to be disturbed by or involved in this work. Scan 
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the project site with electromagnetic or sonic equipment and mark the surface of the ground where 
existing underground utilities are discovered. 

 
C.2.9  FACILITIES AND SERVICES 
 

The availability of facilities and services, for example, temporary buildings, field offices, and need for 
project sign, will be specified in contract task orders. 
 

C.2.10 RESTRICTIONS ON EQUIPMENT 
 

Certain installations requiring remedial action work under the contract may have sensitive areas and 
therefore may enforce radio transmitter restrictions and may require electromagnetic interference 
suppression on Contractor's equipment. Contract Task Orders will specify restrictions, when applicable. 

 
Contractor must comply with applicable federal, state, local and installation requirements when using 
Nuclear Regulatory Commission (NRC) licensed radioactive material, licensed radioactive material, and/or 
machine sources of ionizing radiation on Government property.  Do not commence operations using 
radioactive material or machine sources of ionizing radiation on Government property until authorized by 
NAVFAC MIDLANT, via the Contracting Officer (KO) and Contract Oversight Technician (COT). This 
restriction applies to all NRC licensed equipment including but not limited to moisture/density gauges, 
XRF equipment, and well logging probes.   

 
C.2.11 SANITATION 
 

Provide adequate sanitary conveniences of a type approved for the use of persons employed properly 
secluded from public observation, and maintained by the Contractor in such a manner as shall be required 
or approved by the Contracting Officer or designated representative. Conveniences shall be maintained 
without nuisance. Upon completion of the work, the conveniences shall be removed by the Contractor from 
the premises, leaving the premises clean and free from nuisance. 

 
C.2.12 SECURITY REQUIREMENTS 
 

C.2.12.1  United States Citizenship: No employee or representative of the Contractor will be admitted to the 
work site unless the employee or representative furnishes satisfactory proof of United States 
citizenship, or is specifically authorized admittance by the Government. 

 
C.2.12.2  Identification Badges and Vehicle Passes: Daily identification badges and vehicle passes will be 

furnished without charge, if required; application for and use of passes will be specified in the 
Contract Task Orders.  Immediately report lost or stolen passes and or badges to the acting security 
officer. 

 
C.2.12.3  Site Security Requirements: Provide site security such as fencing or guard service as required by each 

Contract Task Order.  However, at a minimum, maintain the site and other Contractor controlled areas 
in such a manner as to minimize the risk of injury or accident to site personnel or others who may be 
in the area. Carefully mark work on or near roadways with lights and barricades complying with State 
and local regulations; or where such regulations are not applicable, provide adequate lights and 
barricades to minimize the risk of an accident.  Open excavation areas that pose a danger to site 
personnel or others should be fenced to prevent accidental entry.  Shore side slopes of excavations or 
leave at a safe angle of repose. Equipment, when not in operation, shall be left in a safe manner (e.g., 
wheels blocked, buckets on the ground, and in an area under the responsibility of the Contractor). Near 
residential areas where there may be children, special consideration shall be given to site security and 
safety needs. 

 
C.2.13 CONTRACTOR AND SUBCONTRACTOR PERSONNEL LIST 
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Provide to the Contracting Officer or designated representative, a list of Contractor and/or subcontractor 
personnel (including addresses and telephone numbers) for use in the event of an emergency. As changes 
occur and additional information becomes available, correct and change the information contained in 
previous lists. The Contractor shall post a list of the subcontractors at the project site. 

 
C.2.14 STORM PROTECTION 
 

If a warning of gale force or stronger winds is issued, take precautions to minimize any danger to persons, 
and protect the work and any nearby Government property.  Precautions shall include, but are not limited 
to, closing openings, removing loose materials, tools, and equipment from exposed locations, and 
removing or securing scaffolding and other temporary work. Close openings at the work area if storms of 
lesser intensity pose a threat to the work or any nearby Government property. 

 
C.2.15 EMERGENCY RESPONSE 
 

C.2.15.1  Definition: Emergency response is defined as having action personnel at the identified location within 
24 hours of notification. These personnel shall be staging and preparing for immediate actions to be 
taken. 

 
C.2.15.2  Examples: Emergency response is required in order to tend to unplanned incidents requiring 

immediate attention. Examples of work requirements include expedited sampling or testing, removal 
of contaminated soils, and identification of IDLH circumstances, such as in the case of hazardous 
material spills, industrial accidents, or identification of high levels of contamination. 

 
C.2.15.3  Response: The Contractor shall respond to an emergency response requirement as quickly as 

physically possible, administration matters will take second priority and shall be handled concurrently, 
after the situation is in progress, or has been resolved, ensuring that the response is not slowed down.  
Emergency actions will only be directed by the Contracting Officer. 

 
 
SECTION C PART 3.0  ENVIRONMENTAL AND NATURAL RESOURCES PROTECTION 
 
C.3.1  GENERAL 
 
  The requirements stated herein provide general protection of natural resources and the environment during 

execution of Contract Task Order work. The Contractor shall comply with Federal, State, local, and base 
environmental laws and regulations including, but not limited to, pertinent Occupational Safety and Health 
Administration and Department of Transportation requirements; National Environmental Policy Act; Clean 
Water Act; Clean Air Act; Endangered Species Act; Safe Drinking Water Act; Toxic Substance Control 
Act; Resource Conservation and Recovery Act as amended by the Hazardous and Solid Waste Act; and 
Comprehensive Environmental Response, Compensation and Liabilities Act as amended by Superfund 
Amendments and Reauthorization Act; and Emergency Planning and Community Right-to-Know Act of 
1986. The Contractor shall ensure that activities performed by their personnel, subcontractors, and 
suppliers are executed as required by these laws and regulations. 

 
C.3.2  SUBMITTALS 
 
  For each Contract Task Order, provide the following submittals to the Contracting Officer or designated 

representative, as applicable: 
 

C.3.2.1 CTO Work Plan 
C.3.2.2 Environmental Protection Plan 
C.3.2.3 Environmental Conditions Report 
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C.3.2.4 Waste Management Plans 
C.3.2.5 Emergency and Hazardous Chemical Inventory Forms 
C.3.2.6 Toxic Chemical Release Report 
C.3.2.7 Accident Prevention Plan/Site Safety and Health Plan (APP/SSHP) 

 
Submittals may be submitted individually or as part of a comprehensive submittal. 

 
C.3.3  SCOPING AND PLANNING OF WORK / CTO WORK PLAN 
 
  CTO Work Plan: For each CTO, the Contractor shall develop a detailed but concise Work Plan that 

outlines the technical approach for performance of work.  The Work Plan shall identify key CTO 
personnel, anticipated analytical requirements, cleanup standards (if appropriate), key decision points in the 
work that will require Government coordination, and a detailed schedule that incorporates Government and 
other regulatory reviews.  Contractor shall identify permitting and other regulatory approvals required for 
performance of the CTO, outline the proposed approach for regulatory coordination, and a discussion of 
critical path regulatory issues that could impact project schedule. Contractor’s assumed durations for 
Government and other regulatory reviews shall be clearly identified in the Work Plan and shall be 
specifically discussed with the Contracting Officer and NTR. 

 
C.3.4  ENVIRONMENTAL PROTECTION REQUIREMENTS 
 
  Provide and maintain protection of the natural resources and environment during the life of the project. 

Plan for and provide environmental protective measures to control pollution that develops during 
operations.  Plan for and provide environmental protective measures required to correct conditions that 
develop during site work associated with the project. 

 
C.3.4.1  Environmental Protection Plan: For each Contract Task Order, meet with the Contracting Officer or 

designated representative to discuss the proposed environmental protection plan and to develop mutual 
understanding relative to the details of environmental protection, including measures for protecting 
natural resources, required reports, and other measures to be taken, as applicable. Contractor shall 
develop and submit a detailed plan for the implementation of protective measures.  

 
C.3.4.2    Environmental Conditions Report: For each Contract Task Order, perform a survey of the project site 

with the Contracting Officer or designated representative prior to starting work. Take photographs 
where possible showing existing environmental conditions in and adjacent to the site, as applicable. 

 
C.3.5  PROTECTION OF NATURAL RESOURCES 
 
  Preserve the natural resources within the project boundaries and outside the limits of permanent work. 

Restore to an equivalent or improved condition upon completion of work. Confine activities to within the 
limits of the work specified in the Contract Task Order. 

 
C.3.5.1  Temporary Construction: Remove traces of temporary construction facilities such as haul roads, work 

areas, structures, foundations of temporary structures, and stockpiles of excess or waste materials. 
Grade temporary roads, parking areas, and similar temporarily used areas to conform to surrounding 
contours.   

 
C.3.5.2  Stream Crossings: The Contracting Officer or designated representative's approval is required before 

any equipment will be permitted to ford streams. In areas where frequent crossings are required, install 
temporary culverts or bridges. Remove temporary culverts or bridges upon completion of work, and 
repair the area as specified in Contract Task Orders. 

 



N40085-14-R-5235 
 

Page 20 of 126 
 

 

C.3.5.3  Fish and Wildlife Resources: Do not disturb fish or wildlife. Do not alter water flows critical to the 
survival of fish or wildlife or otherwise significantly disturb the native habitat adjacent to the project , 
except as specified in Contract Task Orders. 

 
C.3.5.4  Wetland Areas: The Contractor shall not disturb any wetland areas unless all appropriate regulatory 

coordination is complete and the action and anticipated impacts are specifically authorized in writing 
by the Contracting Officer 

 
C.3.6  HISTORICAL AND ARCHAEOLOGICAL RESOURCES 
 
  Carefully preserve and report immediately to the Contracting Officer or designated representative historical 

or archaeological items, or human skeletal remains discovered in the course of work.  Stop work in the 
immediate area of the discovery until directed by the Contracting Officer or designated representative to 
resume work.  Protect monuments, markers, and works of art. 

C.3.7  CONTROL AND DISPOSAL OF SOLID AND SANITARY WASTES 
 
  The Waste Management Plan(s) must clearly define the logic and analytical information that supports 

waste characterization with regard to Solid Wastes, Special Wastes, Hazardous Wastes, and other 
categories of regulated materials. 

 
  Develop and implement a Waste Management Plan that outlines Contractor’s technical approach for 

management of solid wastes (including Special Wastes) and Sanitary Wastes.  Collect solid waste and 
place in containers, which are regularly emptied at intervals to prevent the attraction of rodents or disease 
vectors.  Do not prepare, cook, or dispose of food on the project site.  Prevent contamination of the site or 
other areas when handling and disposing of wastes. Upon completion of work, leave the areas clean.  
Control and dispose of waste.  Characterize wastes as appropriate to ensure appropriate disposition.  
Dispose of rubbish, debris, garbage, and sewage according to procedures and requirements specified in the 
Contract Task Order. The Contractor is required to utilize only permitted disposal facilities.  Provide 
permit ID#, facility address and POC.   

 
Excess soil or dredged materials that do not meet regulatory standards for reuse must be appropriately 
characterized for disposition.  Requirements vary by State, and any reuse must be approved in writing by 
the Contracting Officer or designated Navy Technical Representative.  Within the State of Illinois, there 
are no established standards for reuse beyond analytical comparison with natural (un-impacted) 
background concentrations.  If excess soil/sediment is not acceptable for reuse, materials can be evaluated 
for possible placement in a Clean Construction and Demolition Debris (CCDD) facility with appropriate 
Contractor characterization and certification.  Materials that do not qualify for reuse or CCDD placement 
are to be handled as wastes.   

 
C.3.8  CONTROL AND DISPOSAL OF HAZARDOUS MATERIAL AND WASTE 
 
  The Waste Management Plan(s) must clearly define the logic and analytical information that supports 

waste characterization with regard to Solid Wastes, Special Wastes, Hazardous Wastes, and other 
categories of regulated materials. 

 
C.3.8.1  Hazardous Material and Hazardous Waste: Manage generated hazardous material, hazardous waste, 

and hazardous waste residues in accordance with Federal, State, and local regulations, as well as the 
applicable station hazardous waste management plan. 

 
C.3.8.2  Hazardous Waste Management Plan: For each CTO, estimate the types and quantities of hazardous 

waste or hazardous materials generated from site work that will require transportation and disposal off 
the project site. Indicate how and when these wastes will be packaged, stored on-site, transported and 
disposed. 
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C.3.8.3  Hazardous Material and Waste Storage: Hazardous material and waste must be stored in containers, in 
accordance with Federal, State, local and applicable station requirements. All hazardous material 
coming on site must have an MSDS (OSHA 174 or equivalent). 

 
C.3.8.4  Hazardous Waste Disposal: Transport and dispose of hazardous waste in accordance with Federal, 

State, local and applicable station requirements. Any off-site disposal shall be documented by 
provision of manifests and certificates of destruction. A qualified/appointed Navy Enviromental 
employee shall review and sign all manifests prior to any waste being shipped. 

 
C.3.8.5  Oil and Hazardous Material Spills: Take precautions to prevent oil and hazardous material spills. In 

the event of a spill, immediately notify the Contracting Officer or designated representative and the 
Installation Emergency Response Coordinator where applicable.  Spill response shall be in accordance 
with applicable Federal/ State regulations and the installation contingency plan. 

 
C.3.8.6  Waste Manifests: Original waste manifests shall be forwarded to the Contracting Officer or designated 

representative. 
  
C.3.8.7  Emergency and Hazardous Chemical Inventory Forms: The Contractor shall maintain an inventory of 

all hazardous materials brought to, or generated at the project site. The purpose of the inventory is for 
the Navy to comply with the Emergency Planning and Community Right-to-Know Act (EPCRA). 
Hazardous materials include hazardous chemicals, toxic chemicals, hazardous substances, and 
extremely hazardous substances. The inventory form and frequency of submittal shall be as approved 
by the Contracting Officer or designated representative. The hazardous material inventory shall 
include the following information: material name (trade and chemical), material CAS #, material 
classification(s), reportable quantity if applicable, threshold planning quantity if applicable, maximum 
quantity/volume maintained on the project, average daily quantity used on the project, and total 
quantity used on the project. 

 
C.3.8.8  Toxic Chemical Release Report: The Contractor shall promptly report any release of a potentially 

hazardous substance to the Contracting Officer or designated representative. The report shall include 
the following information: material name (trade and chemical), material CAS #, applicable reportable 
quantity, location of the release, media into which release occurred, description of cause of release, 
source of release, date/time/duration of release, response actions including notifications made, any 
known or anticipated health risks associated with the release and medical recommendations, and any 
known or anticipated impacts to public health or the environment and recommendations. 

 
C.3.9  DUST CONTROL 
 
  Control dust at all times, including during non-working periods. Sprinkle or treat with dust suppressants all 

soil, haul roads, and other areas disturbed by operations.  Dry power brooming shall not be permitted. 
Instead, use vacuuming, wet mopping, wet sweeping, or wet power brooming.  Air blowing shall be 
permitted only for cleaning non-particulate debris such as steel reinforcing bars.  Only wet cutting shall be 
permitted for cutting concrete blocks, Portland cement concrete, or bituminous concrete. Do not 
unnecessarily shake bags of cement, concrete mortar, or plaster. 

 
C.3.10 NOISE 
 
  Make the maximum use of low-noise emission products as certified by the Environmental Protection 

Agency (EPA).  Blasting or using explosives shall not be permitted without written permission from the 
Contracting Officer or designated representative, and then only during the designated times specified in the 
Contract Task Order. 

 
C.3.11 HAZARDOUS MATERIAL USE AND EXCLUSIONS 
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 C.3.11.1 Hazardous Material Use: Each hazardous material must receive approval in writing from the 
Contracting Officer or the NTR prior to being brought onto the job site or prior to any other use in 
connection with this contract.  Allow a minimum of ten (10) working days for processing of the 
request for use of a hazardous material. 

 
 C.3.11.2 Hazardous Material Exclusions - General: Use of materials containing asbestos, mercury, 

polychlorinated biphenyls, di-isocynates, and lead-based paint are prohibited. The Contracting 
Officer, upon written request by the Contractor, may consider exceptions to the use of any of the 
above excluded materials.   

 
 C.3.11.3 Asbestos Exclusion: No asbestos containing materials shall be used by the Contractor in performing 

the services required on the Contract Task Orders issued under this contract. For the purposes of this 
requirement, asbestos is defined to include any of the following six fibrous silicate minerals of 
commercial importance: chrysolite, amosite, crocidolite, tremolite, anthophyllite, and actinolite. 

 
 C.3.11.4 Radioactive Materials: Radioactive materials or instruments capable of producing ionizing / non-

ionizing radiation are prohibited with the exception of radioactive material and devices used in 
accordance with USACE EM 381-1 such as nuclear density meters for compaction testing and 
laboratory equipment with radioactive sources.  See additional requirements under C.2.10.   

 
C.3.12  PERMITS 
 
  Obtain administrative and substantive permits, licenses, and certificates required by Contract Task Orders. 
 
 
SECTION C PART 4.0  HEALTH AND SAFETY 
 
C.4.1  DESCRIPTION 
 
  This part describes in general terms, the minimum Contractor safety and health requirements associated 

with the contract.  The Contractor shall prepare, implement, and enforce for each site described in contract 
task orders, an Accident Prevention Plan/Site Safety and Health Plan (APP/SSHP).  The Contractor shall 
ensure that safety and health provisions are followed by their subcontractors, suppliers, and support 
personnel. 

 
C.4.2  REGULATIONS 
   
  The Contractor's Safety and Health Program shall comply primarily with the U.S. Army Corps of 

Engineers (COE) "Safety and Health Requirements Manual," EM-385-1-1, September 2008 or latest 
edition; and with appropriate requirements of the Occupational Safety and Health Administration (29 CFR 
1926.65 and/or 29 CFR 1910); and any other relevant Federal, State, local, and station regulations.  All 
Safety and Health documentations shall be prepared in accordance with the EM 385-1-1 manual.   

 
C.4.3  IMPLEMENTATION 
 

C.4.3.1  Accident Prevention Plan (APP): For each Contract Task Order, prepare a written APP with the 
respective Contract Task Order.  An APP with appropriate appendices (e.g., Site Safety & Health Plan 
(SSHP) for hazardous waste operations) shall be developed before the initiation of work at the job site, 
describing the specific work and hazards and implementing in detail the pertinent requirements as 
required by the USACE’s EM 385-1-1 manual.  The Contractor shall address each of the elements and 
sub-elements in the outline contained in Appendix A of the manual in the order that they are provided.  
If by the nature of the work an item is not applicable, the Contractor will so state and provide a 
justification for why that element/sub-element is not applicable.   The APP shall be prepared as a 
standalone document including the Activity Hazard Analysis (AHA) as an attachment.  Changes and 
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modifications to the APP are permitted and shall be made in writing with the knowledge and 
concurrence of the Contractor’s SHM and accepted by the Government designated authority (GDA). 
The preparer of the APP shall be the Contractor’s SHM, who shall be proficient on the EM 385-1-1 
and skilled in applying relevant and appropriate requirements on the safety and health aspects of the 
project.   

 
C.4.3.2  Site Safety and Health Plan (SSHP): The Contractor shall prepare a written SSHP and shall cover all 

14 elements in project specific detail as described in the manual.  Changes and modifications to the 
SSHP are permitted and shall be made in writing with the knowledge and concurrence of the 
Contractor’s SHM and accepted by the Government designated authority (GDA).  The SSHP shall be 
prepared as a standalone document including the AHA, as an attachment.  A SSHP shall always be 
required for remedial/cleanup or environmental restoration projects.  A SSHP shall not routinely be 
required for compliance projects. 

 
C.4.3.3 APP/SSHP: Once in the final form and accepted by the Government designated authority,  the APP 

and SSHP, remaining as standalone documents, shall be combined into one binder and shall be titled 
APP/SSHP.  However, for compliance projects, when only an APP is required and prepared by the 
contractor, the document is to be titled Accident Prevention Plan.   

 
C.4.3.4 Acceptance of APP/SSHP: Acceptance of the Contractor's APP/SSHP is required prior to start of field 

activities on each contract task order.  Acceptance shall be made by the Government designated 
authority, i.e., Remedial Project Manager (RPM) or Navy Technical Representative (NTR).  
Acceptance is predicated after proper reviews and inputs are made by Government designated 
reviewers, such as, the NAVFAC MIDLANT Safety Office, Navy Marine Public Health Center, and 
ROICC/FEAD.  Prior to acceptance, the Government representative shall ensure that the final 
APP/SSHP shall include all appropriate and applicable comments or inputs made by the Government 
reviewers.  The contracting officer or designated representative shall be notified of changes in the 
approved plan within 48 hours of the change. Changes are subject to disapproval or ratification by the 
contracting officer (after the fact).   The Government reserves the right to require the Contractor to 
make changes in their APP/SSHP and operations as necessary to ensure the health and safety of 
persons and Government properties on or near the site.   

   
C.4.3.5 NAVFAC Safety Office (SAFETY) APP review process: To obtain and officially document review of 

the APP or APP/SSHP, the following process should be implemented:  For remediation and/or 
compliance projects involving potentially hazardous activity, the Navy Remedial Project Managers 
(RPMs)/Project Managers (PMs) shall request the NAVFAC Safety and Health Office to review and 
comment on APP and APP/SSHP documents for NAVFAC CERCLA and RCRA site work and other 
cleanup or remediation activities and/or compliance projects (e.g., air, water, cultural/natural 
resources). The Navy RPM/PM shall provide instructions to the contractor regarding the APP or 
APP/SSHP (pre-draft/internal Navy or draft) that shall be sent to SAFETY. Contractor will then send 
an electronic copy or mail the documents (CD or hardcopy) to SAFETY.  The following documents:  
(1) Project Work Plan; (2) APP or APP/SSHP; and (3) AHA shall be delivered to the SAFETY POC.  
Comments by the SAFETY POC will be sent back directly to the RPM/PM for tracking and 
coordination with the contractor.  A copy of the Final APP or APP/SSHP with all the updates and 
required signatures as per EM 385-1-1 shall be delivered to SAFETY.  RPM/PM shall ensure that the 
final copy of the APP/SSHP to SAFETY is received and signatures original on the signature sheet of 
the APP/SSHP.  Absence of the Final APP/SSHP and original signatures at SAFETY will be deemed 
lack and incomplete APP/SSHP at the project site. 

 
C.4.4  PROTECTIVE EQUIPMENT FOR GOVERNMENT VISITORS 
 
  Maintain on-site protective equipment as specified in each contract task order for use by Government 

personnel. 
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SECTION C PART 5.0  QUALITY CONTROL (QC) 
 
C.5.1  SUMMARY 
 
  This part establishes minimum requirements for quality control that shall apply to all contract task orders. 

The Contractor shall have a documented quality system that conforms to the Uniform Federal Policy for 
Quality Systems (UFP-QS) - 2005 and ANSI/ASQ E4-2004: Quality Systems for Environmental Data and 
Technology Programs. The Quality Manual shall be in accordance with a corporate quality commitment 
(however named) which describes the Contractor’s Executive Management assurance of implementation 
and maintenance of a QC system for the Contract. The Contractor shall require subcontractors to 
implement a compliant QC system or shall implement oversight to meet the QC system requirements. More 
stringent requirements may be included in specific Contract Task Orders if the statement of work indicates 
they are needed. 

 
 
 
C.5.2  REFERENCES: 

 
C.5.2.1 Naval Facilities Engineering Command Guide Specification, NFGS-01450J (Quality Control) 

 
C.5.2.2 Federal Policy for Quality Systems (UFP-QS) 
 
C.5.2.3  ANSI/ASQ E4: Quality Systems for Environmental Data and Technology Programs 
 
C.5.2.4 Installation Restoration Chemical Data Quality Manual, NFESC 
 
C.5.2.5  EPA Requirements for Quality Assurance Project Plans (QA/R-5), EPA 
 
C.5.2.6 Guidance on Systemic Planning Using the Data Quality Objectives Process, QA/G-4, EPA 
 
C.5.2.7 Uniform Federal Policy for Quality Assurance Project Plans, EPA 
 
C.5.2.8  Department of the Navy Environmental Restoration Program Manual, DON 
 
C.5.2.9 Other References 

 
C.5.2.9.1 USEPA, Improving Site Assessment: Abbreviated Preliminary Assessments, Publication 

9375.2-09FS 
 
C.5.2.9.2 USEPA, OERR, Guidance for Performing Site Inspections Under CERCLA, Directive 

9345.1-05 
 
C.5.2.9.3 USEPA, OERR, Improving Site Assessment: Combined PA/SI Assessments, Directive 

9375.2-10FS, Quick Reference Guide Series 
 
C.5.2.9.4 USEPA Federal Facilities Remedial Preliminary Assessment Summary Guide 
 
C.5.2.9.5 USEPA Federal Facilities Remedial Site Inspection Summary Guide 

 
C.5.3  SUBMITTALS 
 

Provide the following submittals to the Contracting Officer or designated representative: 
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C.5.3.1 Quality Control (QC) Submittals: After Basic Contract award, the contractor will be directed to submit 
a Program Chemical Data Quality Management Plan (CDQMP) and Program Construction Quality 
Management Plan (CQMP) to the Contracting Officer (CO) and Quality Assurance Officer (QAO) for 
approval within 30 days from contract award. These documents will serve as the platform for 
streamlined CTO-specific plans and procedures. 

 
C.5.3.2 Contract Task Order (CTO)-specific Sampling and Analysis Plans (SAPs) and Construction Quality 

Control Plans shall be prepared and submitted to the Ordering Officer for information and the QAO 
for approval. 

 
C.5.4  FIELD WORK REPORTING 
 

For each CTO, deliver the following to the Ordering Officer and/or designated representative: Combined 
Contractor Production Report/Contractor Quality Control Report; Testing Plan and Log: Monthly 
Summary Report of Field Tests; QC Meeting Minutes; Rework Items List; and QC Certifications, as 
required by the paragraph entitled “QC Certifications.” Report procedures will be established by the 
project. 

 
 
C.5.5  QC PROGRAM 
 

Requirements: Contractor QC Program requirements are described in the Program Chemical Data Quality 
Management Plan (CDQMP) and Program Construction Quality Management Plan (CQMP). These 
documents describe the QC organization, plans and procedures that will be tailored according to the CTO 
scope of work. 

 
C.5.6  QC MANAGEMENT 
 

C.5.6.1 QC Program Manager. Provide a QC Program Manager to manage and implement the contract-wide 
QC program. Any changes to the CDQMP CQMP shall be at the direction and approval of the QC 
Program Manager, with approval from the Ordering Officer or designated representative.  If a separate 
Project QC Manager is designated to a CTO, the QC Program Manager will not necessarily be 
required to be on-site during task order activities, but shall be readily available for consultation when 
required by the contract, Ordering Officer, or designated representative. 

 
C.5.6.2 Project QC Manager: The Contractor shall utilize trained, experienced Project QC Managers to assist 

and represent the QC Program Manager in continued implementation and enforcement of the approved 
plans. The Project QC Manager shall manage the site-specific QC requirements in accordance with 
project plans. 

 
C.5.6.3 Additional Duties: In addition to managing and implementing the CTO QC program, the Project QC 

Manager may be assigned duties on a part-time basis and also may serve as the Site Health and Safety 
Officer (SHSO) if qualified and if appropriate based on the safety concerns at the site.  When 
approved in advance by the Contracting Officer or designated representative, the project 
superintendent may act in a dual role as the Project QC Manager and the Project Superintendent.  In 
such cases, that person will be held responsible for the quality of work on the job and is subject to 
removal by the Contracting Officer or designated representative for non-compliance with quality 
requirements specified in the contract.  The Project Superintendent in this context shall mean the 
individual with the responsibility for the overall management of the project including quality and 
production.   

 
C.5.7  QUALITY CONTROL PLANS 
 

C.5.7.1 Program Level 
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C.5.7.1.1 Program Chemical Data Quality Management Plan (CDQMP): The CDQMP is based on 

this scope of work (Section 5.0) and the following documents: Contractor Standard 
Operating Procedures (SOPs) or instructions for planning and performing field sampling 
and analysis. 

 
C.5.7.1.2 Program Construction Quality Management Plan (CQMP): The CQMP is based on this 

scope of work (Section 5.0) and the Department of the Navy (DON), NAVFAC Guide 
Specification, NFGS-01450J, and Quality Control.  It includes Contractor Standard 
Operating Procedures (SOPs) or instructions for performing construction quality control 
of design, construction, operation and maintenance, and remedial activities 

 
C.5.7.2 Project (CTO) Level 

 
C.5.7.2.1 Sampling and Analysis Plans (SAPs): SAPS shall contain all the required elements of 

Field Sampling Plans (FSPs) and Quality Assurance Project Plans (QAPPs) in 
accordance with applicable regulatory guidance documents and CTO guidelines. The 
project-specific contents of the SAP are based on the CDQMP, the CTO Statement of 
Work, and site-specific data quality objectives. SAPs must be in accordance with 
references (b) through (m) of section 5.2. It includes or references SOPs used to perform 
the work. The Program QC Manager shall review and approve the SAP prior to submittal 
to the QAO for review and approval. This approval shall be identified by signature on the 
cover page. The SAP shall be submitted to the NAVFAC MIDLANT Quality Assurance 
Officer (QAO) for review and approval prior to regulatory review and field 
implementation. 

 
C.5.7.2.2 Construction QC Plan: The Construction QC Plan is based on the Program CQMP, the 

CTO Statement of Work, and each CTO construction task, or “definable features of 
work”. It includes or references SOPs used to perform the work. 

 
C.5.7.3 Preliminary Work Authorized Prior to Approval: No work is authorized to proceed prior to the 

approval of the SAP and Construction QC Plan, unless specifically authorized by the Contracting 
Officer or designated representative. The Contracting Officer or the QAO reserve the right to require 
changes to project plans to ensure the specified quality of work. 

 
C.5.8  QC MEETINGS 
 
  After the start of site work, the Project QC Manager shall conduct QC meetings as required by the 

Contracting Officer or designated representative. QC Meeting attendance, agenda, frequency and 
procedures for distributing meeting minutes will be established by the Ordering Officer, or designated 
representative, after CTO award. 

 
C.5.9  THREE PHASES OF CONTROL 
 
  The Project QC Manager shall perform the three phases of control for each definable feature of 

environmental and construction work described in the Project Construction QC Plans. Guidelines for 
performing and documenting the preparatory, initial and follow-up inspections are contained in the 
Contractor’s Program Construction Quality Management Plan (CQMP). Note: these guidelines are based 
on the DON, NAVFAC Guide Specification, NFGS-01450J, and Quality Control. The Contractor shall 
notify the Contracting Officer, or designated representative, prior to the start of the preparatory and initial 
phases. The notification procedures and lead-time will be established for each CTO by the Ordering 
Officer, or designated representative. 

 
C.5.10 SUBMITTAL REVIEW AND APPROVAL 
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  Procedures for submission, review, and approval of submittals are described in (Part 6.0, “Submittals.”). 
 
C.5.11 SAMPLING AND ANALYSIS 
 

C.5.11.1 Environmental Laboratories performing Installation Restoration Program (IRP) or compliance work 
funded by Environmental Restoration (ER,N) or Base Realignment and Closure (BRAC) must 
successfully complete the Navy Laboratory Evaluation Program.  Laboratories shall be certified by the 
State (if available) in which the project/site is located.  On-site chemical analysis by mobile 
laboratories must be performed by laboratories certified by the State (if available) in which the 
project/site is located.  Unless otherwise specified, sampling and analysis shall be performed in 
accordance with the approved SAP.  Any deviation from the above requirements must be approved in 
writing by the appointed NAVFAC NTR. 

 
C.5.11.2 Non-Environmental.acceptable accreditation programs are the National Institute of Standards and 

Technology (NIST), National Voluntary Laboratory Accreditation Program (NVLAP), the American 
Association of State Highway and Transportation Officials (AASHTO) Program, and the American 
Association for Laboratory Accreditation (AALA) Program.  Furnish to the Ordering Officer or 
designated representative, a copy of the certificate of accreditation, scope of accreditation, and latest 
directory of the accrediting organization for accredited laboratories.  The scope of the laboratory’s 
accreditation shall include the test methods required by the contract. The Ordering Officer or QAO 
must approve any deviation from the above requirements in writing. 

C.5.11.3 Inspection of Analytical Laboratories: Prior to approval of non-accredited laboratories, the proposed 
testing laboratory facilities and records may be subject to inspection by the QAO or designated 
representative. 

 
C.5.11.4 Capability Check: The QAO or designated representative retains the right to check laboratory 

equipment in the proposed laboratory and the laboratory technician testing procedures, techniques, and 
other items pertinent to testing, for compliance with the standards set forth in this contract. 

 
C.5.12 QC CERTIFICATIONS 
 

C.5.12.1 Contractor Daily Quality Control Report Certification: Each Contractor Quality Control Report shall 
contain the following statement signed by the Project QC Manager: “On behalf of the Contractor, I 
certify that this report is complete and correct, and equipment and material used and work performed 
during this reporting period is in compliance with the contract drawings and specifications to the best 
of my knowledge except as noted in this report.” 

 
C.5.12.2 Invoice Certification: Furnish a certificate to the Contracting Officer or designated representative with 

each payment request, signed by the Project QC Manager, attesting that as-built drawings are current 
and attesting that the work for which payment is requested, including stored material, is in compliance 
with contract requirements. 

 
C.5.12.3 Completion Certification: Upon completion of work under a contract task order, the Project QC 

Managers hall furnish a certificate to the Ordering Officer or designated representative attesting that 
“the work has been completed, inspected, and tested, and is in compliance with the contract.” 

 
C.5.13 QC DOCUMENTATION 
 

C.5.13.1 Contractor Daily Production Report: Production Reports are required for each day that work is 
performed and shall be attached to the Contractor Quality Control Report prepared for the same day. 
Account for each calendar day throughout the life of the contract. The reporting of work shall be 
identified by terminology consistent with the construction schedule. Contractor Production Reports are 
to be prepared, signed, and dated by the project superintendent. 
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C.5.13.2 Contractor Daily Quality Control Report: Reports are required for each day that work is performed and 

for every seven (7) consecutive calendar days of no-work, on the last day of that no-work period. 
Account for each calendar day throughout the life of the contract. The reporting of work shall be 
identified by terminology consistent with the schedule. Contractor Quality Control Reports are to be 
prepared, signed, and dated by the Project QC Manager. 

 
C.5.13.3 Rework Items List: The Project QC Manager shall maintain a list of work that does not comply with 

the contract, identifying what items need to be reworked, the date the item was originally discovered, 
and the date the item was corrected. There is no requirement to report a rework item that is corrected 
the same day it is discovered. Attach a copy of the Contractor rework items list to the last daily 
Contractor Quality Control Report of each month. The Contractor shall be responsible for including on 
this list items needing rework including those identified by the Ordering Officer or designated 
representative. 

 
C.5.13.4 As-Built Records: The Project QC Manager is required to review the as-built records to ensure that as-

built records are kept current on a daily basis and marked to show deviations that have been made 
from the contract drawings. The Project QC Manager shall initial each deviation or revision. Upon 
completion of work, the Project QC Manger shall submit a certificate attesting to the accuracy of the 
as-built records prior to submission to the Ordering Officer or designated representative.  As-built 
records must identify sampling points when and where data from such sampling points are used to 
make determinations regarding the type and extent of work to be performed.  

SECTION C PART 6.0   ENVIRONMENTAL DATA MANAGEMENT AND REQUIRED ELECTRONIC 
DELIVERY STANDARDS 

 
All paper document submittals shall include submittal of an electronic version to the Government.  All data tables, 
spreadsheets, and database files pertaining to a submittal shall be submitted to the Government on a separate disk.  
The Government may specify additional electronic submittals in the individual task order.  Data files shall be 
submitted in a format that is compatible with software used by the Government. 
 
Data standards, control information and delivery requirements will be spelled out in each individual CTO. 
Additional information concerning graphic data standards, non-graphic data standards, laboratory electronic 
deliverables, and delivery requirements are included below. 
 
C.6.1  GRAPHIC DATA STANDARDS 
 
  All graphic data, including CADD drawings and GIS data, shall conform to the current CADD/GIS 

Technology Center Spatial Data Standards (SDS) and shall be submitted in one of the following electronic 
formats: AutoCAD 2006 or compatible (AutoDesk), ArcView shape file or ArcInfo export file (ESRI).  
SDS includes symbols for all aspects of Facilities Management and Military Operations and includes 
symbols for Environmental Restoration and Compliance. Graphic deliverables are required for all site 
investigation, site assessment, site verification, remedial investigation, and confirmation sampling 
activities. 

 
C.6.2  NON-GRAPHIC DATA STANDARDS 
 
  All contractors tasked with environmental management, monitoring, investigation or restoration projects 

which result in the acquisition of new data or in the confirmation of existing data shall be required to 
submit the data in accordance with the standards and procedures identified in the CTO and shall be 
required to deliver electronic copies of the information to the Ordering Officer or designated 
representative. The delivery media shall be CD-ROM. 

 
C.6.3  LABORATORY ELECTRONIC DELIVERABLES 
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  Laboratory electronic deliverables are required for projects involving chemical analysis of environmental 
samples, when a fixed-base analytical laboratory analyzes these samples. This includes data collected 
during remediation activities; including but not limited to sampling during the start-up and operation of 
treatment systems (soil vapor extraction, air sparging, ground water extraction and treatment, etc.) and 
waste characterization (investigation-derived waste (IDW), construction-generated waste, and other 
materials or wastes) for on-site or off-site treatment/disposal. The electronic format of these deliverables 
must be compatible with the applicable US EPA guidelines and software currently in use by NAVFAC 
MIDLANT. 

 
C.6.4  DELIVERY REQUIREMENTS 
 
  All contractors tasked with environmental management, monitoring, investigation or restoration projects 

which result in the acquisition of new data or in the confirmation of existing data shall be required to 
submit the data in accordance with the standards and procedures identified in the CTO and shall be 
required to deliver electronic copies of the information to the Ordering Officer or designated 
representative. The delivery media shall be CD-ROM.  

 
 
SECTION C PART 7.0  SUBMITTALS 
 
As required for each task order, a list of required submittals shall be included in the task order.  CTO submittals are 
subject to review and comment by the Government (federal) and by state, county, and local regulators as 
appropriate based on the CTO scope.  Contractors are required to comply with applicable and relevant and 
appropriate laws, rules, and regulations.  Therefore, comments by State, county, and local regulators are to be 
considered Government comments warranting Contractor response.   
 
C.7.1  ACCEPTED SUBMITTALS: The acceptance of submittals by the Contracting Officer or designated 

representative shall indicate only that the general method of construction, materials, detailing, and other 
information are satisfactory.  Acceptance will not relieve the Contractor of the responsibility for any error 
which may exist, as the Contractor under the QC requirements of this contract is responsible for proper 
sampling and testing, and the details and satisfactory construction of all work, the attainment of defined 
cleanup criteria, and the appropriate management of all waste materials. 

 
C.7.2  RETURNED SUBMITTALS: The Contractor shall revise submittals reflecting the Government 

comments or their resolutions, and promptly furnish revised documents in the form and number of copies 
as specified for the initial submittal.  If the Contractor considers any correction indicated on the submittals 
to constitute a change to the contract, notice shall be given promptly to the Contracting Officer. 

 
C.7.3  WITHHOLDING OF PAYMENT: Payment for materials and procedures incorporated in the work will 

not be made if required acceptances have not been obtained. 
 
C.7.4  EXECUTION (GENERAL): The Contractor shall submit all items specified in the other sections of this 

contract and as required in individual CTOs and their accepted work plans.  The Contracting Officer may 
request submittals in addition to those listed when deemed necessary to adequately describe the work 
covered in the respective contract sections.  Units of weights and measures used on all submittals shall be 
the same used in the contract drawings.  Submittals shall be made in the number of copies and to the 
respective addresses as set forth in the individual Task Orders.  Each submittal shall be complete and in 
sufficient detail to allow ready determination of compliance with contract requirements.  Prior to submittal, 
all items shall be checked and approved by the Contractor's QC representative and each transmittal 
form/letter shall be stamped, signed, and dated by the QC representative certifying that the accompanying 
submittal complies with contract requirements.  Proposed deviations from contract or CTO requirements 
shall be clearly identified.  Data quality issues must be identified along with a discussion of potential 
impacts and the recommended approach to remedy the problem.  Submittals shall include items such as: 
Contractor's, manufacturer's, or fabricator's drawings; descriptive literature including, but not limited to, 
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catalog cuts, diagrams, operating charts or curves; test reports; test cylinders; samples; O&M manuals 
including parts lists; certifications; warranties, and other required submittals.  Submittals requiring 
Government acceptance shall be scheduled and made prior to the acquisition of material or equipment 
covered thereby, if any.   

 
C.7.5  SCHEDULING: Submittals covering component items forming a system or items that are interrelated 

shall be scheduled to be coordinated and submitted concurrently.  Certifications to be submitted with 
pertinent drawings shall be so scheduled.  The Contractor shall include adequate time in its schedule for 
review and acceptance of submitted Documentation.  No delays, damages, or time extensions will be 
allowed for time lost in late submittals.  Contractor shall select an appropriate laboratory(s) with the 
analytical and data validation timelines appropriate to meet the project schedule.  No delays, damages, or 
time extensions will be allowed for laboratory delays or data quality concerns.    

 
C.7.6  SUBMITTAL PROCEDURE: Submittals shall be made as follows: 
 

C.7.6.1 Procedures: A letter of transmittal (or E-mail with letter of transmittal as an attachment) shall be sent 
to the Contracting Officer or designated representative.  After the Contracting Officer or designated 
representative has accepted the work, the Contracting Officer or designated representative will send a 
Technical Direction Letter that the work is accepted and then the Contractor can issue a Final Invoice.   

 
C.7.6.2  Deviations: For submittals that include proposed deviations requested by the Contractor, the firm shall 

set forth in writing the reason for any deviations and annotate such deviations on the submittal.  The 
Government reserves the right to rescind inadvertent acceptance of submittals containing unnoted 
deviations. 

C.7.7  STAMPS AND SEALS: Stamps and seals used by the Contractor on the submittal data to certify that the 
submittal meets contract requirements shall include the following information at a minimum: 

 
C.7.7.1  Company Name; 
 
C.7.7.2  Indication that the submittal is approved without correction or approved with corrections as noted on 

submittal data or attached sheets; 
 
C.7.7.3  Title, signature and date of signature of company's certifying official; and  
 
C.7.7.4  Stamps and seals for surveying, permitting, and as otherwise required for performance of CTOs must 

meet applicable Government, State, county and/ or local requirements, which may include specific 
criteria for training, certification or registration. 

  
C.7.8  DELIVERABLES: A Letter of Transmittal shall accompany Deliverables sent to parties specified in the 

Schedule of Submittals. 
 

C.7.8.1  Letter of Transmittal and Final Invoice: During the course of the contract, provide a copy of any letter 
of transmittal of deliverables to the Contracting Officer or designated representative.  The Contracting 
Officer or designated representative will inspect and accept the deliverable(s).  After all deliverables 
have been provided and accepted, the Contracting Officer or designated representative will provide a 
letter to the contractor stating the work has been accepted 

 
C.7.8.2   Project Progress Reporting: Content and format to be outlined in the CTO scope of work and further 

detailed in the Contractor’s CTO Work Plan.  
 
C.7.8.3   Contracting Officer or designated representative notification of completion: Prior to submission of the 

Final Invoice, the contractor shall notify the Contracting Officer or their designated representative in 
writing that in their opinion the work is complete and they are prepared to submit the Final Invoice.  
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The Contracting Officer or designated representative shall inspect and accept the work then notify the 
contractor the work has been accepted and to process the Final Invoice.   

  
C.7.8.4   Final Payment Invoice: In addition to the requirements in the included NFAS clause 5252.232-9301, 

Invoicing Procedures Electronic, prior to the contractor sending in the final payment invoice, the 
contractor will send the Contracting Officer or designated representative a notice that they have 
completed the work.  The Contracting Officer or designated representative will review the work and 
provide a Technical Direction Letter that the Government has accepted the work.  The Contractor can 
then submit the Final Payment Invoice. 
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Section D - Packaging and Marking 
 
SECTION D 
D1  Preparation for Delivery:   
 

(a) All material to be delivered hereunder shall be afforded the degree of packaging (preservation and 
packing) required to prevent deterioration and damages due to the hazards of shipment, handling and storage. 
Best commercial practice will be accepted. 
 
(b) Preservation, packaging and packing shall be in accordance with ASTM Designation D3951-88, 
"Standard Practice for Commercial Packaging", current version. 
 

D2  Marking of Shipment: 
 

(a) The contractor shall mark all shipments under this contract in accordance with MIL-STD-129, Marking 
for Shipment and Storage, current version. 
 
(b) Each shipment of material and/or data shall be clearly marked to show the following information: 
 
MARK FOR: Contract Number ____________ 

Contract Task Order Number 
Item Number 

 
Destinations to be provided at time contract task orders are issued. 
 
D3  Prohibited Parking Materials: 
 

The use of asbestos, excelsior, newspaper or shredded paper (all types including waxed paper, computer 
paper and similar hygroscopia or non-neutral material) is prohibited. In addition, loose fill polystyrene is 
prohibited for shipboard use. 
 

D4  Caution Markings for Items Made of Asbestos and Containing Asbestos: 
 

In accordance with 29 CFR 1910.1001, the following caution labels shall be placed on all products 
containing asbestos fibers or to their containers, for all items containing asbestos in a form that can be 
inhaled. 
 

D5  Classified Matter:  
 

Classified Matter, if applicable, will be packed and shipped in accordance with transmission instructions 
contained in the "Industrial Security Manual for Safeguarding Classified Information" and Applicable 
Security Requirements Guide. 
 

CAUTION 
 

CONTAINS ASBESTOS FIBERS 
 

AVOID CREATING DUST 
 

BREATHING ASBESTOS DUST CAN CAUSE SERIOUS BODILY HARM 
 

 
* The Above label shall be prined in letters of sufficient size to be readily visible and legible. 
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Section E - Inspection and Acceptance 
 
ADDITIONAL INSTRUCTION 
E.1 INSPECTION AND ACCEPTANCE (DESTINATION)  
 
Inspection and acceptance of the services to be furnished hereunder shall be made at destination by the Contracting 
Officer Representative (COR), Remedial Project Manager, or Navy Technical Representative (NTR) as designated 
on the individual contract task order.  All work performed by the Contractor is to be consistent with federal, State, 
county, and local laws, rules, and regulations.  Therefore, final acceptance for project closeout may be contingent on 
the review, concurrence and/or approval of a State, county, and/or local regulator.  
 
E.2 ACCEPTANCE 
 
The performance and quality of work delivered by the contractor, including services rendered and any 
documentation or written material compiled shall be subject to inspection, review, and acceptance by the 
Government.  All work performed by the Contractor is to be consistent with federal, State, county, and local laws, 
rules, and regulations.  Therefore, final acceptance for project closeout may be contingent on the review, 
concurrence and/or approval of a State, county, and/or local regulator. 
 
E3. PERFORMANCE EVALUATION MEETINGS  
 
The Contractor shall meet with the Government, at times designated by the Government and at no cost to the 
government, to discuss overall management of the contract. A mutual effort shall be made to resolve all problems 
identified. The written minutes of these meetings, prepared by the Contractor, shall be signed by the Contractor's 
representative and the Government's representative. Should the Government not concur with the minutes, the 
Government shall state in writing to the Contractor any areas of disagreement within 15 calendar days. 
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.246-7000  Material Inspection And Receiving Report  MAR 2008    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.246-4      INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996) 
 
(a) Definitions. "Services," as used in this clause, includes services performed, workmanship, and material furnished 
or utilized in the performance of services. 
 
(b) The Contractor shall provide and maintain an inspection system acceptable to the Government covering the 
services under this contract. Complete records of all inspection work performed by the Contractor shall be 
maintained and made available to the Government during contract performance and for as long afterwards as the 
contract requires. 
 
(c) The Government has the right to inspect and test all services called for by the contract, to the extent practicable 
at all times and places during the term of the contract. The Government shall perform inspections and tests in a 
manner that will not unduly delay the work. 
 
(d) If the Government performs inspections or tests on the premises of the Contractor or a subcontractor, the 
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Contractor shall furnish, and shall require subcontractors to furnish, at no increase in contract price, all reasonable 
facilities and assistance for the safe and convenient performance of these duties. 
 
(e) If any of the services do not conform with contract requirements, the Government may require the Contractor to 
perform the services again in conformity with contract requirements, at no increase in contract amount. When the 
defects in services cannot be corrected by reperformance, the Government may (1) require the Contractor to take 
necessary action to ensure that future performance conforms to contract requirements and (2) reduce the contract 
price to reflect the reduced value of the services performed. 
 
(f) If the Contractor fails to promptly perform the services again or to take the necessary action to ensure future 
performance in conformity with contract requirements, the Government may (1) by contract or otherwise, perform 
the services and charge to the Contractor any cost incurred by the Government that is directly related to the 
performance of such service or (2) terminate the contract for default. 
 
(End of clause) 
 
 
 
5252.223-9300  INSPECTION BY REGULATORY AGENCIES (JUN 1994) 
 
 Work performed under this contract is subject to inspection by State and Federal Government Regulatory agencies 
including those described below. 
 Permission has been granted by the Navy permitting Federal and State occupational health and safety officials to 
enter Navy shore installations, without delay and at reasonable times, to conduct routine safety and health 
investigations.  Permission also extends to safety and health investigations based on reports of unsafe conditions.  
Occupational Health and Safety Administration (OSHA) officials may also investigate accidents or illnesses involving 
the Contractor's employees.  Inspections may also be carried out by the Department of Labor to inspect for compliance 
with labor laws. 
 The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the agency 
inspection or review teams.  Contractor personnel shall be knowledgeable concerning the work being inspected, and 
participate in responding to all requests for information, inspection or review findings by regulatory agencies.  
 
 
 
5252.246-9303 CONSEQUENCES OF CONTRACTOR'S FAILURE TO PERFORM 
REQUIRED SERVICES (OCT 2004) 
 
The Contractor shall perform all of the contract requirements. The Government will inspect and assess Contractor 
performance in accordance with FAR 52.246-4, INSPECTION OF SERVICES – FIXED PRICE and the Section E 
provision entitled GOVERNMENT PERFORMANCE ASSESSMENT.  The Government will require re-
performance, withhold payment, or seek other suitable consideration for unsatisfactory or non-performed work.  
When defects can’t be corrected by re-performance, the Government may reduce the price to reflect the reduced 
value of services performed.  
 
 (a) PROCEDURES.   In the case of unsatisfactory or nonperformed work, the Government: 

(1) may give the Contractor written notice of observed deficiencies prior to withholding payment for 
unsatisfactory or non-performed work and/or assissing liquidated damages.  Such written notice shall not be a 
prerequisite for withholding payment for nonperformed work. The Government may specify, as provided for below, 
that liquidated damages can be assessed against the Contractor. Such liquidated damages are to compensate the 
Government for administrative costs and other expenses resulting from the unsatisfactory or nonperformed work. 

(2) may, at its option, allow the Contractor an opportunity to re-perform the unsatisfactory or 
nonperformed work, at no additional cost to the Government. In the case of daily work, corrective action must be 
completed within 48 hours of notice to the Contractor. In the case of other work, corrective action must be 
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completed within 48 hours of notice. In addition, the Government can assess liquidated damages, as referenced 
above, in the amount of 80 percent of the value of all observed defects. The original inspection results of the 
Contractor's work will not be modified upon re-inspection. However, the Contractor will be paid for satisfactorily 
re-performed work. 

(3) shall withhold from the Contractor’s invoice all amounts associated with the unsatisfactory or 
nonperformed work at the prices set out in the Schedule or provided by other provisions of this contract, unless the 
Contractor is required to re-perform and satisfactorily complete the work. In addition, the Government can assess 
liquidated damages, as referenced above, in the amount of 80 percent of the value of all observed defects. 

(4) may, at its option, perform the work by Government personnel or by other means. The Government will 
reduce the amount of payment to the Contractor, by the amount paid to any Government personnel (based on wages, 
retirement and fringe benefits) plus material, or by the actual costs incurred to accomplish the work by other means. 
If the actual costs cannot be readily determined, the prices set out in the Schedule will be used as the basis for the 
deduction. In addition, the Government can assess liquidated damages, as referenced above, in the amount of 80 
percent of the computed cost. 

 
 (b) The Contractor is responsible for maintaining an effective Quality Control Program during the course of the 
contract. Failure to maintain adequate quality control may result in Termination for Default. 
 
 (c) Re-performance by the Contractor does not waive the Government's right to terminate for nonperformance 
in accordance with FAR clause 52.249-8, “DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)” of Section I 
and all other remedies for default as may be provided by law. 
 
 (d) When WATCHSTANDING SERVICES apply. If the Contractor fails to provide qualified personnel or 
allows any post to be unmanned for a total of __          ____ minutes in any shift, the Government may assign 
other persons to perform such work or withhold payment  as specified below: 
 

(1) When Watchstanding Services are performed by Government employees, withholdings shall 
be computed based on the current Federal Pay Schedule including wages, retirement and fringe 
benefits of the Government employees (civilian or military) who actually performed the work. 
In addition, the Government can assess liquidated damages, as referenced above, in the amount 
of ___          __ percent of the computed cost. 

 
(2) When non-performed Watchstanding Services are obtained under another contract, the Government 

will withhold an amount equal to the cost to the Government under that contract. In addition, the Government can 
assess liquidated damages, as referenced above, in the amount of ____          __ percent of the cost. 

 
(3) If no guard replacement is furnished by the Government and the work is not performed, the 

Government will withhold an amount equal to the cost to the Government of having a Government employee 
perform the work. In addition, the Government can assess liquidated damages, as referenced above, in the amount 
of __          ____ percent of the computed cost. 

 
(4) The Contractor will be held liable for property losses sustained by the Government as a direct, 

consequential result of a failure to furnish the required personnel. 
 
(5) Computations of the costs for Government employees to perform work not performed by the Contractor 

shall be in conformance with FAR 52.222-42, “STATEMENT OF EQUIVALENT RATE FOR FEDERAL 
HIRES.” (End of clause) 
 
 
 
5252.246-9304 ESTIMATING THE PRICE OF NONPERFORMED OR UNSATISFACTORY 
WORK (OCT 2004) 
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In the event the price of non-performed or unsatisfactory work cannot be determined from the 
prices set out in the Schedule, or on the basis of the actual cost to the Government, estimating methods 
may be used to determine an amount, which reflects the reduced value of services performed.  The 
Government may estimate the cost using wage rates and fringe benefits included in the wage 
determinations included in the contract, Government estimates of the Contractor’s overhead and profit 
rates, and Government estimates of material costs if applicable.  Liquidated damages, to compensate the 
Government for administrative costs and other expenses resulting from the non-performed or 
unsatisfactory performance, will be calculated in accordance with the CONSEQUENCES OF 
CONTRACTOR’S FAILURE TO PERFORM REQUIRED WORK clause.  (End of clause) 
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Section F - Deliveries or Performance 
 
SECTION F 
 
F1. LOCATION  
 
The preponderance of the work to be placed under this contract is expected to be performed at the Naval Station 
Great Lakes, Great Lakes, IL, NSWC, Crane, IN, and NSA, Millington, TN as well as Navy and Marine Corps 
active duty and reserve facilities throughout the U.S. and U.S. Territories.  The specific location of work will be 
identified in each individual task order. The initial/seed project shall be performed at NSA Mid-South Millington, 
TN, per Section C of this solicitation.  
 
F2. TERM OF CONTRACT  
 
The total aggregate task order value for the base year and all option years is $45 million. The base period shall be 
twelve (12) months and the contract contains four twelve (12) month option periods . Each year of the contract has a 
maximum value of $9 million. The maximum ordering period of the contract is 60 months, or when the contract 
maximum is reached, whichever occurs first.  
 
F3. DELIVERY OF DATA (CONTRACT TASK ORDERS)  
 
Data shall be delivered in accordance with the schedules and destinations specified on the individual contract task 
orders issued hereunder.  
 
F4. WORK SCHEDULE  
 
(a) The contractor shall arrange its work to minimize interference with the normal occurrence of Government 
business. All work schedules will be subject to negotiations during the contract task order award process.  
 
(b) Service Interruptions. If any utility services must be disconnected (even temporarily) due to scheduled contract 
work, the Contractor shall notify the Navy Technical Representative (NTR) and affected tenants at least fifteen 
calendar days in advance.  
 
F5. PRE-PERFORMANCE CONFERENCE  
 
Prior to commencing work on any task order, the contractor may be required to meet with the Contracting Officer 
and/or designated technical personnel at a mutually agreeable time to discuss and develop mutual understandings 
concerning scheduling and administering work.  
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.242-15     STOP-WORK ORDER (AUG 1989)  
 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the Contractor to stop all, 
or any part, of the work called for by this contract for a period of 90 days after the order is delivered to the 
Contractor, and for any further period to which the parties may agree. The order shall be specifically identified as a 
stop-work order issued under this clause. Upon receipt of the order, the Contractor shall immediately comply with 
its terms and take all reasonable steps to minimize the incurrence of costs allocable to the work covered by the order 
during the period of work stoppage. Within a period of 90 days after a stop-work is delivered to the Contractor, or 
within any extension of that period to which the parties shall have agreed, the Contracting Officer shall either--  
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(1) Cancel the stop-work order; or  
 
(2) Terminate the work covered by the order as provided in the Default, or the Termination for Convenience of the 
Government, clause of this contract.  
 
(b) If a stop-work order issued under this clause is canceled or the period of the order or any extension thereof 
expires, the Contractor shall resume work. The Contracting Officer shall make an equitable adjustment in the 
delivery schedule or contract price, or both, and the contract shall be modified, in writing, accordingly, if--  
 
(1) The stop-work order results in an increase in the time required for, or in the Contractor's cost properly allocable 
to, the performance of any part of this contract; and  
 
(2) The Contractor asserts its right to the adjustment within 30 days after the end of the period of work stoppage; 
provided, that, if the Contracting Officer decides the facts justify the action, the Contracting Officer may receive 
and act upon the claim submitted at any time before final payment under this contract.  
 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for the convenience of the 
Government, the Contracting Officer shall allow reasonable costs resulting from the stop-work order in arriving at 
the termination settlement.  
 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for default, the Contracting 
Officer shall allow, by equitable adjustment or otherwise, reasonable costs resulting from the stop-work order. 
 
(End of clause) 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.216-9300  APPOINTMENT OF ORDERING OFFICER(S) (OCT 1996) 
 
Ordering Officers under this contract are authorized by the Contracting Officer to execute delivery/task orders 
provided the total price for the delivery/task order does not exceed the individual Contracting Officer(s) warrant 
limitations.  The ordering officers and their specific authority shall be stated in this contract or in an appointment 
letter. 
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Section G - Contract Administration Data 
 
SECTION G 
G.1 CONTRACT ADMINISTRATION DATA 
 
G.1.1   The Contract Administrator for this contract is: 
  
 Pamela Waller 
 Contract Specialist, OPTA-PAW 

NAVFAC MIDLANT, Bldg. Z-144-1 
 Northeast IPT 

Tel:  757-341-1972 
FAX:  757-341-2096 

 pamela.waller@navy.mil 
 
G.1.2 The Contracting Officer's Representative (COR) for this contract is: 
 
 To be designated at time of Contract award.  
 
G.1.3 Payment will be made by:  
 
 Wide Area Work Flow (WAWF).  Details are to be provided at time of CONTRACT TASK ORDER 

award. 
 
 
G.2 TASK ORDER PROCEDURES 
 
G.2.1 General - If this contract contains multiple awardees, the issuance procedures stated herein are applicable. 
 

G.2.1.1 Work under this contract will be ordered by written Task Order on DD Form 1155 (Order for Supplies 
or Services) to the contractor by the Procuring Contracting Officer/Ordering Officer. For task orders 
awarded under this contract the terms "Contracting Officer" and "Ordering Officer" are 
interchangeable and carry the same meaning. 

 
G.2.1.2 Each award as a result of this solicitation will cite an individual contract number.  Individual Task 

Orders will be placed in a sequential numbering system, which relate back to the basic contract and 
their assigned Proposed Task Order (PTO) Number. 

 
G.2.1.3 The Government will not be obligated to reimburse the contractor for work performed, items 

delivered, or any costs incurred, nor shall the contractor be obligated to perform, deliver, or otherwise 
incur costs except as authorized by duly executed Task Orders. 

 
G.2.1.4 Task Orders will be firm fixed price and clearly define the specific services to be performed, or the 

performance desired.  Each Task Order may contain applicable clauses and provisions.  Each Task 
Order shall include as a minimum: 
G.2.1.4.1 Date of the order; 
G.2.1.4.2 Contract and Task Order number; 
G.2.1.4.3 Performance Work Statement and Performance Requirements Summary for performance-

based projects, or SOW for non-performance-based projects, including references to 
applicable specifications, and deliverables; 

G.2.1.4.4 The delivery date or period of performance; 
G.2.1.4.5 Accounting and appropriation data; 
G.2.1.4.6 Price; 
G.2.1.4.7 The place and manner of inspection and acceptance; 
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G.2.1.4.8 Any Government-furnished property, material, or facilities to be made available for 
performance of the order; 

G.2.1.4.9 The names, addresses and phone numbers of the applicable Contracting Officer and its 
representatives, as well as any other necessary points of contact; and 

G.2.1.4.10 Any other information deemed necessary to the performance of the order. 
 

G.2.1.5 Task orders will be based on a Government developed or an agreed upon (Government and MAC 
contractors) Performance Work Statement, Statement of Objectives, or Statement of Work. 

 
G.2.1.6 Task orders may be modified by the Ordering Officer.  Modifications to task orders will be issued on 

Standard Form (SF) 30 and will cite the Task Order Number and Contract Number. 
 
G.2.1.7 Firms receiving Multiple Award Contracts are required to propose on all subsequent Task Orders. 

Firms must contact the Contracting Officer within seven (7) days of notification if a firm has a valid 
reason that it cannot participate in a site visit or submit a proposal on a Task Order. 

 
G.2.1.8 Fair Opportunity to be Considered –  The Contracting Officer must provide each awardee a fair 

opportunity to be considered for each order exceeding $1,000 issued under the resulting contract 
except as noted under the exceptions. 

 
G.2.1.9 Upon receipt of the proposals, the Contracting Officer and Technical Representatives will review the 

initial proposals, decide to award without conducting discussions/negotiations, or hold discussions 
with one or more contractors.  When discussions/negotiations are conducted, each contractor 
participating in discussions/ negotiations shall be given an opportunity to revise its proposal to reflect 
any changes that result from the discussions/negotiations.  The Contracting Officer will award the task 
order to the contractor offering the best value to the Government, based on either the initial or a 
revised proposal.  Unsuccessful Offerors will be notified. 

 
G.2.2   Requirements for Proposals 
 

G.2.2.1 The Government is not obligated to obtain written proposals or hold discussions prior to award of a 
Task Order.  If the Government determines that proposals are necessary, proposals may be submitted 
in writing or oral form at the discretion of the Contracting Officer.  Should all proposals contain 
deficiencies that would preclude awarding the Task Order, discussions will commence to resolve the 
deficiencies and contractors will be provided an opportunity to submit a final proposal revision. 

 
G.2.2.2 Technical Proposals, if required, may address among other things one or more of the following items, 

with evaluation factors to be determined at the time of Request for Task Order Proposal: 
 

G.2.2.2.1 Technical understanding of the work; 
G.2.2.2.2 The most efficient and effective plan to accomplish the work; 
G.2.2.2.3 Rationale for proposed labor and materials; 
G.2.2.2.4 Rationale for waste management and waste disposition determinations; 
G.2.2.2.5 Sustainable design features; and 
G.2.2.2.6 Optimization. 
 

G.2.2.3 Request for Proposal (RFP) Requirements: 
 

G.2.2.3.1 If an RFP is issued, the request shall include: 
 

G.2.2.3.1.1 A description of the specified work required, (including a designation of 
whether the work is service or construction); 

G.2.2.3.1.2 The desired delivery schedule; 
G.2.2.3.1.3 The anticipated performance period and critical milestones; 
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G.2.2.3.1.4 The place and manner of inspection and acceptance; 
G.2.2.3.1.5 The basis for award: lowest price, lowest price technically acceptable, or 

best value trade-off; 
G.2.2.3.1.6 Requirement for contractor’s guarantee & indemnification, if applicable.  

If insurance is required and/or will be accepted, state the terms under 
which the insurance is to be proposed; 

G.2.2.3.1.7 A phased-based Environmental Cost Element Structure (ECES) Work 
Breakdown Structure (WBS) breakdown of the contractor's cost proposals 
may be required on a case-by-case basis for selected Task Orders.  This 
requirement will be specified in the RFP and may require a cost 
breakdown to the 3rd WBS level.  The ECES WBS may be found at 
Internet address: www.em.doe.gov/aceteam.  In addition, the Contracting 
Officer may designate which WBS items are to be used by the contractors 
in their proposal; and 

G.2.2.3.1.8 Any other pertinent information (such as applicable Act wage 
determinations and performance and payment bonds). 

 
G.2.2.3.2 Proposal - The contractor shall, within the time specified in the task order or RFP, 

provide an original and copies (as determined), to the Contracting Officer with: 
 

G.2.2.3.2.1 Price; 
G.2.2.3.2.2 Proposed schedule for completing the contract task order; and 
G.2.2.3.2.3 Other information as requested in the RFP. 

 
G.2.2.3.3 Discussions/Negotiations - Upon receipt of the proposal, the Contract Specialist and 

Remedial Project Manager (RPM), as needed, will review the proposal to ensure 
acceptability to the Government, enter into such discussions with the contractor as may 
be necessary to correct and/or revise the proposed order estimate, and effect whatever 
internal review processes are required. 

 
G.2.2.3.4 Award - Upon completion of this process, the Contracting Officer shall execute a task 

order issued on a DD Form 1155 and forward it to the contractor (Facsimile transmission 
signatures may be utilized).  Only upon receipt of such an executed order, signed by the 
Contracting Officer, shall the contractor commence work. 

 NOTE:  In accordance with FAR 52.228-15 and FAR 52.228-16, Performance and 
Payment Bonds will be required for any construction task orders and may be required for 
select service task orders.  Bonds shall be submitted for approval to the Contracting 
Officer within 15 days of award of the task order (unless otherwise stipulated on the 
individual task).  Commencement of work is contingent upon approval of the required 
bonds.   

 
G.3 AWARDING ORDERS UNDER MULTIPLE AWARD CONTRACTS  
 
G.3.1 Issuance of Task Orders is limited to those awardees under this contract.  All awardees will be given a fair 

opportunity to be considered for each Task Order in excess of $1,000 pursuant to the procedures 
established in this clause, unless the Contracting Officer determines that: 

 
G.3.1.1 The agency need for the supplies or services is so urgent that providing a fair opportunity would result 

in unacceptable delays; 
 
G.3.1.2 Only one awardee is capable of providing the supplies or services required at the level of quality 

required because the supplies or services ordered are unique or highly specialized; 
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G.3.1.3 The order must be issued on a sole-source basis in the interest of economy and efficiency as a logical 
follow-on to an order already issued under the contract, provided that all awardees were given a fair 
opportunity for the original order; or 

 
G.3.1.4 It is necessary to place an order to satisfy a minimum guarantee. 

 
G.3.2 Unless the procedures in paragraph (a) are used in awarding individual orders, multiple award Contractors 

will be provided a fair opportunity to be considered for each task order in accordance with FAR 16.505.  
The following procedures will be used by the Contracting Officer to ensure fair opportunity to be 
considered in the placement of task orders.  The Government performs an analysis of factors identified in 
each task order to determine the contractor that provides the best value to the Government.  Contractor 
selection will be based on an integrated assessment of all the consideration factors. 

 
G.3.3 Under the provisions of the Federal Acquisition Streamlining Act of 1994, 10 U.S.C. 2304 (c) (Public Law 

110-181), a protest is not authorized in connection with the issuance or proposed issuance of a Task Order 
except for: (a) a protest on the grounds that the order increases the scope, period, or maximum value of the 
contract under which the order is issued; or (b) a protest of an order valued in excess of $10,000,000. 

 
G.3.4  This does not guarantee the Contractor issuance of any Task Orders above the minimum guarantee stated 

in this contract. 
 
G.4  DELEGATION OF AUTHORITY TO ADMINISTRATIVE CONTRACTING OFFICER (ACO) 
 
The Contracting Officer may delegate Ordering Officer authority on individual contract task orders (CTOs).  
Contract administration functions will be retained by the issuing office. 
 
G.5 CONTRACTING OFFICER’S REPRESENTATIVE (COR) 
 
If a COR is designated, the Contracting Officer upon contract award will appoint the individual in writing. 
A Contracting Officer’s Representative (COR) is NOT a Contracting or Ordering Officer and DOES NOT have 
authority to take any action, either directly or indirectly, that would change the pricing, quantity, quality, place of 
performance, delivery schedule, or any other terms and conditions of the contract (or task order), or to direct the 
accomplishment of effort which goes beyond the scope of the Statement of Work in the contract (or task order). 
The COR is technically responsible for monitoring of contractor performance and is the sole technical point of 
contact.  However, a NTR may be assigned by the Contracting Officer to assist the COR in executing inspection and 
monitoring duties wherein the surveillance and monitoring burden of the contract is significant.  For some CTOs the 
COR and the NTR may be the same individual. The NTRs will be set forth on individual task orders, as required. 
 
The Contracting Officer may also appoint, in writing, an alternate COR to perform the responsibilities and functions 
of the COR. 
 
G.6 TECHNICAL DIRECTION 
 
G.6.1  As provided by the contract provision G5, performance of work under this contract is subject to the written 

technical direction of COR, who shall be specifically appointed by the Contracting Officer in writing.  
“Technical Direction” means a directive to the Contractor that approves approaches, solutions, designs, or 
refinements; fills in details or otherwise completes the general description of the work or documentation 
items; shifts emphasis among work areas or tasks; or furnishes similar instructions to the Contractor.  
Technical direction includes requiring studies and pursuit of certain lines of inquiry regarding matters 
within the general tasks and requirements in the Statement of Work of the task order. 

 
G.6.2  The COR does not have the authority to, and shall not, issue any instruction purporting to be technical 

direction which: 
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G.6.2.1 Constitutes an assignment of additional work outside the Statement of Work; 
 
G.6.2.2 Constitutes a change as defined in the Changes Clause; 
 
G.6.2.3 In any manner causes an increase or decrease in the total estimated cost, Award Fee, or the time 

required for task order performance; 
 
G.6.2.4 Changes any of the expressed terms, conditions, or specifications of the task order; 
 
G.6.2.5 Interferes with the Contractor’s rights to perform the terms and conditions of the order, or; 
 
G.6.2.6 Authorizes the Contractor to incur costs in excess of the estimated cost or other limitations on costs or 

funds set forth in this contract. 
 

G.6.3  All technical direction shall be issued in writing by the COR. 
 
G.6.4  When, in the opinion of the contractor, the COR or any other Government official other than the 

Contracting Officer, requests effort outside the existing scope of the contract (or task order), the contractor 
shall promptly notify the Contracting Officer in writing.  No action shall be taken by the contractor under 
such direction until the Contracting Officer has issued a modification to the contract (or task order) or has 
otherwise resolved the issue. 

 
G.7  STAFFING/PHASE-IN 
 
Contract task orders may be issued on the date the contract becomes effective.  The contractor is required to be fully 
staffed and operational 15 days after the effective date of the contract.  The contractor shall provide a balanced work 
force as needed to accomplish work required under contract task orders issued. 
 
G.8 INVOICING INSTRUCTIONS 

 
All invoices will be processed through Wide Area Work Flow (WAWF) pursuant to DFARS 252.232-7003 
Electronic Submission of Payment Requests.  Specific instructions will be provided in the task orders pursuant to 
NFAS 5252.232-9301 Invoicing Procedures Electronic. 
 
 
 
RELEASE OF CLAIMS 
 
The contractor shall, with the final invoice for the base term and each option period, provide a release of claims 
worded similar to the following: 
 
 The undersigned Contractor does, and by the receipt of said sum shall for itself, its successors and assigns, 
remise, release and forever discharge the Government, its officers, agents, and employees, of and from all liabilities, 
obligations and claims whatsoever in law and in equity under or arising today out of said contract. 
 
  
 
 
  
 
 
CLAUSES INCORPORATED BY REFERENCE 
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252.232-7003  Electronic Submission of Payment Requests and Receiving 
Reports  

JUN 2012    

252.232-7006  Wide Area WorkFlow Payment Instructions  MAY 2013    
5252.216-9316  Undefinitized Task/Delivery Orders  SEP 2008    
5252.232-9301  INVOICING PROCEDURES ELECTRONIC  NOV 2009    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.201-9300   CONTRACTING OFFICER AUTHORITY (JUN 1994) 
 

In no event shall any understanding or agreement between the Contractor and any Government employee 
other than the Contracting Officer on any contract, modification, change order, letter or verbal direction to the 
Contractor be effective or binding upon the Government.  All such actions must be formalized by a proper 
contractual document executed by an appointed Contracting Officer.  The Contractor is hereby put on notice that in 
the event a Government employee other than the Contracting Officer directs a change in the work to be performed, 
it is the Contractor’s responsibility to make inquiry of the Contracting Officer before making the deviation.  
Payments will not be made without being authorized by an appointed Contracting Officer with the legal authority to 
bind the Government.   
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Section H - Special Contract Requirements 
 
SECTION H 
 
H.1 PERFORMANCE AND PAYMENT BONDS 
 
Contract FAR Clause 52.228-15 applies to all Construction Task Orders, unless otherwise directed by the 
Contracting Officer.  Revisions to the clause may be made by the Contracting Officer as described in the Clause 
narrative. If it is determined to be in the Government’s best interest, performance and payment bonds may also 
be required on occasional Service Task Orders.  When it is determined that bonds are required for a Service Task 
Order, the bonding requirement will be communicated with the task orders, and FAR Clause 52.228-16 will apply. 
OFFEROR IS REQUIRED TO PROVIDE, WITH THEIR BASE EMAC PROPOSAL, A LETTER FROM 
THEIR SURETY SHOWING PROOF OF BONDING CAPABILITY IN THE AMOUNT OF $2,000,000 
FOR A SINGLE PROJECT AND AN AGREGATE BONDING CAPABILITY OF $4,000,000. 
 
H.2 HOLIDAYS 

 
H.2.1 All or a portion of the effort under this contract will be performed on a Government installation.  

Listed below are the holidays observed by the Federal Government.  The Contractor will not be 
allowed to work on the Government installation on these days, except under exceptional 
circumstances as authorized in writing by the Contracting Officer. 

 
  NAME OF HOLIDAY  TIME OF OBSERVANCE 
 
  New Year's Day   1 January 
  Martin Luther King, Jr. Day Third Monday in January 
  President's Day   Last Monday in February 
  Memorial Day   Last Monday in May 
  Independence Day  4 July 
  Labor Day   First Monday in September 
  Columbus Day   Second Monday in October 
  Veteran's Day   11 November 
  Thanksgiving Day  Fourth Thursday in November 
  Christmas Day   25 December 
 

H.2.2 In the event any of the above holidays occur on a Saturday or a Sunday, then such holiday shall be 
observed by the Contractor in accordance with the practice as observed by the assigned Government 
employees at the using activity. 

 
H.2.3 If the contractor is prevented from performance as the result of an Executive Order or an administrative 

leave determination applying to the using activity, such time may be charged to the contract as direct cost 
provided such charges are consistent with the contractor's accounting practices. 

 
H.3 NOTICE OF CONSTRUCTIVE CHANGES 

 
No order, statement or direction of the Contracting Officer, the authorized representative of the Contracting 
Officer whether or not acting within the limits of his authority, or any other representative of the Government, 
shall constitute a change under the "Changes" clause of this contract or entitle the Contractor to an equitable 
adjustment of the contract price or delivery schedule, unless such a change is issued in writing and signed by the 
Contracting Officer.  No representative of the Contracting Officer shall be authorized to issue a written change 
order under the "Changes" clause of this contract.  The Contractor shall be under no obligation to comply with any 
orders or directions not issued in writing and signed by the Contracting Officer.  In accordance with FAR 52.243-
1, “Changes – Fixed Price,” the contractor shall promptly notify the Contracting Officer when he receives any 
direction he believes to be a change to the originally negotiated scope of the contract task order.   
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H.4 GOVERNMENT FURNISHED/CONTRACTOR ACQUIRED PROPERTY 

 
In accordance with FAR 52.245-2, the Government may furnish to the contractor or direct the contractor to 
purchase, for use in connection with this contract, various properties to be identified on the individual contract 
task orders.  Each contract task order, as applicable, will identify the property, quantity, original or estimated 
acquisition value, and place of delivery. 

 
H.5  SECURITY WARNING 

 
The contract, or the performance thereof, may involve access to information affecting the national defense of the 
United States within the meaning of the Espionage Laws, Title 18, U.S.C. Sections 793 and 794.  The 
transmission or the revelation of the classified contents, of the classified matter to which access may be had, in 
any manner to an unauthorized person is prohibited by law. 

 
H.6 SERVICE CONTRACT ACT AND DAVIS-BACON ACT WAGES 

 
The SCA Wage Determination applicable to the seed project is noted in Section J, Attachment J3. Wage 
Determinations for future Task Orders will be provided with the Task Order Requests. 

 
H.7 REQUIRED INSURANCE 

 
H.7.1 Within fifteen (15) days after award of this contract, the Contractor shall furnish the Contracting Officer a 

Certificate of Insurance as evidence of the existence of the following insurance coverage in amounts not 
less than the amount specified below in accordance with the FAR 52.228-5, "INSURANCE - WORK ON 
A GOVERNMENT INSTALLATION (JAN 1997)" clause, Section I.  This insurance must be maintained 
during the entire performance period. 

 
COVERAGE 

 
  Comprehensive General Liability:   $500,000 
 
 Automobile Liability:   $200,000 per person;  

 $500,000 per occurrence for bodily injury; and 
 $20,000 per occurrence for property damage. 

 
Workmen's Compensation:  As required by Federal and State Workers' compensation 

and occupational disease statutes. 
 

Employer's Liability Coverage:   $100,000, except in states where workers' compensation 
may not be written by private carriers. 

 
  Other as required by state law. 
 

H.7.2 Above insurance coverage is to extend to Contractor personnel operating Government owned equipment 
and vehicles. 

 
H.7.3 The Certificate of Insurance shall provide for thirty (30) days written notice to the Contracting Officer by 

the insurance company prior to cancellation or material change in policy coverage.  Other requirements and 
information are contained in the aforementioned "Insurance" clause. 

 
H.8 ORGANIZATIONAL CONFLICTS OF INTEREST 
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H.8.1 The restrictions described herein shall apply to the Contractor and to its affiliates, consultants and 
subcontractors (at any tier) under this contract.  If the Contractor under this contract prepares or assists in 
preparing a statement of work or prepares and furnishes complete specifications, the Contractor shall be 
ineligible to bid or participate, in any capacity (including, without limitation, as a prime contractor, 
subcontractor, or consultant), in any separate contractual effort to execute said statement of work or 
complete specifications. The Contractor shall not incorporate its products or services in such statement of 
work or specifications unless so directed in writing by the Contracting Officer, in which case the foregoing 
eligibility restriction shall not apply.  The Contractor shall include this clause in all of its subcontractor and 
consultant agreements concerning the performance of this contract. 

 
H.8.2 The Contractor shall provide a statement with its bid, proposal or quotation which concisely 

describes all relevant facts concerning any past, present, or currently planned interest (financial, 
contractual, organizational, or otherwise) relating to the work to be performed under this contract.  
In connection with the submission of any bid, proposal, or quotation, the Contractor warrants that, to the 
best of the Contractor's knowledge and belief, (1) there are no relevant facts or circumstances which could 
give rise to an organizational conflict of interest, as defined in FAR Subpart 9.5, or (2) that the Contractor 
has disclosed all such relevant information in the aforementioned statement.  If the Contractor discovers 
an actual or potential conflict not previously disclosed to the Government at any time either before 
or after award, the Contractor shall promptly make a full disclosure in writing to the Contracting 
Officer.  The disclosure shall include a detailed description of the action(s) that the Contractor 
proposes to take to avoid, mitigate, or neutralize the conflict of interest.  Such action(s) shall only be 
taken after consultation with the Contracting Officer. 

 
H.8.3 The Contractor shall notify the Contracting Officer, in writing, of its intention to compete for, or accept the 

award of any contract for similar or related work for any Department of Defense, other agency of the 
federal government, or state regulatory agency which may involve Navy sites.  Such notification shall be 
made before the Contractor either competes for or accepts any such contract.  With respect to property 
proposed for transfer or conveyance under authority of the Base Realignment and Closure ("BRAC") 
statutes, concerning which property the Contractor has performed any work under this contract, the 
Contractor understands and agrees that organizational conflict of interest considerations shall preclude it 
from competing for or accepting the award of any contract to be let by any BRAC transferee or recipient of 
the said property or by any developer of that property employed by any such transferee or recipient, and 
the contractor agrees therefore not to compete for or accept any such contract. 

 
H.8.4 Remedies:  The Government may terminate this contract for convenience, in whole or in part, if it 

deems such termination necessary to avoid an organizational conflict of interest.  If the Contractor is 
aware of an actual or potential organizational conflict of interest prior to or after award and does 
not disclose such conflict to the Contracting Officer as required by this clause, or being aware of 
such conflict, misrepresents to the Contracting Officer relevant information pertaining to it, the 
Government may terminate the contract for default, debar the Contractor from Government 
contracting, and/or pursue such other remedies as may be permitted by law or by this contract. 

 
H.8.5 The Contractor agrees to insert in any subcontract or consultant agreement hereunder, provisions which 

shall conform substantially to the language of this clause, including this paragraph (e). 
 

H.9 RELEASE OF INFORMATION 
 
H.9.1 The Contractor shall not make public release of any information relating to all or any part of this contract 

without prior approval of the Contracting Officer. 
 
H.9.2 For the purpose of this section, “information” includes but is not limited to news releases, articles, 

manuscripts, brochures, advertisements, still and motion pictures, speeches, trade association meetings, 
symposia, published professional papers, internet web pages, etc.  
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H.9.3 Two copies of any information proposed to be released must be submitted to Contracting Officer for 
security and policy review and clearance 45 days prior to release. 

 
Information copies will also be sent to the administrative Contracting Officer, if applicable, and the COR. 

H.9.4 Nothing in the foregoing shall affect compliance with the requirements of the clause of this contract 
entitled “Security Requirements”. 

 
H.9.5 The Contractor further agrees to include this clause in any subcontract awarded as a result of this contract. 
 
H.10 EXPERT TESTIMONY SERVICES 
 
H.10.1 During or subsequent to the performance of this contract, the need may arise to provide expert testimony 

during hearings and/or court proceedings involving site-specific activities or other matters, with regard to 
which personnel provided by the Contractor under this contract (including subcontractor personnel) would 
have gained expertise as a result of tasks performed under this contract.  Such efforts shall be considered 
within the scope of this contract if expert testimony is required during the performance period of the 
contract.  The individual(s) selected to testify shall be fully knowledgeable of the details of the site under 
litigation, shall be credible, and be an expert in their field.  The testimony shall normally relate to what 
actions the Contractor took at the site. 

 
H.10.2 In the event such services are required after the performance period of this contract, the Contractor agrees to 

make available expert testimony services in support of such future proceedings.  The Contractor further 
agrees to enter into intent agreements as necessary with subcontractors to ensure the availability of 
subcontractor personnel provided under this contract to provide future expert consulting services.  These 
future expert-consulting services would be provided by a separate negotiated procurement action instituted 
with the Contractor. 

 
H.11 INDEMNIFICATION 
 
As of the date of contract execution, the Contractor will not be indemnified for third party liability.  If the Navy 
changes its policy to indemnify Contractors for third party liability on hazardous waste contracts of this type, such 
policy will apply to this contract.  An equitable adjustment shall be negotiated in exchange for the inclusion of such 
indemnification. 
 
H.12 FABRICATION OR ACQUISITION OF NONEXPENDABLE PROPERTY 
 
The Contractor shall not fabricate nor acquire under this contract, either directly or indirectly through a subcontract, 
any item of nonexpendable property without written approval from the Contracting Officer.  The equipment is 
subject to the provisions of FAR 52.245-1, “Government Property (June 2007),” incorporated by reference in 
Section I. 

 
H.13 SPECIAL PATENT REPORTING REQUIREMENTS 

 
In order to avoid, mitigate or neutralize an actual or potential conflict of interest, the Contractor shall notify the 
Contracting Officer, in writing, of the intent to use corporate patents or other proprietary technologies unique to the 
Contractor for use in remedial design and/or remedial action within ten (10) calendar days of the issuance of the 
CTO or before work commences. 
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Section I - Contract Clauses 
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1  Definitions  NOV 2013    
52.203-3  Gratuities  APR 1984    
52.203-5  Covenant Against Contingent Fees  MAY 2014    
52.203-6  Restrictions On Subcontractor Sales To The Government  SEP 2006    
52.203-7  Anti-Kickback Procedures  MAY 2014    
52.203-8  Cancellation, Rescission, and Recovery of Funds for Illegal 

or Improper Activity  
MAY 2014    

52.203-10  Price Or Fee Adjustment For Illegal Or Improper Activity  MAY 2014    
52.203-12  Limitation On Payments To Influence Certain Federal 

Transactions  
OCT 2010    

52.203-13  Contractor Code of Business Ethics and Conduct  APR 2010    
52.203-17  Contractor Employee Whistleblower Rights and Requirement 

To Inform Employees of Whistleblower Rights  
APR 2014    

52.204-3  Taxpayer Identification  OCT 1998    
52.204-4  Printed or Copied Double-Sided on Postconsumer Fiber 

Content Paper  
MAY 2011    

52.204-9  Personal Identity Verification of Contractor Personnel  JAN 2011    
52.204-10  Reporting Executive Compensation and First-Tier 

Subcontract Awards  
JUL 2013    

52.209-6  Protecting the Government's Interest When Subcontracting 
With Contractors Debarred, Suspended, or Proposed for 
Debarment  

AUG 2013    

52.209-10  Prohibition on Contracting With Inverted Domestic 
Corporations  

DEC 2014    

52.211-11  Liquidated Damages--Supplies, Services, or Research and 
Development  

SEP 2000    

52.215-2  Audit and Records--Negotiation  OCT 2010    
52.215-8  Order of Precedence--Uniform Contract Format  OCT 1997    
52.217-2 Alt I  Cancellation Of Items - Alt I  APR 1984    
52.219-8  Utilization of Small Business Concerns  OCT 2014    
52.219-14  Limitations On Subcontracting  NOV 2011    
52.219-16   Liquidated Damages-Subcontracting Plan  JAN 1999    
52.219-28  Post-Award Small Business Program Rerepresentation  JUL 2013    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-3  Convict Labor  JUN 2003    
52.222-4  Contract Work Hours and Safety Standards- Overtime 

Compensation  
MAY 2014    

52.222-21  Prohibition Of Segregated Facilities  APR 2015    
52.222-26  Equal Opportunity  APR 2015    
52.222-35  Equal Opportunity for Veterans  JUL 2014    
52.222-36  Equal Opportunity for Workers with Disabilities  JUL 2014    
52.222-37  Employment Reports on Veterans  JUL 2014    
52.222-41  Service Contract Labor Standards  MAY 2014    
52.222-43  Fair Labor Standards Act And Service Contract Labor 

Standards - Price Adjustment (Multiple Year And Option 
Contracts)  

MAY 2014    

52.222-50  Combating Trafficking in Persons  MAR 2015    
52.222-54  Employment Eligibility Verification  AUG 2013    
52.222-55  Minimum Wages Under Executive Order 13658  DEC 2014    
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52.222-99 (Dev)  Establishing a Minimum Wage for Contractors (Deviation 
2014-O0017)  

JUN 2014    

52.223-3  Hazardous Material Identification And Material Safety Data  JAN 1997    
52.223-5  Pollution Prevention and Right-to-Know Information  MAY 2011    
52.223-6  Drug-Free Workplace  MAY 2001    
52.223-10  Waste Reduction Program  MAY 2011    
52.223-17  Affirmative Procurement of EPA-Designated Items in Service 

and Construction Contracts  
MAY 2008    

52.225-13  Restrictions on Certain Foreign Purchases  JUN 2008    
52.227-14  Rights in Data--General  MAY 2014    
52.227-23  Rights to Proposal Data (Technical)  JUN 1987    
52.228-5  Insurance - Work On A Government Installation  JAN 1997    
52.228-11  Pledges Of Assets  JAN 2012    
52.228-14   Irrevocable Letter of Credit  NOV 2014    
52.228-15  Performance and Payment Bonds--Construction  OCT 2010    
52.228-16  Performance and Payment Bonds--Other Than Construction  NOV 2006    
52.229-3  Federal, State And Local Taxes  FEB 2013    
52.232-1  Payments  APR 1984    
52.232-8  Discounts For Prompt Payment  FEB 2002    
52.232-9  Limitation On Withholding Of Payments  APR 1984    
52.232-11  Extras  APR 1984    
52.232-17  Interest  MAY 2014    
52.232-23  Assignment Of Claims  MAY 2014    
52.232-25  Prompt Payment  JUL 2013    
52.232-32  Performance-Based Payments  APR 2012    
52.232-33  Payment by Electronic Funds Transfer--System for Award 

Management  
JUL 2013    

52.232-39  Unenforceability of Unauthorized Obligations  JUN 2013    
52.233-1 Alt I  Disputes (May 2014) -  Alternate I  DEC 1991    
52.233-3  Protest After Award  AUG 1996    
52.233-4  Applicable Law for Breach of Contract Claim  OCT 2004    
52.236-7  Permits and Responsibilities  NOV 1991    
52.237-2  Protection Of Government Buildings, Equipment, And 

Vegetation  
APR 1984    

52.237-3  Continuity Of Services  JAN 1991    
52.242-13  Bankruptcy  JUL 1995    
52.243-1 Alt I  Changes--Fixed Price (Aug 1987) -  Alternate I  APR 1984    
52.243-4  Changes  JUN 2007    
52.244-5  Competition In Subcontracting  DEC 1996    
52.244-6  Subcontracts for Commercial Items  APR 2015    
52.246-25  Limitation Of Liability--Services  FEB 1997    
52.248-1  Value Engineering  OCT 2010    
52.249-2  Termination For Convenience Of The Government (Fixed-

Price)  
APR 2012    

52.249-8  Default (Fixed-Price Supply & Service)  APR 1984    
52.253-1  Computer Generated Forms  JAN 1991    
252.201-7000  Contracting Officer's Representative  DEC 1991    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.203-7001  Prohibition On Persons Convicted of Fraud or Other Defense-
Contract-Related Felonies  

DEC 2008    

252.203-7002  Requirement to Inform Employees of Whistleblower Rights  SEP 2013    
252.204-7000  Disclosure Of Information  AUG 2013    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
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252.204-7004 Alt A  System for Award Management Alternate A  FEB 2014    
252.204-7012  Safeguarding of Unclassified Controlled Technical 

Information  
NOV 2013    

252.209-7004  Subcontracting With Firms That Are Owned or Controlled By 
The Government of a Country that is a State Sponsor of 
Terrorism  

DEC 2014    

252.223-7001  Hazard Warning Labels  DEC 1991    
252.223-7004  Drug Free Work Force  SEP 1988    
252.223-7006  Prohibition On Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials  
SEP 2014    

252.225-7001  Buy American And Balance Of Payments Program-- Basic 
(Nov 2014)  

NOV 2014    

252.225-7002  Qualifying Country Sources As Subcontractors  DEC 2012    
252.225-7031  Secondary Arab Boycott Of Israel  JUN 2005    
252.225-7048  Export-Controlled Items  JUN 2013    
252.226-7001  Utilization of Indian Organizations and Indian-Owned 

Economic Enterprises, and Native Hawaiian Small Business 
Concerns  

SEP 2004    

252.227-7000  Non-estoppel  OCT 1966    
252.227-7013  Rights in Technical Data--Noncommercial Items  FEB 2014    
252.227-7014  Rights in Noncommercial Computer Software and 

Noncommercial Computer Software Documentation  
FEB 2014    

252.227-7016  Rights in Bid or Proposal Information  JAN 2011    
252.227-7017  Identification and Assertion of Use, Release, or Disclosure 

Restrictions  
JAN 2011    

252.227-7030  Technical Data--Withholding Of Payment  MAR 2000    
252.227-7037  Validation of Restrictive Markings on Technical Data  JUN 2013    
252.232-7010  Levies on Contract Payments  DEC 2006    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.243-7002  Requests for Equitable Adjustment  DEC 2012    
252.246-7001  Warranty Of Data  MAR 2014    
252.247-7023  Transportation of Supplies by Sea  APR 2014    
252.247-7024  Notification Of Transportation Of Supplies By Sea  MAR 2000    
 
  
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-18      ORDERING. (OCT 1995) 
 
(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or 
task orders by the individuals or activities designated in the Schedule. Such orders may be issued from the date of 
contract award through the contract completion date. 
 
(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict 
between a delivery order or task order and this contract, the contract shall control. 
 
(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the 
mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the 
Schedule. 
 
(End of clause) 
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CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.216-19      ORDER LIMITATIONS.  (OCT 1995) 
 
(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of 
less than $1,000, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those 
supplies or services under the contract. 
 
(b) Maximum order.  The Contractor is not obligated to honor: 
 
(1) Any order for a single item in excess of $9,000,000; 
 
(2) Any order for a combination of items in excess of $9,000,000; or 
 
(3) A series of orders from the same ordering office within 365 days that together call for quantities exceeding the 
limitation in subparagraph (1) or (2) above. 
 
(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal 
Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the 
Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above. 
 
(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum 
order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 7 days after 
issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  
Upon receiving this notice, the Government may acquire the supplies or services from another source. 
 
(End of clause) 
 
 
 
52.216-22     INDEFINITE QUANTITY.  (OCT 1995) 
 
(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in 
the Schedule.  The quantities of supplies and services specified in the Schedule are estimates only and are not 
purchased by this contract. 
 
(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering 
clause.  The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in 
the Schedule up to and including the quantity designated in the Schedule as the "maximum".  The Government shall 
order at least the quantity of supplies or services designated in the Schedule as the "minimum". 
 
(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on 
the number of orders that may be issued.  The Government may issue orders requiring delivery to multiple 
destinations or performance at multiple locations. 
 
(d) Any order issued during the effective period of this contract and not completed within that period shall be 
completed by the Contractor within the time specified in the order.  The contract shall govern the Contractor's and 
Government's rights and obligations with respect to that order to the same extent as if the order were completed 
during the contract's effective period; provided, that the Contractor shall not be required to make any deliveries 
under this contract after the latest completion date of the task orders issued. 
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(End of clause) 
 
 
 
52.219-27  NOTICE OF SERVICE-DISABLED VETERAN-OWNED SMALL BUSINESS SET-ASIDE (NOV 
2011) 
 
(a) Definition. Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
(b) Applicability. This clause applies only to-- 
     
(1) Contracts that have been set aside or reserved for service-disabled veteran-owned small business concerns; 
     
(2) Part or parts of a multiple-award contract that have been set aside for service-disabled veteran-owned small 
business concerns; and 
     
(3) Orders set aside for service-disabled veteran-owned small business concerns under multiple-award contracts as 
described in  
8.405-5 and 16.505(b)(2)(i)(F). 
 
(c) General. (1) Offers are solicited only from service-disabled veteran-owned small business concerns. Offers 
received from concerns that are not service-disabled veteran-owned small business concerns shall not be considered. 
 
(2) Any award resulting from this solicitation will be made to a service-disabled veteran-owned small business 
concern. 
 
(d) Agreement. A service-disabled veteran-owned small business concern agrees that in the performance of the 
contract, in the case of a contract for-- 
 
(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent 
for employees of the concern or employees of other service-disabled veteran-owned small business concerns; 
 
(2) Supplies (other than acquisition from a nonmanufacturer of the supplies), at least 50 percent of the cost of 
manufacturing, excluding the cost of materials, will be performed by the concern or other service-disabled veteran-
owned small business concerns; 
 
(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be 
spent on the concern's employees or the employees of other service-disabled veteran-owned small business 
concerns; or 
 



N40085-14-R-5235 
 

Page 54 of 126 
 

 

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for 
personnel will be spent on the concern's employees or the employees of other service-disabled veteran-owned small 
business concerns. 
 
(e) A joint venture may be considered a service-disabled veteran owned small business concern if-- 
 
(1) At least one member of the joint venture is a service-disabled veteran-owned small business concern, and makes 
the following representations: That it is a service-disabled veteran-owned small business concern, and that it is a 
small business concern under the North American Industry Classification Systems (NAICS) code assigned to the 
procurement; 
 
(2) Each other concern is small under the size standard corresponding to the NAICS code assigned to the 
procurement; and 
 
(3) The joint venture meets the requirements of paragraph 7 of the explanation of Affiliates in 19.101 of the Federal 
Acquisition Regulation. 
 
(4) The joint venture meets the requirements of 13 CFR 125.15(b) 
 
(f) Any service-disabled veteran-owned small business concern (nonmanufacturer) must meet the requirements in 
19.102(f) of the Federal Acquisition Regulation to receive a benefit under this program. 
 
(End of Clause) 
 
 
 
 
52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014) 
 
In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29 
CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and 
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the  
provisions of 5 U.S.C. 5341 or 5332. 
 
THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION  
Employee Class Monetary Wage-Fringe Benefits 
 
Will be determined per Task Order 
 
(End of clause) 
 
 
 
52.223-9     ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-
DESIGNATED ITEMS (MAY 2008) 
 
(a) Definitions. As used in this clause-- 
 
Postconsumer material means a material or finished product that has served its intended use and has been discarded 
for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the 
broader category of “recovered material.” 
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Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term 
does not include those materials and by-products generated from, and commonly reused within, an original 
manufacturing process. 
 
(b) The Contractor, on completion of this contract, shall-- 
 
(1) Estimate the percentage of the total recovered material content for EPA-designated item(s) delivered and/or used 
in contract performance, including, if applicable, the percentage of post-consumer material content; and 
 
(2) Submit this estimate to NAVFAC Environmental Department. 
 
(End of clause) 
 
 
 
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING 
(AUG 2011) 
 
(a) Definitions. As used in this clause-- 
 
Driving— 
 
(1) Means operating a motor vehicle on an active roadway with the motor running, including while temporarily 
stationary because of traffic, a traffic light, stop sign, or otherwise. 
 
(2) Does not include operating a motor vehicle with or without the motor running when one has pulled over to the 
side of, or off, an active roadway and has halted in a location where one can safely remain stationary. 
 
Text messaging means reading from or entering data into any handheld or other electronic device, including for the 
purpose of short message service texting, e-mailing, instant messaging, obtaining navigational information, or 
engaging in any other form of electronic data retrieval or electronic data communication. The term does not include 
glancing at or listening to a navigational device that is secured in a commercially designed holder affixed to the  
vehicle, provided that the destination and route are programmed into the device either before driving or while 
stopped in a location off the roadway where it is safe and legal to park. 
 
(b) This clause implements Executive Order 13513, Federal Leadership on Reducing Text Messaging while 
Driving, dated October 1, 2009. 
 
(c) The Contractor is encouraged to-- 
 
(1) Adopt and enforce policies that ban text messaging while driving-- 
 
(i) Company-owned or -rented vehicles or Government-owned vehicles; or 
 
(ii) Privately-owned vehicles when on official Government business or when performing any work for or on behalf 
of the Government. 
 
(2) Conduct initiatives in a manner commensurate with the size of the business, such as-- 
 
(i) Establishment of new rules and programs or re-evaluation of existing programs to prohibit text messaging while 
driving; and 
 
(ii) Education, awareness, and other outreach to employees about the safety risks associated with texting while 
driving. 
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(d) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (d), in all 
subcontracts that exceed the micro-purchase threshold. 
 
(End of clause) 
 
 
 
 
52.232-32     PERFORMANCE-BASED PAYMENTS (APR 2012)  
 
(a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are 
specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in 
the contract's description of the basis for payment. 
 
(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of 
performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting 
Officer. Unless otherwise authorized by the Contracting Officer, all performance-based payments in any period for 
which payment is being requested shall be included in a single request, appropriately itemized and totaled. The 
Contractor's request shall contain the information and certification detailed in paragraphs (l) and (m) of this clause. 
 
(c) Approval and payment of requests. 
 
(1) The Contractor shall not be entitled to payment of a request for performance-based payment prior to successful 
accomplishment of the event or performance criterion for which payment is requested. The Contracting Officer shall 
determine whether the event or performance criterion for which payment is requested has been successfully 
accomplished in accordance with the terms of the contract. The Contracting Officer may, at any time, require the 
Contractor to substantiate the successful performance of any event or performance criterion which has been or is 
represented as being payable. 
 
(2) A payment under this performance-based payment clause is a contract financing payment under the Prompt 
Payment clause of this contract and not subject to the interest penalty provisions of the Prompt Payment Act. The 
designated payment office will pay approved requests on the 30th day after receipt of the request for performance-
based payment by the designated payment office.  However, the designated payment office is not required to 
provide payment if the Contracting Officer requires substantiation as provided in paragraph (c)(1) of this clause, or 
inquiries into the status of an event or performance criterion, or into any of the conditions listed in paragraph (e) of 
this clause, or into the Contractor certification. The payment period will not begin until the Contracting Officer 
approves the request. 
 
(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute an 
acceptance by the Government and does not excuse the Contractor from performance of obligations under this 
contract. 
 
(d) Liquidation of performance-based payments. 
 
(1) Performance-based finance amounts paid prior to payment for delivery of an item shall be liquidated by 
deducting a percentage or a designated dollar amount from the delivery payment. If the performance-based finance 
payments are on a delivery item basis, the liquidation amount for each such line item shall be the percent of that 
delivery item price that was previously paid under performance-based finance payments or the designated dollar 
amount. If the performance-based finance payments are on a whole contract basis, liquidation shall be by either 
predesignated liquidation amounts or a liquidation percentage. 
 
(2) If at any time the amount of payments under this contract exceeds any limitation in this contract, the Contractor 
shall repay to the Government the excess. Unless otherwise determined by the Contracting Officer, such excess 
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shall be credited as a reduction in the unliquidated performance-based payment balance(s), after adjustment of 
invoice payments and balances for any retroactive price adjustments. 
 
(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend 
performance-based payments, liquidate performance-based payments by deduction from any payment under the 
contract, or take a combination of these actions after finding upon substantial evidence any of the following 
conditions: 
 
(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (h) 
and (i) of this clause). 
 
(2) Performance of this contract is endangered by the Contractor's -- 
 
(i) Failure to make progress; or 
 
(ii) Unsatisfactory financial condition. 
 
(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary 
course of business. 
 
(f) Title. 
 
(1) Title to the property described in this paragraph (f) shall vest in the Government. Vestiture shall be immediately 
upon the date of the first performance-based payment under this contract, for property acquired or produced before 
that date. Otherwise, vestiture shall occur when the property is or should have been allocable or properly chargeable 
to this contract 
 
(2) "Property," as used in this clause, includes all of the following described items acquired or produced by the 
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted 
accounting principles and practices: 
 
(i) Parts, materials, inventories, and work in process; 
 
(ii) Special tooling and special test equipment to which the Government is to acquire title; 
 
(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment and other 
similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (f)(2)(ii) of 
this clause; and 
 
(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the 
Government by other clauses of this contract. 
 
(3) Although title to property is in the Government under this clause, other applicable clauses of this contract (e.g., 
the termination or clauses) shall determine the handling and disposition of the property. 
 
(4) The Contractor may sell any scrap resulting from production under this contract, without requesting the 
Contracting Officer's approval, provided that any significant reduction in the value of the property to which the 
Government has title under this clause is reported in writing to the Contracting Officer. 
 
(5) In order to acquire for its own use or dispose of property to which title is vested in the Government under this 
clause, the Contractor shall obtain the Contracting Officer's advance approval of the action and the terms. If 
approved, the basis for payment (the events or performance criteria) to which the property is related shall be deemed 
to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for 
performance), and the Contractor shall refund the related performance-based payments in accordance with 



N40085-14-R-5235 
 

Page 58 of 126 
 

 

paragraph (d) of this clause. 
 
(6) When the Contractor completes all of the obligations under this contract, including liquidation of all 
performance-based payments, title shall vest in the Contractor for all property (or the proceeds thereof) not -- 
 
(i) Delivered to, and accepted by, the Government under this contract; or 
 
(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is 
vested in the Government under this clause. 
 
(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to 
which the Government acquired title solely under this clause. 
 
(g) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for 
property, the title to which vests in the Government under this clause, except to the extent the Government expressly 
assumes the risk. If any property is lost (see 45.101), the basis of payment (the events or performance criteria) to 
which the property is related shall be deemed to be not in compliance with the terms of the contract and not payable 
(if the property is part of or needed for performance), and the Contractor shall refund the related  
performance-based payments in accordance with paragraph (d) of this clause. 
 
(h) Records and controls. The Contractor shall maintain records and controls adequate for administration of this 
clause. The Contractor shall have no entitlement to performance-based payments during any time the Contractor's 
records or controls are determined by the Contracting Officer to be inadequate for administration of this clause. 
 
(i) Reports and Government access. The Contractor shall promptly furnish reports, certificates, financial statements, 
and other pertinent information requested by the Contracting Officer for the administration of this clause and to 
determine that an event or other criterion prompting a financing payment has been successfully accomplished. The 
Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's records and to 
examine and verify the Contractor's performance of this contract for administration of this clause. 
 
(j) Special terms regarding default. If this contract is terminated under the Default clause, 
 
(1) the Contractor shall, on demand, repay to the Government the amount of unliquidated performance-based 
payments, and 
 
(2) title shall vest in the Contractor, on full liquidation of all performance-based payments, for all property for 
which the Government elects not to require delivery under the Default clause of this contract. The Government shall 
be liable for no payment except as provided by the Default clause. 
 
(k) Reservation of rights. 
 
(1) No payment or vesting of title under this clause shall -- 
 
(i) Excuse the Contractor from performance of obligations under this contract; or 
 
(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 
 
(2) The Government's rights and remedies under this clause -- 
 
(i) Shall not be exclusive, but rather shall be in addition to any other rights and remedies provided by law or this 
contract; and 
 
(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall 
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any 
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other right, power, or privilege of the Government. 
 
(l) Content of Contractor's request for performance-based payment. The Contractor's request for performance-based 
payment shall contain the following: 
 
(1) The name and address of the Contractor; 
 
(2) The date of the request for performance-based payment; 
 
(3) The contract number and/or other identifier of the contract or order under which the request is made; 
 
(4) Such information and documentation as is required by the contract's description of the basis for payment; and 
 
(5) A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of this 
clause. 
 
(m) Content of Contractor's certification. As required in paragraph (l)(5) of this clause, the Contractor shall make 
the following certification in each request for performance-based payment: 
 
I certify to the best of my knowledge and belief that -- 
 
(1) This request for performance-based payment is true and correct; this request (and attachments) has been 
prepared from the books and records of the Contractor, in accordance with the contract and the instructions of the 
Contracting Officer; 
 
(2) (Except as reported in writing on __________), all payments to subcontractors and suppliers under this contract 
have been paid, or will be paid, currently, when due in the ordinary course of business; 
 
(3) There are no encumbrances (except as reported in writing on _________) against the property acquired or 
produced for, and allocated or properly chargeable to, the contract which would affect or impair the Government's 
title; 
 
(4) There has been no materially adverse change in the financial condition of the Contractor since the submission by 
the Contractor to the Government of the most recent written information dated _____________; and 
 
(5) After the making of this requested performance-based payment, the amount of all payments for each deliverable 
item for which performance-based payments have been requested will not exceed any limitation in the contract, and 
the amount of all payments under the contract will not exceed any limitation in the contract. 
 
(End of Clause) 
 
 
 
 
52.246-20     WARRANTY OF SERVICES (MAY 2001) 
 
(a)  Definition.   
 
"Acceptance," as used in this clause, means the act of an authorized representative of the Government by which the 
Government assumes for itself, or as an agent of another, ownership of existing and identified supplies, or approves 
specific services, as partial or complete performance of the contract.  
 
(b) Notwithstanding inspection and acceptance by the Government or any provision concerning the conclusiveness 
thereof, the Contractor warrants that all services performed under this contract will, at the time of acceptance, be 
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free from defects in workmanship and conform to the requirements of this contract.  The Contracting Officer shall 
give written notice of any defect or nonconformance to the Contractor within one (1) year. This notice shall state 
either (1) that the Contractor shall correct or reperform any defective or nonconforming services, or (2) that the 
Government does not require correction or reperformance. 
 
(c) If the Contractor is required to correct or reperform, it shall be at no cost to the Government, and any services 
corrected or reperformed by the Contractor shall be subject to this clause to the same extent as work initially 
performed.  If the Contractor fails or refuses to correct or reperform, the Contracting Officer may, by contract or 
otherwise, correct or replace with similar services and charge to the Contractor the cost occasioned to the 
Government thereby, or make an equitable adjustment in the contract price. 
 
(d) If the Government does not require correction or reperformance, the Contracting Officer shall make an equitable 
adjustment in the contract price. 
 
(End of clause) 
 
 
 
52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998)  
 
This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in 
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may 
be accessed electronically at this/these address(es): 
 
https://www.acquisition.gov/far/ 
 
 
 
(End of clause) 
 
 
 
5252.209-9300  ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1994) 
 
The restrictions described herein shall apply to the Contractor and its affiliates, consultants and subcontracts under this 
contract.  If the Contractor under this contract prepares or assists in preparing a statement of work, specifications and 
plans, the Contractor and its affiliates shall be ineligible to bid or participate, in any capacity, in any contractual effort 
which is based on such statement of work or specifications and plans as a prime contractor, subcontractor, consultant or 
in any similar capacity.  The Contractor shall not incorporate its products or services in such statement of work or 
specification unless so directed in writing by the Contracting Officer, in which case the restriction shall not apply.  This 
contract shall include this clause in its subcontractor's or consultants' agreements concerning the performance of this 
contract. 
 
 
 
 
5252.217-9301  OPTION TO EXTEND THE TERM OF THE CONTRACT – SERVICES (JUN 1994) 
  
    (a)  The Government may extend the term of this contract for a term of one (1) to twelve (12) months 
by written notice to the Contractor within the performance period specified in the Schedule; provided that the 
Government shall give the Contractor a preliminary written notice of its intent to extend before the contract expires.  
The preliminary notice does not commit the Government to an extension. 
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(a)  If the Government exercises this option, the extended contract shall be considered to include this option 
provision. 

 
     (c)  The total duration of this contract, including the exercise of any options under this clause, shall not exceed 
60  months.  (End of Clause) 
 
 
 
 
5252.223-9300  INSPECTION BY REGULATORY AGENCIES (JUN 1994) 
 
 Work performed under this contract is subject to inspection by State and Federal Government Regulatory agencies 
including those described below. 
 Permission has been granted by the Navy permitting Federal and State occupational health and safety officials to 
enter Navy shore installations, without delay and at reasonable times, to conduct routine safety and health 
investigations.  Permission also extends to safety and health investigations based on reports of unsafe conditions.  
Occupational Health and Safety Administration (OSHA) officials may also investigate accidents or illnesses involving 
the Contractor's employees.  Inspections may also be carried out by the Department of Labor to inspect for compliance 
with labor laws. 
 The Contractor shall cooperate with regulatory agencies and shall provide personnel to accompany the agency 
inspection or review teams.  Contractor personnel shall be knowledgeable concerning the work being inspected, and 
participate in responding to all requests for information, inspection or review findings by regulatory agencies.  
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Section J - List of Documents, Exhibits and Other Attachments 
 
SECTION J 
LIST OF ATTACHMENTS 
 
 

SECTION J 
LIST OF ATTACHMENTS 

 
Attachment 
Number   Title/Description 

 
 
J1   Responsibility Evaluation Form 
 
J2   Key Personnel List 
 
J3   Service Contract Act Wage Determination for Seed Project 
 
J4   Project Data Sheet 
 
J5   Past Performance Questionnaire 
 
J6   PWS for Proposed Task Order (Seed Project) 
 
J7   Pricing Schedule (Seed Project) 
 
J8   Administrative Records for Seed Project 
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ATTACHMENT J1 

 
 
 
 

RESPONSIBILITY EVALUATION FORM 
 
 
Offeror: ____________________________________________  Date:  __________________ 
 
 
A.  NAMES OF OFFICERS, OWNERS OR PARTNERS: 
President: ________________________ Vice President: __________________________ 
Secretary: ________________________ Treasurer:_______________________________ 
Owner or Partners: ___________________________________________________________ 
 
B.  PERSONS AUTHORIZED TO SIGN OFFERS, MODIFICATIONS AND CONTRACT FOR 
COMPANY 
Name:  __________________________ Official Capacity: ________________________ 
 
C.  BANKING REFERENCES (Please notify the Point of Contact that we will be calling.) 
Name of Bank: _____________________ Point of Contact: _________________________ 
Address: __________________________ Phone: _________________________________ 
Email:  ___________________________ 
Checking Account: _____________  Savings Account: ____________  Loan:_____________ 
 
 
D.  CREDIT REFERENCES 
Firm Name: _________________________ Address: _______________________________ 
Point of Contact: _____________________ Phone: _________________________________ 
Email:  _____________________________ 
 

GOVERNMENT USE 
 
Date account opened: _________________________________________________________ 
Ratings: __________________  Amount: _______________  Balance: __________________ 
Comments:___________________________________________________________________________
____________________________________________________________________________________

_______________________________________________________________________________ 
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ATTACHMENT J2 

KEY PERSONNEL LIST 
 
 
KEY PERSONNEL POSITION   EMPLOYEE 
 
PROGRAM MANAGER    ___________________________ 
 
QUALITY CONTROL MANAGER  ___________________________ 
 
PROJECT MANAGER    ___________________________ 
 
SAFETY & HEALTH MANAGER   ___________________________ 
 
PROCUREMENT/CONTRACTS MANAGER ___________________________ 
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ATTACHMENT J3 

SERVICE CONTRACT ACT  
WAGE DETERMINATIONS 

 
 

The following SCA Wage Determination is incorporated into this solicitation for the seed project.  Wage 
Determinations will be provided with each Request for Proposal for future task orders under this contract and will 
be incorporated into the resultant task order. 

 
 
WD 05-2167 (Rev.-15) was first posted on www.wdol.gov on 12/30/2014 
************************************************************************************ 
REGISTER OF WAGE DETERMINATIONS UNDER  |        U.S. DEPARTMENT OF LABOR 
       THE SERVICE CONTRACT ACT        |  EMPLOYMENT STANDARDS ADMINISTRATION 
By direction of the Secretary of Labor |         WAGE AND HOUR DIVISION 
                                       |         WASHINGTON D.C.  20210 
                                       | 
                                       | 
                                       | 
                                       | Wage Determination No.: 2005-2167 
Diane C. Koplewski       Division of   |           Revision No.: 15 
Director            Wage Determinations|       Date Of Revision: 12/22/2014 
_______________________________________|____________________________________________ 
Note: Executive Order (EO) 13658 establishes an hourly minimum wage of $10.10 
for 2015 that applies to all contracts subject to the Service Contract Act for 
which the solicitation is issued on or after January 1, 2015. If this contract 
is covered by the EO, the contractor must pay all workers in any 
classification listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it is higher) for 
all hours spent performing on the contract. The EO minimum wage rate will be 
adjusted annually.  Additional information on contractor requirements and 
worker protections under the EO is available at www.dol.gov/whd/govcontracts. 
____________________________________________________________________________________ 
State: Illinois 
 
Area: Illinois Counties of Cook, De Kalb, Du Page, Kane, Lake, Lee, McHenry 
____________________________________________________________________________________ 
          **Fringe Benefits Required Follow the Occupational Listing** 
OCCUPATION CODE - TITLE                                  FOOTNOTE               RATE 
01000 - Administrative Support And Clerical Occupations 
  01011 - Accounting Clerk I                                                   17.25 
  01012 - Accounting Clerk II                                                  19.37 
  01013 - Accounting Clerk III                                                 21.66 
  01020 - Administrative Assistant                                             28.01 
  01040 - Court Reporter                                                       20.25 
  01051 - Data Entry Operator I                                                14.81 
  01052 - Data Entry Operator II                                               16.15 
  01060 - Dispatcher, Motor Vehicle                                            22.93 
  01070 - Document Preparation Clerk                                           13.67 
  01090 - Duplicating Machine Operator                                         13.67 
  01111 - General Clerk I                                                      12.73 
  01112 - General Clerk II                                                     13.89 
  01113 - General Clerk III                                                    16.34 
  01120 - Housing Referral Assistant                                           22.12 
  01141 - Messenger Courier                                                    11.93 
  01191 - Order Clerk I                                                        16.00 
  01192 - Order Clerk II                                                       17.58 
  01261 - Personnel Assistant (Employment) I                                   17.84 
  01262 - Personnel Assistant (Employment) II                                  19.95 
  01263 - Personnel Assistant (Employment) III                                 22.24 
  01270 - Production Control Clerk                                             21.43 
  01280 - Receptionist                                                         13.53 
  01290 - Rental Clerk                                                         17.41 



N40085-14-R-5235 
 

Page 66 of 126 
 

 

  01300 - Scheduler, Maintenance                                               18.36 
  01311 - Secretary I                                                          18.36 
  01312 - Secretary II                                                         19.84 
  01313 - Secretary III                                                        22.12 
  01320 - Service Order Dispatcher                                             21.04 
  01410 - Supply Technician                                                    28.01 
  01420 - Survey Worker                                                        19.19 
  01531 - Travel Clerk I                                                       13.20 
  01532 - Travel Clerk II                                                      14.27 
  01533 - Travel Clerk III                                                     15.44 
  01611 - Word Processor I                                                     15.50 
  01612 - Word Processor II                                                    17.41 
  01613 - Word Processor III                                                   19.47 
05000 - Automotive Service Occupations 
  05005 - Automobile Body Repairer, Fiberglass                                 21.89 
  05010 - Automotive  Electrician                                              24.16 
  05040 - Automotive Glass Installer                                           23.05 
  05070 - Automotive Worker                                                    23.05 
  05110 - Mobile Equipment Servicer                                            20.85 
  05130 - Motor Equipment Metal Mechanic                                       27.79 
  05160 - Motor Equipment Metal Worker                                         23.05 
  05190 - Motor Vehicle Mechanic                                               27.79 
  05220 - Motor Vehicle Mechanic Helper                                        19.73 
  05250 - Motor Vehicle Upholstery Worker                                      21.96 
  05280 - Motor Vehicle Wrecker                                                23.09 
  05310 - Painter, Automotive                                                  24.16 
  05340 - Radiator Repair Specialist                                           23.05 
  05370 - Tire Repairer                                                        15.92 
  05400 - Transmission Repair Specialist                                       27.79 
07000 - Food Preparation And Service Occupations 
  07010 - Baker                                                                13.71 
  07041 - Cook I                                                               13.34 
  07042 - Cook II                                                              15.03 
  07070 - Dishwasher                                                           10.19 
  07130 - Food Service Worker                                                  10.52 
  07210 - Meat Cutter                                                          13.72 
  07260 - Waiter/Waitress                                                       9.96 
09000 - Furniture Maintenance And Repair Occupations 
  09010 - Electrostatic Spray Painter                                          20.06 
  09040 - Furniture Handler                                                    14.52 
  09080 - Furniture Refinisher                                                 20.06 
  09090 - Furniture Refinisher Helper                                          16.37 
  09110 - Furniture Repairer, Minor                                            18.23 
  09130 - Upholsterer                                                          20.05 
11000 - General Services And Support Occupations 
  11030 - Cleaner, Vehicles                                                    12.32 
  11060 - Elevator Operator                                                    12.32 
  11090 - Gardener                                                             16.87 
  11122 - Housekeeping Aide                                                    12.75 
  11150 - Janitor                                                              12.75 
  11210 - Laborer, Grounds Maintenance                                         13.50 
  11240 - Maid or Houseman                                                     12.11 
  11260 - Pruner                                                               12.35 
  11270 - Tractor Operator                                                     15.81 
  11330 - Trail Maintenance Worker                                             13.50 
  11360 - Window Cleaner                                                       13.95 
12000 - Health Occupations 
  12010 - Ambulance Driver                                                     17.39 
  12011 - Breath Alcohol Technician                                            18.40 
  12012 - Certified Occupational Therapist Assistant                           23.55 
  12015 - Certified Physical Therapist Assistant                               24.61 
  12020 - Dental Assistant                                                     15.74 
  12025 - Dental Hygienist                                                     31.96 
  12030 - EKG Technician                                                       26.94 
  12035 - Electroneurodiagnostic Technologist                                  26.94 
  12040 - Emergency Medical Technician                                         17.39 
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  12071 - Licensed Practical Nurse I                                           18.53 
  12072 - Licensed Practical Nurse II                                          20.72 
  12073 - Licensed Practical Nurse III                                         23.10 
  12100 - Medical Assistant                                                    15.83 
  12130 - Medical Laboratory Technician                                        19.40 
  12160 - Medical Record Clerk                                                 16.98 
  12190 - Medical Record Technician                                            18.38 
  12195 - Medical Transcriptionist                                             17.07 
  12210 - Nuclear Medicine Technologist                                        34.34 
  12221 - Nursing Assistant I                                                  11.40 
  12222 - Nursing Assistant II                                                 12.82 
  12223 - Nursing Assistant III                                                13.99 
  12224 - Nursing Assistant IV                                                 15.71 
  12235 - Optical Dispenser                                                    15.59 
  12236 - Optical Technician                                                   17.48 
  12250 - Pharmacy Technician                                                  15.58 
  12280 - Phlebotomist                                                         15.71 
  12305 - Radiologic Technologist                                              31.10 
  12311 - Registered Nurse I                                                   29.17 
  12312 - Registered Nurse II                                                  32.57 
  12313 - Registered Nurse II, Specialist                                      32.57 
  12314 - Registered Nurse III                                                 38.43 
  12315 - Registered Nurse III, Anesthetist                                    38.43 
  12316 - Registered Nurse IV                                                  46.07 
  12317 - Scheduler (Drug and Alcohol Testing)                                 23.53 
13000 - Information And Arts Occupations 
  13011 - Exhibits Specialist I                                                21.92 
  13012 - Exhibits Specialist II                                               27.16 
  13013 - Exhibits Specialist III                                              33.22 
  13041 - Illustrator I                                                        21.63 
  13042 - Illustrator II                                                       26.80 
  13043 - Illustrator III                                                      32.77 
  13047 - Librarian                                                            35.08 
  13050 - Library Aide/Clerk                                                   14.14 
  13054 - Library Information Technology Systems                               29.01 
  Administrator 
  13058 - Library Technician                                                   17.38 
  13061 - Media Specialist I                                                   21.16 
  13062 - Media Specialist II                                                  23.66 
  13063 - Media Specialist III                                                 26.39 
  13071 - Photographer I                                                       18.50 
  13072 - Photographer II                                                      20.70 
  13073 - Photographer III                                                     25.64 
  13074 - Photographer IV                                                      31.35 
  13075 - Photographer V                                                       37.94 
  13110 - Video Teleconference Technician                                      17.89 
14000 - Information Technology Occupations 
  14041 - Computer Operator I                                                  18.11 
  14042 - Computer Operator II                                                 20.25 
  14043 - Computer Operator III                                                22.58 
  14044 - Computer Operator IV                                                 25.09 
  14045 - Computer Operator V                                                  27.79 
  14071 - Computer Programmer I                          (see 1)               25.49 
  14072 - Computer Programmer II                         (see 1) 
  14073 - Computer Programmer III                        (see 1) 
  14074 - Computer Programmer IV                         (see 1) 
  14101 - Computer Systems Analyst I                     (see 1) 
  14102 - Computer Systems Analyst II                    (see 1) 
  14103 - Computer Systems Analyst III                   (see 1) 
  14150 - Peripheral Equipment Operator                                        18.11 
  14160 - Personal Computer Support Technician                                 25.09 
15000 - Instructional Occupations 
  15010 - Aircrew Training Devices Instructor (Non-Rated)                      36.22 
  15020 - Aircrew Training Devices Instructor (Rated)                          41.82 
  15030 - Air Crew Training Devices Instructor (Pilot)                         46.94 
  15050 - Computer Based Training Specialist / Instructor                      36.22 
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  15060 - Educational Technologist                                             30.14 
  15070 - Flight Instructor (Pilot)                                            46.94 
  15080 - Graphic Artist                                                       26.41 
  15090 - Technical Instructor                                                 27.45 
  15095 - Technical Instructor/Course Developer                                26.88 
  15110 - Test Proctor                                                         17.84 
  15120 - Tutor                                                                17.74 
16000 - Laundry, Dry-Cleaning, Pressing And Related Occupations 
  16010 - Assembler                                                             9.53 
  16030 - Counter Attendant                                                     9.53 
  16040 - Dry Cleaner                                                          12.42 
  16070 - Finisher, Flatwork, Machine                                           9.53 
  16090 - Presser, Hand                                                         9.53 
  16110 - Presser, Machine, Drycleaning                                         9.53 
  16130 - Presser, Machine, Shirts                                              9.53 
  16160 - Presser, Machine, Wearing Apparel, Laundry                            9.53 
  16190 - Sewing Machine Operator                                              13.37 
  16220 - Tailor                                                               14.31 
  16250 - Washer, Machine                                                      10.54 
19000 - Machine Tool Operation And Repair Occupations 
  19010 - Machine-Tool Operator (Tool Room)                                    23.40 
  19040 - Tool And Die Maker                                                   28.57 
21000 - Materials Handling And Packing Occupations 
  21020 - Forklift Operator                                                    16.53 
  21030 - Material Coordinator                                                 21.74 
  21040 - Material Expediter                                                   21.74 
  21050 - Material Handling Laborer                                            18.12 
  21071 - Order Filler                                                         13.80 
  21080 - Production Line Worker (Food Processing)                             16.53 
  21110 - Shipping Packer                                                      16.66 
  21130 - Shipping/Receiving Clerk                                             16.66 
  21140 - Store Worker I                                                       13.87 
  21150 - Stock Clerk                                                          18.17 
  21210 - Tools And Parts Attendant                                            16.53 
  21410 - Warehouse Specialist                                                 16.53 
23000 - Mechanics And Maintenance And Repair Occupations 
  23010 - Aerospace Structural Welder                                          29.96 
  23021 - Aircraft Mechanic I                                                  28.38 
  23022 - Aircraft Mechanic II                                                 29.96 
  23023 - Aircraft Mechanic III                                                31.40 
  23040 - Aircraft Mechanic Helper                                             20.38 
  23050 - Aircraft, Painter                                                    24.99 
  23060 - Aircraft Servicer                                                    23.85 
  23080 - Aircraft Worker                                                      25.02 
  23110 - Appliance Mechanic                                                   22.50 
  23120 - Bicycle Repairer                                                     15.92 
  23125 - Cable Splicer                                                        27.69 
  23130 - Carpenter, Maintenance                                               31.86 
  23140 - Carpet Layer                                                         29.49 
  23160 - Electrician, Maintenance                                             34.00 
  23181 - Electronics Technician Maintenance I                                 26.30 
  23182 - Electronics Technician Maintenance II                                27.75 
  23183 - Electronics Technician Maintenance III                               29.24 
  23260 - Fabric Worker                                                        21.01 
  23290 - Fire Alarm System Mechanic                                           27.57 
  23310 - Fire Extinguisher Repairer                                           21.36 
  23311 - Fuel Distribution System Mechanic                                    27.14 
  23312 - Fuel Distribution System Operator                                    22.65 
  23370 - General Maintenance Worker                                           23.74 
  23380 - Ground Support Equipment Mechanic                                    28.38 
  23381 - Ground Support Equipment Servicer                                    23.85 
  23382 - Ground Support Equipment Worker                                      25.20 
  23391 - Gunsmith I                                                           21.36 
  23392 - Gunsmith II                                                          24.07 
  23393 - Gunsmith III                                                         26.76 
  23410 - Heating, Ventilation And Air-Conditioning                            25.18 
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  Mechanic 
  23411 - Heating, Ventilation And Air Contditioning                           26.46 
  Mechanic (Research Facility) 
  23430 - Heavy Equipment Mechanic                                             28.00 
  23440 - Heavy Equipment Operator                                             35.59 
  23460 - Instrument Mechanic                                                  24.39 
  23465 - Laboratory/Shelter Mechanic                                          25.18 
  23470 - Laborer                                                              13.78 
  23510 - Locksmith                                                            20.06 
  23530 - Machinery Maintenance Mechanic                                       23.74 
  23550 - Machinist, Maintenance                                               27.46 
  23580 - Maintenance Trades Helper                                            16.14 
  23591 - Metrology Technician I                                               24.39 
  23592 - Metrology Technician II                                              25.63 
  23593 - Metrology Technician III                                             26.82 
  23640 - Millwright                                                           29.97 
  23710 - Office Appliance Repairer                                            23.17 
  23760 - Painter, Maintenance                                                 23.57 
  23790 - Pipefitter, Maintenance                                              31.00 
  23810 - Plumber, Maintenance                                                 29.42 
  23820 - Pneudraulic Systems Mechanic                                         26.76 
  23850 - Rigger                                                               28.51 
  23870 - Scale Mechanic                                                       24.07 
  23890 - Sheet-Metal Worker, Maintenance                                      30.39 
  23910 - Small Engine Mechanic                                                19.13 
  23931 - Telecommunications Mechanic I                                        27.78 
  23932 - Telecommunications Mechanic II                                       29.10 
  23950 - Telephone Lineman                                                    27.68 
  23960 - Welder, Combination, Maintenance                                     20.97 
  23965 - Well Driller                                                         27.68 
  23970 - Woodcraft Worker                                                     26.76 
  23980 - Woodworker                                                           18.02 
24000 - Personal Needs Occupations 
  24570 - Child Care Attendant                                                 10.86 
  24580 - Child Care Center Clerk                                              14.27 
  24610 - Chore Aide                                                            9.44 
  24620 - Family Readiness And Support Services                                14.63 
  Coordinator 
  24630 - Homemaker                                                            16.03 
25000 - Plant And System Operations Occupations 
  25010 - Boiler Tender                                                        30.89 
  25040 - Sewage Plant Operator                                                27.09 
  25070 - Stationary Engineer                                                  30.89 
  25190 - Ventilation Equipment Tender                                         23.04 
  25210 - Water Treatment Plant Operator                                       27.09 
27000 - Protective Service Occupations 
  27004 - Alarm Monitor                                                        21.57 
  27007 - Baggage Inspector                                                    12.10 
  27008 - Corrections Officer                                                  28.69 
  27010 - Court Security Officer                                               28.69 
  27030 - Detection Dog Handler                                                16.66 
  27040 - Detention Officer                                                    28.69 
  27070 - Firefighter                                                          27.04 
  27101 - Guard I                                                              12.10 
  27102 - Guard II                                                             16.66 
  27131 - Police Officer I                                                     30.33 
  27132 - Police Officer II                                                    33.11 
28000 - Recreation Occupations 
  28041 - Carnival Equipment Operator                                          13.37 
  28042 - Carnival Equipment Repairer                                          14.31 
  28043 - Carnival Equpment Worker                                             10.02 
  28210 - Gate Attendant/Gate Tender                                           16.44 
  28310 - Lifeguard                                                            13.10 
  28350 - Park Attendant (Aide)                                                18.37 
  28510 - Recreation Aide/Health Facility Attendant                            10.81 
  28515 - Recreation Specialist                                                17.46 
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  28630 - Sports Official                                                      14.64 
  28690 - Swimming Pool Operator                                               18.21 
29000 - Stevedoring/Longshoremen Occupational Services 
  29010 - Blocker And Bracer                                                   24.68 
  29020 - Hatch Tender                                                         24.68 
  29030 - Line Handler                                                         24.68 
  29041 - Stevedore I                                                          23.37 
  29042 - Stevedore II                                                         26.05 
30000 - Technical Occupations 
  30010 - Air Traffic Control Specialist, Center (HFO)   (see 2)               39.20 
  30011 - Air Traffic Control Specialist, Station (HFO)  (see 2)               27.03 
  30012 - Air Traffic Control Specialist, Terminal (HFO) (see 2)               29.77 
  30021 - Archeological Technician I                                           17.64 
  30022 - Archeological Technician II                                          19.73 
  30023 - Archeological Technician III                                         25.81 
  30030 - Cartographic Technician                                              26.98 
  30040 - Civil Engineering Technician                                         25.64 
  30061 - Drafter/CAD Operator I                                               17.64 
  30062 - Drafter/CAD Operator II                                              19.73 
  30063 - Drafter/CAD Operator III                                             21.99 
  30064 - Drafter/CAD Operator IV                                              28.96 
  30081 - Engineering Technician I                                             18.16 
  30082 - Engineering Technician II                                            20.39 
  30083 - Engineering Technician III                                           22.81 
  30084 - Engineering Technician IV                                            28.26 
  30085 - Engineering Technician V                                             34.56 
  30086 - Engineering Technician VI                                            45.66 
  30090 - Environmental Technician                                             22.17 
  30210 - Laboratory Technician                                                22.13 
  30240 - Mathematical Technician                                              25.18 
  30361 - Paralegal/Legal Assistant I                                          21.05 
  30362 - Paralegal/Legal Assistant II                                         26.08 
  30363 - Paralegal/Legal Assistant III                                        31.89 
  30364 - Paralegal/Legal Assistant IV                                         38.59 
  30390 - Photo-Optics Technician                                              26.33 
  30461 - Technical Writer I                                                   26.76 
  30462 - Technical Writer II                                                  32.65 
  30463 - Technical Writer III                                                 39.34 
  30491 - Unexploded Ordnance (UXO) Technician I                               24.91 
  30492 - Unexploded Ordnance (UXO) Technician II                              30.14 
  30493 - Unexploded Ordnance (UXO) Technician III                             36.13 
  30494 - Unexploded (UXO) Safety Escort                                       24.91 
  30495 - Unexploded (UXO) Sweep Personnel                                     24.91 
  30620 - Weather Observer, Combined Upper Air Or        (see 2)               21.99 
  Surface Programs 
  30621 - Weather Observer, Senior                       (see 2)               24.44 
31000 - Transportation/Mobile Equipment Operation Occupations 
  31020 - Bus Aide                                                             17.27 
  31030 - Bus Driver                                                           22.93 
  31043 - Driver Courier                                                       19.14 
  31260 - Parking and Lot Attendant                                            12.59 
  31290 - Shuttle Bus Driver                                                   21.43 
  31310 - Taxi Driver                                                          15.18 
  31361 - Truckdriver, Light                                                   21.43 
  31362 - Truckdriver, Medium                                                  22.78 
  31363 - Truckdriver, Heavy                                                   24.15 
  31364 - Truckdriver, Tractor-Trailer                                         24.15 
99000 - Miscellaneous Occupations 
  99030 - Cashier                                                               9.94 
  99050 - Desk Clerk                                                           11.94 
  99095 - Embalmer                                                             24.84 
  99251 - Laboratory Animal Caretaker I                                        14.03 
  99252 - Laboratory Animal Caretaker II                                       15.43 
  99310 - Mortician                                                            35.46 
  99410 - Pest Controller                                                      17.55 
  99510 - Photofinishing Worker                                                15.92 
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  99710 - Recycling Laborer                                                    22.41 
  99711 - Recycling Specialist                                                 26.24 
  99730 - Refuse Collector                                                     20.49 
  99810 - Sales Clerk                                                          13.81 
  99820 - School Crossing Guard                                                13.99 
  99830 - Survey Party Chief                                                   24.14 
  99831 - Surveying Aide                                                       15.15 
  99832 - Surveying Technician                                                 20.76 
  99840 - Vending Machine Attendant                                            14.63 
  99841 - Vending Machine Repairer                                             16.79 
  99842 - Vending Machine Repairer Helper                                      14.63 
 
 
 
 
____________________________________________________________________________________ 
 
ALL OCCUPATIONS LISTED ABOVE RECEIVE THE FOLLOWING BENEFITS: 
 
HEALTH & WELFARE: $4.02 per hour or $160.80 per week or $696.79 per month 
 
VACATION: 2 weeks paid vacation after 1 year of service with a contractor or 
successor; 3 weeks after 5 years, and 4 weeks after 15 years.  Length of service 
includes the whole span of continuous service with the present contractor or 
successor, wherever employed, and with the predecessor contractors in the 
performance of similar work at the same Federal facility.  (Reg. 29 CFR 4.173) 
 
HOLIDAYS: A minimum of ten paid holidays per year, New Year's Day, Martin Luther 
King Jr's Birthday, Washington's Birthday, Memorial Day, Independence Day, Labor 
Day, Columbus Day, Veterans' Day, Thanksgiving Day, and Christmas Day.  (A 
contractor may substitute for any of the named holidays another day off with pay in 
accordance with a plan communicated to the employees involved.)  (See 29 CFR 4174) 
 
 
 
THE OCCUPATIONS WHICH HAVE NUMBERED FOOTNOTES IN PARENTHESES RECEIVE THE FOLLOWING: 
 
1)  COMPUTER EMPLOYEES:  Under the SCA at section 8(b), this wage determination does 
not apply to any employee who individually qualifies as a bona fide executive, 
administrative, or professional employee as defined in 29 C.F.R. Part 541.  Because 
most Computer System Analysts and Computer Programmers who are compensated at a rate 
not less than $27.63 (or on a salary or fee basis at a rate not less than $455 per 
week) an hour would likely qualify as exempt computer professionals, (29 C.F.R. 541. 
400) wage rates may not be listed on this wage determination for all occupations 
within those job families.  In addition, because this wage determination may not 
list a wage rate for some or all occupations within those job families if the survey 
data indicates that the prevailing wage rate for the occupation equals or exceeds 
$27.63 per hour conformances may be necessary for certain nonexempt employees.  For 
example, if an individual employee is nonexempt but nevertheless performs duties 
within the scope of one of the Computer Systems Analyst or Computer Programmer 
occupations for which this wage determination does not specify an SCA wage rate, 
then the wage rate for that employee must be conformed in accordance with the 
conformance procedures described in the conformance note included on this wage 
determination. 
 
Additionally, because job titles vary widely and change quickly in the computer 
industry, job titles are not determinative of the application of the computer 
professional exemption.  Therefore, the exemption applies only to computer employees 
who satisfy the compensation requirements and whose primary duty consists of: 
    (1) The application of systems analysis techniques and procedures, including 
consulting with users, to determine hardware, software or system functional 
specifications; 
    (2) The design, development, documentation, analysis, creation, testing or 
modification of computer systems or programs, including prototypes, based on and 
related to user or system design specifications; 
    (3) The design, documentation, testing, creation or modification of computer 
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programs related to machine operating systems; or 
    (4) A combination of the aforementioned duties, the performance of which 
requires the same level of skills.  (29 C.F.R. 541.400). 
 
2)  AIR TRAFFIC CONTROLLERS AND WEATHER OBSERVERS - NIGHT PAY & SUNDAY PAY:  If you 
work at night as part of a regular tour of duty, you will earn a night differential 
and receive an additional 10% of basic pay for any hours worked between 6pm and 6am. 
 If you are a full-time employed (40 hours a week) and Sunday is part of your 
regularly scheduled workweek, you are paid at your rate of basic pay plus a Sunday 
premium of 25% of your basic rate for each hour of Sunday work which is not overtime 
(i.e. occasional work on Sunday outside the normal tour of duty is considered 
overtime work). 
 
 
HAZARDOUS PAY DIFFERENTIAL: An 8 percent differential is applicable to employees 
employed in a position that represents a high degree of hazard when working with or 
in close proximity to ordinance, explosives, and incendiary materials.  This 
includes work such as screening, blending, dying, mixing, and pressing of sensitive 
ordance, explosives, and pyrotechnic compositions such as lead azide, black powder 
and photoflash powder.  All dry-house activities involving propellants or explosives. 
  Demilitarization, modification, renovation, demolition, and maintenance operations 
on sensitive ordnance, explosives and incendiary materials.  All operations 
involving regrading and cleaning of artillery ranges. 
 
A 4 percent differential is applicable to employees employed in a position that 
represents a low degree of hazard when working with, or in close proximity to 
ordance, (or employees possibly adjacent to) explosives and incendiary materials 
which involves potential injury such as laceration of hands, face, or arms of the 
employee engaged in the operation,  irritation of the skin, minor burns and the 
like; minimal damage to immediate or adjacent work area or equipment being used. 
All operations involving, unloading, storage, and hauling of ordance, explosive, and 
incendiary ordnance material other than small arms ammunition.  These differentials 
are only applicable to work that has been specifically designated by the agency for 
ordance, explosives, and incendiary material differential pay. 
 
** UNIFORM ALLOWANCE ** 
 
If employees are required to wear uniforms in the performance of this contract 
(either by the terms of the Government contract, by the employer, by the state or 
local law, etc.), the cost of furnishing such uniforms and maintaining (by 
laundering or dry cleaning) such uniforms is an expense that may not be borne by an 
employee where such cost reduces the hourly rate below that required by the wage 
determination. The Department of Labor will accept payment in accordance with the 
following standards as compliance: 
 
The contractor or subcontractor is required to furnish all employees with an 
adequate number of uniforms without cost or to reimburse employees for the actual 
cost of the uniforms.  In addition, where uniform cleaning and maintenance is made 
the responsibility of the employee, all contractors and subcontractors subject to 
this wage determination shall (in the absence of a bona fide collective bargaining 
agreement providing for a different amount, or the furnishing of contrary 
affirmative proof as to the actual cost), reimburse all employees for such cleaning 
and maintenance at a rate of $3.35 per week (or $.67 cents per day).  However, in 
those instances where the uniforms furnished are made of "wash and wear" 
materials, may be routinely washed and dried with other personal garments, and do 
not require any special treatment such as dry cleaning, daily washing, or commercial 
laundering in order to meet the cleanliness or appearance standards set by the terms 
of the Government contract, by the contractor, by law, or by the nature of the work, 
there is no requirement that employees be reimbursed for uniform maintenance costs. 
 
The duties of employees under job titles listed are those described in the 
"Service Contract Act Directory of Occupations", Fifth Edition, April 2006, 
unless otherwise indicated. Copies of the Directory are available on the Internet. A 
links to the Directory may be found on the WHD home page at http://www.dol. 
gov/esa/whd/ or through the Wage Determinations On-Line (WDOL) Web site at 
http://wdol.gov/. 
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REQUEST FOR AUTHORIZATION OF ADDITIONAL CLASSIFICATION AND WAGE RATE {Standard Form 
1444 (SF 1444)} 
 
Conformance Process: 
 
The contracting officer shall require that any class of service employee which is 
not listed herein and which is to be employed under the contract (i.e., the work to 
be performed is not performed by any classification listed in the wage 
determination), be classified by the contractor so as to provide a reasonable 
relationship (i.e., appropriate level of skill comparison) between such unlisted 
classifications and the classifications listed in the wage determination.  Such 
conformed classes of employees shall be paid the monetary wages and furnished the 
fringe benefits as are determined.  Such conforming process shall be initiated by 
the contractor prior to the performance of contract work by such unlisted class(es) 
of employees.  The conformed classification, wage rate, and/or fringe benefits shall 
be retroactive to the commencement date of the contract. {See Section 4.6 (C)(vi)} 
When multiple wage determinations are included in a contract, a separate SF 1444 
should be prepared for each wage determination to which a class(es) is to be 
conformed. 
 
The process for preparing a conformance request is as follows: 
 
1) When preparing the bid, the contractor identifies the need for a conformed 
occupation(s) and computes a proposed rate(s). 
 
2) After contract award, the contractor prepares a written report listing in order 
proposed classification title(s), a Federal grade equivalency (FGE) for each 
proposed classification(s), job description(s), and rationale for proposed wage 
rate(s), including information regarding the agreement or disagreement of the 
authorized representative of the employees involved, or where there is no authorized 
representative, the employees themselves.  This report should be submitted to the 
contracting officer no later than 30 days after such unlisted class(es) of employees 
performs any contract work. 
 
3) The contracting officer reviews the proposed action and promptly submits a report 
of the action, together with the agency's recommendations and pertinent 
information including the position of the contractor and the employees, to the Wage 
and Hour Division, Employment Standards Administration, U.S. Department of Labor, 
for review.  (See section 4.6(b)(2) of Regulations 29 CFR Part 4). 
 
4) Within 30 days of receipt, the Wage and Hour Division approves, modifies, or 
disapproves the action via transmittal to the agency contracting officer, or 
notifies the contracting officer that additional time will be required to process 
the request. 
 
5) The contracting officer transmits the Wage and Hour decision to the contractor. 
 
6) The contractor informs the affected employees. 
 
Information required by the Regulations must be submitted on SF 1444 or bond paper. 
 
When preparing a conformance request, the "Service Contract Act Directory of 
Occupations" (the Directory) should be used to compare job definitions to insure 
that duties requested are not performed by a classification already listed in the 
wage determination.  Remember, it is not the job title, but the required tasks that 
determine whether a class is included in an established wage determination. 
Conformances may not be used to artificially split, combine, or subdivide 
classifications listed in the wage determination. 
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ATTACHMENT J4 

PROJECT DATA SHEET 
 
 
 

Attachment J4, Project Data Sheet is provided as a separate file. 
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ATTACHMENT J5 

PAST PERFORMANCE QUESTIONNAIRE 
 
 
 

Attachment J5, Past Performance Questionnaire is provided as a separate file. 
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ATTACHMENT J6 

PERFORMANCE WORK STATEMENT FOR PTO 0001 
 
 

 
STATEMENT OF WORK FOR A 

 
POINT / NON-POINT SOURCE SURVEY  

AND  
MS4 PREPAREDNESS EVALUATION 

 
FOR 

PETTIBONE CREEK 
NAVAL STATION GREAT LAKES 

 
DEPARTMENT OF THE NAVY 

NAVAL FACILITIES ENGINEERING COMMAND 
MIDLANT 

 
Building 2016 

2625 Ray Street 
Great Lakes, IL 60088 

 
CONTRACT NO. ___________ 

 
 

1. INTRODUCTION 
 
1.1 Location   
 
Work is to be performed within the main channel (including north and south branches) of the Pettibone 
Creek ravine at Naval Station Great Lakes (NSGL), Great Lakes, Illinois.  The project area extends from 
the creek’s entrance at the western edge of the base to the discharge location at the Naval Station boat 
basin.   
 
1.2 Background Information  
 
Pettibone Creek flows from an industrial area of North Chicago (north branch) and a golf course (Shore Acres, 
south branch) through NSGL to Lake Michigan.  The stream is considered a 303d impaired waterway for 
mercury, metals (other than mercury), polychlorinated biphenyls (PCBs), and pesticides.  Sediment within NSGL 
is primarily contaminated with metals and polycyclic aromatic hydrocarbons (PAHs), with concentrations highest 
at the point where the stream enters the NSGL.  PCB detections are infrequent, with concentrations generally 
below one part per million (ppm).  Pesticides detections have shown no significant pattern.  A review of sediment 
quality as part of the Environmental Restoration, Navy (ERN) program found insufficient human health or 
ecological risk to warrant a cleanup action.   
 
Sediment upstream of NSGL contains elevated levels of PAHs and metals, and although the United States 
Environmental Protection Agency (U.S. EPA) has taken some action, there remains a potential that contaminated 
upstream sediment could further impact the section of the creek within the NSGL boundary.   
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In addition to contamination within stream sediments, there are problems with water quality within the creek.  
Fecal coliform is a concern; however, it is not known whether the source is surface runoff from animal or human 
waste (via an unidentified historic cross connection).  The golf course to the south is a potential source of 
pesticides.   

 
 
2. PROJECT PLAN OF ACTION / DESCRIPTION OF PROJECT 
 
NSGL currently operates under an Illinois Environmental Protection Agency (Illinois EPA) Industrial Storm 
Water General NPDES Permit No. ILR002630 (see Reference 1).  This contract task order is for up-front work 
necessary for the transition to an MS4 stormwater permit.  This scope requires the Contractor to identify and 
quantitatively evaluate point and non-point sources that contribute to the creek, and to identify data and processes 
to be put in place for an MS4 permit.  Specifically, the Task Order requires the contractor to fully address the 
following requirements: 

 
• Identify, Label, and Log All Outfalls – Contractor is responsible for identifying all outfalls within the 

NSGL portion of the ravine.  There are approximately 20 outfalls (Contractor to verify).  Contractor shall 
devise a numbering scheme for NSGL review and approval.  Upon receiving written approval from the 
Navy Technical Representative, Contractor shall number the outfalls by placing a sign or label at each 
outfall location.  The marking must be permanent (ink, paint or other surface application is not 
acceptable) and conspicuous, in a location of maximum visibility.   
 

• Outfall Data Collection - Contractor shall collect, consolidate, and report basic information regarding 
each outfall.  Information shall include, at a minimum:  
 

Pipe Information 
- Pipe size 
- Pipe material 
- Pipe condition  
- Is pipe suspended?  If yes, distance suspended above ground or water. 
 
Outfall Information 
- Is an outfall cover in place?  If yes, type of cover.   
- Headwall type and condition.  
- Type of outfall protection (rip-rap, concrete, gabion basket, etc.)? 
- Degree of erosion within approximately fifty feet of outfall. 
 
Flow Information 
- Date(s) of flow observations 
- Description of discharge area 
- Pipe flow (flowing, dry, intermittent, or stagnant). 
- Description of flow – color, odor, turbidity, pH, presence of oil… 

 
Overall Condition of Outfall / Recommendations 

  
• Identify and Log Washout Areas – Contractor shall identify all washout areas within the ravine.  There 

are approximately 20 such areas (Contractor to verify).  Contractor shall devise a numbering scheme for 
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NSGL review and approval.  Each washout area shall be documented by plotting on a map, a site-specific 
photograph showing evidence of water flow, and the GPS coordinates of the washout area.   
 

• Sample and Analyze Surface Water and Sediment- The Contractor shall devise and implement a work 
plan to sample water and, as appropriate, sediment (as appropriate), at the points where water initially 
enters NSGL, at each point source, contributing washout area, and at the point where the channels 
combine. Analyses shall include chemical and biological parameters.  Fecal coliform sampling should 
include speciation or use of indicator parameters, as necessary to determine whether sources are animal or 
human.  Recent sediment chemical data is available from the ERN evaluation of Site 17 (see References 2 
and 3).  
 

• Investigate Outfalls – Contractor shall be provided with available information regarding the stormwater 
infrastructure at NSGL (see References 4 and 5). Unfortunately, a great many of the Pettibone Creek 
outfalls are not documented.  Therefore, Contractor shall devise and implement a plan to locate and 
investigate all outfalls.  The investigation shall include a dry weather flow survey, use of appropriately 
selected tracers, and confirmation testing.  Confirmation testing shall be performed at outfalls that are 
already “known” to verify that existing documentation is correct.  
 

• Point/ Non-Point Source Survey and MS4 Preparedness Evaluation Report – Contractor shall assemble, 
review, and assess all available data and prepare the Point /Non-Point Source Survey and MS4 
Preparedness Evaluation Report.  The Report shall include a narrative describing the work completed, 
recommendations for improving on-Station stormwater quality, identification of issues that need to be 
pursued to address upstream / off-NSGL sources, and a detailed outline of what actions need to be 
implemented to shift from the existing Industrial stormwater permit to an MS4 permit. The Report shall 
include maps, photos, GPS data, lab data, and the results of outfall investigations.  Lab analyses shall be 
presented in summary tables that show data qualifiers and appropriate supporting information such as 
detection limits.  Actual lab data reports shall be included as an appendix (submitted either in hard copy 
form or on a CD).  

 
 
3. PROJECT PLANNING AND IMPLEMENTATION TASKS 
 
3.1 Scoping 
 
Contractor shall attend the project kick-off meeting / walkthrough or conference call. 
 
Contractor shall coordinate with the Navy Technical Representative (NTR) regarding entry requirements, 
employee information to be submitted, security restrictions, and scheduling limitations. 

 
3.2 Development of Project Work Plan / Sampling and Analysis Plan 
 
Contractor shall prepare and submit a clear and concise draft Work Plan that describes the technical approaches to 
be taken, identifies the educational background and experience of those to be performing the work, and presents a 
draft project schedule.   The Sampling and Analysis Plan portion of the document shall outline the proposed 
sampling plan and provide detailed information regarding the sample locations, media, methods, timing, 
frequency, and QA/QC methodology.   The document shall also identify the proposed lab(s), proposed analytical 
methods (with information provided regarding detection limits), anticipated lab turnaround times, and the method 
for data validation.   
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Contractor shall prepare and submit a Health and Safety Plan (HASP) /Accident Prevention Plan (APP) that 
addresses physical, chemical, and biological hazards that could be encountered during the work.  The steep slopes 
in some areas of the ravines should be noted and addressed.  The HASP shall comply with both EM 385-1-1 (30 
November 2014 edition) and 29 CFR 1910.120 requirements.  While the Navy may elect to disapprove and or 
comment on, and/or accept the document, the Navy will not approve the HASP/APP.  The Contractor is expected 
to self-certify that it has fully addressed all EM385 and 29 CFR 1910.120 requirements as appropriate for the 
expected work to be performed.  
 
Contractor shall submit 3 hard copies and 3 CDs of each draft plan for review.  Contractor shall submit 3 hard 
copies and 3 CDs of the final plans.   
 
3.3 Implementation of Field Work 
 
Contractor shall implement the approved Work Plan, based on the schedule presented in the final approved Work 
Plan.  Contractor will coordinate the fieldwork schedule with the NTR to ensure available oversight and entrance 
into the facility.  Contractor shall clearly highlight what fieldwork elements are weather dependent, so that up-
front clearances or an escort can be obtained for evaluation of post-storm conditions.  Photos may be taken of the 
project area within the ravine.  Approval for photos outside of the ravine must be coordinated in advance with the 
NTR.   
 
3.4 Draft/Final - Point / Non-Point Source Survey and MS4 Preparedness Evaluation Report 
 
The Report shall include a narrative describing the work completed, recommendations for improving NSGL 
stormwater control, identification of issues that need to be pursued to address upstream / off-NSGL sources, and a 
detailed outline of what actions need to be implemented to shift from the existing Industrial stormwater permit to 
an MS4 permit. The Report shall include maps, photos, GPS data, lab data, and the results of outfall 
investigations.  Lab analyses shall be presented in summary tables that show data qualifiers and appropriate 
supporting information such as detection limits.  Actual lab data reports shall be included as an appendix 
(submitted either in hard copy form or on a CD). 

 
Contractor shall submit 3 hard copies and 3 CDs of the draft Report.  Contractor shall submit 5 hard copies and 5 
CDs of the final Report.  The electronic versions of the final Report should include data presented in GIS-ready 
format (see 4.3 below).   
 
3.5 Project Closeout / Record Retention 
 
Contractor shall perform project closeout activities consistent with contract requirements.  Record retention 
requirements shall be as defined in the contract. 
 
 
 
4.0 SPECIAL INSTRUCTIONS 
 
4.1 Available Guidance 
 
All documents developed shall follow the most up-to-date and standard U.S. EPA, DoD and Navy guidance. 
 
4.2       Security Requirements  
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Site access must be coordinated with the NTR.   
 
4.3 Submittals 
 
Electronic data provided by contractors to NAVFAC must be virus free.  All computer diskettes, magnetic tapes, 
and modem transmissions of data must be scanned with up to date computer virus detection equipment prior to 
being forwarded.  The diskettes, magnetic tapes, or modem transmission must be accompanied by a certification 
of the anti-virus software used and a statement indicating the data is free of detectable viruses.   
 
Electronic submittals of the Final Point /Non-Point Source Survey and MS4 Preparedness Evaluation Report 
shall, beyond the requirements submitted above, also include data presented in a form that is consistent with Navy 
Electronic Data Deliverable (NEDD) requirements and can be entered into the Navy Installation Restoration 
Information Solution (NIRIS) database.   
 
4.4 Schedule 
 
The draft Project Work Plan / Sampling and Analysis Plan and the HASP/APP are to be submitted within 
30 days of Task Order award.  Contractor shall assume that the Government review will be 14 calendar 
days.  Contractor shall respond to NTR comments and resubmit revised documents within seven calendar 
days of comment receipt.  Contractor is responsible for addressing all comments until the Navy approves 
or accepts the documents.   
 
The Draft Point /Non-Point Source Survey and MS4 Preparedness Evaluation Report is due no later than 180 days 
after award of the Task Order.  The work schedule should be developed accordingly.  Contractor shall assume that 
the initial Government review of the draft Report will take 14 calendar days.  Follow-up reviews by the 
Government may take less time, depending on the quality of the original document and the extent of Government 
comments. Contractor shall respond to NTR comments and resubmit revised documents within seven calendar 
days of comment receipt.  Contractor is responsible for addressing all comments until the Navy approves the 
document.   
 
4.5 Reporting / Coordination 
 
Contractor shall provide the NTR with frequent status updates.  During periods of fieldwork, daily updates may 
be appropriate.  Weekly updates are generally sufficient for time periods without field work.  Such reporting may 
be informal (i.e., via email), but should copy the Contracting Officer.  
 
 
5. REFERENCES 
 
(1) Industrial Storm Water General NPDES Permit No. ILR002630 
 
(2)  Sediment Characterization Report in Support of Feasibility Study, Site 17, NSTC Great Lakes, Illinois, 01 

July 2012 
 
(3) Final Record of Decision for Operable Unit 1 (OU1) Site 17 Pettibone Creek, NSTC Great Lakes, Illinois, 

01 September 2013 
 
(4)  Drawings – Storm Water Infrastructure, Naval Station Great Lakes 
 
(5) Industrial Storm Water Pollution Prevention Plan, Naval Station Great Lakes 
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6.  Points-Of-Contact 
   
The Navy Technical Representative for the project will be Ms. Terese Van Donsel.  The alternate NTR will be 
Mr. Matthew Wollert.  Contact information for Ms. Van Donsel and Mr. Wollert is, as follows: 
 
Terese A. Van Donsel     
PWD Great Lakes EV 
NAVFAC Mid Atlantic 
2625 Ray Street / Building 2016 
Great Lakes, IL 60088 
847-688-5395 x 238    
terese.vandonsel@navy.mil       
 
Matthew T. Wollert  
PWD Great Lakes EV 
NAVFAC Mid Atlantic 
201 Decatur Avenue / Building 221 
Great Lakes, IL  60088 
847-688-6934 x11 
matthew.wollert@navy.mil  
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ATTACHMENT J7 
PRICING SCHEDULE FOR SEED PROJECT 

 
 
 

Attachment J7, Pricing Schedule for Seed Project, is provided as a separate file. 
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ATTACHMENT J8 
ADMINISTRATIVE RECORDS FOR SEED PROJECT 

 
 
 

Attachment J8, Administrative Records for Seed Project, are provided as separate files. 
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Section K - Representations, Certifications and Other Statements of Offerors  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-8    ANNUAL REPRESENTATIONS AND CERTIFICATIONS (DEC 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 562910. 
 
(2) The small business size standard is 500 employees. 
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees. 
 
(b)(1) If the provision at 52.204-7, System for Award Management, is included in this solicitation, paragraph (d) of 
this provision applies. 
 
(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently registered in System 
for Award Management (SAM), and has completed the Representations and Certifications section of SAM 
electronically, the offeror may choose to use paragraph (d) of this provision instead of completing the corresponding 
individual representations and certifications in the solicitation. The offeror shall indicate which option applies by 
checking one of the following boxes: 
 
(     ) Paragraph (d) applies. 
 
(     ) Paragraph (d) does not apply and the offeror has completed the individual representations and certifications 
in the solicitation. 

(c) (1) The following representations or certifications in SAM are applicable to this solicitation as indicated: 

(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to solicitations when a firm-
fixed-price contract or fixed-price contract with economic price adjustment is contemplated, unless— 

(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 

(B) The solicitation is a request for technical proposals under two-step sealed bidding procedures; or 

(C) The solicitation is for utility services for which rates are set by law or regulation. 

(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal Transactions. This 
provision applies to solicitations expected to exceed $150,000. 

(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include the provision at 
52.204-7, System for Award Management. 

(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to solicitations that— 

 (A) Are not set aside for small business concerns; 

(B) Exceed the simplified acquisition threshold; and 
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(C) Are for contracts that will be performed in the United States or its outlying areas. 

(v)  52.209-2;  Prohibition on Contracting with Inverted Domestic Corporations--Representation. 

(vi) 52.209-5; Certification Regarding Responsibility Matters. This provision applies to solicitations where the 
contract value is expected to exceed the simplified acquisition threshold. 

(vii) 52.214-14, Place of Performance--Sealed Bidding. This provision applies to invitations for bids except those in 
which the place of performance is specified by the Government. 

(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of performance is 
specified by the Government. 

(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision applies to solicitations 
when the contract will be performed in the United States or its outlying areas. 

(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and the Coast Guard. 

(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast Guard. 

(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed bidding and the 
contract will be performed in the United States or its outlying areas. 

(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to solicitations that include the 
clause at 52.222-26, Equal Opportunity. 

(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than those for 
construction, when the solicitation includes the clause at 52.222-26, Equal Opportunity. 

(xiii) 52.222-38, Compliance with Veterans' Employment Reporting Requirements. This provision applies to 
solicitations when it is anticipated the contract award will exceed the simplified acquisition threshold and the 
contract is not for acquisition of commercial items. 

(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require the delivery or 
specify the use of USDA-designated items; or include the clause at 52.223-2, Affirmative Procurement of Biobased 
Products Under Service and Construction Contracts. 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are for, or specify the 
use of, EPA- designated items. 

(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the clause at 52.225-1. 

(xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade Act Certificate. (Basic, Alternates I, II, and 
III.) This provision applies to solicitations containing the clause at 52.225- 3. 

(A) If the acquisition value is less than $25,000, the basic provision applies. 

(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its Alternate I applies. 

(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its Alternate II applies. 
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(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its Alternate III applies. 

(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing the clause at 
52.225-5. 

(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan--Certification. This provision 
applies to all solicitations. 

(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to 
Iran—Representation and Certification. This provision applies to all solicitations. 

(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. This provision 
applies to solicitations for research, studies, supplies, or services of the type normally acquired from higher 
educational institutions. 

(2) The following certifications are applicable as indicated by the Contracting Officer: 

[Contracting Officer check as appropriate.] 

      (i) 52.204-17, Ownership or Control of Offeror.  

      (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 

      (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to Contracts for 
Maintenance, Calibration, or Repair of Certain Equipment--Certification. 

      (iv) 52.222-52 Exemption from Application of the Service Contract Labor Standards to Contracts for 
Certain Services--Certification. 

      (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for EPA-
Designated Products (Alternate I only). 

      (vi) 52.227-6, Royalty Information. 

      (A) Basic. 

      (B) Alternate I. 

      (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 

(d) The offeror has completed the annual representations and certifications electronically via the SAM website 
accessed through https://www.acquisition.gov. After reviewing the SAM database information, the offeror verifies 
by submission of the offer that the representations and certifications currently posted electronically that apply to this 
solicitation as indicated in paragraph (c) of this provision have been entered or updated within the last 12 months, 
are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to 
the NAICS code referenced for this solicitation), as of the date of this offer and are incorporated in this offer by 
reference (see FAR 4.1201); except for the changes identified below [offeror to insert changes, identifying change 
by clause number, title, date]. These amended representation(s) and/or certification(s) are also incorporated in this 
offer and are current, accurate, and complete as of the date of this offer. 



N40085-14-R-5235 
 

Page 87 of 126 
 

 

------------------------------------------------------------------------ 
FAR Clause         Title               Date           Change 
------------------------------------------------------------------------ 
------             ----------             ------          ------ 
------------------------------------------------------------------------ 
 
 

 

Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 

representations and certifications posted on SAM.  

(End of provision)  

 
 
 
 
52.219-1      SMALL BUSINESS PROGRAM REPRESENTATIONS (OCT 2014) - ALTERNATE I (MAY 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code for this acquisition is 562910.  
 
(2) The small business size standard is 500 employees.  
 
(3) The small business size standard for a concern which submits an offer in its own name, other than on a 
construction or service contract, but which proposes to furnish a product which it did not itself manufacture, is 500 
employees.  
 
(b) Representations. (1) The offeror represents as part of its offer that it ( ___   ) is, ( ___   ) is not a small business 
concern.  
 
(2) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents, for general statistical purposes, that it ( ___   ) is, ( ___    ) is not a small 
disadvantaged business concern as defined in 13 CFR 124.1002.  
 
(3) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___    ) is not a women-owned small 
business concern.  
 
(4) Women-owned small business (WOSB) concern eligible under the WOSB Program. [Complete only if the 
offeror represented itself as a women-owned small business concern in paragraph (b)(3) of this provision.] The 
offeror represents as part of its offer that-- 
     
(i) It ( ___   )  is, ( ___  )  is not a WOSB concern eligible under the WOSB Program, has provided all the required 
documents to the WOSB Repository, and no change in circumstances or adverse decisions have been issued that 
affects its eligibility; and 
     
(ii) It [ ___   ] is, [ ___   ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (b)(4)(i) of this provision is accurate for each WOSB concern eligible under the WOSB 
Program participating in the joint venture. [The offeror shall enter the name or names of the WOSB concern eligible 
under the WOSB Program and other small businesses that are participating in the joint venture: ---- ___  ------.] 
Each WOSB concern eligible under the WOSB Program participating in the joint venture shall submit a separate 
signed copy of the WOSB representation. 
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(5) Economically disadvantaged women-owned small business (EDWOSB) concern. [Complete only if the offeror 
represented itself as a women-owned small business concern eligible under the WOSB Program in (b)(4) of this 
provision.] The offeror represents as part of its offer that-- 
     
(i) It ( ___   )  is, ( ___   )  is not an EDWOSB concern eligible under the WOSB Program, has provided all the 
required documents to the WOSB Repository, and no change in circumstances or adverse decisions have been 
issued that affects its eligibility; and    
 
 (ii) It [ ___   ] is, [ ___   ] is not a joint venture that complies with the requirements of 13 CFR part 127, and the  
representation in paragraph (b)(5)(i) of this provision is accurate for each EDWOSB concern participating in the 
joint venture. [The offeror shall enter the name or names of the EDWOSB concern and other small businesses that 
are participating in the joint venture: ----- ___  -----.] Each EDWOSB concern participating in the joint venture shall 
submit a separate signed copy of the EDWOSB representation. 
 
(6) (Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this 
provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___   ) is not a veteran-owned small 
business concern. 
 
(7) (Complete only if the offeror represented itself as a veteran-owned small business concern in paragraph (b)(6) of 
this provision.) The offeror represents as part of its offer that it ( ___   ) is, ( ___    ) is not a service-disabled 
veteran-owned small business concern. 
 
(8) [Complete only if the offeror represented itself as a small business concern in paragraph (b)(1) of this provision.] 
The offeror represents, as part of its offer, that-- 
 
(i) It ( ___   ) is, ( ___   ) is not a HUBZone small business concern listed, on the date of this representation, on the 
List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration, and no 
material change in ownership and control, principal office, or HUBZone employee percentage has occurred since it 
was certified by the Small Business Administration in accordance with 13 CFR part 126; and 
 
(ii) It ( ___   ) is, ( ___   ) is not a joint venture that complies with the requirements of 13 CFR part 126, and the 
representation in paragraph (b)(8)(i) of this provision is accurate for the HUBZone small business concern or 
concerns that are participating in the joint venture. (The offeror shall enter the name or names of the HUBZone 
small business concern or concerns that are participating in the joint venture:  ___  .) Each HUBZone small business 
concern participating in the joint venture shall submit a separate signed copy of the HUBZone representation. 
 
(9) (Complete if offeror represented itself as disadvantaged in paragraph (b)(2) of this provision.) The offeror shall 
check the category in which its ownership falls:   
 
 ___  Black American. 
 
 ___  Hispanic American. 
 
 ___   Native American (American Indians, Eskimos, Aleuts, or Native Hawaiians). 
 
 ___   Asian-Pacific American (persons with origins from Burma, Thailand, Malaysia, Indonesia, Singapore, Brunei, 
Japan, China, Taiwan, Laos, Cambodia (Kampuchea), Vietnam, Korea, The Philippines, Republic  
of Palau, Republic of the Marshall Islands, Federated States of Micronesia, the Commonwealth of the Northern 
Mariana Islands, Guam, Samoa, Macao, Hong Kong, Fiji, Tonga, Kiribati, Tuvalu, or Nauru). 
 
 ___  Subcontinent Asian (Asian-Indian) American (persons with origins from India, Pakistan, Bangladesh, Sri 
Lanka, Bhutan, the Maldives Islands, or Nepal). 
 
 ___   Individual/concern, other than one of the preceding. 
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(c) Definitions.  As used in this provision-- 
 
Service-disabled veteran-owned small business concern-- 
 
(1) Means a small business concern-- 
 
(i) Not less than 51 percent of which is owned by one or more service-disabled veterans or, in the case of any 
publicly owned business, not less than 51 percent of the stock of which is owned by one or more service-disabled 
veterans; and 
 
(ii) The management and daily business operations of which are controlled by one or more service-disabled veterans 
or, in the case of a service-disabled veteran with permanent and severe disability, the spouse or permanent caregiver 
of such veteran. 
 
(2) Service-disabled veteran means a veteran, as defined in 38 U.S.C. 101(2), with a disability that is service-
connected, as defined in 38 U.S.C. 101(16). 
 
"Small business concern," means a concern, including its affiliates, that is independently owned and operated, not 
dominant in the field of operation in which it is bidding on Government contracts, and qualified as a small business 
under the criteria in 13 CFR Part 121 and the size standard in paragraph (a) of this provision. 
 
Veteran-owned small business concern means a small business concern-- 
 
(1) Not less than 51 percent of which is owned by one or more veterans (as defined at 38 U.S.C. 101(2)) or, in the 
case of any publicly owned business, not less than 51 percent of the stock of which is owned by one or more 
veterans; and 
 
(2) The management and daily business operations of which are controlled by one or more veterans. 
 
"Women-owned small business concern," means a small business concern -- 
 
(1) That is at least 51 percent owned by one or more women or, in the case of any publicly owned business, at least 
51 percent of the stock of which is owned by one or more women; or 
 
(2) Whose management and daily business operations are controlled by one or more women. 
 
(d) Notice.  
 
(1) If this solicitation is for supplies and has been set aside, in whole or in part, for small business concerns, then the 
clause in this solicitation providing notice of the set-aside contains restrictions on the source of the end items to be 
furnished.  
 
(2) Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small, HUBZone small,  small 
disadvantaged, or women-owned small business concern in order to obtain a contract to be awarded under the 
preference programs established pursuant to section 8(a), 8(d), 9, or 15 of the Small Business Act or any other 
provision of Federal law that specifically references section 8(d) for a definition of program eligibility, shall-- 
 
(i) Be punished by imposition of fine, imprisonment, or both;  
 
(ii) Be subject to administrative remedies, including suspension and debarment; and  
 
(iii) Be ineligible for participation in programs conducted under the authority of the Act.  
 



N40085-14-R-5235 
 

Page 90 of 126 
 

 

(End of provision)  
 
 
 
52.223-4      RECOVERED MATERIAL CERTIFICATION (MAY 2008) 
 
As required by the Resource Conservation and Recovery Act of 1976 (42 U.S.C. 6962(c)(3)(A)(i)), the offeror 
certifies, by signing this offer, that the percentage of recovered materials content for EPA-designated items to be 
delivered or used in the performance of the contract will be at least the amount required by the applicable contract 
specifications or other contractual requirements. 
 
(End of provision) 
 
 
 
52.225-25  Prohibition on Contracting with Entities Engaging in Certain Activities or Transactions Relating to Iran-
-Representation and Certifications. (DEC 2012) 
 
(a) Definitions. As used in this provision-- 
     
Person-- 
     
(1) Means-- 
     
(i) A natural person; 
      
(ii) A corporation, business association, partnership, society, trust, financial institution, insurer, underwriter, 
guarantor, and any other business organization, any other nongovernmental entity, organization, or group, and any 
governmental entity operating as a business enterprise; and 
     
(iii) Any successor to any entity described in paragraph (1)(ii) of this definition; and 
     
(2) Does not include a government or governmental entity that is not operating as a business enterprise. 
     
Sensitive technology-- 
     
(1) Means hardware, software, telecommunications equipment, or any other technology that is to be used 
specifically-- 
     
(i) To restrict the free flow of unbiased information in Iran; or 
     
(ii) To disrupt, monitor, or otherwise restrict speech of the people of Iran; and 
     
(2) Does not include information or informational materials the export of which the President does not have the 
authority to regulate or prohibit pursuant to section 203(b)(3) of the International Emergency Economic Powers Act 
(50 U.S.C. 1702(b)(3)). 
     
(b) The offeror shall email questions concerning sensitive technology to the Department of State at 
CISADA106@state.gov. 
     
(c) Except as provided in paragraph (d) of this provision or if a waiver has been granted in accordance with 25.703-
4, by submission of its offer, the offeror— 
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(1) Represents, to the best of its knowledge and belief, that the offeror does not export any sensitive technology to 
the government of Iran or any entities or individuals owned or controlled by, or acting on behalf or at the direction 
of, the government of Iran; 
 
(2) Certifies that the offeror, or any person owned or controlled by the offeror, does not engage in any activities for  
which sanctions may be imposed under section 5 of the Iran Sanctions Act. These sanctioned activities are in the 
areas of development of the petroleum resources of Iran, production of refined petroleum products in Iran, sale and 
provision of refined petroleum products to Iran, and contributing to Iran's ability to acquire or develop certain 
weapons or technologies; and 
 
(3) Certifies that the offeror, and any person owned or controlled by the offeror, does not knowingly engage in any  
transaction that exceeds $3,000 with Iran's Revolutionary Guard Corps or any of its officials, agents, or affiliates, 
the property and interests in property of which are blocked pursuant to the International Emergency Economic 
Powers Act (50 U.S.C. 1701 et seq.) (see OFAC's Specially Designated Nationals and Blocked Persons List  
at http://www.treasury.gov/ofac/downloads/t11sdn.pdf). 
 
(d) Exception for trade agreements. The representation requirement of paragraph (c)(1) and the certification 
requirements of paragraphs (c)(2) and (c)(3) of this provision do not apply if— 
 
(1) This solicitation includes a trade agreements notice or certification (e.g., 52.225-4, 52.225-6, 52.225-12, 52.225-
24, or comparable agency provision); and 
     
(2) The offeror has certified that all the offered products to be supplied are designated country end products or 
designated country construction material. 
 
(End of provision) 
 
 
 
 
252.204-7007 ALTERNATE A, ANNUAL REPRESENTATIONS AND CERTIFICATIONS (JAN 2015) 
 
Substitute the following paragraphs (d) and (e) for paragraph (d) of the provision at FAR 52.204-8: 
     
(d)(1) The following representations or certifications in the System for Award Management (SAM) database are 
applicable to this solicitation as indicated: 
        
(i) 252.209-7003, Reserve Officer Training Corps and Military Recruiting on Campus--Representation. Applies to 
all solicitations with institutions of higher education. 
     
(ii) 252.216-7008, Economic Price Adjustment--Wage Rates or Material Prices Controlled by a Foreign 
Government. Applies to solicitations for fixed-price supply and service contracts when the contract is to be 
performed wholly or in part in a foreign country, and a foreign government controls wage rates or material prices 
and may during contract performance impose a mandatory change in wages or prices of materials. 
     
(iii) 252.222-7007, Representation Regarding Combating Trafficking in Persons, as prescribed in 222.1771. Applies 
to solicitations with a value expected to exceed the simplified acquisition threshold. 
 
(iv) 252.225-7042, Authorization to Perform. Applies to all solicitations when performance will be wholly or in part 
in a foreign country. 
 
(v) 252.225-7049, Prohibition on Acquisition of Commercial Satellite Services from Certain Foreign Entities--
Representations. Applies to solicitations for the acquisition of commercial satellite services. 
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(vi) 252.225-7050, Disclosure of Ownership or Control by the Government of a Country that is a State Sponsor of 
Terrorism. Applies to all solicitations expected to result in contracts of $150,000 or more. 
     
(vii) 252.229-7012, Tax Exemptions (Italy)--Representation. Applies to solicitations when contract performance 
will be in Italy. 
     
(viii) 252.229-7013, Tax Exemptions (Spain)--Representation. Applies to solicitations when contract performance 
will be in Spain. 
 
(ix) 252.247-7022, Representation of Extent of Transportation by Sea. Applies to all solicitations except those for 
direct purchase of ocean transportation services or those with an anticipated value at or below the simplified 
acquisition threshold. 
     
(2) The following representations or certifications in SAM are applicable to this solicitation as indicated by the 
Contracting Officer: [Contracting Officer check as appropriate.] 
    
____ (i) 252.209-7002, Disclosure of Ownership or Control by a Foreign Government. 
     
____ (ii) 252.225-7000, Buy American--Balance of Payments Program Certificate. 
     
____ (iii) 252.225-7020, Trade Agreements Certificate. 
     
____ Use with Alternate I. 
     
____ (iv) 252.225-7031, Secondary Arab Boycott of Israel. 
     
____ (v) 252.225-7035, Buy American--Free Trade Agreements--Balance of Payments Program Certificate. 
  
____ Use with Alternate I. 
     
____ Use with Alternate II. 
     
____ Use with Alternate III. 
 
____ Use with Alternate IV. 
 
____ Use with Alternate V. 
     
(e) The offeror has completed the annual representations and certifications electronically via the SAM Web site at 
https://www.acquisition.gov/. After reviewing the SAM database information, the offeror verifies by submission of 
the offer that the representations and certifications currently posted electronically that apply to this solicitation as 
indicated in FAR 52.204-8(c) and paragraph (d) of this provision have been entered or updated within the last 12 
months, are current, accurate, complete, and applicable to this solicitation (including the business size standard 
applicable to the NAICS code referenced for this solicitation), as of the date of this offer, and are incorporated in 
this offer by reference (see FAR 4.1201); except for the changes identified below ____ [offeror to insert changes, 
identifying change by provision number, title, date]. These amended representation(s) and/or certification(s) are also 
incorporated in this offer and are current, accurate, and complete  
as of the date of this offer. 
 
FAR/DFARS Clause # Title Date Change 
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Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the 
representations and certifications located in the SAM database. 
 
(End of provision) 
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Section L - Instructions, Conditions and Notices to Bidders 
 
SECTION L 
 
L.1 PRE-PROPOSAL MEETING/SITE VISIT 
 
No pre-proposal meeting or conference call is currently planned for this solicitation.   

 
 
L.2 PROPOSAL DUE DATE 
 

Proposals are due no later than 4:00 PM Eastern Standard Time (EST) on  
August 6, 2015. 
 
Proposals shall be delivered to the following address in accordance with the date and time set for receipt of 
proposals: 
  

NAVFAC MID-LANT NORTHEAST IPT 
  ATTN: Ms. Pamela Waller / EMAC Solicitation 
  Contract Specialist, OPTA-PAW 

9742 Maryland Avenue 
Bldg. Z-144-1, ROOM 214 
Norfolk, VA 23511 
Tel:  757-341-1972 

 
RECEIPT OF PROPOSALS IS ON A SECURED MILITARY INSTALLATION.  IF YOU REQUIRE 
BASE ACCESS FOR PROPOSAL SUBMISSION, YOU MUST NOTIFY MS. PAMELA WALLER (VIA 
EMAIL pamela.waller@navy.mil) FIVE (5) BUSINESS DAYS PRIOR TO THE DATE ACCESS IS 
REQUIRED.  IF YOU SEND AN EMAIL REQUEST FOR BASE ACCESS AND DO NOT RECEIVE A 
REPLY WITHIN ONE BUSINESS DAY CONFIRMING THAT ACCESS HAS BEEN ARRANGED, YOU 
MUST CALL TO CONFIRM AT (757) 341-1972.  PROPOSALS RECEIVED AFTER THE DUE 
DATE/TIME BECAUSE OF DELAYS ARISING FROM BASE ACCESS MAY NOT BE CONSIDERED.  
PLAN ACCORDINGLY; THE TIME TO BE GRANTED BASE ACCESS FLUCTUATES.  
 
 
L.3 INQUIRIES OR QUESTIONS 
 
Inquiries and questions on this Request for Proposal shall be submitted in writing electronically to the Contract 
Specialist or Contracting Officer as follows: 
 
 Contract Specialist: MS. PAMELA WALLER   
 Email:   pamela.waller@navy.mil 
  
 
All inquiries or questions must state the solicitation number, clearly state the question and reference, and MUST BE 
RECEIVED NO LATER THAN ten (10) days before the due date, IN ORDER TO PERMIT ADEQUATE 
TIME FOR THE GOVERNMENT TO REPLY TO INQUIRIES. 
**Always confirm receipt via read receipt or call Ms. Waller at (757) 341-1972. 
 



N40085-14-R-5235 
 

Page 95 of 126 
 

 

L.4 PROPOSAL SUBMITTAL REQUIREMENTS: 
 
IN ADDITION TO THE SUBMITTAL REQUIREMENTS LISTED BELOW, DETAILED SUBMITTAL 
REQUIREMENTS ARE ALSO PROVIDED FOR EACH FACTOR.  
 
L.4.1 General:  Proposals submitted in response to the solicitation shall be formatted as follows and furnished in 

the number of copies stated herein.  Both paper and electronic copies of the technical proposal are required. 
Firms shall submit proposals via electronic format on CD-ROM.  The acceptable electronic formats for 
proposals include Word 2007 or later version, Excel 2007 or later version, or Adobe Acrobat 9 or later 
version.   

 
L.4.2 Electronic mail is not an acceptable media format.  Firms shall ensure that proposal disks are virus free, 

and free of password protection.  If access to proposal data is prohibited due to viruses, passwords, or 
wrong format, the proposal may be rejected. 

 
L.4.3 Proposal Submission Requirements: 
 

L.4.3.1 All proposals (paper and electronic) shall be labeled with the Volume Number and Title, Solicitation 
Number, Name, address, and phone number of the Offeror. 

 
L.4.3.2 Volume #1 (Technical Proposal):  Offeror shall submit one (1) marked “Original” and five (5) copies, 

each in a separate three-ring binder with following characteristics: 
 

• 8 ½ x 11” format 
• 12-point Arial or Times New Roman font 
• SF33, signed with all amendments acknowledged  
• Include a cover page with Contract Number, Contract Title, Prime Contractor Name, 

Address, Phone Number, Fax Number, DUNS, Cage Code, Point of Contact and their 
phone and email address 

• Include only information in response to Factors 1, 2, 3, 4, and 5, separated by tabs as 
applicable 

• A complete electronic copy of the technical proposal as a single .pdf file on a CD-ROM 
(include with the “Original” technical submission) 

• Do not include any pricing information.  
 
L.4.3.3 Volume #2 (Price Proposal): Solicitation Submittal Requirements:  Offerors shall submit an original 

and one copy of the price proposal, in a separate three ring binder, that shall include the following: 
 

  TAB A:  
i. A cover page with Contract Number, Contract Title, Prime Contractor Name, Address, 

Phone Number, Fax Number, DUNS, Cage Code, Point of Contact and their phone 
number and email address. 

ii. Executed Solicitation, Offer and Award Forms (SF 33), including supplemental pages. 
iii. Letter from Offeror’s surety showing proof of bonding capability in the amount of 

$2,000,000 for a single project and an aggregate bonding capability of $4,000,000. 
iv. Signed acknowledgement of all amendments (SF30). 
v. Copy of Representations and Certifications (ORCA). 
vi. Proof of Registration in SAM (System of Award Management) 
vii. Signed letter from Veterans Affairs stating Service Disabled Classification 
viii. Confirmation of filing of Veterans’ Employment and Training (VETS) VETS100 and/or 

VETS100A report for the 2014 filing cycle. 
ix. Bank/Credit References:  Submit at least one bank and one credit reference.  Provide 

name of institution, point of contact, email address, phone number and account number 
for each reference. Use the attached Responsibility Evaluation Form (Attachment J1).  
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Provide a signed statement of release giving the reference permission to release the 
information to the Navy.  

x. Proposed Subcontracting Participation Breakdown (Attachment F) 
 

 TAB B: 
 i. Price proposal of proposed Seed Project 
 

 
L.5 Content of Proposals: 

 
Technical Proposal  

 
   The solicitation requires the evaluation of the following factors:   
    
   Factor 1– Management Approach 
   Factor 2 – Recent, Relevant Experience of the Firm 
   Factor 3 – Safety  
   Factor 4 – Past Performance    
   Factor 5 - Technical Proposal for Seed Project  
    
 

NOTE:  The distinction between Recent / Relevant Experience and Past Performance is that 
Experience pertains to the volume of work completed by a contractor that are comparable to the 
types of work described under the definition of recent, relevant projects, in terms of size, scope, 
and complexity.  Past Performance pertains to both the relevance of recent efforts and how well a 
contractor has performed on the contracts. 

 
 
 Submittal Requirements for Each Factor.   
 

(a) Non-cost/price Factors Submission Requirements: 
 

 
L.5.1  Factor 1 – Management Approach   

 
This factor considers the effectiveness of the firm’s proposed management approach, key personnel, and 
staffing plan to adequately perform the requirements of the contract.   

 
L.5.1.1 Factor 1 Management Approach – Proposal Submittal Requirements 
 
L.5.1.1.1 Factor 1 Tab A – Management Approach Narrative 
 

L.5.1.1.1.1 Discuss your proposed program management organizational structure, 
including organizational relationships with any proposed subcontractors.  
Present your proposed organizational chart.  Indicate to what extent your 
firm has worked with the proposed subcontractors in the past.  Identify any 
“team” approaches.  A team approach is when the sub(s) will accomplish 
significant portions of a clearly identifiable scope of work on a consistent 
basis, or on a consistent overflow basis.  In such instances, the prime shall 
clearly identify the limits of responsibility for each team subcontractor.  

 
L.5.1.1.1.2 Discuss your proposed contract management systems.  Representative 

examples might include, but are not limited to, general contract 
administration, project controls and scheduling, quality control systems, 
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management information systems, and use of electronic and paperless 
acquisition systems including dedicated web sites.  

 
L.5.1.1.1.3 Discuss your proposed plan for allocating resources under this contract.  

Describe how you will provide the staffing and equipment needed to 
perform the contract.  Describe what functions the Prime will undertake to 
perform at least 51% of the work, and provide detailed information to 
demonstrate the efficiency and cost effectiveness of your plan.  

 
L.5.1.1.1.4 Describe how and to what extent the proposed program management 

organization will interact with the home office organization and other 
supporting offices under the contract. 

 
L.5.1.1.1.5 Factor 1 Tabs A and B shall be limited to a combined maximum of twenty 

(20) pages.  Any additional pages will not be considered in the evaluation 
process.  Factor 1 Tab C is excluded from the page count.  Pages within 
the Factor 1 submission shall be sequentially numbered in the upper right 
hand corner of the page.   

 
L.5.1.1.2 Factor 1 Tab B - Key Personnel 
 

L.5.1.1.2.1 Offerors shall identify Key Personnel and submit the information on 
Attachment form J2.    

 
L.5.1.1.2.2 Offerors shall submit a detailed resume for each Key Personnel member 

proposed.  The evaluation of Key Personnel will consider education, 
professional qualifications, experience in regulatory compliance, and 
experience in environmental remediation projects.  The desired 
qualifications are specified in the solicitation, Section C.1.3.   

 
L.5.1.1.2.3 The following positions are considered Key Personnel, and firms shall 

submit a detailed resume for each proposed Key Personnel.  Key 
Personnel shall be employees of the prime contractor unless otherwise 
specified in section C: 
- Program Manager 
- Quality Control Manager 
- Project Manager 
- Safety and Health Manager (SHM) 
-    Procurement/Contract Manager 

 
L.5.1.1.2.4 Resumes shall contain the following minimum information to demonstrate 

the proposed individuals meet the minimum qualifications specified in 
Section C of the solicitation. 
- Name 
- Current Job Title 
- Proposed Position 
- Employment Status  
- Specify whether the proposed individual is currently employed  

with the prime. 
- Dates and Company Name for Experience with Other Firms 
- Education (Degrees, Year, Specialization) 
- Active Registration (Professional Registration/Certification; by  
 Discipline and state registration number; also, year first registered 

and discipline 
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- Relevant Project Experience and Qualifications  
-  * If experience / qualifications were obtained under contracts listed in 

Factor 2 Tab A and/or Factor 4 Tab A, indicate the contract number on 
the resume. 

-    Signature of the current or prospective employee.   
 

L.5.1.1.2.5 Factor 1 Tabs A and B shall be limited to a combined maximum of twenty 
(20) pages.  Any additional pages will not be considered in the evaluation 
process.  Factor 1 Tab C is excluded from the page count.  Pages within 
the Factor 1 submission shall be sequentially numbered in the upper right 
hand corner of the page.   

  
L.5.1.1.3 Factor 1 Tab C - Teaming and Partnering Agreements / Joint Venture Team Agreements 
 

L.5.1.1.3.1 Joint venture teams shall submit their joint venture agreements with their 
proposals.  Offerors participating in teaming/partnering arrangements for 
this procurement shall submit their teaming/partnering agreements with 
their proposal.  The agreements shall be signed by the parties and shall 
demonstrate the relationship between firms and identify contractual 
relationships and authorities to bind the firm/joint 
venture/team/partnership.   

 
L.5.1.1.3.2 Offerors proposing major subcontracts (subcontracts equaling or 

exceeding 20% of the prime contract value) shall submit signed letters of 
commitment from the subcontractors which define the contractual 
relationship and identify contribution to the planned arrangement in terms 
of the type and proportion of work to be performed.  

 
L.5.1.1.3.3 Page 1 of Tab C shall be a list of the joint venture parties and/or 

teaming/partnering parties to include the following information: Company 
Name, DUNS Number, Address, Point of Contact, Email Address, Phone 
Number and Fax Number. 

 
L.5.1.1.3.4 There are no page restrictions on Factor 1 Tab C submittals; however, all 

pages must be relevant to the information requested for Factor 1 Tab C.     
 
 

L.5.2 Solicitation Factor 2 – Recent / Relevant Experience (Corporate Experience) 
  

This factor considers the Offeror’s recent and relevant corporate experience on projects of similar size, 
scope and complexity to the work anticipated under this contract (See Section C of this RFP).  

 
L.5.2.1 Factor 2 Recent / Relevant Experience – Proposal Submittal Requirements (Project Data Sheet 

Submittals) 
 
L.5.2.1.1 Offeror shall use Attachment J4, Project Data Sheet, to submit three (3) to five (5) projects to be 

evaluated for this factor.  On the Project Data Sheets for these three (3) to five (5) projects, 
provide a description of your firm’s specialized experience.  Offerors may include projects with 
federal Government, agencies of the state and local Government, and commercial customers.  All 
projects submitted shall be completed or substantially completed within the past three (3) years of 
the RFP closing date.  Projects submitted shall include a variety of environmental projects, each 
greater than or equal to $100,000. 
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L.5.2.1.2 The Offeror shall not utilize experience of a potential subcontractor to demonstrate corporate 
experience for this factor.  The projects provided must have been performed by the Offeror.  If a 
JV is proposed, projects performed by the JV itself or one or both of the partners in the JV entity 
may be provided. 

 
L.5.2.1.3 Projects are defined as standalone contracts or individual task orders under an IDIQ contract.  If 

Offeror is submitting an IDIQ task order as a project to demonstrate Recent/Relevant Experience, 
the Offeror should include information regarding the IDIQ contract title and the task order 
number.   

    
L.5.2.1.4 For all submitted work projects, the proposal will include the relevant work projects/ task orders, 

title, location, contract/task order number, award date, expected or actual completion date, original 
project cost at initial award, final project cost or cost to date for on-going projects, contract type, 
customer point of contact, and description of the scope of work.  Example project discussions 
shall clearly indicate whether the Offeror was the prime or subcontractor on the submitted project.  
If the Offeror was the prime, they shall describe their primary role/duties in execution of the work 
on the submitted project (i.e. major components and percent of the project which was completed 
by the prime’s staff and percent and major components that were subcontracted out).  If the 
Offeror was a subcontractor on the submitted project, the description, duration and cost of the 
work provided should reflect the work performed by them as the subcontractor, and not work 
under the project as a whole.  Offerors are responsible for ensuring points of contact and phone 
numbers are current and accurate.   

 
L.5.2.1.5 The projects should include a variety of environmental projects that are the same or similar to the 

work described in Section C of the solicitation.  The description of work shall clearly describe the 
scope of work performed and the relevancy to the work requirements of this RFP (i.e., nationwide 
waste survey and inspection programs, nationwide hazardous and non-hazardous waste collection 
and disposal, soil remediation, field testing, pollution prevention equipment delivery and 
contaminated rag replenishment program).  Indicate what type of media the contaminants were in, 
such as soil, sediments, groundwater, surface water, sludge, air, manmade structures, etc.  In 
addition, identify and briefly describe any Value Engineering Proposals submitted and approved, 
and any awards or special recognition received for the contracts submitted on the Project Data 
Sheets. 

 
L.5.2.1.6 The Factor 2 Tab A submissions shall be sequentially numbered with a Project Number as 

indicated on the upper right hand corner of the Attachment J4 Form.  There is a three (3) page 
limit for each Project Data Sheet submitted.  Any additional pages will not be considered in the 
evaluation process. 
 

L.5.3 Solicitation Factor 3 – Safety   
  

L.5.3.1 Factor 3 Safety - Proposal Submittal Requirements - The Offeror shall submit the following 
information.  For a partnership or joint venture, the following submittal requirements are required for 
each contractor who is part of the partnership or joint venture; however, only one safety narrative is 
required.  EMR and DART Rates shall not be submitted for subcontractors. 

 
L.5.3.1.1 Factor 3 Tab A - Experience Modification Rate (EMR) 

 
L.5.3.1.1.1 Submit your EMR on insurance carrier letterhead (which compares your 

company’s annual losses in insurance claims against its policy premiums 
over a three-year period) for the three previous complete calendar years 
(2012, 2013, and 2014). 

 
L.5.3.1.1.2 If you have no EMR, affirmatively state so, and explain why. 
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L.5.3.1.1.3 Any extenuating circumstances that affected the EMR and upward or 

downward trends should be addressed as part of the Factor 3 Tab A 
submittal. 

 
L.5.3.1.1.4  Sequentially number all pages in the upper right hand corner of the page.  

There are no page limitations for Factor 3 Tab A. 
 

L.5.3.1.2 Factor 3 Tab B - OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate 
 

L.5.3.1.2.1 For the three previous complete calendar years (2012, 2013 and 2014), 
submit your OSHA Days Away from Work, Restricted Duty, or Job 
Transfer (DART) Rate, as defined by the U.S. Department of Labor, 
Occupational Safety and Health Administration. 

 
L.5.3.1.2.2 If you cannot submit an OSHA DART Rate, affirmatively state so, and 

explain why.   
 
L.5.3.1.2.3 Any extenuating circumstances that affected the OSHA DART Rate data 

and upward or downward trends should be addressed as part of the Factor 
3 Tab B submittal.   

 
L.5.3.1.2.4 Sequentially number all pages in the upper right hand corner of the page.  

There are no page limitations for Factor 3 Tab B. 
  

L.5.3.1.3 Factor 3Tab C - Technical Approach for Safety 
 

L.5.3.1.3.1 Describe the plan that the Offeror will implement for corporate safety, 
addressing both physical hazards and the potential for chemical exposures. 

 
L.5.3.1.3.2 Describe the process that the Offeror will implement to evaluate the safety 

performance of potential subcontractors as a part of the selection process 
for all levels of subcontractors.   

 
L.5.3.1.3.3 Describe any innovative methods that the Offeror will employ to ensure 

and monitor safe work practices at all subcontractor levels.   
 
L.5.3.1.3.4 The Technical Approach to Safety narrative shall be limited to three (3) 

pages, and all pages must be numbered in the upper right hand corner.  
Any additional pages will not be considered in the evaluation process.   

 
 
L.5.4 Solicitation Factor 4 – Past Performance 
  

L.5.4.1 Factor 4 Past Performance - Proposal Submittal Requirements 
 
L.5.4.1.1 Factor 4 Tab A - Project Performance Evaluations (CPARS or Past Performance Questionnaire) 

 
L.5.4.1.1.1 Offeror shall submit three (3) to five (5) projects to be evaluated for Past 

Performance.  All projects submitted under Factor 2 (Recent, Relevant 
Experience) shall be submitted for evaluation under Past Performance and 
count toward the maximum of five (5) projects to be reviewed under this 
Factor.  
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L.5.4.1.1.2 If the Offeror submitted less than five (5) projects under Factor 2 and 
elects to present additional past performance information for projects with 
a value greater than or equal to $100,000 that have not been submitted 
under Factor 2, the projects shall have been completed or substantially 
completed within the past five (5) years of the RFP closing date (vice the 
Recent / Relevant cutoff of three (3) years).   Offerors may include 
projects with the federal Government, agencies of the state and local 
Government, and commercial customers.   

 
L.5.4.1.1.3 Projects are defined as standalone contracts or individual task orders under 

an IDIQ contract.  If Offeror is submitting an IDIQ task order as a project 
to demonstrate Past Performance, the Offeror should include information 
regarding the IDIQ contract title and the task order number.   

 
L.5.4.1.1.4 For each of the three (3) to five (5) projects, Offeror shall submit a Project 

Data Sheet (Attachment J4) and Performance Evaluation documentation 
(either a CPARS evaluation or Past Performance Questionnaire 
(AttachmentJ5)).   A complete set of Project Data Sheets is required for 
project reviews under this factor, so for those projects that were submitted 
under Factor 2 (Recent / Relevant Experience) the Project Data Sheets will 
be duplicates of what was submitted for Factor 2.    

 
L.5.4.1.1.5 IF A COMPLETED CPARS EVALUATION IS AVAILABLE, IT 

SHALL BE SUBMITTED WITH THE PROPOSAL.  IF THERE IS NOT 
A COMPLETED CPARS EVALUATION, the Past Performance 
Questionnaire (PPQ) included in the solicitation (Attachment J5) is 
provided for the Offeror or its team members to submit to the client for 
each project the Offeror submits for evaluation under this factor.  AN 
OFFEROR SHALL NOT SUBMIT A PPQ WHEN A COMPLETED 
CPARS IS AVAILABLE.    

 
L.5.4.1.1.6 For each PPQ, Offerors shall complete sections titled ‘Past Project 

Information’ and ‘Evaluator’ (which identify the Offeror, the project, and 
the evaluator’s Point of Contact) and forward the PPQ the client who will 
complete the evaluation.  If the Offeror is unable to obtain a completed 
PPQ from a client for a project(s) before proposal closing date, the Offeror 
should complete and submit with the proposal the first page of the PPQ, 
which will provide contract and client information for the respective 
project(s).  Offerors should follow-up with clients/references to ensure 
timely submittal of questionnaires.  If the client requests, questionnaires 
may be submitted directly to the Government's point of contact, Pamela 
Waller, via email at pamela.waller@navy.mil prior to the proposal closing 
date.  Offerors shall not incorporate by reference into their proposal PPQs 
or CPARS previously submitted for other RFPs.  However, this does not 
preclude the Government from utilizing previously submitted PPQ 
information in the past performance evaluation.  For all PPQ submittals, 
the Offeror shall ensure that the correct phone numbers and email 
addresses are provided for the client point of contact.    

 
L.5.4.1.1.7 The Factor 4 Tab A submissions shall be sequentially numbered with a 

Project Number as indicated on the upper right hand corner of the Project 
Data Sheet (Attachment J4).  There is a three (3) page limit for each 
Project Data Sheet.  Corresponding CPARS or Past Performance 
Questionnaire (PPQ) documentation should follow each Project Data 
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Sheet.  CPARS and PPQ documentation does not count toward the page 
count. 

 
L.5.4.1.2 Factor 4 Tab B – Disclosure of Enforcement Actions and Non-Compliance Issues 

 
L.5.4.1.2.1 Offerors shall submit information regarding any Federal or State 

administrative actions, civil judicial actions, and/or criminal actions 
initiated within the last three (3) years that are related to Offeror’s 
performance of environmental compliance or environmental remediation 
work within the United States.  If an Offeror has no relevant actions to 
report, the Offeror must affirmatively state as such.   

 
L.5.4.1.2.2 Offerors shall also submit information on any Federal or State non-

compliance issues, (e.g., Notices of Violation (NOVs), Notices of 
Deficiency (NODs)) over the past three (3) years for projects performed 
within the United States.  This includes but is not limited to transportation, 
packaging, storage, or disposal compliance issues.  If an Offeror has no 
relevant notices of non-compliance to report, the Offeror must 
affirmatively state as such.   

 
L.5.4.1.2.3 Sequentially number all pages in the upper right hand corner of the page.  

There is no page limit for the Tab B submittals.   
 
 

L.5.5 Solicitation Factor 5 – Seed Project Technical Proposal  
 

L.5.5.1 Factor 5 Seed Project Technical Proposal - Proposal Submittal Requirements    
 
Offerors shall provide information requested in this section which shall be used to evaluate the technical 
approach for PTO 001.  Proposals are to be submitted in the format as specified in solicitation section L.4 -  
Proposal Submission Requirements.  The Offeror’s proposal shall describe the project management approach, 
execution plan and schedule to accomplish the objectives of PTO 001.  The technical proposal shall be submitted 
as Volume #1 – Technical Proposal, and tabbed as indicated. 

 
L.5.5.1.1 Factor 5 Seed Project Technical Proposal Tab A – Project Approach 

 
L.5.5.1.1.1 Provide a narrative describing your overall technical approach for 

completing Proposed Task Order (PTO) 001 that will be utilized to create 
a result that meets or exceeds performance objectives.  Figures, charts, 
and/or diagrams may also be included to support the narrative, but they 
must not be larger than 8 ½” x 11” are must be included in the page count.   

 
L.5.5.1.1.2 Describe your approach to implementation and optimization of PTO 001.  

Describe how plans will be transformed into work-in-place, including 
supervisory controls of the labor force (including subcontractor 
personnel), cost tracking (overall and between CLINS), enforcement of 
safety standards, regulatory requirements, standards of workmanship, and 
the overall standards of the workplace. 

 
L.5.5.1.1.3 Describe your technical approach to completion.  Identify and explain 

work elements and decision points, including as appropriate: planning, 
testing, punch list inspection, resolution of punch list items, final 
inspection, final clean up and turnover. 
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L.5.5.1.1.4 Identify and describe any potentially difficult and challenging special 
issues, and your planned approach to successfully handling them. 

 
L.5.5.1.1.5. Sequentially number all pages in the upper right hand corner of the page.  

Figures, charts, and/or diagrams may also be included to support the 
narrative, but they must not be larger than 8 ½” x 11” are must be included 
in the page count.  The entire Technical Proposal (Factor 5 Tabs A, B, C, 
and D) shall be limited to a maximum of ten (10) pages.   

 
L.5.5.1.2  Factor 5 Seed Project Technical Proposal Tab B - Team Organization and Experience 

 
L.5.5.1.2.1 The task order management approach shall address quality control 

procedures, evidence of the firm’s knowledge of applicable regulatory 
requirements, and a staffing plan for PTO 001.  The management approach 
shall also address how costs will be effectively managed. 

 
L.5.5.1.2.2 Describe your organization for this specific job (PTO 001).  Include an 

organizational chart showing lines of authority.  Provide a Personnel Table 
containing a brief description for each position indicated in the 
organizational chart including the individual’s name, years in the industry, 
years with the firm, level of education/and or journeyman-ship, and license 
or certification if applicable.   

 
L.5.5.1.2.4 Describe the quality control procedures of the CQC program to be utilized 

to ensure submittals are approved in a timely manner and that only 
approved materials are incorporated into the work.  Describe the structure 
and controls that drive field oversight, process and approval authority, 
testing, and similar procedures.   

 
L.5.5.1.2.5 Describe the health and safety program for this proposed PTO 001 that 

will apply to prime and subcontractor personnel.  Identify who will be 
responsible for developing the site specific health and safety plan, their 
experience and training, and lines of authority. 

 
L.5.5.1.2.5 Describe the processes for budgeting, planning and managing resources, 

tracking of labor and material expenditures, and cost control.   
 
L.5.5.1.2.6 Sequentially number all pages in the upper right hand corner of the page.  

The entire Technical Proposal (Tabs A, B, C, and D) shall be limited to a 
maximum of ten (10) pages. 

 
L.5.5.1.3  Factor 5 Seed Project Technical Proposal Tab C –Technical Approach Breakdown 

 
L.5.5.1.3.1 Provide a technical approach breakdown proposal by tasks, level of effort 

and resources that demonstrate your understanding and analysis of the 
project work requirements.  This proposal shall include labor mix, man 
hours, material, and equipment for prime and any proposed subcontractors.  
The proposal breakdown shall be submitted in an Excel Spreadsheet, at a 
level of detail sufficient to validate your understanding of this technical 
requirement.  Do not include rates, costs, or prices with your technical 
proposal.  Proposals that contain rates, costs, and or prices in the technical 
proposal may be rejected.  
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L.5.5.1.3.2 Sequentially number all pages in the upper right hand corner of the page.  
The entire Technical Proposal (Tabs A, B, C, and D) shall be limited to a 
maximum of ten (10) pages.   

 
L.5.5.1.4  Factor 5 Seed Project Technical Proposal Tab D – Performance Milestone Schedule 

 
L.5.5.1.4.1 Provide a Performance Milestone Schedule that demonstrates 

understanding of objectives and challenges to successful performance with 
a target completion date proposed in accordance with the PTO 001 
Statement of Work. 

 
L.5.5.1.4.2 Sequentially number all pages in the upper right hand corner of the page.  

The entire Technical Proposal (Tabs A, B, C, and D) shall be limited to a 
maximum of ten (10) pages.   

 
 
L.5.6 Price Proposal 
 
L.5.6.1 Price Proposal - Proposal Submittal Requirements    
 

L.5.6.1.1 Price Proposal Tab A - Required Submittals 
 

There are no page limitations on the Tab A submittals; however, all submitted materials must be 
relevant to the Tab A requirements.   

 
L.5.6.1.1.1 A cover page with Contract Number, Contract Title, Prime Contractor 

Name, Address, Phone Number, Fax Number, DUNS, Cage Code, Point 
of Contact and their phone number and email address. 

  
L.5.6.1.1.2 Executed Solicitation, Offer and Award Forms (SF 33), including 

supplemental pages; 
 
L.5.6.1.1.3 Letter from offeror’s surety showing proof of bonding capability in the 

amount of $2,000,000 for a single project and an aggregate bonding 
capability of $4,000,000; 

 
L.5.6.1.1.4 Signed acknowledgement of all amendments (SF30); 
 
L.5.6.1.1.5 Representations and Certifications printed from Online Representations 

and Certifications Application (ORCA); 
 
L.5.6.1.1.6 Proof of Registration in SAM (System of Award Management) 
 
L.5.6.1.1.7 Signed letter from Veterans Affairs stating Service Disabled 

Classification;  
 
L.5.6.1.1.8 Confirmation of filing of Veterans’ Employment and Training (VETS) 

VETS100 and/or VETS100A report for the 2014 filing cycle; 
 
L.5.6.1.1.9 Bank/Credit References:  Submit at least one bank and one credit 

reference.  Provide name of institution, point of contact, email address, 
phone number and account number for each reference (Use Responsibility 
Evaluation Form, provided as Attachment J1).  Provide a signed statement 



N40085-14-R-5235 
 

Page 105 of 126 
 

 

of release giving the reference permission to release the information to the 
Navy; and 

 
L.5.6.1.1.10 Proposed Subcontracting Participation Breakdown. 
 

L.5.6.1.2 Price Proposal Tab B – Seed Project (PTO 001) Price Proposal 
 

 PTO 001 Price Proposal must be submitted on the NAVFAC-provided Pricing Schedule.   
 
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.214-34  Submission Of Offers In The English Language  APR 1991    
52.214-35  Submission Of Offers In U.S. Currency  APR 1991    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.204-7  SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 
 
(a) Definitions. As used in this provision-- 
 
Data Universal Numbering System (DUNS) number means the 9-digit number assigned by Dun and Bradstreet, Inc. 
(D&B) to identify unique business entities. 
 
Data Universal Numbering System +4 (DUNS+4) number means the DUNS number assigned by D&B plus a 4-
character suffix that may be assigned by a business concern. (D&B has no affiliation with this 4-character suffix.) 
This 4-character suffix may be assigned at the discretion of the business concern to establish additional System for 
Award Management records for identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at 
Subpart 32.11) for the same parent concern. 
 
Registered in the System for Award Management SAM database means that-- 
 
(1) The offeror has entered all mandatory information, including the DUNS number or the DUNS+4 number, the 
Contractor and Government Entity (CAGE) code, as well as data required by the Federal Funding Accountability 
and Transparency Act of 2006 (see Subpart 4.14) into the SAM database; 
    
(2) The offeror has completed the Core, Assertions, and Representations and Certifications, and Points of Contact 
sections of the registration in the SAM database; 
 
(3) The Government has validated all mandatory data fields, to include validation of the Taxpayer Identification 
Number (TIN) with the Internal Revenue Service (IRS). The offeror will be required to  
provide consent for TIN validation to the Government as a part of the SAM registration process; and 
 
(4) The Government has marked the record ``Active''. 
 
(b)(1) By submission of an offer, the offeror acknowledges the requirement that a prospective awardee shall be 
registered in the SAM database prior to award, during performance, and through final payment of any contract, 
basic agreement, basic ordering agreement, or blanket purchasing agreement resulting from this solicitation. 
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(2) The offeror shall enter, in the block with its name and address on the cover page of its offer, the annotation 
“DUNS” or “DUNS +4” followed by the DUNS or DUNS +4 number that identifies the offeror's name and address 
exactly as stated in the offer. The DUNS number will be used by the Contracting Officer to verify that the offeror is 
registered in the SAM database. 
 
(c) If the offeror does not have a DUNS number, it should contact Dun and Bradstreet directly to obtain one. 
 
(1) An offeror may obtain a DUNS number-- 
 
(i) Via the Internet at http://fedgov.dnb.com/webform or if the offeror does not have internet access, it may call Dun 
and Bradstreet at 1-866-705-5711 if located within the United States; or 
 
(ii) If located outside the United States, by contacting the local Dun and Bradstreet office. The offeror should 
indicate that it is an offeror for a U.S. Government contract when contacting the local Dun and Bradstreet office. 
 
(2) The offeror should be prepared to provide the following information: 
 
(i) Company legal business. 
 
(ii) Tradestyle, doing business, or other name by which your entity is commonly recognized. 
 
(iii) Company Physical Street Address, City, State, and Zip Code. 
 
(iv) Company Mailing Address, City, State and Zip Code (if separate from physical). 
 
(v) Company Telephone Number. 
 
(vi) Date the company was started. 
 
(vii) Number of employees at your location. 
 
(viii) Chief executive officer/key manager. 
 
(ix) Line of business (industry). 
 
(x) Company Headquarters name and address (reporting relationship within your entity). 
 
(d) If the Offeror does not become registered in the SAM database in the time prescribed by the Contracting Officer, 
the Contracting Officer will proceed to award to the next otherwise successful registered Offeror. 
 
(e) Processing time, which normally takes 48 hours, should be taken into consideration when registering. Offerors 
who are not registered should consider applying for registration immediately upon receipt of this solicitation. 
 
(f) Offerors may obtain information on registration at https://www.acquisition.gov. 
 
(End of clause) 
 
 
 
52.215-1      INSTRUCTIONS TO OFFERORS--COMPETITIVE  ACQUISITION  (JAN 2004) 
 
(a) Definitions. As used in this provision-- 
 
“Discussions” are negotiations that occur after establishment of the competitive range that may, at the Contracting 
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Officer's discretion, result in the offeror being allowed to revise its proposal. 
 
“In writing or written” means any worded or numbered expression which can be read, reproduced, and later 
communicated, and includes electronically transmitted and stored information. 
 
“Proposal modification” is a change made to a proposal before the solicitation's closing date and time, or made in 
response to an amendment, or made to correct a mistake at any time before award. 
 
“Proposal revision” is a change to a proposal made after the solicitation closing date, at the request of or as allowed 
by a Contracting Officer as the result of negotiations. 
 
“Time”, if stated as a number of days, is calculated using calendar days, unless otherwise specified, and will include 
Saturdays, Sundays, and legal holidays. However, if the last day falls on a Saturday, Sunday, or legal holiday, then 
the period shall include the next working day. 
 
(b) Amendments to solicitations. If this solicitation is amended, all terms and conditions that are not amended 
remain unchanged. Offerors shall acknowledge receipt of any amendment to this solicitation by the date and time 
specified in the amendment(s). 
 
(c) Submission, modification, revision, and withdrawal of proposals. (1) Unless other methods (e.g., electronic 
commerce or facsimile) are permitted in the solicitation, proposals and modifications to proposals shall be submitted 
in paper media in sealed envelopes or packages (i) addressed to the office specified in the solicitation, and (ii) 
showing the time and date specified for receipt, the solicitation number, and the name and address of the offeror. 
Offerors using commercial carriers should ensure that the proposal is marked on the outermost wrapper with the 
information in paragraphs (c)(1)(i) and (c)(1)(ii) of this provision. 
 
(2) The first page of the proposal must show-- 
 
(i) The solicitation number; 
 
(ii) The name, address, and telephone and facsimile numbers of the offeror (and electronic address if available); 
 
(iii) A statement specifying the extent of agreement with all terms, conditions, and provisions included in the 
solicitation and agreement to furnish any or all items upon which prices are offered at the price set opposite each 
item; 
 
(iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available) of persons authorized 
to negotiate on the offeror's behalf with the Government in connection with this solicitation; and 
 
(v) Name, title, and signature of person authorized to sign the proposal. Proposals signed by an agent shall be 
accompanied by evidence of that agent's authority, unless that evidence has been previously furnished to the issuing 
office. 
 
(3) Submission, modification, or revision, of proposals.  
 
(i) Offerors are responsible for submitting proposals, and any modifications, or revisions, so as to reach the 
Government office designated in the solicitation by the time specified in the solicitation. If no time is specified in 
the solicitation, the time for receipt is 4:30 p.m., local time, for the designated Government office on the date that 
proposal or revision is due. 
 
(ii)(A) Any proposal, modification, or revision received at the Government office designated in the solicitation after 
the exact time specified for receipt of offers is “late” and will not be considered unless it is received before award is 
made, the Contracting Officer determines that accepting the late offer would not unduly delay the acquisition; and-- 
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(1) If it was transmitted through an electronic commerce method authorized by the solicitation, it was received at the 
initial point of entry to the Government infrastructure not later than 5:00 p.m. one working day prior to the date 
specified for receipt of proposals; or 
 
(2) There is acceptable evidence to establish that it was received at the Government installation designated for 
receipt of offers and was under the Government's control prior to the time set for receipt of offers; or 
 
(3) It is the only proposal received. 
 
(B) However, a late modification of an otherwise successful proposal that makes its terms more favorable to the 
Government, will be considered at any time it is received and may be accepted. 
 
(iii) Acceptable evidence to establish the time of receipt at the Government installation includes the time/date stamp 
of that installation on the proposal wrapper, other documentary evidence of receipt maintained by the installation, or 
oral testimony or statements of Government personnel. 
 
(iv) If an emergency or unanticipated event interrupts normal Government processes so that proposals cannot be 
received at the office designated for receipt of proposals by the exact time specified in the solicitation, and urgent 
Government requirements preclude amendment of the solicitation, the time specified for receipt of proposals will be 
deemed to be extended to the same time of day specified in the solicitation on the first work day on which normal 
Government processes resume. 
 
(v) Proposals may be withdrawn by written notice received at any time before award. Oral proposals in response to 
oral solicitations may be withdrawn orally. If the solicitation authorizes facsimile proposals, proposals may be 
withdrawn via facsimile received at any time before award, subject to the conditions specified in the provision at 
52.215-5, Facsimile Proposals. Proposals may be withdrawn in person by an offeror or an authorized representative, 
if the identity of the person requesting withdrawal is established and the person signs a receipt for the proposal 
before award. 
 
(4) Unless otherwise specified in the solicitation, the offeror may propose to provide any item or combination of 
items. 
 
(5) Offerors shall submit proposals in response to this solicitation in English, unless otherwise permitted by the 
solicitation, and in U.S. dollars, unless the provision at FAR 52.225-17, Evaluation of Foreign Currency Offers, is 
included in the solicitation. 
 
(6) Offerors may submit modifications to their proposals at any time before the solicitation closing date and time, 
and may submit modifications in response to an amendment, or to correct a mistake at any time before award. 
 
(7) Offerors may submit revised proposals only if requested or allowed by the Contracting Officer. 
 
(8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of notice by the 
Contracting Officer. 
 
(d) Offer expiration date. Proposals in response to this solicitation will be valid for the number of days specified on 
the solicitation cover sheet (unless a different period is proposed by the offeror). 
 
(e) Restriction on disclosure and use of data. Offerors that include in their proposals data that they do not want 
disclosed to the public for any purpose, or used by the Government except for evaluation purposes, shall-- 
 
(1) Mark the title page with the following legend: This proposal includes data that shall not be disclosed outside the 
Government and shall not be duplicated, used, or disclosed--in whole or in part--for any purpose other than to 
evaluate this proposal. If, however, a contract is awarded to this offeror as a result of--or in connection with-- the 
submission of this data, the Government shall have the right to duplicate, use, or disclose the data to the extent 
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provided in the resulting contract. This restriction does not limit the Government's right to use information 
contained in this data if it is obtained from another source without restriction. The data subject to this restriction are 
contained in sheets [insert numbers or other identification of sheets]; and 
 
(2) Mark each sheet of data it wishes to restrict with the following legend: Use or disclosure of data contained on 
this sheet is subject to the restriction on the title page of this proposal. 
 
(f) Contract award. (1) The Government intends to award a contract or contracts resulting from this solicitation to 
the responsible offeror(s) whose proposal(s) represents the best value after evaluation in accordance with the factors 
and subfactors in the solicitation. 
 
(2) The Government may reject any or all proposals if such action is in the Government's interest. 
 
(3) The Government may waive informalities and minor irregularities in proposals received. 
 
(4) The Government intends to evaluate proposals and award a contract without discussions with offerors (except 
clarifications as described in FAR 15.306(a)). Therefore, the offeror's initial proposal should contain the offeror's 
best terms from a cost or price and technical standpoint. The Government reserves the right to conduct discussions 
if the Contracting Officer later determines them to be necessary. If the Contracting Officer determines that the 
number of proposals that would otherwise be in the competitive range exceeds the number at which an efficient 
competition can be conducted, the Contracting Officer may limit the number of proposals in the competitive range 
to the greatest number that will permit an efficient competition among the most highly rated proposals. 
 
(5) The Government reserves the right to make an award on any item for a quantity less than the quantity offered, at 
the unit cost or prices offered, unless the offeror specifies otherwise in the  
proposal. 
 
(6) The Government reserves the right to make multiple awards if, after considering the additional administrative 
costs, it is in the Government's best interest to do so. 
 
(7) Exchanges with offerors after receipt of a proposal do not constitute a rejection or counteroffer by the 
Government. 
 
(8) The Government may determine that a proposal is unacceptable if the prices proposed are materially unbalanced 
between line items or subline items. Unbalanced pricing exists when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated as indicated by the application of 
cost or price analysis techniques. A proposal may be rejected if the Contracting Officer determines that the lack of 
balance poses an unacceptable risk to the Government. 
 
(9) If a cost realism analysis is performed, cost realism may be considered by the source selection authority in 
evaluating performance or schedule risk. 
 
(10) A written award or acceptance of proposal mailed or otherwise furnished to the successful offeror within the 
time specified in the proposal shall result in a binding contract without further action by either party. 
 
(11) If a post-award debriefing is given to requesting offerors, the Government shall disclose the following 
information, if applicable: 
 
(i) The agency's evaluation of the significant weak or deficient factors in the debriefed offeror's offer. 
 
(ii) The overall evaluated cost or price and technical rating of the successful and the debriefed offeror and past 
performance information on the debriefed offeror. 
 
(iii) The overall ranking of all offerors, when any ranking was developed by the agency during source selection. 
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(iv) A summary of the rationale for award. 
 
(v) For acquisitions of commercial items, the make and model of the item to be delivered by the successful offeror. 
 
(vi) Reasonable responses to relevant questions posed by the debriefed offeror as to whether source-selection 
procedures set forth in the solicitation, applicable regulations, and other applicable authorities were followed by the 
agency. 
 
(End of provision) 
 
 
 
52.216-1     TYPE OF CONTRACT (APR 1984) 
 
The Government contemplates award of an Indefinite Delivery-Indefinite Quantity contract resulting from this 
solicitation. 
 
(End of provision) 
 
 
 
52.216-27       SINGLE OR MULTIPLE AWARDS.  (OCT 1995) 
 
The Government may elect to award a single delivery order contract or task order contract or to award multiple 
delivery order contracts or task order contracts for the same or similar supplies or services to two or more sources 
under this solicitation. 
 
(End of provision) 
 
 
 
52.222-24     PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999) 
 
If a contract in the amount of $10 million or more will result from this solicitation, the prospective Contractor and 
its known first-tier subcontractors with anticipated subcontracts of $10 million or more shall be subject to a 
preaward compliance evaluation by the Office of Federal Contract Compliance Programs (OFCCP), unless, within 
the preceding 24 months, OFCCP has conducted an evaluation and found the prospective Contractor and 
subcontractors to be in compliance with Executive Order 11246. 
 
(End of provision) 
 
 
 
52.233-2     SERVICE OF PROTEST (SEP 2006) 
  
(a) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed directly with an 
agency, and copies of any protests that are filed with the Government Accountability Office (GAO), shall be served 
on the Contracting Officer (addressed as follows) by obtaining written and dated acknowledgment of receipt from  
 
Naval Facilities Engineering Command 
Mid-Atlantic, Northeast IPT 
9742 Maryland Avenue 
Norfolk, VA 23511 
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(b) The copy of any protest shall be received in the office designated above within one day of filing a protest with 
the GAO.  
 
(End of provision)  
 
 
 
5252.215-9301  MULTIPLE PROPOSALS (JUN 1994) 
 
Proposers may, if they desire, submit multiple proposals.  If multiple proposals are submitted, proposers must price 
separately for each such proposal and assure that the required guarantee is in a sum sufficient to cover the highest 
possible amount upon which award can be made.  In addition, they should assure that full technical and pricing 
details, as may be appropriate, are furnished so as to assure that their proposals can properly be evaluated without 
the need for the request for additional information.  Unsolicited alternates, either additive or deductive, will not be 
considered. 
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Section M - Evaluation Factors for Award 
 
BASIS FOR AWARD 
SECTION M EVALUATION FACTORS 
 
M.1 EVALUATION PROTOCOL 
 
M.1.1 The contracts will be awarded based on Best Value to the Government using the tradeoff analysis process 

as described in FAR 15.101-1.  Interested firms will respond with information requested in the RFP.  The 
Government intends to award a minimum of three (3) and a maximum of five (5) contracts to qualified 
firms. Best value shall be based on all price and non-price factors.   

 
M.1.2 Costs associated with participating in the pre-proposal meeting/site visit or responding to the RFP will not 

be compensated. 
 
M.1.3 The Government reserves the right to reject any or all proposals at any time prior to award; to award 

contracts to other than the firms submitting the lowest total price; and to award contracts to the firm(s) 
determined by the SSA to be the most advantageous to the government.  Awards may be made without 
discussions or any contact concerning the proposals received in accordance with FAR 52.215-1. 

 
M.1.4 The following will be used as a guide in rating the overall technical acceptability of each proposal:  
 

Table 1.  Combined Technical/Risk Ratings 

Rating Description 

Outstanding (O) 
 

Proposal meets requirements and indicates an exceptional approach and understanding of the 
requirements.  Strengths far outweigh any weaknesses.  Risk of unsuccessful 
performance is very low. 

Good (G) 
 

Proposal meets requirements and indicates a thorough approach and understanding of the 
requirements.  Proposal contains strengths which outweigh any weaknesses.  Risk of 
unsuccessful performance is low. 

Acceptable (A) 
 

Proposal meets requirements and indicates an adequate approach and understanding of the 
requirements.  Strengths and weaknesses are offsetting or will have little or no 
impact on contract performance.  Risk of unsuccessful performance is no worse than 
moderate. 

Marginal (M) 
 

Proposal does not clearly meet requirements and has not demonstrated an adequate approach 
and understanding of the requirements.  The proposal has one or more weaknesses 
which are not offset by strengths.  Risk of unsuccessful performance is high. 

Unacceptable (U) 
 

Proposal does not meet requirements and contains one or more deficiencies.  Proposal is 
unawardable. 

 
   
M.2 EVALUATION FACTORS 
 
The Evaluation Factors are, as follows: 
 

• Factor 1 – Management Approach 
• Factor 2 – Recent / Relevant Experience (Corporate Experience)* 
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• Factor 3 – Safety 
• Factor 4 - Past Performance* 
• Factor 5 – Seed Project Technical Proposal 
• Price – Seed Project 

 
* The distinction between “Recent / Relevant Experience” and “Past Performance” is that Recent / Relevant  
experience pertains to the types of work and volume of work completed by a contractor that are comparable 
to the types of work covered by this requirement, in terms of size, scope, and complexity.  Past performance 
relates to both the relevance of recent efforts and how well a contractor has performed.   

 
M.3 RELATIVE IMPORTANCE OF THE EVALUATION FACTORS 
 
The relative importance of non-cost/price factors is that Factors 1, 2, 3, and 5, are of equal importance to 
each other and, when combined, are equal in importance to the past performance evaluation/performance 
confidence assessment rating determined from the evaluation of Factor 4.    
 
All evaluation factors other than cost or price, when combined are approximately equal to price.  The 
importance of Price will increase if the Offeror’s non-cost/price proposals are considered essentially equal in 
terms of overall quality, or decrease if price is so high as to significantly diminish the value of a non-
cost/price proposal’s superiority to the Government.  Award will be made to the responsible Offeror whose 
offer forms to the solicitation and represents the best value to the Government, price and non-price factors 
considered. 
 
M.4 SUBMITTAL REQUIREMENTS / BASIS OF EVALUATION 
 
M.4.1  Factor 1 – Management Approach   
 

This factor considers the effectiveness of the firm’s proposed management approach, key personnel, and 
staffing plan to adequately perform the requirements of the contract.   

 
M.4.1.1 Factor 1 Management Approach – Proposal Submittal Requirements 
 
M.4.1.1.1 Factor 1 Tab A – Management Approach Narrative 
 

M.4.1.1.1.1 Discuss your proposed program management organizational structure, 
including organizational relationships with any proposed subcontractors.  
Present your proposed organizational chart.  Indicate to what extent your 
firm has worked with the proposed subcontractors in the past.  Identify any 
“team” approaches.  A team approach is when the sub(s) will accomplish 
significant portions of a clearly identifiable scope of work on a consistent 
basis, or on a consistent overflow basis.  In such instances, the prime shall 
clearly identify the limits of responsibility for each team subcontractor.  

 
M.4.1.1.1.2 Discuss your proposed contract management systems.  Representative 

examples might include, but are not limited to, general contract 
administration, project controls and scheduling, quality control systems, 
management information systems, and use of electronic and paperless 
acquisition systems including dedicated web sites.  

 
M.4.1.1.1.3 Discuss your proposed plan for allocating resources under this contract.  

Describe how you will provide the staffing and equipment needed to 
perform the contract.  Describe what functions the Prime will undertake to 
perform at least 51% of the work, and provide detailed information to 
demonstrate the efficiency and cost effectiveness of your plan.  



N40085-14-R-5235 
 

Page 114 of 126 
 

 

 
M.4.1.1.1.4 Describe how and to what extent the proposed program management 

organization will interact with the home office organization and other 
supporting offices under the contract. 

 
M.4.1.1.1.5 Factor 1 Tabs A and B shall be limited to a combined maximum of twenty 

(20) pages.  Any additional pages will not be considered in the evaluation 
process.  Factor 1 Tab C is excluded from the page count.  Pages within 
the Factor 1 submission shall be sequentially numbered in the upper right 
hand corner of the page.   

 
M.4.1.1.2 Factor 1 Tab B - Key Personnel 
 

M.4.1.1.2.1 Offerors shall identify Key Personnel and submit the information on 
Attachment form J2.    

 
M.4.1.1.2.2 Offerors shall submit a detailed resume for each Key Personnel member 

proposed.  The evaluation of Key Personnel will consider education, 
professional qualifications, experience in regulatory compliance, and 
experience in environmental remediation projects.  The desired 
qualifications are specified in the solicitation, Section C.1.3.   

 
M.4.1.1.2.3 The following positions are considered Key Personnel, and firms shall 

submit a detailed resume for each proposed Key Personnel.  Key 
Personnel shall be employees of the prime contractor unless otherwise 
specified in section C: 
- Program Manager 
- Quality Control Manager 
- Project Manager 
- Safety and Health Manager (SHM) 
-    Procurement/Contract Manager 

 
M.4.1.1.2.4 Resumes shall contain the following minimum information to demonstrate 

the proposed individuals meet the minimum qualifications specified in 
Section C of the solicitation. 
- Name 
- Current Job Title 
- Proposed Position 
- Employment Status  
- Specify whether the proposed individual is currently employed  

with the prime. 
- Dates and Company Name for Experience with Other Firms 
- Education (Degrees, Year, Specialization) 
- Active Registration (Professional Registration/Certification; by  
 Discipline and state registration number; also, year first registered 

and discipline 
- Relevant Project Experience and Qualifications  
-  * If experience / qualifications were obtained under contracts listed in 

Factor 2 Tab A and/or Factor 4 Tab A, indicate the contract number on 
the resume. 

-    Signature of the current or prospective employee.   
 

M.4.1.1.2.5 Factor 1 Tabs A and B shall be limited to a combined maximum of twenty 
(20) pages.  Any additional pages will not be considered in the evaluation 
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process.  Factor 1 Tab C is excluded from the page count.  Pages within 
the Factor 1 submission shall be sequentially numbered in the upper right 
hand corner of the page.   

  
M.4.1.1.3 Factor 1 Tab C - Teaming and Partnering Agreements / Joint Venture Team Agreements 
 

M.4.1.1.3.1 Joint venture teams shall submit their joint venture agreements with their 
proposals.  Offerors participating in teaming/partnering arrangements for 
this procurement shall submit their teaming/partnering agreements with 
their proposal.  The agreements shall be signed by the parties and shall 
demonstrate the relationship between firms and identify contractual 
relationships and authorities to bind the firm/joint 
venture/team/partnership.   

 
M.4.1.1.3.2 Offerors proposing major subcontracts (subcontracts equaling or 

exceeding 20% of the prime contract value) shall submit signed letters of 
commitment from the subcontractors which define the contractual 
relationship and identify contribution to the planned arrangement in terms 
of the type and proportion of work to be performed.  

 
M.4.1.1.3.3 Page 1 of Tab C shall be a list of the joint venture parties and/or 

teaming/partnering parties to include the following information: Company 
Name, DUNS Number, Address, Point of Contact, Email Address, Phone 
Number and Fax Number. 

 
M.4.1.1.3.4 There are no page restrictions on Factor 1 Tab C submittals; however, all 

pages must be relevant to the information requested for Factor 1 Tab C.     
 

M.4.1.2  Factor 1 Management Approach – Basis of Evaluation 
 

The Government will consider the effectiveness and viability of the Offeror’s management approach 
and Key Personnel to adequately perform the requirements of the contract.  The Government seeks 
management approaches that result in optimal use of resources, are cost effective and are highly 
responsive to the interest of the Navy.  The Government’s evaluation will consider the following: 

 
M.4.1.2.1 The proposed program management organizational structure, lines of authority for key personnel, 

and organizational relationships with any proposed subcontractors.  
 
M.4.1.2.2 The proposed delineation of responsibilities that demonstrate that the Prime will perform at least 

51% of the work.  
 
M.4.1.2.3 The clarity and anticipated effectiveness and efficiency of the proposed contract management 

systems that will be employed in support of the resulting contract, including but not limited to 
general contract administration, project controls and scheduling, quality control systems, 
management information systems, and use of electronic and paperless acquisition system 
including any dedicated websites.    

 
M.4.1.2.4 Does the proposed plan for staffing/resourcing this contract include all locations covered by this 

contract?  How will staffing and equipment needed to perform this contract be acquired?   
 
M.4.1.2.5 How and to what extent will the proposed program management organization interact with the 

home office organization and other supporting offices under the contract? 
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M.4.1.2.6 Firms will also be evaluated based on the qualifications of their proposed Key Personnel.  Key 
Personnel include: 

- Program Manager 
- Quality Control Manager 
- Project Manager 
- Safety and Health Manager (SHM) 
- Procurement / Contract Manager 

 
The evaluation of Key Personnel will consider education, professional qualifications, experience 
in regulatory compliance, and experience in environmental remediation projects.  The minimum 
qualifications are specified in the solicitation, Section C, paragraph 1.3.3.  Resume content must 
include all requested information.  To be reviewed, resumes must be signed by the current or 
prospective employee.  Any experience / qualifications that were obtained under contracts listed in 
Factor 2 Tab A and/or Factor 4 Tab A, should reference the contract number.  Documentation 
must include all requested information and meet the criteria established within the submittal 
requirements.     

 
M.4.1.2.7 Teaming and Partnering/Joint Venture Agreements must accurately represent the Offeror’s 

organizational structure. 
 
M.4.1.2.8 Documentation must include all requested information and meet the criteria established within the 

submittal requirements.     
 

M.4.2 Solicitation Factor 2 – Recent / Relevant Experience (Corporate Experience) 
  

This factor considers the Offeror’s recent and relevant corporate experience on projects of similar size, 
scope and complexity to the work anticipated under this contract (See Section C of this RFP).  

 
M.4.2.1 Factor 2 Recent / Relevant Experience – Proposal Submittal Requirements (Project Data Sheet 

Submittals) 
 
M.4.2.1.1 Offeror shall use Attachment J4, Project Data Sheet, to submit three (3) to five (5) projects to be 

evaluated for this factor.  On the Project Data Sheets for these three (3) to five (5) projects, 
provide a description of your firm’s specialized experience.  Offerors may include projects with 
federal Government, agencies of the state and local Government, and commercial customers.  All 
projects submitted shall be completed or substantially completed within the past three (3) years of 
the RFP closing date.  Projects submitted shall include a variety of environmental projects, each 
greater than or equal to $100,000. 

 
M.4.2.1.2 The Offeror shall not utilize experience of a potential subcontractor to demonstrate corporate 

experience for this factor.  The projects provided must have been performed by the Offeror.  If a 
JV is proposed, projects performed by the JV itself or one or both of the partners in the JV entity 
may be provided. 

 
M.4.2.1.3 Projects are defined as standalone contracts or individual task orders under an IDIQ contract.  If 

Offeror is submitting an IDIQ task order as a project to demonstrate Recent/Relevant Experience, 
the Offeror should include information regarding the IDIQ contract title and the task order 
number.   

    
M.4.2.1.4 For all submitted work projects, the proposal will include the relevant work projects/ task orders, 

title, location, contract/task order number, award date, expected or actual completion date, original 
project cost at initial award, final project cost or cost to date for on-going projects, contract type, 
customer point of contact, and description of the scope of work.  Example project discussions 
shall clearly indicate whether the Offeror was the prime or subcontractor on the submitted project.  
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If the Offeror was the prime, they shall describe their primary role/duties in execution of the work 
on the submitted project (i.e. major components and percent of the project which was completed 
by the prime’s staff and percent and major components that were subcontracted out).  If the 
Offeror was a subcontractor on the submitted project, the description, duration and cost of the 
work provided should reflect the work performed by them as the subcontractor, and not work 
under the project as a whole.  Offerors are responsible for ensuring points of contact and phone 
numbers are current and accurate.   

 
M.4.2.1.5 The projects should include a variety of environmental projects that are the same or similar to the 

work described in Section C of the solicitation.  The description of work shall clearly describe the 
scope of work performed and the relevancy to the work requirements of this RFP (i.e., nationwide 
waste survey and inspection programs, nationwide hazardous and non-hazardous waste collection 
and disposal, soil remediation, field testing, pollution prevention equipment delivery and 
contaminated rag replenishment program).  Indicate what type of media the contaminants were in, 
such as soil, sediments, groundwater, surface water, sludge, air, manmade structures, etc.  In 
addition, identify and briefly describe any Value Engineering Proposals submitted and approved, 
and any awards or special recognition received for the contracts submitted on the Project Data 
Sheets. 

 
M.4.2.1.6 The Factor 2 Tab A submissions shall be sequentially numbered with a Project Number as 

indicated on the upper right hand corner of the Attachment J4 Form.  There is a three (3) page 
limit for each Project Data Sheet submitted.  Any additional pages will not be considered in the 
evaluation process. 
 

M.4.2.2 Factor 2 Recent / Relevant Experience – Basis of Evaluation  
 

M.4.2.2.1 The Government’s evaluation will assess the Offeror’s Recent and Relevant Experience, with 
respect to size, scope, and complexity, as submitted on Attachment J4 forms (Project Data 
Sheets).  The basis of evaluation will be limited to the quality of each Offeror’s breadth of 
experience for environmental compliance and environmental remediation projects that have a 
value greater than or equal to $100,000.  Projects submitted need to have been completed or 
substantially completed within the past three (3) years. 

 
M.4.2.2.2 Failure to use the Attachment J4 form (and number them appropriately) may result in a lower 

rating for this factor.  Failure to provide the correct, current phone number, fax number, and/or 
email address where requested for each point of contact (POC) listed may result in a lower rating 
for this factor. 

 
M.4.2.2.3 Submitted projects under $100,000 will not be considered.  
 
M.4.2.2.4 Submitted projects must include all requested information and meet the criteria established within 

the submittal requirements.  Work projects submitted by a potential subcontractor will not be 
evaluated. 

 
M.4.3 Solicitation Factor 3 – Safety   
  

M.4.3.1 Factor 3 Safety - Proposal Submittal Requirements - The Offeror shall submit the following 
information.  For a partnership or joint venture, the following submittal requirements are required for 
each contractor who is part of the partnership or joint venture; however, only one safety narrative is 
required.  EMR and DART Rates shall not be submitted for subcontractors. 

 
M.4.3.1.1 Factor 3 Tab A - Experience Modification Rate (EMR) 
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M.4.3.1.1.1 Submit your EMR on insurance carrier letterhead (which compares your 
company’s annual losses in insurance claims against its policy premiums 
over a three-year period) for the three previous complete calendar years 
(2012, 2013, and 2014). 

 
M.4.3.1.1.2 If you have no EMR, affirmatively state so, and explain why. 
 
M.4.3.1.1.3 Any extenuating circumstances that affected the EMR and upward or 

downward trends should be addressed as part of the Factor 3 Tab A 
submittal. 

 
M.4.3.1.1.4  Sequentially number all pages in the upper right hand corner of the page.  

There are no page limitations for Factor 3 Tab A. 
 

M.4.3.1.2 Factor 3 Tab B - OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate 
 

M.4.3.1.2.1 For the three previous complete calendar years (2012, 2013 and 2014), 
submit your OSHA Days Away from Work, Restricted Duty, or Job 
Transfer (DART) Rate, as defined by the U.S. Department of Labor, 
Occupational Safety and Health Administration. 

 
M.4.3.1.2.2 If you cannot submit an OSHA DART Rate, affirmatively state so, and 

explain why.   
 
M.4.3.1.2.3 Any extenuating circumstances that affected the OSHA DART Rate data 

and upward or downward trends should be addressed as part of the Factor 
3 Tab B submittal.   

 
M.4.3.1.2.4 Sequentially number all pages in the upper right hand corner of the page.  

There are no page limitations for Factor 3 Tab B. 
  

M.4.3.1.3 Factor 3Tab C - Technical Approach for Safety 
 

M.4.3.1.3.1 Describe the plan that the Offeror will implement for corporate safety, 
addressing both physical hazards and the potential for chemical exposures. 

 
M.4.3.1.3.2 Describe the process that the Offeror will implement to evaluate the safety 

performance of potential subcontractors as a part of the selection process 
for all levels of subcontractors.   

 
M.4.3.1.3.3 Describe any innovative methods that the Offeror will employ to ensure 

and monitor safe work practices at all subcontractor levels.   
 
M.4.3.1.3.4 The Technical Approach to Safety narrative shall be limited to three (3) 

pages, and all pages must be numbered in the upper right hand corner.  
Any additional pages will not be considered in the evaluation process.   

 
M.4.3.2 Factor 3 Safety - Basis of Evaluation  
 

M.4.3.2.1 The Government is seeking to determine that the Offeror has consistently demonstrated a 
commitment to safety and that the Offeror plans to properly manage and implement safety 
procedures for itself and its subcontractors.  
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M.4.3.2.2 The Government will evaluate the Offeror’s overall safety record, the Offeror’s plan for Corporate 
safety, the Offeror’s plan to select and monitor subcontractors, and any innovative safety methods 
that the Offeror plans to implement for this procurement. 

 
M.4.3.2.3 The Government’s sources of information for evaluating safety may include, but are not limited 

to, OSHA, NAVFAC’s Facility Accident and Incident Reporting (FAIR) database, and other 
related databases. While the Government may elect to consider data from other sources, the 
burden of providing detailed, current, accurate and complete safety information regarding these 
submittal requirements rests with the Offeror.  The evaluation will collectively consider the 
following: 

 
• Experience Modification Rate (EMR)  
• OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate 
• Offeror Technical Approach to Safety 
• Other sources of information available to the Government 

 
M.4.3.2.4 Experience Modification Rate (EMR):  The Government will evaluate the EMR to determine if 

the Offeror has demonstrated a history of safe work practices taking into account any upward or 
downward trends and extenuating circumstances that impact the rating.  Lower EMRs will be 
given greater weight in the evaluation.    

 
M.4.3.2.5 OSHA Days Away from Work, Restricted Duty, or Job Transfer (DART) Rate:  The Government 

will evaluate the OSHA DART Rate to determine if the Offeror has demonstrated a history of safe 
work practices taking into account any upward or downward trends and extenuating 
circumstances that impact the rates.  Lower OSHA DART Rates will be given greater weight in 
the evaluation.   

 
M.4.3.2.6 Technical Approach to Safety: The Government will evaluate the narrative to determine the 

degree to which the Offeror understands the range of its safety responsibilities and the degree to 
which subcontractor safety performance will be considered in the selection of all levels of 
subcontractors.  The Government will also evaluate the narrative to determine the degree to which 
innovations are being proposed that may enhance safety on this procurement.  Those Offerors 
whose plan demonstrates a commitment to hire subcontractors with a culture of safety and who 
propose innovative methods to enhance a safe working environment may be given greater weight 
in the evaluation. 

 
M.4.3.2.7 Documentation must include all requested information and meet the criteria established within the 

submittal requirements.  The Technical Approach to Safety narrative is limited to three (3) pages; 
any pages beyond the limit will not be reviewed.   

 
M.4.4 Solicitation Factor 4 – Past Performance 
  

M.4.4.1 Factor 4 Past Performance - Proposal Submittal Requirements 
 
M.4.4.1.1 Factor 4 Tab A - Project Performance Evaluations (CPARS or Past Performance Questionnaire) 

 
M.4.4.1.1.1 Offeror shall submit three (3) to five (5) projects to be evaluated for Past 

Performance.  All projects submitted under Factor 2 (Recent, Relevant 
Experience) shall be submitted for evaluation under Past Performance and 
count toward the maximum of five (5) projects to be reviewed under this 
Factor.  

 
M.4.4.1.1.2 If the Offeror submitted less than five (5) projects under Factor 2 and 

elects to present additional past performance information for projects with 
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a value greater than or equal to $100,000 that have not been submitted 
under Factor 2, the projects shall have been completed or substantially 
completed within the past five (5) years of the RFP closing date (vice the 
Recent / Relevant cutoff of three (3) years).   Offerors may include 
projects with the federal Government, agencies of the state and local 
Government, and commercial customers.   

 
M.4.4.1.1.3 Projects are defined as standalone contracts or individual task orders under 

an IDIQ contract.  If Offeror is submitting an IDIQ task order as a project 
to demonstrate Past Performance, the Offeror should include information 
regarding the IDIQ contract title and the task order number.   

 
M.4.4.1.1.4 For each of the three (3) to five (5) projects, Offeror shall submit a Project 

Data Sheet (Attachment J4) and Performance Evaluation documentation 
(either a CPARS evaluation or Past Performance Questionnaire 
(AttachmentJ5)).   A complete set of Project Data Sheets is required for 
project reviews under this factor, so for those projects that were submitted 
under Factor 2 (Recent / Relevant Experience) the Project Data Sheets will 
be duplicates of what was submitted for Factor 2.    

 
M.4.4.1.1.5 IF A COMPLETED CPARS EVALUATION IS AVAILABLE, IT 

SHALL BE SUBMITTED WITH THE PROPOSAL.  IF THERE IS NOT 
A COMPLETED CPARS EVALUATION, the Past Performance 
Questionnaire (PPQ) included in the solicitation (Attachment J5) is 
provided for the Offeror or its team members to submit to the client for 
each project the Offeror submits for evaluation under this factor.  AN 
OFFEROR SHALL NOT SUBMIT A PPQ WHEN A COMPLETED 
CPARS IS AVAILABLE.    

 
M.4.4.1.1.6 For each PPQ, Offerors shall complete sections titled ‘Past Project 

Information’ and ‘Evaluator’ (which identify the Offeror, the project, and 
the evaluator’s Point of Contact) and forward the PPQ the client who will 
complete the evaluation.  If the Offeror is unable to obtain a completed 
PPQ from a client for a project(s) before proposal closing date, the Offeror 
should complete and submit with the proposal the first page of the PPQ, 
which will provide contract and client information for the respective 
project(s).  Offerors should follow-up with clients/references to ensure 
timely submittal of questionnaires.  If the client requests, questionnaires 
may be submitted directly to the Government's point of contact, Pamela 
Waller, via email at pamela.waller@navy.mil prior to the proposal closing 
date.  Offerors shall not incorporate by reference into their proposal PPQs 
or CPARS previously submitted for other RFPs.  However, this does not 
preclude the Government from utilizing previously submitted PPQ 
information in the past performance evaluation.  For all PPQ submittals, 
the Offeror shall ensure that the correct phone numbers and email 
addresses are provided for the client point of contact.    

 
M.4.4.1.1.7 The Factor 4 Tab A submissions shall be sequentially numbered with a 

Project Number as indicated on the upper right hand corner of the Project 
Data Sheet (Attachment J4).  There is a three (3) page limit for each 
Project Data Sheet.  Corresponding CPARS or Past Performance 
Questionnaire (PPQ) documentation should follow each Project Data 
Sheet.  CPARS and PPQ documentation does not count toward the page 
count. 
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M.4.4.1.2 Factor 4 Tab B – Disclosure of Enforcement Actions and Non-Compliance Issues 

 
M.4.4.1.2.1 Offerors shall submit information regarding any Federal or State 

administrative actions, civil judicial actions, and/or criminal actions 
initiated within the last three (3) years that are related to Offeror’s 
performance of environmental compliance or environmental remediation 
work within the United States.  If an Offeror has no relevant actions to 
report, the Offeror must affirmatively state as such.   

 
M.4.4.1.2.2 Offerors shall also submit information on any Federal or State non-

compliance issues, (e.g., Notices of Violation (NOVs), Notices of 
Deficiency (NODs)) over the past three (3) years for projects performed 
within the United States.  This includes but is not limited to transportation, 
packaging, storage, or disposal compliance issues.  If an Offeror has no 
relevant notices of non-compliance to report, the Offeror must 
affirmatively state as such.   

 
M.4.4.1.2.3 Sequentially number all pages in the upper right hand corner of the page.  

There is no page limit for the Tab B submittals.   
 

M.4.4.2  Factor 4 Past Performance – Basis of Evaluation 
 
M.4.4.2.1 Past Performance will be evaluated based on a review of information submitted in Factor 4 Tabs 

A and B and supplemental information that the Government will gather from other sources.   
 
M.4.4.2.2 No more than five (5) projects will be evaluated under the Tab A review.  In evaluating past 

performance, only projects completed or substantially completed within the past five (5) years of 
the RFP closing date will be considered.  These projects must include those projects submitted 
under Factor 2 (which shall have been complete or substantially complete within the past three (3) 
years of the RFP closing date).     

 
M.4.4.2.3 In addition to the information required to as part of the submission, the Government may review 

any other sources of information for evaluating past performance.  Other sources may include, but 
are not limited to, past performance information retrieved through the Past Performance 
Information Retrieval System (PPIRS) using CAGE/DUNS numbers of the Offeror (including 
joint venture partners and/or parent company/subsidiary/affiliate, if applicable) identified in the 
Offeror’s proposal, inquiries of owner representative(s), and any other known sources not 
provided by the Offeror.  While the Government may elect to consider data from other sources, 
the burden of providing detailed, current, accurate, and complete past performance information 
rests with the Offeror. 

 
M.4.4.2.4 The Government will review the degree to which past performance evaluations and all other past 

performance information (e.g., PPIRS, Federal Awardee Performance and Integrity Information 
System (FAPIIS), Electronic Subcontract Reporting System (eSRS), performance recognition 
documents, and information obtained from any other source) reflect a trend of satisfactory 
performance (for environmental compliance and remediation projects with a value greater than or 
equal to $100,000) considering: 
 

• A pattern of successful completion of tasks; 
• A pattern of deliverables that are timely and of good quality; 
• A pattern of cooperativeness and teamwork with the Government at all levels 

(task managers, contracting officers, auditors, etc.); 
• A pattern of conformance with contract specifications and schedules; 
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• The number and seriousness of performance-related enforcement actions; 
• Use of innovative technology to accelerate project completion; and  
• A respect for stewardship of Government funds 

 
M.4.4.2.5 The Government may contact references other than those identified in Project Data Sheets, PPQs, 

and CPARS evaluations.  The Government reserves the right to contact references to verify past 
performance information with references, and to use any other past performance information 
available regarding the Offerors.  Other past performance information may be obtained from past 
and present customers, other Government agencies, current or former subcontractors, and 
performance evaluations contained in the Past Performance Information Retrieval System (PPIRS) 
and CPARS.  

 
M.4.4.2.6 Projects submitted by Joint Ventures, where the joint venture partnerships performed together 

(either as a joint venture partners or in a prime-sub relationship), may be given more weight than 
projects submitted where the Joint Venture firms did not perform together. 

 
M.4.4.2.7 If a firm has no relevant past performance history with respect to contracts of the same or similar 

scope, size, and complexity as this requirement, their proposal must affirmatively state that it 
possesses no past performance experience of the same or similar scope, size, and complexity.  In 
accordance with FAR 15.305(a)(2)(iv), a firm without a record of relevant past performance or for 
whom information on past performance is not available, will not be evaluated favorably or 
unfavorably on past performance.  In such situations, a “Neutral” rating will be assigned.   

 
M.4.4.2.8 Failure to use the PPQ form (when a CPARS evaluation is not available) may result in a lower 

rating for this factor.  Failure to provide the correct, current phone number, fax number, and/or 
email address where requested for each point of contact (POC) listed may result in a lower rating 
for this factor. 

 
M.4.4.2.9 An award(s) may be made from initial offers without discussion.  However firms may be given an 

opportunity to clarify certain aspects of their proposal (e.g., the relevance of a firm’s Past 
Performance information and adverse Past Performance information to which the firm has not 
previously had an opportunity to respond) or to resolve minor or clerical errors.  

 
M.4.4.2.10 Submitted projects under $100,000 will not be considered. 
 
M.4.4.2.11 Submittals should be numbered appropriately.  For Factor 4 Tab A, each Project Data Sheet may 

not exceed three (3) pages.  CPARS and PPQ documentation is not included in the page count.  
There is no page limit for Factor 4 Tab B.   

 
M.4.4.2.12 Failure to provide accurate and relevant enforcement and non-compliance information requested 

under Tab B may disqualify an Offeror from consideration.   
 
 

M.4.5 Solicitation Factor 5 – Seed Project Technical Proposal  
 

M.4.5.1 Factor 5 Seed Project Technical Proposal - Proposal Submittal Requirements    
 
Offerors shall provide information requested in this section which shall be used to evaluate the technical 
approach for PTO 001.  Proposals are to be submitted in the format as specified in solicitation section L.4 -  
Proposal Submission Requirements.  The Offeror’s proposal shall describe the project management approach, 
execution plan and schedule to accomplish the objectives of PTO 001.  The technical proposal shall be submitted 
as Volume #1 – Technical Proposal, and tabbed as indicated. 

 
M.4.5.1.1 Factor 5 Seed Project Technical Proposal Tab A – Project Approach 
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M.4.5.1.1.1 Provide a narrative describing your overall technical approach for 

completing Proposed Task Order (PTO) 001 that will be utilized to create 
a result that meets or exceeds performance objectives.  Figures, charts, 
and/or diagrams may also be included to support the narrative, but they 
must not be larger than 8 ½” x 11” are must be included in the page count.   

 
M.4.5.1.1.2 Describe your approach to implementation and optimization of PTO 001.  

Describe how plans will be transformed into work-in-place, including 
supervisory controls of the labor force (including subcontractor 
personnel), cost tracking (overall and between CLINS), enforcement of 
safety standards, regulatory requirements, standards of workmanship, and 
the overall standards of the workplace. 

 
M.4.5.1.1.3 Describe your technical approach to completion.  Identify and explain 

work elements and decision points, including as appropriate: planning, 
testing, punch list inspection, resolution of punch list items, final 
inspection, final clean up and turnover. 

 
M.4.5.1.1.4 Identify and describe any potentially difficult and challenging special 

issues, and your planned approach to successfully handling them. 
 
M.4.5.1.1.5. Sequentially number all pages in the upper right hand corner of the page.  

Figures, charts, and/or diagrams may also be included to support the 
narrative, but they must not be larger than 8 ½” x 11” are must be included 
in the page count.  The entire Technical Proposal (Factor 5 Tabs A, B, C, 
and D) shall be limited to a maximum of ten (10) pages.   

 
M.4.5.1.2  Factor 5 Seed Project Technical Proposal Tab B - Team Organization and Experience 

 
M.4.5.1.2.1 The task order management approach shall address quality control 

procedures, evidence of the firm’s knowledge of applicable regulatory 
requirements, and a staffing plan for PTO 001.  The management approach 
shall also address how costs will be effectively managed. 

 
M.4.5.1.2.2 Describe your organization for this specific job (PTO 001).  Include an 

organizational chart showing lines of authority.  Provide a Personnel Table 
containing a brief description for each position indicated in the 
organizational chart including the individual’s name, years in the industry, 
years with the firm, level of education/and or journeyman-ship, and license 
or certification if applicable.   

 
M.4.5.1.2.4 Describe the quality control procedures of the CQC program to be utilized 

to ensure submittals are approved in a timely manner and that only 
approved materials are incorporated into the work.  Describe the structure 
and controls that drive field oversight, process and approval authority, 
testing, and similar procedures.   

 
M.4.5.1.2.5 Describe the health and safety program for this proposed PTO 001 that 

will apply to prime and subcontractor personnel.  Identify who will be 
responsible for developing the site specific health and safety plan, their 
experience and training, and lines of authority. 
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M.4.5.1.2.5 Describe the processes for budgeting, planning and managing resources, 
tracking of labor and material expenditures, and cost control.   

 
M.4.5.1.2.6 Sequentially number all pages in the upper right hand corner of the page.  

The entire Technical Proposal (Tabs A, B, C, and D) shall be limited to a 
maximum of ten (10) pages. 

 
M.4.5.1.3  Factor 5 Seed Project Technical Proposal Tab C –Technical Approach Breakdown 

 
M.4.5.1.3.1 Provide a technical approach breakdown proposal by tasks, level of effort 

and resources that demonstrate your understanding and analysis of the 
project work requirements.  This proposal shall include labor mix, man 
hours, material, and equipment for prime and any proposed subcontractors.  
The proposal breakdown shall be submitted in an Excel Spreadsheet, at a 
level of detail sufficient to validate your understanding of this technical 
requirement.  Do not include rates, costs, or prices with your technical 
proposal.  Proposals that contain rates, costs, and or prices in the technical 
proposal may be rejected.  

 
M.4.5.1.3.2 Sequentially number all pages in the upper right hand corner of the page.  

The entire Technical Proposal (Tabs A, B, C, and D) shall be limited to a 
maximum of ten (10) pages.   

 
M.4.5.1.4  Factor 5 Seed Project Technical Proposal Tab D – Performance Milestone Schedule 

 
M.4.5.1.4.1 Provide a Performance Milestone Schedule that demonstrates 

understanding of objectives and challenges to successful performance with 
a target completion date proposed in accordance with the PTO 001 
Statement of Work. 

 
M.4.5.1.4.2 Sequentially number all pages in the upper right hand corner of the page.  

The entire Technical Proposal (Tabs A, B, C, and D) shall be limited to a 
maximum of ten (10) pages.   

 
M.4.5.2 Factor 5 Seed Project Technical Proposal – Basis of Evaluation   

 
M.4.5.2.1 Offerors will be evaluated on their technical approach to accomplish the PTO 001 statement of 

work.  The scope and nature of project will be provided to Offerors separately.  The proposed 
technical approach shall demonstrate the Offeror’s technical expertise in performing 
environmental compliance and remediation services consistent with environmental laws, rules, 
and regulations. The proposal shall describe the methods and management approach to 
accomplish the objectives of PTO 001. 

 
M.4.5.2.2 The following areas will be evaluated to determine the viability of the proposed technical 

approach: 
• Project Approach 
• Team Organization and Experience  
• Technical Approach Breakdown 
• Performance Milestone Schedule 

 
M.4.5.2.3 A proposal that offers a higher potential for success in accomplishing the performance objectives 

in consideration of technical and performance challenges may receive a higher rating.   
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M.4.5.2.4 A proposal that does not identify and address relevant regulatory requirements may receive a 
lower rating or be deemed unacceptable.  A proposal that does not meet the required schedule may 
receive a lower rating or be deemed unacceptable. 

 
M.4.6 Price Proposal 
 
M.4.6.1 Price Proposal - Proposal Submittal Requirements    
 

M.4.6.1.1 Price Proposal Tab A - Required Submittals 
 

There are no page limitations on the Tab A submittals; however, all submitted materials must be 
relevant to the Tab A requirements.   

 
M.4.6.1.1.1 A cover page with Contract Number, Contract Title, Prime Contractor 

Name, Address, Phone Number, Fax Number, DUNS, Cage Code, Point 
of Contact and their phone number and email address. 

  
M.4.6.1.1.2 Executed Solicitation, Offer and Award Forms (SF 33), including 

supplemental pages; 
 
M.4.6.1.1.3 Letter from offeror’s surety showing proof of bonding capability in the 

amount of $2,000,000 for a single project and an aggregate bonding 
capability of $4,000,000; 

 
M.4.6.1.1.4 Signed acknowledgement of all amendments (SF30); 
 
M.4.6.1.1.5 Representations and Certifications printed from Online Representations 

and Certifications Application (ORCA); 
 
M.4.6.1.1.6 Proof of Registration in SAM (System of Award Management) 
 
M.4.6.1.1.7 Signed letter from Veterans Affairs stating Service Disabled 

Classification;  
 
M.4.6.1.1.8 Confirmation of filing of Veterans’ Employment and Training (VETS) 

VETS100 and/or VETS100A report for the 2014 filing cycle; 
 
M.4.6.1.1.9 Bank/Credit References:  Submit at least one bank and one credit 

reference.  Provide name of institution, point of contact, email address, 
phone number and account number for each reference (Use Responsibility 
Evaluation Form, provided as Attachment J1).  Provide a signed statement 
of release giving the reference permission to release the information to the 
Navy; and 

 
M.4.6.1.1.10 Proposed Subcontracting Participation Breakdown. 
 

M.4.6.1.2 Price Proposal Tab B – Seed Project (PTO 001) Price Proposal 
 

 PTO 001 Price Proposal must be submitted on the NAVFAC-provided Pricing Schedule.   
 

M.4.6.2 Price Proposal – Basis of Evaluation  
 

M.5.2.2.1 The Government will evaluate price based on costs submitted for the “Seed Project” included in 
the solicitation. The work breakdown structure shall contain detailed line items costs necessary to 
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complete the project.  Further, proposals shall include, but not limited to travel, direct labor costs, 
overhead (field/home), indirect costs, subcontract costs, material costs, equipment cost, bond cost, 
profit, etc.  The Government intends to award the seed project via Task Order 001 to the 
successful Offeror determined to be most advantageous to the Government, cost and technical 
factors considered.  A maximum of four (4) additional Offerors may simultaneously receive an 
award as a result of this solicitation.  Analysis will be performed by one or more of the following 
techniques to ensure a fair and reasonable price: 

 
• Comparison of proposed prices received in response to the RFP. 
• Comparison of proposed prices with the IGCE. 
• Comparison of proposed prices with available historical information. 
• Comparison of market survey results. 

 
 


