

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 13-Nov-2014	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC PWD PHILADELPHIA 4921 S. BROAD STREET BLDG 1, 2ND FLOOR PHILADELPHIA PA 19112	CODE N40085	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-15-B-7506	
		X	9B. DATED (SEE ITEM 11) 16-Oct-2014	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) N40085-15-B-7506, INDEFINITE DELIVERY / INDEFINITE QUANTITY (IDIQ) PAVING MAINTENANCE, REPAIR, AND PAVEMENT SWEEPING AT THE PHILADELPHIA NAVAL BUSINESS CENTER (PNBC) & NAVAL SUPPORT ACTIVITY (NSA), PHILADELPHIA, PA The purpose of Amendment 0001 is to provide answers to submitted RFIs. Please see page two.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED 13-Nov-2014

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

THE PURPOSE OF AMENDMENT 0001 IS TO PROVIDE RESPONSE TO REQUEST FOR INFORMATION AND TO INCORPORATE CHANGES TO THE IFB.

RFI's

Q1. Please confirm the number of the current in-effect contract.

A1. There is currently no contract in place.

Q2. Are you planning to, or can you, issue an electronic spreadsheet form of response?

A2. The ELIN schedule has been provided in the IFB. No further electronic spreadsheet will be provided.

Q3. The supplied drawings do not show a scale. Please provide the same.

A3. The supplied drawings are provided to show overall layout of both PNBC and NSA sites. There are no drawings with scale at this time. Each job request will be measured and reviewed before it is issued.

Q4. Can you please supply a more legible drawing for Attachment 4 (the Northeast Philadelphia site)?

A4. See attached.

Q5. Is there a deadline for questions?

A5. The deadline for questions is 72 hrs before IFB opening date of November 17, 2014 1:30PM ET. No further questions will be received after that time.

Q6. Attachment 4 drawing: does the 18,780 SY highlighted in blue represent tertiary areas?

A6. Yes. NSA-P tertiary areas (blue) ELIN's A093, B093, C093, D093 and E093 is approximately 169,020 SF or 18,780 SY

Q7. Is the unit of measure for sweeping - "lot" - to indicate a per-request / per occurrence quantity?

A7. Yes.

INCORPORATE THE FOLLOWING CHANGES TO THE IFB:

REMOVE THE FOLLOWING LANGUAGE FROM APPENDIX B – SOW PAVEMENT SWEEPING:

2.4 Exhibit Line Item (ELIN) A093, B093, C093, D093 and E093: Price to perform pavement sweeping of the tertiary paved areas at NSAP. The Contractor shall provide pavement sweeping to remove winter abrasives and other debris from tertiary paved areas identified (in blue) on Attachment 4. Total square footage of tertiary paved areas is approximately 18,780 square feet. All collected winter abrasives and debris shall be disposed of off-site in accordance with all Federal, State and Local regulations. Complete all work within 21 calendar days of order.

REPLACE WITH THE FOLLOWING REVISED LANGUAGE TO APPENDIX B – SOW PAVEMENT SWEEPING:

2.4 Exhibit Line Item (ELIN) A093, B093, C093, D093 and E093: Price to perform pavement sweeping of the tertiary paved areas at NSAP. The Contractor shall provide pavement sweeping to remove winter abrasives and other debris from tertiary paved areas identified (in blue) on Attachment 4. Total square footage of tertiary paved areas is approximately **169,020** square feet. All collected winter abrasives and debris shall be disposed of off-site in accordance with all Federal, State and Local regulations. Complete all work within 21 calendar days of order.

THE DATE FOR RECEIPT OF SEALED BIDS REMAINS UNCHANGED. SEALED BIDS WILL BE RECEIVED UP UNTIL **1:30PM ET, 17 NOVEMBER 2014.**


ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED

ALL amendments will be posted on NECO <https://www.neco.navy.mil> and shall be filtered down to FBO <https://www.fbo.gov>. The offerors are cautioned to ALWAYS check NECO and register with NECO as this the prime location that the solicitation and all amendments are posted.

(End of Summary of Changes)



Naval Support Activity Philadelphia



■ HIGH TRAFFIC AREAS
 ■ TO BE SWEEP
 ■ SECONDARY AREAS

■ HIGH TRAFFIC AREAS
 ■ TO BE SWEEP
 ■ SECONDARY AREAS

■ HIGH TRAFFIC AREAS
 ■ TO BE SWEEP
 ■ SECONDARY AREAS

16-Mar-10
 18,780 SY