

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 4
2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 03-Apr-2015	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC HAMPTON ROADS IPT 9324 VIRGINIA AVENUE NORFOLK VA 23511-3095	CODE N40085	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-15-R-0047	
		X	9B. DATED (SEE ITEM 11) 10-Mar-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) SOLICITATION N40085-15-R-0047 - Total Small Business Design-Build, Design-Bid-Build Multiple Award Contract for new construction, renovation, alteration, and repairs for projects in the Hampton Roads Area, Virginia. Seed Project: Design Bid Build P-992, Fast Company Training Facility, Naval Weapons Station, Yorktown Virginia SEE SECTION SF 30 - BLOCK 14 CONTINUATION PAGE				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		03-Apr-2015

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0005

N40085-15-R-0047

DESIGN BID BUILD P992, FAST COMPANY TRAINING FACILITY, NAVAL WEAPONS STATION, YORKTOWN, VIRGINIA

THE PURPOSE OF THIS AMENDMENT IS TO PROVIDE THE FOLLOWING

The proposal due date is extended FROM April 09, 2015 @ 2:00 PM (EST) TO April 14, 2015, 2015 @ 10:00 AM (EST).

This amendment provides Revised Design Revisions and Drawings for Solicitation N40085-15-R-0047. These will be uploaded as an attachment to Amendment 0005.

ATTACHMENTS

- Amendment 0005 - 1312141 – Amend0005 Dwg
- Amendment 0005 – 1312141 –Amend0005 Spec

The following have been added by full text:

SPECIFICATION REVISIONS

1. Section 05 12 00 Structural Steel, subpart 3.3, ADD the following:
“3.3 ERECTION
c. Do not splice truss top and bottom chords except as approved by the Contracting Officer. Chord splices shall occur at panel joints at approximately the third point of the span. The center of gravity lines of truss members shall intersect at panel points unless otherwise approved by the Contracting Officer. When the center of gravity lines do not intersect at a panel point, provisions shall be made for the stresses due to eccentricity.”
2. DELETE the following sections and ADD the following attached revised specification sections in document 1312141Amend0005spec.pdf.

Submittal Register (after 01 33 00 Submittal Procedure)

05 40 00 Cold Formed Metal Framing

33 40 01 Storm Drainage

3. Section 09 90 00 Painting, subpart 1.3.2 DELETE the first sentence and SUBSTITUTE the following:

1.3.2 SSPC QP 1 Certification

One person supervising or painting with either the painting contractor or subcontractor that performs surface preparation or coating application shall be certified by the Society for Protective Coatings (formerly Steel Structures Painting Council) (SSPC) to the requirements of SSPC QP 1 prior to contract award, and shall remain certified while accomplishing any surface preparation or coating application.

4. Section 07 22 00 Roof and Deck Insulation, subpart 2.1.1 DELETE item a and SUBSTITUTE the following:

a. Polyisocyanurate Board: ASTM C1289 Type I -- foil faced one side or Type II, fibrous felt or glass mat membrane both sides, except minimum compressive strength shall be 20 pounds per square inch (psi).

DRAWING REVISIONS

1. Sheet AD-101A, Demo General Project Notes, ADD:

“3. All resilient wall base is presumed to contain asbestos in the mastic. Anticipate all walls to be removed to have wall base on both sides. Handle as hazardous waste per the specifications.

4. Estimate an additional 200 SF of vinyl asbestos tile and mastic removal related to floor tiles becoming loose during wall demolition.”

2. Sheet A-101A, Wall Partition Types, Exterior type M1 ADD “and 5/8” gypsum board interior facing.”

3. Sheet A-102A, Floor Plan:

a. CHANGE wall partition type between rooms 102 & 103 from “C” to Type “A”.

b. CHANGE wall partition type between rooms 101 & 104 from C to A.1.

4. Sheet A-103A, Floor Plan:

a. ADD wall partition type A to new construction infill areas of the Storage rooms 106.

b. CHANGE wall partition type A to C in Room 106J east and south walls.

5. DELETE the following drawing and SUBSTITUE the following attached revised drawing in document 1312141Amend0005dwg.pdf.

CD102	Demolition, Erosion & Sediment Control Plan
CD501	Erosion and Sediment Control Notes
CP102	Paving Plan
CG102	Grading Plan
C-502	Civil Details
E-001	Legend, Abbreviations & General Notes
ES101	Electrical Site Plan
ES102	Electrical Site Plan
E-502	Lighting Details
E-601	Power Riser Diagrams and Details

- End of Amendment 0005 -

(End of Summary of Changes)