

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   20
2. AMENDMENT/MODIFICATION NO. 0005	3. EFFECTIVE DATE 15-Dec-2015	4. REQUISITION/PURCHASE REQ. NO. ACQR4034383		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC PWD MAINE - FEAD PORTSMOUTH PORTSMOUTH NAVAL SHIPYARD BLDG 59 PORTSMOUTH NH 03801-2032	CODE N40085	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-16-B-9314	
		X	9B. DATED (SEE ITEM 11) 03-Dec-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this modification is as follows: 1) To verify to all interested parties that the new NAICS Code is 236220 Size Standard \$36.5M, per amendment 3. 2) To update the solicitation schedule within the solicitation. Amendment # 2 is still in effect. 3) All other terms and conditions remain unchanged and in full, force and effect.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  15-Dec-2015

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION 00010 - SOLICITATION CONTRACT FORM

## CLIN 0001

The CLIN description has changed from Hazardous Materials Removal to Building 013.

The CLIN extended description has changed from Hazardous Materials includes the price for all work associated with identification and removal of hazardous materials to Total of SLIN 0001aa Hazardous Materials Removal, 0001ab General Conditions, 0001ac Civil, 0001ad Structural, 0001ae Architectural, 0001af Mechanical HVAC, 0001ag Building Controller, 0001ah RF Network, 0001ai Electrical HVAC. Please see supplemental bid form for additional information..

## CLIN 0002

The CLIN description has changed from Division 1 General Conditions to Building 014.

The CLIN extended description has changed from Division 1 General Requirements includes the price for all work associated with general requirements and the Specification Sections 01. to Total of SLIN 0002aa Hazardous Materials Removal, 0002ab General Conditions, 0002ac Civil, 0002ad Structural, 0002ae Architectural, 0002af Mechanical HVAC, 0002ag Building Controller, 0002ah RF Network, 0002ai Electrical HVAC. Please see supplemental bid form for additional information..

## CLIN 0003

The CLIN description has changed from Division 2 Existing Construction to Building 018.

The CLIN extended description has changed from Division 2 Existing Construction includes the pricing associated for Specification Section 02. to Total of SLIN 0003aa Hazardous Materials Removal, 0003ab General Conditions, 0003ac Civil, 0003ad Structural, 0003ae Architectural, 0003af Mechanical HVAC, 0003ag Building Controller, 0003ah RF Network, 0003ai Electrical HVAC. Please see supplemental bid form for additional information..

## CLIN 0004

The CLIN description has changed from Division 3 Concrete to Building 022.

The CLIN extended description has changed from Division 3 Concrete includes the pricing associated for Specification Sections 03. This includes all cast-in place concrete or poured concrete to Total of SLIN 0004aa Hazardous Materials Removal, 0004ab General Conditions, 0004ac Civil, 0004ad Structural, 0004ae Architectural, 0004af Mechanical HVAC, 0004ag Building Controller, 0004ah RF Network, 0004ai Electrical HVAC. Please see supplemental bid form for additional information..

## CLIN 0005

The CLIN description has changed from Division 4 Masonry to Building 027.

The CLIN extended description has changed from Division 4 Masonry includes the pricing associated for Specification Section 04. to Total of SLIN 0005aa Hazardous Materials Removal, 0005ab General Conditions, 0005ac Civil, 0005ad Structural, 0005ae Architectural, 0005af Mechanical HVAC, 0005ag Building Controller,

0005ah RF Network, 0005ai Electrical HVAC. Please see supplemental bid form for additional information..

#### CLIN 0006

The CLIN description has changed from Division 5 Metals to Building 029.

The CLIN extended description has changed from Division 5 Metals includes the pricing associated for Specification Section 05. This section shall include all structural steel and chain security fences as required. to Total of SLIN 0006aa Hazardous Materials Removal, 0006ab General Conditions, 0006ac Civil, 0006ad Structural, 0006ae Architectural, 0006af Mechanical HVAC, 0006ag Building Controller, 0006ah RF Network, 0006ai Electrical HVAC. Please see supplemental bid form for additional information..

#### CLIN 0007

The CLIN description has changed from Division 6 Wood, Plastics, and Composite to Building 031.

The CLIN extended description has changed from Division 6 Wood, Plastics, and Composites includes the pricing associated for Specification Section 06. to Total of SLIN 0006aa Hazardous Materials Removal, 0006ab General Conditions, 0007aa Hazardous Materials Removal, 0007ab General Conditions, 0007ac Civil, 0007ad Structural, 0007ae Architectural, 0007af Mechanical HVAC, 0007ag Building Controller, 0007ah RF Network, 0007ai Electrical HVAC. Please see supplemental bid form for additional information. 6ac Civil, 0006ad Structural, 0006ae Architectural, 0006af Mechanical HVAC, 0006ag Building Controller, 0006ah RF Network, 0006ai Electrical HVAC. Please see supplemental bid form for additional information..

#### CLIN 0008

The CLIN description has changed from Division 7 Thermal and Moisture Protection to Building 043.

The CLIN extended description has changed from Division 7 Thermal and Moisture Protections includes the pricing associated for specification Section 07. This section shall include fire stopping requirements and joint sealants for buildings. to Total of SLIN 0008aa Hazardous Materials Removal, 0008ab General Conditions, 0008ac Civil, 0008ad Structural, 0008ae Architectural, 0008af Mechanical HVAC, 0008ag Building Controller, 0008ah RF Network, 0008ai Electrical HVAC. Please see supplemental bid form for additional information..

#### CLIN 0009

The CLIN description has changed from Division 8 Openings to Building 044.

The CLIN extended description has changed from Division 8 Openings includes the pricing associated for Specification Section 08. to Total of SLIN 0009aa Hazardous Materials Removal, 0009ab General Conditions, 0009ac Civil, 0009ad Structural, 0009ae Architectural, 0009af Mechanical HVAC, 0009ag Building Controller, 0009ah RF Network, 0009ai Electrical HVAC. Please see supplemental bid form for additional information..

#### CLIN 0010

The CLIN description has changed from Division 9 Finishes to Building 059.

The CLIN extended description has changed from Division 9 Finishes includes the pricing associated for Specification Section 09. This section shall include any interior or exterior painting. to Total of SLIN 0010aa Hazardous Materials Removal, 0010ab General Conditions, 0010ac Civil, 0010ad Structural, 0010ae Architectural, 0010af Mechanical HVAC, 0010ag Building Controller, 0010ah RF Network, 0010ai Electrical HVAC. Please see supplemental bid form for additional information..

**CLIN 0011**

The CLIN description has changed from Division 10 Specialties to Building 060.

The CLIN extended description has changed from Division 10 Specialties includes the pricing associated for Specification Section 10. to Total of SLIN 0011aa Hazardous Materials Removal, 0011ab General Conditions, 0011ac Civil, 0011ad Structural, 0011ae Architectural, 0011af Mechanical HVAC, 0011ag Building Controller, 0011ah RF Network, 0011ai Electrical HVAC. Please see supplemental bid form for additional information..

**CLIN 0012**

The CLIN description has changed from Division 11 Equipment to Building 079.

The CLIN extended description has changed from Division 11 Equipment includes the pricing associated for Specification Section 11. to Total of SLIN 0012aa Hazardous Materials Removal, 0012ab General Conditions, 0012ac Civil, 0012ad Structural, 0012ae Architectural, 0012af Mechanical HVAC, 0012ag Building Controller, 0012ah RF Network, 0012ai Electrical HVAC. Please see supplemental bid form for additional information..

**CLIN 0013**

The CLIN description has changed from Division 12 Furnishings to Building 086.

The CLIN extended description has changed from Division 12 Furnishings includes the pricing associated for Specification Section 12. to Total of SLIN 0013aa Hazardous Materials Removal, 0013ab General Conditions, 0013ac Civil, 0013ad Structural, 0013ae Architectural, 0013af Mechanical HVAC, 0013ag Building Controller, 0013ah RF Network, 0013ai Electrical HVAC. Please see supplemental bid form for additional information..

**CLIN 0014**

The CLIN description has changed from Division 13 Special Construction to Building 096.

The CLIN extended description has changed from Division 13 Special Construction includes the pricing associated for Specification Section 13. to Total of SLIN 0014aa Hazardous Materials Removal, 0014ab General Conditions, 0014ac Civil, 0014ad Structural, 0014ae Architectural, 0014af Mechanical HVAC, 0014ag Building Controller, 0014ah RF Network, 0014ai Electrical HVAC. Please see supplemental bid form for additional information..

**CLIN 0015**

The CLIN description has changed from Division 14 Conveying Equipment to Building 099.

The CLIN extended description has changed from Division 14 Conveying Equipment includes the pricing associated for Specification Section 14. to Total of SLIN 0015aa Hazardous Materials Removal, 0015ab General Conditions, 0015ac Civil, 0015ad Structural, 0015ae Architectural, 0015af Mechanical HVAC, 0015ag Building Controller, 0015ah RF Network, 0015ai Electrical HVAC. Please see supplemental bid form for additional information..

**CLIN 0016**

The CLIN description has changed from Division 15 Mechanical to Building 153.

The CLIN extended description has changed from 016A: Division 15 Mechanical HVAC includes the pricing associated for Specification Section 23. 016B: Division 15 Mechanical Building Controller includes upgrades to the building controller as specified in Section 25 but not construction of the control and monitoring station. This section shall include integration of new and existing HVAC equipment as shown on drawings.016: Division 15 Mechanical shall be total pricing of 016A and 016B. See attached bid schedule for additional information to Total of SLIN 0016aa Hazardous Materials Removal, 0016ab General Conditions, 0016ac Civil,

0016ad Structural, 0016ae Architectural, 0016af Mechanical HVAC, 0016ag Building Controller, 0016ah RF Network, 0016ai Electrical HVAC. Please see supplemental bid form for additional information..

CLIN 0017

The CLIN description has changed from Division 16 Electrical to Building 156.

The CLIN extended description has changed from 017A: Division 16 Electrical RF Network includes the pricing associated for Specification Section 23. 017B: Division 16 Electrical HVAC includes the pricing associated for Specification Section 26 and 28. 017C: Division 16 Electrical Control Station includes the pricing associated for Specification Section 25. This section should include all computers, software, and servers to complete the network monitoring station. 017: Division 16 Electrical shall be total pricing 017A, 017B, and 017C. See Attached Bid Schedule for Additional Information to Total of SLIN 0017aa Hazardous Materials Removal, 0017ab General Conditions, 0017ac Civil, 0017ad Structural, 0017ae Architectural, 0017af Mechanical HVAC, 0017ag Building Controller, 0017ah RF Network, 0017ai Electrical HVAC. Please see supplemental bid form for additional information..

CLIN 0018 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0018	Building 170 FFP Total of SLIN 0018aa Hazardous Materials Removal, 0018ab General Conditions, 0018ac Civil, 0018ad Structural, 0018ae Architectural, 0018af Mechanical HVAC, 0018ag Building Controller, 0018ah RF Network, 0018ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0019 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0019	Building 238 FFP Total of SLIN 0019aa Hazardous Materials Removal, 0019ab General Conditions, 0019ac Civil, 0019ad Structural, 0019ae Architectural, 0019af Mechanical HVAC, 0019ag Building Controller, 0019ah RF Network, 0019ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0020 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0020	Building 291 FFP Total of SLIN 0020aa Hazardous Materials Removal, 0020ab General Conditions, 0020ac Civil, 0020ad Structural, 0020ae Architectural, 0020af Mechanical HVAC, 0020ag Building Controller, 0020ah RF Network, 0020ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0021 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0021	Building 299 FFP Total of SLIN 0021aa Hazardous Materials Removal, 0021ab General Conditions, 0021ac Civil, 0021ad Structural, 0021ae Architectural, 0021af Mechanical HVAC, 0021ag Building Controller, 0021ah RF Network, 0021ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0022 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0022	Building 300 FFP Total of SLIN 0022aa Hazardous Materials Removal, 0022ab General Conditions, 0022ac Civil, 0022ad Structural, 0022ae Architectural, 0022af Mechanical HVAC, 0022ag Building Controller, 0022ah RF Network, 0022ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0023 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0023	Building 301 FFP Total of SLIN 0023aa Hazardous Materials Removal, 0023ab General Conditions, 0023ac Civil, 0023ad Structural, 0023ae Architectural, 0023af Mechanical HVAC, 0023ag Building Controller, 0023ah RF Network, 0023ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0024 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0024	Building 306 FFP Total of SLIN 0024aa Hazardous Materials Removal, 0024ab General Conditions, 0024ac Civil, 0024ad Structural, 0024ae Architectural, 0024af Mechanical HVAC, 0024ag Building Controller, 0024ah RF Network, 0024ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0025 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0025	Building 308 FFP Total of SLIN 0025aa Hazardous Materials Removal, 0025ab General Conditions, 0025ac Civil, 0025ad Structural, 0025ae Architectural, 0025af Mechanical HVAC, 0025ag Building Controller, 0025ah RF Network, 0025ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0026 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0026	Building 315 FFP Total of SLIN 0026aa Hazardous Materials Removal, 0026ab General Conditions, 0026ac Civil, 0026ad Structural, 0026ae Architectural, 0026af Mechanical HVAC, 0026ag Building Controller, 0026ah RF Network, 0026ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0027 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0027		1	Lump Sum		

Building 337

FFP

Total of SLIN 0027aa Hazardous Materials Removal, 0027ab General Conditions, 0027ac Civil, 0027ad Structural, 0027ae Architectural, 0027af Mechanical HVAC, 0027ag Building Controller, 0027ah RF Network, 0027ai Electrical HVAC. Please see supplemental bid form for additional information.

FOB: Destination

---

 NET AMT

CLIN 0028 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0028		1	Lump Sum		

Building 342

FFP

Total of SLIN 0028aa Hazardous Materials Removal, 0028ab General Conditions, 0028ac Civil, 0028ad Structural, 0028ae Architectural, 0028af Mechanical HVAC, 0028ag Building Controller, 0028ah RF Network, 0028ai Electrical HVAC. Please see supplemental bid form for additional information.

FOB: Destination

---

 NET AMT

CLIN 0029 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0029	Building 343 FFP Total of SLIN 0029aa Hazardous Materials Removal, 0029ab General Conditions, 0029ac Civil, 0029ad Structural, 0029ae Architectural, 0029af Mechanical HVAC, 0029ag Building Controller, 0029ah RF Network, 0029ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0030 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0030	Building 375 FFP Total of SLIN 0030aa Hazardous Materials Removal, 0030ab General Conditions, 0030ac Civil, 0030ad Structural, 0030ae Architectural, 0030af Mechanical HVAC, 0030ag Building Controller, 0030ah RF Network, 0030ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0031 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0031	Building 376 FFP Total of SLIN 0031aa Hazardous Materials Removal, 0031ab General Conditions, 0031ac Civil, 0031ad Structural, 0031ae Architectural, 0031af Mechanical HVAC, 0031ag Building Controller, 0031ah RF Network, 0031ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0032 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0032	Building 384 FFP Total of SLIN 0032aa Hazardous Materials Removal, 0032ab General Conditions, 0032ac Civil, 0032ad Structural, 0032ae Architectural, 0032af Mechanical HVAC, 0032ag Building Controller, 0032ah RF Network, 0032ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0033 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0033	Building 386 FFP Total of SLIN 0033aa Hazardous Materials Removal, 0033ab General Conditions, 0033ac Civil, 0033ad Structural, 0033ae Architectural, 0033af Mechanical HVAC, 0033ag Building Controller, 0033ah RF Network, 0033ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0034 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0034	Building 389 FFP Total of SLIN 0034aa Hazardous Materials Removal, 0034ab General Conditions, 0034ac Civil, 0034ad Structural, 0034ae Architectural, 0034af Mechanical HVAC, 0034ag Building Controller, 0034ah RF Network, 0034ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

CLIN 0035 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0035	Building DD1 FFP Total of SLIN 0035aa Hazardous Materials Removal, 0035ab General Conditions, 0035ac Civil, 0035ad Structural, 0035ae Architectural, 0035af Mechanical HVAC, 0035ag Building Controller, 0035ah RF Network, 0035ai Electrical HVAC. Please see supplemental bid form for additional information. FOB: Destination	1	Lump Sum		

---

NET AMT

#### DELIVERIES AND PERFORMANCE

The following Delivery Schedule item has been added to CLIN 0018:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0019:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0020:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807
-------------	---	---	--------

The following Delivery Schedule item has been added to CLIN 0021:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0022:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0023:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0024:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
---------------	----------	-----------------	-----

29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807
-------------	---	---	--------

The following Delivery Schedule item has been added to CLIN 0025:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0026:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0027:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0028:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0029:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0030:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0031:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0032:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0033:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0034:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

The following Delivery Schedule item has been added to CLIN 0035:

DELIVERY DATE	QUANTITY	SHIP TO ADDRESS	UIC
29-MAY-2017	1	NAVFAC MID ATLANTIC PETER STOCKLESS PWD MAINE FEAD PORTSMOUTH BLDG 59 PORTSMOUTH NAVAL SHIPYARD PORTSMOUTH NH 03904-5000 207-438-1054 FOB: Destination	N45807

## INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0018:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0019:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0020:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0021:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0022:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0023:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0024:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0025:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0026:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0027:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0028:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0029:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0030:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0031:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0032:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0033:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0034:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

The following Acceptance/Inspection Schedule was added for CLIN 0035:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
Destination	Government	Destination	Government

(End of Summary of Changes)