

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   3
2. AMENDMENT/MODIFICATION NO. 0004	3. EFFECTIVE DATE 16-Sep-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC IPT NORTH 9324 VIRGINIA AVENUE BLDG Z-144 NORFOLK VA 23511	CODE N40085	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-16-R-3020	
		X	9B. DATED (SEE ITEM 11) 09-Aug-2016	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this Amendment is to: 1. Extend Pre-Proposal Inquiry (PPI) cut-off date and time to Friday, 23 September 2016, at 5:00 PM EDT. 2. Extend proposal due date to Friday, 07 October 2016, at 2:00 PM EDT. 3. Provide responses to Pre-Proposal inquiries (see below and attached).  See SF30 Block 14 Continuation Page. POC: Alanna Whybrew, alanna.whybrew@navy.mil, (757) 341-0081.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  16-Sep-2016

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

## SUMMARY OF CHANGES

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0004

## PRE-PROPOSAL INQUIRIES

REFERENCE			QUESTION	GOVERNMENT RESPONSE	Posted on Amend No.	Response number
Page	Section	Para.				
			We understand you have given a short extension until September 23rd; unfortunately, in looking at the complexity of the project and the documentation you require, we believe it will take somewhat longer to put an accurate estimate together and provide our customer with all the information that you require. If possible, we ask that you again extend your deadline to at least October 7 <sup>th</sup> .	The proposal due date is being extended to Friday, 07 October 2016, at 2:00 PM EDT. In addition, the Pre-Proposal Inquiry (PPI) cut-off date and time is being extended to Friday, 23 September 2016, at 5:00 PM EDT.	0004	12
			What are the existing compressive strengths of the concrete within the base bid area and optional bid areas for the north wall, south wall and floor?	Refer to attached partial Concrete Characterization Report for existing concrete strengths.	0004	13
			What is the existing aggregate size in the concrete found along the north wall, south wall and floor in the base bid and optional bid areas?	Refer to attached partial Concrete Characterization Report for existing aggregate sizes.	0004	14

	03 31 29	3.8.5	Section 03 31 29, Par. 3.8.5 Preparations for Placing, states: "The licensed Professional Engineer (PE) of record must inspect prepared surfaces, forms, and embedded items in sufficient time prior to each placement of repair material to certify that the surfaces are ready to receive the repair material. The professional engineer of record shall fill out QC Inspection Checklist and submit prior to placing repair material. Blank QC Inspection Checklist included." Is this reference to the PE of record intended to be the Designer of Record, the Quality Manager specified in paragraph 1.6.1.1, or other?	The PE shall be the QC manager specified in paragraph 1.6.1.1	0004	15
			We would like to prepare a proposal for the Dry Dock 3 Caisson Replacement at Portsmouth Naval Shipyard, however due to the complexity of the fabrication and launching of a caisson such as this, it is not possible to complete the necessary engineering and estimating within the time allotted. We request that the proposal due date be extended to October 14, 2016, to allow sufficient time for us to prepare a proposal for this project.	The proposal due date is being extended to Friday, 07 October 2016, at 2:00 PM EDT. In addition, the Pre-Proposal Inquiry (PPI) cut-off date and time is being extended to Friday, 23 September 2016, at 5:00 PM EDT.	0004	16
1 of 48 & 9 of 48	00100		Please confirm the correct delivery address of the proposal. There are two variations listed of the Norfolk, VA address and one of the amendments listed a Portsmouth, VA address.	Proposals shall be submitted in accordance with the Proposal Delivery Information provided in Section 00100.	0004	17

(End of Summary of Changes)