

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE	PAGE OF PAGES 1   5
2. AMENDMENT/MODIFICATION NO. 0003	3. EFFECTIVE DATE 25-Feb-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable)
6. ISSUED BY NAVFAC MID ATLANTIC MARINE CORPS IPT 9324 VIRGINIA AVE NORFOLK VA 23511	CODE N40085	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-16-R-5500	
		X	9B. DATED (SEE ITEM 11) 10-Dec-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  P1346 DESIGN BUILD CONSTRUCTION CONTRACT FOR SIMULATOR INTEGRATION CENTER/RANGE CONTROL OPERATIONS COMPLEX, MARINE CORPS BASE, CAMP LEJEUNE, NORTH CAROLINA.  THIS AMENDMENT IS ISSUED TO INITIATE PHASE 2.  ONLY THOSE OFFERORS INVITED TO PROCEED TO PHASE 2 ARE DIRECTED BY THIS AMENDMENT TO REFER TO SOLICITATION NUMBER N40085-16-R-5500 AT <a href="https://www.neco.navy.mil/">https://www.neco.navy.mil/</a> , AS WELL AS THIS AMENDMENT.  PROPOSALS ARE DUE April 12, 2016, 1:00 P.M. (EST.) (SEE INSTRUCTIONS FOR HAND DELIVERY).  Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)		16C. DATE SIGNED  26-Feb-2016

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0003

**THIS AMENDMENT SERVES TO INITIATE PHASE 2 OF THIS SOLICITATION. ONLY THOSE OFFERORS INVITED TO SUBMIT A PROPOSAL FOR THIS PHASE WILL BE ACCEPTED. PLEASE PAY CLOSE ATTENTION TO THE PHASE 2 SUBMITTAL REQUIREMENTS LISTED IN THE ORIGINAL RFP.**

**1. PROPOSAL DUE DATE:**

Please provide your Price and Technical proposal as specified in the Solicitation. Your proposal shall be delivered no later than: **Tuesday, April 12, 2016, 1:00 P.M. (EST)**

**EXPRESS DELIVERY OF PROPOSALS:**

Naval Facilities Engineering Command Mid-Atlantic  
Marine Corps IPT  
Attn: Philip Cole  
9324 Virginia Avenue  
Bldg. Z140, 1st Floor, Room: 116  
Norfolk, VA 23511

**Hand-carried proposals** will be received at:

NAVFAC MIDLANT  
Marine Corps IPT Acquisition Office  
Building Z-140, Room 116  
9324 Virginia Avenue  
Norfolk, VA 23511-3095

**ALL REQUESTS FOR HAND DELIVERING PROPOSALS MUST BE RECEIVED BEFORE 3:00 PM (EST) TUESDAY 5 APRIL 2016.**

LATE REQUESTS WILL NOT BE HONORED DUE TO SECURITY REGULATIONS FOR OBTAINING ACCESS TO THE VARIOUS BASES.

Due to increased security at all military installations, all prospective visitors who do not currently have a valid Contractor's ID (RapidGate Pass) to enter Naval Station Norfolk must allow sufficient time to obtain a one-day pass to permit entry to the bases.

Prospective visitors planning to deliver proposals who do not have a valid Contractor's ID, must submit a completed copy of the RFP Attachment "One Day Pass (ODP) Request Spreadsheet, Attachment B." The completed attachment shall be sent to Philip Cole, Contract Specialist, via e-mail at

[philip.j.cole@navy.mil](mailto:philip.j.cole@navy.mil). The following items are required to obtain a pass: Contractors Visit Request on file, two forms of ID (i.e. valid Driver's License and [one of the following] US Passport, US Social Security Card or Birth Certificate), Vehicle Registration or Rental Car Agreement, proof of Car insurance, and proof of State Safety Inspection.

**NO FAX OR EMAIL PROPOSALS:**

Fax or Email proposals, bid guarantee, acknowledgement of Amendments or Modifications to proposals **WILL NOT BE ACCEPTED.**

**2. REQUESTS FOR INFORMATION (RFI's):**

All inquiries concerning any part of this solicitation shall be made to Philip Cole at: philip.j.cole@navy.mil NOTE: RFI's shall be submitted no later than: Tuesday, March 29, 2016, 17:00 p.m. (EST).

**3. BID SCHEDULE**

Please utilized the bid schedule listed as Attachment H for your price binder submittal.

**4. DRAWING AND SPECIFICATIONS**

All drawings and specifications will be upload as separate documents onto the FBO website under this solicitation number.

**5. SITE VISIT**

Site visit instructions will be added via amendment once the date and time are finalized with the activity.

**SECTION 00010 - SOLICITATION CONTRACT FORM**

CLIN 0001 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Base Bid (Items 0001AA - 0001AB) FFP Reference Bid Schedule Form (Attachment H) and fill out the bid schedule for Items 0001A, 0001B accordingly. FOB: Destination		Project		
				NET AMT	

CLIN 0002 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0002	Option 1 - Renovation of Bldg 26. FFP Entire design and construction of the Renovation of Building 26 as specified in the RFP. FOB: Destination		Project		

---

NET AMT

CLIN 0003 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0003	Planned Modification Item 1 FFP Price to procure and supervise installation of the Furniture, Fixtures, and Equipment (FF&E) complete in accordance with the plans and specifications and in accordance with the bid schedule (Attachment H). FOB: Destination		Project		

---

NET AMT

CLIN 0004 is added as follows:

ITEM NO	SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0004	Planned Modification Item 2 FFP Price for providing work in connection with all labor, material, equipment, transportation and supervision required for the Audio/Visual (A/V) complete in accordance with the plans and specifications and the bid schedule (Attachment H). FOB: Destination		Project		

---

NET AMT

## INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0001:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
N/A	N/A	N/A	Government

The following Acceptance/Inspection Schedule was added for CLIN 0002:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
N/A	N/A	N/A	Government

The following Acceptance/Inspection Schedule was added for CLIN 0003:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
N/A	N/A	N/A	Government

The following Acceptance/Inspection Schedule was added for CLIN 0004:

INSPECT AT	INSPECT BY	ACCEPT AT	ACCEPT BY
N/A	N/A	N/A	Government

(End of Summary of Changes)