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ATTACHMENT H 

 
Bid Schedule 

 
PART 1   GENERAL 
 
1.1   CONTRACT LINE ITEMS 
The terms Offeror and Bidder and versions thereof (offer/bid) have the same 
definition as used within this contract. 

 
Provide the Contract Line Item (CLIN) lump sum price for the following 
items: 

 
CLIN 0001 - BASE PRICE.   Price includes the following: 

 
CLIN 0001AA.  Price for entire Design and construction of the Project 

complete, excluding Options and Planned Modifications. 
 
CLIN DESCRIPTION TOTAL PRICE FOR CLIN 

0001AA 

0001AA Entire design and construction of 
the project as specified in the 
RFP, excluding Options and Planned 
Modifications. 

$__________ 

 
CLIN 0001AB.  Unit Price for the removal, disposal, and replacement of 

unsuitable soils complete in accordance with drawings and 
specifications and in accordance with the following schedule: 

 
CLIN ITEM UNIT UNIT PRICE NO. UNITS TOTAL PRICE FOR 

CLIN 0001AB 
(UNIT PRICE X 
NO. UNITS) 

0001AB Unsuitable 
Soil Removal, 
Disposal, and 
Replacement 

Cubic 
Yard 

$_______ 1,500 $__________ 

 
 

CLIN 0002.  Option Item 1 - Price for Renovation of Building 26, complete. 
 
CLIN DESCRIPTION TOTAL PRICE FOR CLIN 

0002 

0002 Entire design and construction of 
the Renovation of Building 26 as 
specified in the RFP. 

$__________ 

 
CLIN 0003  Planned Modification Item 1 - Price includes the following: 
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Price to procure and supervise installation of the Furniture, Fixtures, and 
Equipment (FF&E) complete in accordance with the plans and 
specifications and in accordance with the following schedule: 

 
CLIN ITEM GOVERNMENT FF&E 

ESTIMATE 
HAR 
(NTE 
5%) 

HAR AMOUNT 
(GOVT FF&E 
ESTIMATE x 
HAR%) 

TOTAL FF&E ESTIMATED 
AMOUNT FOR CLIN 0003
(GOVT FF&E ESTIMATE 
+ HAR AMOUNT) 

0003 FF&E $4,930,700 _____% $______ $________ 

 
CLIN 0004  Planned Modification Item 2 - Price includes the following: 

 
Price for providing work in connection with all labor, material, equipment, 

transportation and supervision required for the Audio/Visual (A/V) 
complete in accordance with the plans and specifications and the 
following schedule: 

 
CLIN ITEM GOVERNMENT 

A/V ESTIMATE 
A/V 
(HAR 
NTE 5%)

HAR AMOUNT 
(GOVT A/V 
ESTIMATE x 
HAR%) 

TOTAL A/V ESTIMATED 
AMOUNT FOR CLIN 
0004 (GOVT A/V 
ESTIMATE + HAR 
AMOUNT) 

0004 Audio/Visual 
(A/V) 

$ 547,900 _____% $______ $________ 

 
1.2   GENERAL BID NOTES 
 

a.  Award will be made on the total sum of Contract Line Items 0001AA and 
the sum of the extensions under Contract Line Item 0001AB.  For CLIN 
0001AB enter unit prices and extended totals in spaces provided.  If 
there is a difference between a unit price and the extended total, the 
unit price will be held to be the intended bid and the total recomputed 
accordingly.  If an Offeror provides a total but fails to enter a unit 
price, the total divided by the specified quantity will be held to be 
the intended unit price. 

 
b.  For CLIN 0001AB Unsuitable Soil Removal, Disposal, and Replacement: 

Unit price for all work in connection with the removal, disposal, and 
replacement of geotechnically unsuitable subgrade soil (i.e. soft 
subgrade soils) with imported select granular backfill.  Unsuitable 
subgrade soil determinations shall be made by the Contracting Officer.  
The price shall include removal of geotechnically unsuitable soils 
encountered at the planned footing subgrades or identified during 
proofrolling of planned subgrades, disposal at the Government 
designated disposal area, and backfilling the excavation with compacted 
clean imported select granular backfill (ASTM D 2487 Classifications 
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SP, SP-SM, or SM with a maximum of 20 percent fines by ASTM D 1140).  
Soils disturbed by the contractor's construction activities, or that 
are excessive wet and soft due to lack of proper site drainage or 
excavation dewatering will not be considered unsuitable.  Unit price 
shall include all handling and transportation.  The volume of material 
removed and imported backfill required shall be determined based on 
field measurements (length x width x depth) of the completed excavation 
to remove the unsuitable soil as approved by the Contracting Officer. 

 
c.  If CLIN 0002, 0003 and 0004 are exercised, additional bonding and 

consent of surety is required.  Consequently, the Performance Bond must 
reflect 100 percent of the aggregate amount of all Items.   

 
d.  The Government reserves the unilateral right to award the Option(s) to 

the contractor at the bid price within 60 calendar days after the 
contract award.   

 
e.  Evaluation of Options (JUL 1990).  Except when it is determined in 

accordance with FAR 17.206 (b) not to be in the Government's best 
interest, the Government will evaluate offers for award purposes by 
adding the price for the Option(s) to the total price for the Bid Item 
0001.  Evaluation of options will not obligate the Government to 
exercise the Option(s).  (FAR 52.217-5).   

 
f.  The Government may reject an offer as nonresponsive if it is materially 

unbalanced as to prices for the basic requirement and the option 
quantities.  An offer is unbalanced when it is based on prices 
significantly less than cost for some work and prices which are 
significantly overstated for other work.   

 
1.3   PLANNED MODIFICATION BID NOTES 
 
These notes apply to Planned Modification CLINs.  

 
a. The estimated amount for FF&E and A/V has been supplied by the 

Government, to provide offerors with the projected magnitude of effort.  
The estimated amount includes the actual cost of the FF&E and A/V 
including freight and installation charges.  The Government FF&E and 
A/V Estimate is only an estimated amount. 

 
b.  If awarded, line items will be funded separately after completion of 

FF&E and A/V design package review by the Government, and receipt of 
appropriate funding by the Government.  Requirements and details are 
provided in E20, FURNISHINGS and E10, EQUIPMENT of the RFP. 

 
c. Bonding is not required for the design, procurement and installation of 

FF&E and A/V equipment.  
 

d.  Offerors may propose a Handling and Administration Rate (HAR) for the 
FF&E and A/V not to exceed 5 percent.  This fee will account for all 
administrative costs, overhead, bonding fees, administration of 
subcontracts, profit, and any other costs associated with and related 
to the coordination and processing of the procurement and installation 
of FF&E and A/V.  The proposed HAR percentage will be incorporated into 
the contract award and will not be adjusted regardless of fluctuations 
from the estimate amount for the FF&E and A/V.  The proposed HAR is a 
fixed rate. 
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e.  The Government is not obligated to award the Planned Modification line 

item(s).  Should the Government choose to award the Planned 
Modification, the line item will be awarded as a negotiated 
modification to the contract/task order.  The Contractor's proposed HAR 
will be applied to all vendor/supplier costs for the FF&E and A/V. 

 
f.  If awarded, the FF&E and A/V modification will be awarded at least six 

months prior to the contract completion date.  A minimum of six months 
is required for the Contractor to purchase, deliver and install the 
FF&E and A/V without impacting the overall completion date of the 
project.  The Contractor's schedule must assume the award of the FF&E 
and A/V as a modification.  No schedule extensions will be granted if 
the modification is awarded at least six months prior to the contract 
completion date.  If the Government decides to negotiate and award the 
furniture modification with less than six months prior to the contact 
completion date, the Contractor may be entitled to a contract extension 
and extended field overhead. A contract extension and extended field 
overhead will only be granted in those cases where the Contractor 
demonstrates that an accepted Final FF&E and A/V package was submitted 
within the approved schedule deadlines and sufficient lead time for the 
FF&E and A/V is not available and the Government's award of the 
modification is in the last six months of the contract.  

 
PART 2   PRODUCTS 
 
Not used. 

 
PART 3   EXECUTION 
 
Not used. 
 
-- End of Document -- 


