

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE J	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. 0002	3. EFFECTIVE DATE 09-Jun-2016	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) RM13-1762
6. ISSUED BY NAVFAC MID ATLANTIC HAMPTON ROADS IPT 9324 VIRGINIA AVENUE NORFOLK VA 23511-3095	CODE N40085	7. ADMINISTERED BY (If other than item 6) See Item 6		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N40085-16-R-6140	
		X	9B. DATED (SEE ITEM 11) 18-May-2016	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) RM13-1762, Design-Bid-Build Hangar 111 Fire Protection & Structural Repairs at Naval Air Station Oceana The purpose of this amendment is as follows: (1) provide Site Visit sign-in log (2) provide PPI responses (per following pages) (3) provide revised specs and drawings (per following pages and attachments) You are required to acknowledge ALL amendments. ***Proposal due date is unchanged.*** Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		09-Jun-2016

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 2

Count	Reference			Inquiry	Government Response
	Page/Dwg	Section	Para		
1		00010		On the Bid Schedule, please provide more clarification for CLIN 0001AF. Does this option include only the cost of the added structural plating, or does it also include the new translucent windows, insulation, door sweeps, motor and controls, cleaning, etc.	Bid Per Attachment C - PPF.
2				There are no specification sections for drywall and acoustical ceilings. These items however, appear on the drawings. Will the Navy provide specifications?	See Amendment 2.
3	A-115			Please provide structural details for the masonry wall that encloses the FACP Closet in Foam Room M-1. What is the height of the roof structure in this area and how is the wall attached to the roof?	See Amendment 2.
4	A-301			Per Section A, please revise this section to show the extent of the existing batt insulation that must be removed and replaced with insulated metal liner panel.	See Amendment 2.
5		Appendix A		Appendix A notes that new insulation will be installed at the exterior walls above the hangar doors ; however, the bid option calls for insulated metal panels. Which is correct?	See Amendment 2.
6	A-127			Please confirm that the Head and Toilet Rooms have acoustical tile ceilings that need to be removed and replaced and not gypsum drywall ceilings.	See Amendment 2.
7	A-301			Please provide an elevation or section of the wall dividing the hangar bay and office area at gridline G so that we can price the extent of the painting work required by Bid Option 5	Bid per RFP.
8		078100		Please define which steel members are to receive spray-applied fireproofing	Bid per RFP.
9		00010		On the Bid Schedule, there is no indication that CLINs 0001AA thru 0001AG are to be priced separately. Is this correct?	Bid Per Attachment C - PPF.

DOCUMENT 00 01 15 LIST OF DRAWINGS

NAVFAC Dwg Nos. 12716304 is revised as of June 07, 2016. The revised drawing accompanies this amendment.

PROJECT TABLE OF CONTENTS

Section 07 42 63, FABRICATED WALL PANEL ASSEMBLIES, is added to the Table of Contents and accompanies this amendment.

Section 09 29 00, GYPSUM BOARD, is added to the Table of Contents and accompanies this amendment.

Section 09 51 00, ACOUSTICAL CEILINGS, is added to the Table of Contents and accompanies this amendment.

SUBMITTAL REGISTER

The submittal register has been updated with the submittal additions/deletions cause by the above specification changes.

DOCUMENT 00 01 15 LIST OF DRAWINGS

NAVFAC Dwg. Nos. 12716236, 12716237, 12716241, 12716243, 12716244, 12716245, 12716246, 12716247, 12716248, 12716249, 12716253, 12716255, 12716256, 12716257, 12716262, 12716266, 12716267, 12716315, 12716328, 12716336, 12716353, 12716356, 12716363, 12716372, 12716381, 12716386 and 12716387 are revised as of June 01, 2016. These revised drawings accompany this amendment.

PROJECT TABLE OF CONTENTS

Delete sections 01 14 00, 08 60 45, 33 30 00, 33 40 00 in their entirety and replace with Section 01 14 00, WORK RESTRICTIONS, dated November 2011, Section 08 60 45, TRANSLUSCENT PANELS, dated February 2012, Section 33 30 00 SANITARY SEWERS, dated April 2008, Section 33 40 00, STORM DRAINAGE UTILITIES, dated February 2010.

Sections 01 14 00, 08 60 45, 33 30 00, 33 40 00 accompany this amendment.

--End of Amendment--

(End of Summary of Changes)