

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE J	PAGE OF PAGES 1   3
2. AMENDMENT/MODIFICATION NO. 0001	3. EFFECTIVE DATE 01-Mar-2015	4. REQUISITION/PURCHASE REQ. NO.		5. PROJECT NO.(If applicable) P-259
6. ISSUED BY NAVFAC NORTHWEST 1101 TAUTOG CIRCLE SILVERDALE WA 98315-1101	CODE N44255	7. ADMINISTERED BY (If other than item 6) <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N44255-15-R-6003	
		X	9B. DATED (SEE ITEM 11) 27-Feb-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input type="checkbox"/> is extended, <input checked="" type="checkbox"/> is not extended. Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.				
<b>12. ACCOUNTING AND APPROPRIATION DATA (If required)</b>				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
<b>14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)</b>  To correct Clause 52.236-27 Site Visit				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL:	EMAIL:	
15B. CONTRACTOR/OFFEROR	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA		16C. DATE SIGNED
_____ (Signature of person authorized to sign)		BY _____ (Signature of Contracting Officer)		02-Mar-2015

## SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

## SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

AMENDMENT 0001

1. The purpose of this amendment is to revise the RFP as follows:

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995)

Change from:

(b) An organized site visit has been scheduled for--  
[March 11, 2015 at 09:30 a.m.](#)

Change to:

(b) An organized site visit has been scheduled for--  
[March 12, 2015 at 09:30 a.m.](#)

2. The drawings are hereby revised ~ download new version for PART A and PART B drawings.

3. 3. All other terms and conditions remain unchanged. The proposal due date **IS NOT EXTENDED**. Offerors are reminded to acknowledge receipt of this amendment in Block 19 of the SF 1442 submitted in response to the subject RFP.

## SECTION 00100 - BIDDING SCHEDULE/INSTRUCTIONS TO BIDDERS

The following have been modified:

52.236-27 SITE VISIT (CONSTRUCTION) (FEB 1995) – ALTERNATE I (FEB 1995)

(a) The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations and Conditions Affecting the Work, will be included in any contract awarded as a result of this solicitation. Accordingly, offerors or quoters are urged and expected to inspect the site where the work will be performed.

(b) An organized site visit has been scheduled for--  
[CHANGED TO March 12, 2015 at 09:30 a.m.](#)

(c) Participants will meet at--  
[Skywarrior Theater](#)  
[NAS Whidbey Island](#)  
[955 W. Midway St Bldg. #118](#)  
[Oak Harbor, WA 98278](#)

[For individuals attending the site visit who do not already have base access, fill out and submit the MS Excel](#)

spreadsheet titled “Base Access Request Form” (**Attachment H**). The spreadsheet will be provided separately on the NECO website at <https://www.neco.navy.mil/>. Offerors shall submit the form to Ingrid.anders@navy.mil no later than March 4, 2015 at 09:30 am; **NO EXCEPTIONS**.

Contractors who already have base access (i.e. RapidGate) do not need to request a day pass via the Base Access Request Form.

Personal Protective Equipment (PPE) will not be required at the site visit.

**Cameras will not be allowed at the site visit.** A Government representative will have a camera available for requested photos. Photos have to be approved by the Government prior to release. All approved photos will be made available via amendment.

(End of provision)

(End of Summary of Changes)