SCHEDULE B

DESIGN-BID-BUILD CONTRACT N62470-15-R-5006 
P330 ENTRY CONTROL POINT WITH THE OPTION TO CONSTRUCT P064 POST OFFICE
CAMP LEMONNIER, REPUBLIC OF DJIBOUTI, AFRICA
PRICE PROPOSAL FORM

The terms Offeror and Bidder and versions thereof (offer/bid) have the same definition as used within this contract.

Provide the Contract Line Item Number (CLIN) lump sum price for the following items:

CLIN 0001 - Price includes the following: 

	CLIN 
	DESCRIPTION
	TOTAL PRICE FOR CLIN 

	
CLIN 0001
	
Price for the entire work for P330 Entry Control Point, in accordance with the drawings and specifications, but excluding work described in Contract Line Item (CLIN) 0002, CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, CLIN 0007, and CLIN 0008.

	



$_________________________




CLIN 0002  - Price includes the following: 

	CLIN 
	DESCRIPTION
	TOTAL PRICE FOR CLIN 

	
CLIN 0002 
	
Price for providing all work associated with NAVFAC Drawing No. 14040347, C-301 Tenant Relocation Plan for off-site work required for tenant relocation areas for P330 Entry Control Point, complete in accordance with the drawings and specifications, but excluding work described in CLIN 0001, CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, CLIN 0007, and CLIN 0008.

	



$_________________________





CLIN 0003 – OPTION ITEM NO. 1 Price includes the following: 

	CLIN 
	DESCRIPTION
	TOTAL PRICE FOR CLIN 

	
CLIN 0003
	
Price for providing all work in connection with P064 Post Office (column lines 1 to 4), site work, and demolition of the existing post office, complete in accordance with the drawings and specifications , but excluding work described in CLIN 0001, CLIN 0002, CLIN 0004, CLIN 0005, CLIN 0006, CLIN 0007, and CLIN 0008.

	



$_________________________





CLIN 0004 – OPTION ITEM NO. 2 Price includes the following: 

	CLIN/ITEM
	DESCRIPTION
	TOTAL PRICE FOR CLIN/ITEM

	
CLIN 0004 
	
Price for providing all work in connection with adding an additional bay (column lines 4 to 5), and site work associated with the additional bay to the three bay P064 Post Office and the training room (located between column lines 3 and 5, and A and B), complete in accordance with the drawings and specifications, but excluding work described in CLIN 0001, CLIN 0002, CLIN 0003, CLIN 0005, CLIN 0006, CLIN 0007, and CLIN 0008.

	



$_________________________




CLIN 0005 – OPTION ITEM NO. 3 Price includes the following: 

	CLIN/ITEM
	DESCRIPTION
	TOTAL PRICE FOR CLIN/ITEM

	
CLIN 0005 
	
[bookmark: _GoBack]Price for providing all work in connection with adding an additional bay (column lines 5 to 6), and site work associated with the additional bay to the three bay P064 Post Office, complete in accordance with the drawings and specifications, but excluding work described in CLIN 0001, CLIN 0002, CLIN 0003, CLIN 0004, CLIN 0006, CLIN 0007, and CLIN 0008.

	



$_________________________




CLIN 0006 – OPTION ITEM NO. 4 Price includes the following: 

	CLIN/ITEM
	DESCRIPTION
	TOTAL PRICE FOR CLIN/ITEM

	
CLIN 0006 
	
Price for providing all work in connection with P064 Post Office landscaping NAVFAC Drawing Numbers 14040270, and 14040271, complete in accordance with the drawings and specifications, but excluding work described in CLIN 0001, CLIN 0002, CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0007, and CLIN 0008.

	



$_________________________




CLIN 0007 – OPTION ITEM NO. 5 Price includes the following: 

	CLIN/ITEM
	DESCRIPTION
	TOTAL PRICE FOR CLIN/ITEM

	
CLIN 0007 
	
Price for provision, design, installation, testing, and associated training for the Electronic Security System (ESS) equipment necessary for P064 CLDJ Post Office. The ESS includes, but is not limited to, Intrusion Detection System (IDS), Access Control System (ACS), and Closed Circuit Television (CCTV) complete in accordance with the drawings and specifications. Equipment includes items such as Premise Control Units (PCU), central processing units, field panels, sensors, card readers, keypads, cameras, switches, video recorders, workstations, and the communication cabling connecting these devices together, but excluding work described in CLIN 0001, CLIN 0002, CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, and CLIN 0008.

	



$_________________________




CLIN 0008 – Planned Modification Item 1 -   Price includes the following: 

Price to procure and supervise installation of the Furniture, Fixtures, and Equipment (FF&E) complete in accordance with the plans and specifications and in accordance with the following schedule, but excluding work described in CLIN 0001, CLIN 0002, CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, and CLIN 0007:

	CLIN
	ITEM
	GOVERNMENT FF&E ESTIMATE
	HAR (NTE 5%)
	HAR AMOUNT (GOVT FF&E ESTIMATE X HAR% X 100)
	TOTAL FF&E ESTIMATED AMOUNT FOR CLIN 0008  (GOVT FF&E ESTIMATE+ HAR AMOUNT)

	
CLIN 0008
	
FF&E
	
$100,000.00
	
_____%
	
$______
	
$________




BID NOTES

1. [bookmark: 1.2___GENERAL_BID_NOTES]Award will be made on the total sum of Contract Line Items 0001 and 0002 with CLINs 0003-0007 as priced options, and CLIN 0008 as planned modification.   
2. The Government reserves the unilateral right to award CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, and CLIN 0007 to the Contractor at the proposed price within 90 calendar days after the contract award.  A firm fixed proposed price is required for CLIN 0001 CLIN 0002, CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, and CLIN 0007. No provision is made for economic price adjustment.  If Options are exercised, the contract completion date remains 470 calendar days for P330 and 480 calendar days for P064 after notice to proceed is issued.
3. Evaluation of Options (JUL 1990).	Except when it is determined in accordance with FAR 17.206 (b) not to be in the Government's best interest, the Government will evaluate offers for award purposes by adding the price for the Options and the Planned Modification to the total price for CLIN 0001 and CLIN 0002. In accordance with FAR 52.217-5, evaluation of options will not obligate the Government to exercise the Options.
4. The Government may reject an offer as nonresponsive if it is materially unbalanced as to prices for the basic requirement and the option quantities. An offer is unbalanced when it is based on prices significantly less than cost for some work and prices which are significantly overstated for other work.
5. If CLIN 0003, CLIN 0004, CLIN 0005, CLIN 0006, and CLIN 0007 are exercised, additional bonding and consent of surety is required. Consequently, the Performance Bond must reflect 100 percent of the aggregate amount of all Items. Bonding is not required for the design and procurement and installation of FF&E (CLIN 0008).
6. FF&E - Furniture, Fixtures and Equipment
a.	The total estimate amount for FF&E has been identified to provide offerors with the projected magnitude of effort for FF&E. The total estimate amount for the Furniture, Fixtures, and Equipment (FF&E) includes the actual cost of the FF&E including freight and installation charges. The Total FF&E Amount (Estimated) shall be entered by the Government. The FF&E Amount is only an estimated amount.
b.	If awarded, this line item will be funded separately after completion of FF&E design review, acceptance of FF&E package, and receipt of appropriate funding. See specification section 01 30 01.00 20 DESIGN PROCUREMENT AND INSTALLATION OF FURNITURE, FIXTURES, AND EQUIPMENT.
c.	Offerors may propose a Handling and Administration Rate (HAR) for the FF&E not to exceed 5%. This fee will account for all administrative costs, overhead, administration of subcontracts, profit, and any other costs associated with and related to the coordination and processing of the procurement and installation of FF&E. The proposed HAR percentage will be incorporated into the contract award and will not be adjusted regardless of fluctuations from the estimate amount for the FF&E. The proposed HAR is a fixed rate.
d.	The Government is not obligated to award the FF&E line item. Should the Government choose to award the FF&E, the line item will be awarded as a negotiated modification to the contract. The contractor's proposed HAR will be applied to all vendor/supplier costs for the FF&E.
e.	If awarded, the FF&E modification will be awarded at least six months prior to the contract completion date.  A minimum of six months is required for the Contractor to purchase, deliver and install the FF&E without impacting the overall completion date of the project.  The Contractor's schedule must assume the award of the FF&E as a modification.  No schedule extensions will be granted if the modification is awarded at least six months prior to the contract completion date.  If the Government decides to negotiate and award the furniture modification with less than six months prior to the contact completion date, the Contractor may be entitled to a contract extension and extended field overhead. A contract extension and extended field overhead will only be granted in those cases where the Contractor demonstrates that an accepted Final FF&E package was submitted within the approved schedule deadlines and sufficient lead time for the FF& E is not available and the Government's award of the modification is in the last six months of the contract.
