

21 October 2014

SUBJ: AMENDMENT NO. 0005 FOR EDWOSB SET-ASIDE FOR INDEFINITE DELIVERY INDEFINITE QUANTITY (IDIQ) CONTRACT SET-ASIDE FOR EDWOSB FOR FLOORING CONSTRUCTION PROJECTS ABOARD MCB CAMP PENDLETON AND NOC FALLBROOK, NWS SEAL BEACH, NWS SEAL BEACH DETACHMENT NORCO, CA.

- I. The purpose of this Amendment is to postpone solicitation N62473-14-R-2204 IDIQ Flooring requirement indefinitely at this time. A Technical Amendment will be issued with a revised proposal due date.**