

2. AMENDMENT NO. 0001	3. EFFECTIVE DATE 10 APR 2015	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY CODE		7. ADMINISTERED BY <i>(If other than Item 6)</i> CODE	
Naval Facilities Engineering Command Pacific (ACQ31) Building 62 4262 Radford Drive Honolulu HI 96818-3296			

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. N62742-15-R-1305 <input type="checkbox"/> 9B. DATED <i>(SEE ITEM 11)</i> 09 April 2015 <input type="checkbox"/> 10A. MODIFICATION OF CONTRACT NO. <input type="checkbox"/> 10B. DATED <i>(SEE ITEM 13)</i>
CODE	FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or © By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS, IT MODIFIES THE CONTRACT NO. AS DESCRIBED IN ITEM 14.

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*
WON 1312011, FY15 MCON P861, FACILITY MODIFICATIONS FOR VMU, MWSD AND CH53E, MARINE CORPS BASE HAWAII, KANEOHE, HAWAII

The date and time for submission of proposals remains:
May 13, 2015 at 2:00 p.m. HST

See next page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME OF TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR	16B. UNITED STATES OF AMERICA
15C. DATE SIGNED	16C. DATE SIGNED
_____ <i>(Signature of person authorized to sign)</i>	BY _____ <i>(Signature of Contracting Officer)</i>

This amendment is issued for the following:

SPECIFICATION-NARRATIVE REVISIONS

1. Section 01 14 00, Paragraph 1.2 Special Scheduling Requirements is amended as follows:

- a. Add paragraph "d. A Historic American Buildings Survey (HABS), currently in process, is required prior to commencing work on HANGAR 102. Construction on Hangar 102 cannot commence until after May 31, 2015, which is the anticipated completion date of the HABS.
- b. Add paragraph "e. The NPDES permit is being processed by the Government. Ground disturbing activities, including the mobilization to the site, cannot commence until after October 31, 2015 which is the date the Government anticipates receiving the NPDES NOI."

DRAWING-NARRATIVE REVISIONS

2. DWG G-009, Work Not Affected by Construction Phases Sequence, paragraph XA, 1st subparagraph is amended to read:

"Hangar 102 (see also Section 01 14 00, paragraph 1.2 Special Scheduling Requirements) – Modernize Existing Offices, bathrooms, equipment, and storage rooms at streetside line of offices."

3. All other terms and conditions remain unchanged.

-- End of Amendment --