

2. AMENDMENT NO. 0005	3. EFFECTIVE DATE 29 May 2015	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. <i>(If applicable)</i>
6. ISSUED BY CODE		7. ADMINISTERED BY <i>(If other than Item 6)</i> CODE	
Naval Facilities Engineering Command Pacific (ACQ31) Building 62 4262 Radford Drive Honolulu HI 96818-3296			

8. NAME AND ADDRESS OF CONTRACTOR <i>(No., street, county, State and ZIP Code)</i>	<input checked="" type="checkbox"/> 9A. AMENDMENT OF SOLICITATION NO. N62742-15-R-1305 <input type="checkbox"/> 9B. DATED <i>(SEE ITEM 11)</i> 09 April 2015 <input type="checkbox"/> 10A. MODIFICATION OF CONTRACT NO. <input type="checkbox"/> 10B. DATED <i>(SEE ITEM 13)</i>
CODE	FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in item 14. The hour and date specified for receipt of offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or © By separate letter or telegram which includes a reference to the solicitation and amendment numbers. **FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.** If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA *(If required)*

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS, IT MODIFIES THE CONTRACT NO. AS DESCRIBED IN ITEM 14.

<input type="checkbox"/>	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: <i>(Specify authority)</i> THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT NO. IN ITEM 10A.
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES <i>(such as changes in paying office, appropriation date, etc.)</i> SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER <i>(Specify type of modification and authority)</i>

E. IMPORTANT: Contractor is not, is required to sign this document and return ___ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT *(Organized by UCF section headings, including solicitation/contract subject matter where feasible.)*
WON 1312011, FY15 MCON P861, FACILITY MODIFICATIONS FOR VMU, MWSD AND CH53E, MARINE CORPS BASE HAWAII, KANEOHE, HAWAII

The date and time for submission of proposals remains:
June 09, 2015 at 2:00 p.m. HST

See next page

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER <i>(Type or print)</i>	16A. NAME OF TITLE OF CONTRACTING OFFICER <i>(Type or print)</i>
15B. CONTRACTOR/OFFEROR	16B. UNITED STATES OF AMERICA
15C. DATE SIGNED	16C. DATE SIGNED
_____ <i>(Signature of person authorized to sign)</i>	BY _____ <i>(Signature of Contracting Officer)</i>

This modification is issued as follows:

SPECIFICATION REVISIONS NARRATIVELY:

- 1. Section 01 33 00 SUBMITTAL PROCEDURES / SUBMITTAL REGISTER:** The Submittal Register is revised to include the following: Sections 05 50 13 (Am-0006)
- 2. Section 05 50 13 MISCELLANEOUS METAL FABRICATIONS** is deleted in its entirety and replaced with the attached revised Section 05 50 13 (Am-0006).

DRAWING REVISIONS NARRATIVELY:

NO.	SHEET NO.	DESCRIPTION
<u>3.</u>	SA-122	Revise overhang dimension from 7'-0" to 5'-6".
<u>4.</u>	AA-312	Detail B1, remove callout "metal soffit panel".
<u>5.</u>	CA-102	Delete the following "REMOVE EXISTING GRAVEL FOR REUSE ELSEWHERE ON BASE" and replace with "RELOCATE EXISTING GRAVEL TO THE MCBH FACILITIES STORAGE YARD. SEE ATTACHED SKETCH FOR LOCATION OF THE MCBH FACILITIES STORAGE YARD."
<u>6.</u>	AD-422	Detail A1, revise ladder height above 1 st floor to top of ladder to 4'-0".

DRAWING REVISIONS BY SKETCH:

NO.	SKETCH NO.	SHEET NO.	DESCRIPTION
<u>7.</u>	SKC-001	C-502	Revised detail B5.
<u>8.</u>	SKA-007	A-641	Revised Mounting Height schedules and added typical mirror dimensions.
<u>9.</u>	SKA-008	A-531	Revised detail A4 and B4.
<u>10.</u>	SKA-009	A-522	Revised Detail A1 eave detail.
<u>11.</u>	SKA-A010	AA-104	Added demolition area of ceiling vents along grid L1.
<u>12.</u>	SKC-B004	CB-504	Revised wet well section detail.
<u>13.</u>	SKC-B005	CB-102	Added note on base course
<u>14.</u>	SKA-B004	AB-401	Detail A2 and C2, revised mirror size graphically.
<u>15.</u>	SKA-B005	AB-314	Detail C1, added descriptions for vertical barrier and chain.
<u>16.</u>	SKP-B001	PB-111	Rerouted domestic waterline and added above ground backflow preventer.
<u>17.</u>	SKS-C001	SC-405	Revise plywood and blocking details
<u>18.</u>	SKS-C002	SC-405	Revise plywood and blocking details
<u>19.</u>	SKS-C003	SC-405	Revise plywood and blocking details
<u>20.</u>	SKS-C004	SC-405	Revise plywood and blocking details

<u>21.</u>	SKA-C007	AC-401	Detail A2 and C2, revised mirror size graphically.
<u>22.</u>	SKA-D013	AD-001	Revised AMD-0005 exhibit. Revised Wall Mounted Air Conditioning count and location
<u>23.</u>	SKA-D014	AD-001	Revised AMD-0005 exhibit. Revised Wall Mounted Air Conditioning count and location
<u>24.</u>	SKA-D015	AD-001	Revised AMD-0005 exhibit. Revised Wall Mounted Air Conditioning count, location and General Notes.
<u>25.</u>	SKA-D017	AD-421	Added Access Panel note & detail tag on C!: Second Floor Elevator Plan. Added Detail B5: Expansion Joint Detail.
<u>26.</u>	SKA-D018	AD-423	B1 & B2 Elevator Hoistway Expansion Joint: Notes revised & cant strip added.
<u>27.</u>	SKA-D019	AD-423	A4: Omitted. Detail not used. Revised C1 Interior Wall-Floor Expansion Joint. Added cant strip & revised D3 Elevator Machine Room Roof

28. All other terms and conditions remain unchanged.