

<b>AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT</b>			1. CONTRACT ID CODE <b>J</b>	PAGE OF PAGES <b>1   3</b>
2. AMENDMENT/MODIFICATION NO. <b>0001</b>	3. EFFECTIVE DATE <b>28-Apr-2015</b>	4. REQUISITION/PURCHASE REQ. NO. N5706115RC0141Z	5. PROJECT NO.(If applicable)	
6. ISSUED BY CODE NAVSUP FLC JACKSONVILLE CONTRACTS DIV WILLIAM JORDAN 110 YORKTOWN AVE, 3RD FLOOR NAS JACKSONVILLE FL 32212-0097		7. ADMINISTERED BY (If other than item 6) CODE  <b>See Item 6</b>		
8. NAME AND ADDRESS OF CONTRACTOR (No., Street, County, State and Zip Code)		X	9A. AMENDMENT OF SOLICITATION NO. N68836-15-T-0155	
		X	9B. DATED (SEE ITEM 11) 22-Apr-2015	
			10A. MOD. OF CONTRACT/ORDER NO.	
			10B. DATED (SEE ITEM 13)	
CODE	FACILITY CODE			
<b>11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS</b>				
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offer <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. <p>Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods:  (a) By completing Items 8 and 15, and returning <u>1</u> copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;  or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
<b>13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.</b>				
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.				
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).				
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:				
D. OTHER (Specify type of modification and authority)				
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input type="checkbox"/> is required to sign this document and return _____ copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)  The purpose of this amendment is to provide the following: 1. Questions and answers #1-5. 2. Extend RFQ closing date from 29 April 2015 to 11:00 a.m. EST 30 April 2015.  All other terms and conditions remain unchanged.				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)		
		TEL: _____ EMAIL: _____		
15B. CONTRACTOR/OFFEROR  _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA  BY _____ (Signature of Contracting Officer)	16C. DATE SIGNED  28-Apr-2015	

SECTION SF 30 BLOCK 14 CONTINUATION PAGE

**SUMMARY OF CHANGES**

SECTION SF 30 - BLOCK 14 CONTINUATION PAGE

The following have been added by full text:

QUESTIONS AND ANSWERS

**N68836-15-T-0155**

**CP-15 LOGISTIC SUPPORT – Nicaragua  
QUESTIONS & ANSWERS**

**QUESTION #1:** C.15 states, “One generator will be delivered, by vendor at Fleet Landing for the NAVY BAND on 16 Apr 2015 at 1300.” What is the correct date for delivery of the generator?

ANSWER: 16 Apr 2015 at 1300

**QUESTION #2:** For vehicles the solicitation states, “with driver and fuel.” Is fuel to be provided only on the day of delivery of the vehicles or is the contractor responsible for fuel of the vehicles during the course of the contract?

ANSWER: Contractor is responsible for fuel of the vehicles during the course of the contract

**QUESTION #3:** If the contractor is responsible for providing fuel for the vehicles throughout the course of the contract, can the Govt please indicate approximately the forecasted mileage that each vehicle will drive at each location each day or for the duration of the contract?

ANSWER: There is no forecasted mileage. The vehicles will transit between the ship and sites as stated in the SOW and Bid schedule.

**QUESTION #4:** Is there a possibility that the arrival date to Puerto Cabezas will be delayed by 2-3 days?

ANSWER: NO

**QUESTION #5:** Due to the short notification period and limited services in several of the locations where services will be performed that are listed in the solicitation responses from suppliers has been a tad slow. Is it possible to move the response date from 29APR15 to 1MAY15?

ANSWER: With the short time available, the latest the responses can be extended to is 11:00 a.m. (Eastern Time) Thursday 30 April 2015. This will be addressed in the amendment.

**QUESTION #5:** What is the forecasted award date?

ANSWER: The tentative award date is Tuesday 5 May 2015. All offerors will be informed when the contract is awarded.

(End of Summary of Changes)